
 

   

 

   Date: 02.09.2021 

 

 

Project: -   2 X 660 MW BIFPCL MAITREE KHULNA STPP-BANGLADESH 

Enquiry No.:   PE/PG/BIF/E-6698/2021 dated 19.07.2021 

Package: -   WORKSHOP EQUIPMENTS (OFF-ROAD TRUCK) 
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Bharat Heavy Electricals Limited 
Project Engineering Management 

Deptt-PG-1 

 

Subject:  Corrigendum – 04 to NIT 

DUE DATE 

15-SEP-2021 

BY  12:00 PM (IST) 

 
Annexure-A to NIT Delivery Schedule is amended as attached. 
 
 

 
For and on behalf of BHEL 

 
ARJUN SRIVASTAVA 

DY. MGR. / PG-I 

 



Sl. No.
BHEL Drawing 

No
Drawing Title

Primary/

Secondary 
BHEL Inputs Drg./docs. Sch. for Vendors Standard Delivery Terms for Supply Portion

Scope of Services, (if any, as per 

Indent) and corresponding schedule for 

rendering the services

1
PE-V0-421-568-

A015

Inspection Check List / 

Manufacturing Quality Plan of 

machine/equipment

Primary

2
PE-V0-421-568-

A016

G A , Foundation Detail (as 

required) and Data sheet of 

Machine / Equipment with

detailed BOM

Primary

3
PE-V0-421-568-

A017
O & M Manual for Equipment                                                                                                                                                                                                           Secondary

2 weeks after approval of primary 

drg./docs. 

Supplier is required to submit hardcopies 

of O&M manual after 30 days of release 

of MDCC.

4
PE-V0-421-568-

A018
Sea Worthy Packing for Equipment Secondary

2 weeks after approval of primary 

drg./docs.

Following notes are an integral part of delivery schedule :

a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.

b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.

c. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.

 ANNEXURE A - NIT DELIVERY SCHEDULE: Rev.01

PROJECT : 2X660 MW MAITREE BIFPCL KHULNA STPP 

PACKAGE : WORKSHOP EQUIPMENTS (OFF-ROAD TRUCK)

R-0 within 21 days from PO & 

subsequent revisions within 10 days of 

comments received from BHEL. BHEL 

shall furnish comments  / approval on 

each submission within 18 days from 

receipt.  

Supply : Within 5 months from date of Cat-1 approval 

of Primary drawing/documents or BHEL 

manufacturing clearance whichever is later, subjected 

to drawing/document submission/re-submission 

schedule as stipulated, in case of any delay in 

submission/re-submission of Primary 

drawing/documents, then same shall be reduced from 

the given delivery period. 

Note:

1. Vendor to start manufacturing activities only after 

obtaining specific manufacturing clearance from 

BHEL Purchase group.

2. In case BHEL manufacturing clearance date is later 

than the date of Cat-1 approval of Primary 

drawing/documents, then the contractual delivery 

period will be calculated by setting off the time gap 

between Cat-1 approval date of Primary 

drawing/documents and the manufacturing clearance 

date, from any delay by vendor in submission/re-

submission of Primary drawing/documents.

Service Portion (comprising of 

supervision of E&C at site, training of 

Customer's O&M staff, demonstration 

testing at site, lodging, boarding, 

travelling, medical insurance, visa, 

etc.):

Vendor to depute its service engineer for 

services within 30 days from BHEL's 

intimation (for deputing service engineer).

For delay in deputing service engineer, LD 

on Service portion shall be applicable @ 

½% of the total Service portion contract 

value (excluding element of taxes) per 

week or part thereof, with applicable GST. 

However, total LD (supply + Service) shall 

be limited to 10% of cumulative total 

contract value excluding taxes and freight 

(supply + Service).


