



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-13-Aug-21

CORRIGENDUM-03

PROJECT	:	1 x 660 MW BHUSAWAL
PACKAGE	:	ROTAMETER
ENQUIRY NO.	:	PE/PG/BHU/E-6696/2021, Dated 20.07.2021
BID No. (Through NIC)	:	2021_BHEL_4592_1 Dtd. 20.07.2021
SUBJECT	:	DUE DATE EXTENSION

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

In reference to the above mentioned tender enquiry for **ROTAMETER** package.

Please note the following.

1. Due date has extended from **13.08.2021, 02:00 P.M.** to **23.08.2021, 02:00 PM**. Bid opening shall be done at 05.00 PM on due date.

2-Please note the following changes in delivery schedule of package: -

Delivery (for Main Supply): -

Within "04 (Four)" months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated in Delivery Schedule (Annexure-I of NIT), in case of any delay in submission/re-submission of Primary drawing/documents, then same shall be reduced from the given delivery period.

Notes: - Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.

All others terms & Conditions of delivery schedule (Annexure-I of NIT) shall remain unchanged.

Considering above mentioned change revised Annexure-I of NIT is attached herewith.

Yours faithfully,
For and on behalf of BHEL

1 x 660 TPS MW BHUSAWAL TPP

ANNEXURE - I TO ENQUIRY NO: PE/PG/BHU/E-6696/2021, Dated 20.07.2021 DELIVERY SCHEDULE (Rotameter)

Sl. No.	Package Code	Package name	Deptt.	BHEL Drawing No	Drawing Title	Primary/Secondary	BHEL Inputs	Drg Sch for Vendors	Standard Delivery Terms for Supply Portion	Scope of Services, (if any, as per Indent) and corresponding schedule for rendering the services
1	145-34000-A	ROTAMETER	C&I	PE-V0-415-145-I847	DATA SHEET, CALCULATION, BOQ/BOM & GA DRAWING for Rotameters	Primary		R-0 within 14 days from PO & subsequent revisions incorporating all the BHEL comments within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt.	For Main Supply: Within Four (04) months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later , subjected to drawing/document submission/re-submission schedule as stipulated, in case of any delay in submission/re-submission of Primary drawings/documents, then same shall be reduced from the given delivery period. Delay in BHEL's comments/approval beyond 18 days shall also be considered for delay analysis. For Mandatory Spare: Within four (04) months from the date of BHEL manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for mandatory spares.	
				PE-V0-415-145-I848	QAP for Rotameters	Primary				
				PE-V0-415-145-I849	O&M MANUAL for Rotameters	Secondary		within 30 days of issuance of MDCC		

Notes

- a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.
b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
c. Non-applicable drawings shall be decided during bid evaluation.
d. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.
e- Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.