



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-13-Aug-21

CORRIGENDUM-4

PROJECT	:	1 x 660 MW BHUSAWAL PROJECT
PACKAGE	:	CONTROL VALVE
ENQUIRY NO.	:	PE/PG/BHU/E-6682/2021 Dtd. 06.07.2021
SUBJECT	:	DUE DATE EXTENSION, Change in Delivery Schedule

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

In reference to the above mentioned tender enquiry for **CONTROL VALVE** package, please note the following.

1. Due date has extended from **13.08.2021, 02:00 P.M.** to **23.08.2021, 02:00 PM**. Bid opening shall be done at 05.00 PM on due date.

2-Please note the following changes in delivery schedule of package: -

Delivery (for Main Supply): -

Within "06 (Six)" months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated in Delivery Schedule (Annexure-I of NIT), in case of any delay in submission/re-submission of Primary drawing/documents, then same shall be reduced from the given delivery period.

Notes: - Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.

All others terms & Conditions of delivery schedule (Annexure-I of NIT) shall remain unchanged.

Considering above mentioned change revised Annexure-I of NIT is attached herewith.

Yours faithfully,

For and on behalf of BHEL

Revised Annexure-I of NIT for Delivery Schedule-Bhusawal -Control Valve

Sl. No.	Package Code	Package name	Deptt.	BHEL Drawing No	Drawing Title	Primary/Secondary	Drq Sch for Vendors	Standard Delivery Terms for Supply Portion	Scope of Services, (if any, as per Indent) and corresponding schedule for rendering the services
1	145-04000-A	CONTROL VALVE	C&I	PE-V0-XXX-145-I802 PE-V0-XXX-145-I803 PE-V0-XXX-145-I806	DATA SHEET CALCULATION, BOQ/BOM, GA DRAWING, EDGE Preparation details & HOOK UP / INSTALLATION DRAWING for Control Valves QAP for Control Valves O&M MANUAL for Control Valves	Primary Primary Secondary	R-0 within 14 days from PO & subsequent revisions incorporating all the BHEL comments within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt. within 30 days of issuance of MDCC	For Main Supply:- Within Six (06) months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated, in case of any delay in submission/re-submission of Primary drawing/documents, BHEL's comments/approval beyond 18 days shall also be considered for delay analysis. For Mandatory Spares:- Delivery shall be 04 months from date of Manufacturing Clearance. Separate Dispatch/Manufacturing clearance will be issued for Mandatory Spares.	

Notes:-

- The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.
- The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
- Non-applicable drawings shall be decided during bid evaluation.
- Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.
- Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.