



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-16-Aug-21

CORRIGENDUM-3

PROJECT	:	1 x 660 MW BHUSAWAL TPS
PACKAGE	:	LIGHTING FIXTURES, LAMPS AND MISC. ITEMS
ENQUIRY NO.	:	PE/PG/PKI/E-6697/2021 Dtd. 19.07.2021
BID SUBMISSION DUE DATE	:	09.08.2021, 02.00 P.M
SUBJECT	:	DUE DATE EXTENSION & CHANGE IN DELIVERY SCHEDULE (R01)

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

In reference to the above mentioned tender enquiry for **Lighting Fixtures, Lamps and Misc. items package**, please note the following: -

1. Due date has extended from **16.08.2021, 02:00 P.M.** to **27.08.2021, 02:00 PM**. Bid opening shall be done at 05.00 PM on due date.
2. Delivery schedule has been revised (refer enclosed annexure I).
3. All corrigenda, addenda, amendments, time extensions, clarifications etc. to the tender will be hosted on BHEL websites only (<https://eprocurebhel.co.in/>) under subject tender reference. Bidders are requested to visit our website from time to time to keep themselves updated.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,

For and on behalf of BHEL

Digitally signed by SHRI PRAKASH YADAV
DN: c=IN, o=BHARAT HEAVY ELECTRICALS LIMITED,
ou=BHEL / PS-PEM- Noida, postalCode=201301, st=Uttar
Pradesh,
2.5.4.20=8f4e11ceddc03ac5af3703732a80511e95fb3b86
14e26b64a18d90c3591aad3, cn=SHRI PRAKASH YADAV

PROJECT: 1x 660 MW BHUSAWAL TPS DELIVERY SCHEDULE FOR -LIGHTING FIXTURES, LAMPS & MISC ITEMS (R01) ANNEXURE I to NIT NO:- PE/PG/BHU/E-6697/2021, Dated 19.07.21					
Sl. No.	BHEL Drawing No	Drawing Title	Primary /Secondary	BHEL Inputs	Drg Sch for Vendors
					Delivery Terms for Supply Portion incl. E & C Spares and Mandatory Spares
					Delivery terms for Supervision of E & C
1	PE-V0-415-558-E101	OGA of equipments such as fixture, SBs, JBs, Receptacles, free standing ladder, Emergency exit sign, wheel mounted ladder, ceiling fans, ELU, etc.	Primary		For Lot-1: Within 4 months from the approval of last applicable primary drawing/document for the released items in lot-1 or BHEL manufacturing clearance (lot -1 clearance) whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated, delay in initial submission (if any) of last submitted applicable primary drawing/document and/or delay in re-submissions of last applicable approved primary drawing/document (with reduction of overlapping period) shall be reduced from delivery period of four months. Delay in BHEL's comments/approval of last applicable approved primary drawing/document beyond 18 days shall also be considered for delay analysis. Delivery of subsequent lots: Within 4 months from approval of last applicable primary drawing/document (of items released first time in present lot only) or manufacturing (lot) clearance by BHEL, whichever is later. This is subjected to drawing/document submission/re-submission schedule as stipulated, delay in initial submission (if any) of last submitted applicable primary drawing/document and/or delay in re-submissions of last applicable approved primary drawing/document (with reduction of overlapping period) shall be reduced from delivery period of four months. Delay in BHEL's comments/approval of last applicable approved primary drawing/document beyond 18 days shall also be considered for delay analysis. Mandatory Spares: Within four (04) months from the date of BHEL manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for mandatory spares.
2	PE-V0-415-558-E102	Datasheet of lamps, CFL, Fluorescent tube, PVC coated conduit	Primary		
3	PE-V0-415-558-E901	MQP FOR LUMINARIES	Primary		
4	PE-V0-415-558-E905	MQP FOR MISCELLANEOUS ITEMS	Primary		
5	PE-V0-415-558-E201	Lighting design Calculation	Secondary		
6	PE-V0-415-558-E301	Lighting Layout	Secondary		
7	PE-V0-415-558-E401	Conduit Layout	Secondary		
8	PE-V0-415-558-E103	MOUNTING ARRANGEMENT OF BULK HEAD FIXTURE	Secondary		Along with respective OGA Within 2 months from date of PO/ within 1 week of type test conduction (as applicable) Within 3 months from PO Along with respective OGA
9	PE-V0-415-558-E104	TYPE TEST REPORTS FOR LIGHTING FIXTURES	Secondary		
10	PE-V0-415-558-E105	FIELD QUALITY PLAN OF LIGHTING FIXTURES	Secondary		
11	PE-V0-415-558-E106	MOUNTING ARRANGEMENT drgs.	Secondary		

Notes:-

- The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.
- The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
- Non-applicable drawings shall be decided during bid evaluation of the package.
- Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.
- Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.**

Digitally signed by SHRI PRAKASH YADAV
DN: c=IN, o=BHARAT HEAVY ELECTRICALS LIMITED, ou=BHEL / PS-PEM- Noida, postalCode=201301, st=Uttar Pradesh, 2.5.4.20=8f4e11ceddc03ac5af3703732a80511e95fb3b8614e26b64a18d90c3591aad3, cn=SHRI PRAKASH YADAV