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Sl. No. Description Details 

1 Project Title 2X660MW Super Critical Thermal Power Project, HTPS, 
Korba West 

2 Customer Chhattisgarh State Power Generation Company Limited 
(CSPGCL) 

3 Location 
The project is located at Korba Village in Korba District of 
Chhattisgarh. The Site is located at latitudes of 
22°24’38.5” N and longitudes of 82°41’39” E, respectively. 

4 Nearest Airport The nearest commercial airport, Raipur is about 214 Km 
from the project site 

 Nearest Railway Station 
Korba railway station, located on Gevra Road – Champa 
section under Bilaspur railway division of South-East 
Central Railway zone. 

5 
Access by Road/Major 
Cities 

The project site is approximately 10 Km from Korba, 45 
Kms from Champa and 125 Kms from Bilaspur city and is 
approachable via State Highway No. 39 from Raipur and 
Bilaspur. 

6 Ambient Temperature The annual daily max temperature is 42.8 °C and annual 
daily minimum temperature is 4.8 °C 

7 Seismic Zone As per attached Annexure-E of Customer Specification 

8 Wind Speed 44m/s 

 

1.0 INSTRUCTIONS TO BIDDERS 

1.1 

The Bidder shall visit project sites and acquire full knowledge and information about 
conditions prevailing at site and in & around the plant premises, together with site 
conditions, transportation routes, various distances, all the statutory, obligatory, 
mandatory requirements of various authorities and all information that may be 
necessary for preparing the bid and entering into the Contract. All costs for and 
associated with site visits shall be borne by the bidder. 
It is to be specifically noted that, development of Open/Closed/Semi Closed Storage 
spaces are envisaged by BHEL at more than one location both inside and outside the 
project premises (Outside- Preferably within 3Kms adjacent to Plant Premises). 
Contractor is therefore required to plan their mobilization and resources accordingly. 
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1.2 Other contractors would be working in this area and their structures are to be 
protected. The material brought and stacked for construction should not make 
hindrance to other contractors. 

1.3 The information given herein is for general guidance and shall not be contractually 
binding on BHEL/Owner. All relevant site data /information as may be necessary 
shall have to be obtained /collected by the Bidder.  

1.4 The contractor, in the event of this work awarded to him, shall establish an office at 
site and keep posted an authorized, responsible officer with valid Power of Attorney 
for the purpose of the contract. Any order or instructions of the `Engineer' or his duly 
authorized representative, communicated to the contractor's representative at site 
office will be deemed to have been communicated to the contractor at his legal 
address.  

1.5 No claim will be entertained by BHEL on ground of lack of knowledge and the 
contractor's rates shall be deemed to have taken this into account. 

1.6 Bidders may fix up their site visit in consultation with below mentioned contact 
person: 
 

Name: Mr. Rajesh Rav Mr. Pratish Gee Varghese 

Designation: DGM/Civil Sr. Manager/Projects 

Location: Korba Project Site PSWR, Nagpur 

Email: rajeshrav@bhel.in pgv@bhel.in 

Ph. No. 9977003649 9730644485 
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2.1  Scope of Works: 

2.1.1 

BALANCE MATERIAL HANDLING AND MANAGEMENT WORKS - RECEIPT, UNLOADING, 

VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF 

BALANCE- COMPONENTS OF BOILER  WITH AUXILIARIES INCLUDING MILLS & FEEDERS ETC.; 

ESP WITH AUXILIARIES, STEAM TURBINE & AUXILIARIES; TURBO-GENERATOR & 

AUXILIARIES; PUMPS WITH AUX., ROTATING MACHINES, TANKS & VESSELS, COMPLETE 

ELECTRICAL, CONTROLS AND INSTRUMENTATION  EQUIPMENTS, PANELS, CABLES / CABLE 

TRAYS, AND OTHER RELATED ITEMS  INCLUDING ITEMS OF BOILER, TG & BOP’S PACKAGES; 

HP&LP PIPING; REFRACTORY & INSULATION WITH CLADDING MATERIALS; BHEL T&P; 

COMPONENTS & EQUIPMENT OF VARIOUS OTHER SYSTEMS, PRE-FABRICATED STRUCTURES, 

STRUCTURAL & REINFORCEMENT STEEL, CEMENT, SUPPLY INSTALLATION AND 

MAINTENANCE OF CCTV CAMERA AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT 

WORKS AT 2X660MW STPP, HTPS, KORBA WEST, CHATTISGARH, INDIA. 

2.1.2 

Bidders to note that part work of few items has been executed by earlier agency deployed for Material 

Handling and Management works and balance wok of those items shall be done by new contractor. 

Taking over of the existing work on as is where is state shall be responsibility of contractor and no 

claim on later date shall be admissible on this account. Accordingly, the scope of work BOQ is divided 

in two parts i.e. Balance work items and Fresh work items of Material Handling and Management 

works (Incl. Issue, verification, stacking, shifting and record keeping etc.) of materials receipt at BHEL 

Site/ store from various units of BHEL or from any other source of BHEL. Tentative quantities of 

Balance work and Fresh work of all such materials received/expected to be received at site are 

given in the tender Document.   

2.1.3 

Unloading of all types of structural & reinforcement steel and plant equipment’s Including 

heavy consignments and/or over-dimensional consignments (e.g. columns such as Boiler main 

column and Power House columns etc., structural materials, HP & IP Modules, LP Turbine, Generator 

Rotors, LP & HP Heaters, Flash Tanks / Vessels, Transformers and TG equipment’s and any other 

plant materials etc.) directly from trailers by suitable crane/s or by jack & sleeper method as per 

instruction of BHEL Engineer. 

2.1.4 The required jack & sleeper are to be arranged by the contractor. 
 

2.1.5 
Receipt of materials dispatched by road transport on door delivery basis at the BHEL stores and 

unloading thereof. 
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2.1.6 

Collection of materials dispatched by road transport on go-down delivery basis from transporters’ 

go-downs, loading at transporters go-down, local transport up to BHEL stores / storage yard and 

unloading thereof.  

2.1.7 

Preliminary verification of all materials at the time of unloading from transport vehicle or while 

receiving consignments from transporters’ Go-down, as the case may be, reporting immediately the 

discrepancies like damages and shortages noticed. 

2.1.8 Supply and installation of CCTV system around the storage boundary and inside entire storage space. 

2.1.9 
Maintenance of the CCTV system during the contract execution period including extension period (if 

any). 

2.1.10 

Detailed verification of materials with reference to packing list and loading advice slip after 

unpacking of boxes & crates; repacking, where called for, after detailed verification; preparation of 

receipt inspection reports etc. shall be carried out within the quoted rate within 14 days. If the verification 

is not carried out within 14 days for reasons attributable to the contractor, then BHEL is having right to 

deploy the resources and recover the charges thereof from the contractor as per actual rates + 5% overhead 

rates. 

2.1.11 
Stacking and storing at BHEL open storage yard / covered stores / closed & semi-closed sheds and 

submission of stacking / storing records. 

2.1.12 
Preservation of the materials in accordance with BHEL preservation manual and as per BHEL 

instructions. 

2.1.13 

General cleaning, grass cutting and upkeep of storage yard, covered and semi-closed stores 

sheds shall be in the scope of contractor. However, Services of Grass cutting shall be payable as 

per BOQ for menial services (for Grass Cutting). Providing required tools and tackles, safety PPEs, 

gate pass formalities, insurance of labour and T&Ps, accommodations and any other labour facilities 

shall be in the scope of Contractor and no separate payment is applicable for the same. 

2.1.14 Providing Materials Management Services. 

2.1.15 
Re-handling and restacking of materials as and when called for by BHEL. This also includes excess 

/ redundant / scrap materials returned to stores by BHEL erection contractors. 

2.1.16 
Handling and loading of outgoing materials those are to be sent to other destinations including 

scrap, if any.   
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Note: In case of scrap handling, cutting of scrap in scrap yard to ensure full truck load weight is in the 

scope of MM agency. Scope of Scrap cutting, if any, shall be treated as extra work. Rate will be 

finalized in line with the relevant provisions of GCC. 

2.1.17 Lodging of complaint with local authorities for any theft / damage of received/ stored material.  

2.1.18 

Record keeping (receipt & issue) of: 

i) Cement received through trucks/trailers in bulkers/bags at project Site (Where unloading of 

Cement is not in scope of MM agency) & 

ii) Reinforcement Steel/ Structural Steel (raw) received at project Site (Where unloading of 

Reinforcement/Structural steel is in scope of Civil agency).  

2.1.19 Handing over of records and materials to another agency. 

 

2.2  SCOPE OF WORK IS FURTHER DETAILED IN VARIOUS CLAUSES HEREAFTER: 

2.2.1 

MAJOR PACKAGES TO BE HANDLED ARE AS UNDER: 

Components of the following major systems are to be handled under this contract: 

 Boiler & Auxiliaries (Structures, Pressure Parts, Fans, Air pre-heaters, Fuel systems, ducts & 

dampers) 

 Mill Bunker Buildings structure, Transfer points, conveyor galleries and its supporting trestles. 

 Electrostatic Precipitator with HV Rectifier Transformers and auxiliaries. 

 Coal Mills & Feeders with associated auxiliaries (Pulverised Fuel system). 

 Complete Insulation, Refractory, Lining, Ancillary and cladding materials. 

 Turbines, Turbo-generator auxiliaries, condenser, pumps with drive motors and their associated 

equipment’s & auxiliaries, HP & LP heaters, heat exchangers, de-aerating heaters and other 

consumables & lubricants etc. 

 Power cycle pumps with auxiliaries, Tanks & Vessels. 

 Controls & Instrumentation Systems for Boiler, ESP and their auxiliaries 

 STG & Aux controls and instrumentation and accessories including cables, trays etc. 

 Power cycle piping, valves, Hangers & Supports including HP & LP bypass systems.  

 Low Pressure piping system. 

 Circulating water pipes, filter, plate type heat exchanger, CW booster pumps with drives, DM 

cooling water system and drives, and aux cooling water pumps. 

 Generator relay protection panels and auxiliaries 
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 LT switch gears, Electrical and pneumatic actuators and motors. 

 Boiler piping and TG cycle piping, tanks, vessels etc. 

 Electrical Panels, cables, cable trays and accessories.  

 PEM supplied items  

 HP & LP Chemical dosing system. 

 Thermal insulation & cladding. 

 Other BHEL supplied (manufactured/bought out items). 

 BOP Package items  

 Misc. Cranes & hoist. 

 Cable & cable trays etc. 

 Tanks 

 Fabricated Structures 

 Structural steel items, Reinforcement. 

 Cement (bag and bulkers, as specified elsewhere) 

 Construction equipments (including cranes, portal gantry cranes, IHE and any other equipment) 

of BHEL sent in assembled/dismantled condition and other items received from other 

sites/locations. 

 Materials and consumables required for erection & commissioning of plant. 

 

The above list is not exhaustive; it only includes most common major packages. It should in no way a 

basis for any claim/dispute on account of any variation. The intent of specification is to provide the 

complete material handling and material management services. All the work shall be carried out as 

per the instructions of BHEL engineer which shall be final and binding on the contractor.  

 
 

2.2.2 Some of the Major Heavy Single Consignments are as furnished below: 
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The weight & Quantities indicated above are only the tentative indication and should in no way 

become a basis for any claim on account of any variation in actual weight. Work shall be carried 

out for all the Equipment’s received from various manufacturing units and their vendors for 

the project. 

 

* Note: Unloading of each Generator Stator weighing 312 MT with dimension L-10160 X W-4404 X H-

4260 is currently not envisaged in the scope of this work. However, on the direction of BHEL engineer 

the agency shall carry out the unloading of the Generator stator. The decision of BHEL engineer is 

binding on the agency. A lumpsum amount of ₹ 4,30,560/- shall be paid to the agency for each 

generator stator unloading which shall be inclusive of charges of T&Ps required for the work except 

for saddle which shall be provided to agency free of cost. 

S.N. Item Description Approx. Wt. 

1 
Ceiling Girder – Heaviest Piece  

 (height 7M, width 1.5 M, length 13 M) 

70 MT 

2 HP Turbine (L-6745 X W-3900 X H-3900 MM) 128 MT 

3 Generator Rotor (L-14140 X W-1790 X H-1760 MM) 85 MT 

4 Generator Stator (L-10160 X W-4404 X H-4260 MM) 312 MT 

5 Generator Transformer (L- 6000 x W- 4800 x H- 4800 
MM) 

255 MT 

6 Station Transformer (L- 8000 x W- 4000 x H- 4500 
MM) 

237 MT 

7 Cabins/Crawlers/counter weight of BHEL Cranes Up to 65 MT 

 
 

2.2.3 Major Unloading quantities: 

 

Total Approx. Weight of Project material to be unloaded:       192793 MT 

Total Approx. Weight of Structural steel & TMT to be unloaded:          17621 MT 

Total Approx. Weight of Cement, TMT, Structural Steel to be managed:        175744 MT 

               

2.2.4 

The intent of specification is to provide Material Handling and Materials Management services 
according to the most modern and proven Techniques and codes. The omission of specific reference 
to any method, equipment or materials necessary for proper and efficient unloading, transportation, 
verification, stacking & preservation etc. shall not relieve the contractor of the responsibility of 
providing such facilities to complete the work without any extra compensation. 
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2.2.5 All the work shall be carried out as per the instructions of BHEL engineer. BHEL engineer's decision 
regarding correctness of the work and method of working shall be final and binding on the contractor. 

2.2.6 
The contractor shall perform all required services which may not be specified herein but nevertheless 
required for the completion of work within quoted rates. 

2.2.7 

All necessary certificates and licenses required to carry out this work are to be arranged by the 
contractor expeditiously. The Contractor shall obtain independent Labour License under the Contract 
Labour (Regulations and Abolition) Act, 1970 for engaging contract labour as required from the 
concerned Authorities based on the certificate (Form- III or as applicable) issued by the Principal 
Employer/Customer. 

2.2.8 
All cranes, transport equipment’s, handling equipment, tools, tackles, fixtures, equipment, manpower, 
supervisors/engineers, consumables (excluding those indicated as BHEL scope), etc. required for this 
scope of work shall be provided by the contractor. 

2.2.9 

All expenditure including taxes and incidentals in this connection will have to be borne by the 
contractor unless otherwise specified in the relevant clauses elsewhere here. The contractor's quoted 
rates shall include of all such contingencies. In this connection refer relevant clause of general 
conditions of contract. 

2.2.10 BHEL issued materials & T&P, shall not be under any circumstances whatsoever, and shall be taken 
out of the project site unless otherwise permitted by BHEL for outside job. 

2.2.11 

Calibration and day to day operation and maintenance of BHEL owned weighbridge/s is included in 
the scope of this work including calibration fee and Liaoning with statutory authority for timely re-
calibration etc. Payment shall be made to contractor as per relevant BOQ item rate. 

2.2.12 
SUPPLY INSTALLATION AND MAINTENANCE OF CCTV CAMERA IN STORAGE AREA (At Storage 
Spaces Locations– inside and outside project promises) 

2.2.13 

Supply & installation of IP based CCTV system for storage areas, geofenced with fixed camera around 
the boundary and covering of entire inside area of storage (both open yards and covered sheds) with 
cameras such that there should not be any dark patch. Surveillance camera should have a backup of at 
least two months. All hardware and software required to meet above intent shall be in the scope of 
bidder. 

2.2.14 
Comprehensive maintenance of the CCTV system including all components of the original supply scope 
as well as accessories, required for keeping the CCTV system operational.  

2.2.15 
The scope of spares and consumables as may be required is included in the scope of Contractor at no 
extra cost to BHEL. 

2.2.16 

Contractor shall monitor the operations of CCTV in store yard. Contractor shall immediately inform 
BHEL in writing, in case any CCTV camera/ necessary component is found non-operational. The faulty 
component shall be restored within three days from the date of intimation by BHEL/Contactor. BHEL 
shall be informed in writing about the daily status of material handling activities carried out in the 
area where CCTV surveillance not being carried out. 
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2.2.17 
The agency shall handover all CCTV camera and related accessories including hardware and software 
to BHEL after completion. 

2.2.18 

The contractor shall provide the following components for the surveillance system of the storage 
space. The quantity mentioned is tentative and may be changed to suit project requirement as decided 
by BHEL Engineer. 
 

Sl. No. Name of Item Quantity 

1 
IP based PTZ dome camera along with p2p/ PMP Outdoor CPE 
Antenna for wireless communication. <Server based architecture 
with licenses> 

 
5 nos. 

(tentatively) 

2 
IP based Fixed bullet camera along with p2p/PMP Outdoor CPE 
Antenna for wireless communication. <Server based architecture 
with licenses> 

50 nos. 
(tentatively) 

3 
CCTV camera database redundant server (Shall work in 
redundant mode, one primary and another secondary server) & 
Video Management Software 

1 set. (2 nos. 
server) 

4 LED Display Screen – Min. 50” 2 No. 

5 
All hardware/software including network switches, other mounting 
& electrical accessories including cables, adapters, Fiber Optic, patch 
cord, housing, connectors, junction boxes, etc. 

As required. 

 

2.3  
Considering the fact that storage areas shall be developed progressively, it could be required that 
contractor has to mobilise its Camera Installation resources multiple times in the beginning for 
completing the set-up. 

2.4  
BHEL reserves the right to recover from the contractor any loss arising out of damage/ theft or any 
other causes or during unloading/ verification/stacking or at any time under the custody of the 
contractor due to negligence/ carelessness on the part of the contractor. 

2.5  The bidder shall arrange skilled/ semiskilled/ unskilled labour (from local source(s) as far as 
available) and supervisory staff for quality execution of all civil, structural and architectural works.  
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 Sl. No. Description 
SCOPE 

REMARKS 
BHEL BIDDER 

3.1  Establishment:       
3.1.1 For Construction Purpose:       

a 
Open space for office (as per availability 
within project premises) Yes   

Location will be finalized after 
joint survey with owner. 

b 
Space for storage (as per availability 
within/nearby project premises) Yes   

Location will be finalized after 
joint survey with owner. Note: 
There can be more than one 
location of open storage yard, 
closed shed/ Semi Closed shed. 
Bidder shall make his 
establishment accordingly for 
material handling and MM 
services. 

c 
Construction of bidder’s office, canteen 
and storage building including supply of 
materials and other services 

  Yes   

d Bidder’s all office equipments, office / 
store / canteen consumables 

  Yes   

e 
Canteen facilities for the bidder’s staff, 
supervisors and engineers etc. 

  Yes   

f 
Firefighting equipment like buckets, 
extinguishers etc.  

  Yes   

g Fencing of storage area, office, canteen 
etc of the bidder 

  Yes   

3.1.2 For living purpose of the bidder:       

a Open space for labour colony    Yes 

Contractor has to make his 
own arrangements for shelter 
and transportation of labours 
as per requirement.  

b 
Labour Colony with internal roads, 
sanitation, complying with statutory 
requirements 

 Yes 
Construction Plan shall be 
approved by BHEL/Customer. 

3.2  Electricity:       

3.2.1 
Electricity for construction purposes 
(for Site/Project works only) 3 Phase 
415/440 V within project premises. 

     Free 

a Single point source (free) Yes Yes 

Construction Power shall be 
provided at single point source 
on free of charge basis as and 
when made available at site, 
however contractor has to 
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 Sl. No. Description 
SCOPE 

REMARKS 
BHEL BIDDER 

make his own arrangement to 
meet power requirement in 
case of delay in availability of 
single source or any kind of 
power interruptions during 
the course of the project.  

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

  Yes   

c 
Duties and deposits including statutory 
clearances if applicable 

  Yes   

3.2.2 
Electricity for office, stores, canteen 
etc. of the bidder within project 
premises 

     Chargeable Basis 

a Single point source (Chargeable) Yes Yes 

However, contractor has to 
make his own arrangement to 
meet power requirement in 
case of delay in availability of 
single source or any kind of 
power interruptions during 
the course of the project. 

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

  Yes   

c 
Duties and deposits including statutory 
clearances if applicable 

  Yes   

3.2.3 
Electricity for living accommodation 
of the bidder’s staff, engineers, 
supervisors, labour Hutment etc. 

    Contractor has to make his 
own arrangements 

a Single point source   Yes   

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

  Yes   

c Payment/Duties and deposits including 
statutory clearances if applicable 

  Yes   

3.3  Water Supply:       

3.3.1 For construction purposes:        

a 
Making the water available at single 
point 

Yes  Yes 

BHEL shall provide water 
supply free of cost (at single 
point source) for construction 
purpose as and when made 
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 Sl. No. Description 
SCOPE 

REMARKS 
BHEL BIDDER 

available by customer 
tentatively 03 months from the 
date of start of work. However, 
contractor may initially make 
his own arrangement for water 
supply till source is obtained 
from Customer. 

b 
Further distribution as per the 
requirement of work including supply 
of materials and execution. 

  Yes   

3.3.2 
For construction, bidder’s office, 
stores, canteen purposes:  

      

a Making the water available at single 
point 

Yes  Yes  Chargeable basis. 

b 
Further distribution and treatment as 
per the requirement of work including 
supply of materials and execution 

  Yes   

3.3.3 Water supply for Living Purpose     
Contractor has to make his 
own arrangement 

a 
Making the water available at single 
point   Yes   

b 
Further distribution and treatment as 
per the requirement of work including 
supply of materials and execution 

  Yes   

3.4  Lighting       

a 
For construction work (Supply and 
execution of the lighting work/ 
arrangements) 

  Yes 
For office, stores, canteen etc. 
of the bidder; Illumination 
shall be in Contractor scope.  

b 
Lighting for the living purposes of the 
bidder at the colony / quarters  

  Yes   

3.5  
Communication facilities for site 
operations of the bidder 

      

a Téléphone, internet, intranet, e-mail  etc   Yes   

3.6  
Demobilization of all the above 
facilities   Yes   

3.7  Execution facilities and Site 
Construction Management: 

   

a 
Preparation of site execution schedules 
and other input requirements as per 
Form-14. 

Yes Yes In consultation with BHEL 
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 Sl. No. Description 
SCOPE 

REMARKS 
BHEL BIDDER 

b 

Review of performance and revision of 
site execution schedules in order to 
achieve the end dates and other 
commitments 

Yes Yes In consultation with BHEL 

 
1. Note:  
2. There can be more than one location of open storage yard, Closed shed/ Semi Closed shed inside 

and outside project premises), bidder shall make his establishment accordingly for Material 
Handling and MM services.  

3. Bidder has to make his own arrangement at his cost till the construction power by BHEL is 
established. 

4. Furnishing all labour, materials, supervision, construction/Material Handling plans, equipment, 
supplies, transport, to and fro the site, fuel, electricity, water and all other incidental items and 
temporary works not shown or specified elsewhere but reasonably implied or necessary for the 
proper completion, maintenance and handling over shall be in the scope of contractor.  

5. Giving all notices, paying all fees, taxes etc., in accordance with the general conditions of contract, 
that is required for all works including temporary works.  

3.8 Land/Open Space:- 

3.8.1 

Availability of land within plant boundary is very limited and the contractor has to plan and use 
the existing land considering the use of land by other Civil /Mechanical/ Electrical contractors 
and the storage of plant machineries and materials. The existing land shall be shared by all 
erection agencies. BHEL shall provide free of charge limited open space for office, storage area 
for vendor’s material and T&Ps and laydown area as and where made available by Customer. 
Bidders to note that all their offices and buildings shall be of prefab/ pre-engineered/ porta 
cabin construction. Shabby semi-furnished constructions in brickwork/ GI / Asbestos roof etc,. 
shall not be permitted by BHEL/ Customer. 

3.8.2 
Bidders to note that currently open storage yard, Closed shed/ Semi Closed shed are envisaged 
at two locations one within the plant premises and other adjacent to the plant premises within 
5Kms.  Bidder to establish their office accordingly so that the work doesn’t get hampered. 

3.9 
Labour and Staff Colony:  
Following are in the Bidder’s scope of work for labour & staff colony:  

3.9.1 

Labour colony is to be developed / arrange by bidder for all the labourers required to be 
deployed for the works. All labour colony set-up is to be developed / arranged as per 
specifications, drawings, standard approved by BHEL/Customer and in compliance of statutory 
requirements. 

3.9.2 

Land for labor colony shall be arranged by Contractor at their own cost as per availability 
outside project area within 5Km, Necessary levelling/dressing of land shall be done by the 
contractor. All arrangement for electricity and drinking/service water to be arranged by the 
contractor within his quoted price. 
However, if customer provides land to BHEL for development of labour colony during the 
execution of the project, same may be made available to the bidder at the same terms & 
conditions (including rates) as applicable for BHEL. Bidder should indemnify BHEL for all the 
charges levied by Customer for such land, if applicable. Necessary levelling/dressing of such 
allotted land shall be done by the contractor. All arrangement for electricity and 
drinking/service water to be arranged by the contractor within his quoted price. 
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3.9.3 
Development of Bidder’s temporary staff colony and labour colony having adequate no. of rest 
rooms along with toilets & fencing etc.  

3.9.4 
All Civil and Structural work associated with drinking and service water for Bidder’s labour and 
other personnel at the work site/colony/offices including pump houses, pipes, overhead tank, 
tube wells etc. 

3.9.5 
Providing and maintaining facilities for safety, welfare, drinking water and sanitation, hygiene, 
biennial health check-up etc. for construction workers at their workplaces as well as at labour 
& staff colonies.  

3.9.6 Development and maintenance of above facilities for construction workers deployed by the 
Contractor shall solely rest with the Contractor. 

3.10 

Installation of necessary amenities and temporary infrastructure at Project site locations-  
Following are the minimum amenities to be provided by the bidder within the quoted price 
including removal/disposal of the same in environment friendly manner after its intended 
use/completion of scope of work: 
 
i. Labour rest sheds near work spot. 
ii. Canteen facility creation / arrangement. 
iii. Drinking water facility. 
iv. Labour Bio toilets near work spot in sufficient nos. with regular cleaning & maintenance 
arrangement. 
v. Labour colony should have all hygienic condition, dining hall, toilets, proper sewerage 
system, good drinking water arrangements. 
vi. Regular fogging in the work place and labour colony to avoid mosquitoes. 
vii. Statutory documents shall be submitted along with RA Bills for processing of Bills. 

3.11 Construction Power: 

3.11.1 

Construction Power shall be provided at single point source on free of charge basis as and when 
made available at site at a distance of approx. 500 meters as finalised at site, however contractor 
has to make his own arrangement to meet power requirement in case of delay in availability of 
single source or any kind of power interruptions during the course of the project. 
However, it may be noted that apart from above, Power source for CCTV Camera shall be 
provided by BHEL at ground level at each of the pole from where Power will be utilized for CCTV 
Operation.  

3.11.2 

Contractor shall make necessary arrangements for onward distribution of construction power 
taking due care of surrounding construction activities like movement of cranes & vehicles, civil 
work, fabrication/construction/assembly/ erection etc. and safety of personnel. It may become 
necessary to relocate some of the installations to facilitate work by other agencies or by him. 

3.11.3 

It shall be the responsibility of the Contractor to provide, maintain the complete installation on 
the load side of the supply with due regard to the safety requirements at site. All cabling and 
installations shall comply in all respects with the appropriate statutory requirements. The 
installation and maintenance of this shall be done by licensed and experienced electrician. 

3.11.4 Contractor himself shall be responsible for any loss or damage to their equipment as a result of 
variations in voltage or frequency or interruptions in power supply. 
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3.11.5 

Supply of electricity shall be governed by Indian Electricity Act and Installation Rules and other 
Rules and Regulation as applicable. The contractor shall ensure usage of electricity in an efficient 
manner and the same may be audited by BHEL time to time. In case of any major deviation from 
normally accepted norms is observed, BHEL will reserve the right to impose penalty as deemed 
fit for such cases. 

3.12 Construction water: 

3.12.1 

Construction Water may be provided at single point on free of charge basis as and when made 
available at site (tentatively 03 months), however contractor has to make his own arrangement 
to meet Water requirement in case of delay in availability of single source or any kind of 
interruptions during the course of the project. Bidder has to make arrangement of further 
distribution of water at his own cost. No extra payment shall be made under this account.  

3.12.2 

The Contractor should make arrangements for storage of sufficient quantity of water required 
for work. The agency should also construct sumps (if required) of suitable size for storage of 
construction water as per their requirement for use in batching plant and construction 
purposes. 

3.12.3 Contractor to satisfy himself that the water drawn by him is fit for construction / consumption 
and adequately treat such water at his cost when it is not found fit for the said purposes. 
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4.0  LIST OF TOOL & PLANTS TO BE DEPLOYED BY THE CONTRACTOR   

4.1  

 
  

Numbers of T&Ps to be deployed at site shall be decided with respect to Monthly plan and 
review formats (F-14) based on site requirement. Below given Quantities of T&Ps/ Equipment 
are tentative and for initial planning purposes by the bidder. 
 

4.1.1 List of Major Tools and Plants 

SN DESCRIPTION OF 
EQUIPMENTS 

Deployment period  

Tentative 
Deployment 

Tentative 
Duration 

QUANTITY REMARKS 

1. 
75/80 MT Basic 
Capacity Hydraulic 
Crawler Crane 

1st Month 24 Months 01 
To be deployed as 
per instruction of 
BHEL Engineer. 

2. 

Crane - Forklift 5 
Ton capacity with 
3M lift Double 
mast type 

4th Month 20 Months 01 

To be deployed as 
per instruction of 
BHEL Engineer. 

4.1.2 List of Other Tools and Plants: 

SN Description of 
Equipment 

Deployment period 

Remarks Tentative 
Deployment 

Tentative 
Duration 

Tentative 
Quantity 

1. 

Pick & carry type 
tyre mounted 
mobile crane 
(Farana)- 14/12 
MT 

Note: Hydra is not 
allowed. 

4th Month 43 Months 01 

To be deployed as 
per instruction of 
BHEL Engineer. 

2. 

Pick & carry type 
tyre mounted 
mobile crane 
(Farana)- 14/12 
MT 

Note: Hydra is not 
allowed. 

3rd Month 42 Months 01 

To be deployed as 
per instruction of 
BHEL Engineer. 

3. 

Pick & carry type 
tyre mounted 
mobile crane 
(Farana)- 23MT 

1st Month 42 Months 01 

To be deployed as 
per instruction of 
BHEL Engineer. 
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Note: Hydra is 
not allowed. 

4. 
TRAILER WITH 
PRIME MOVER-40T 
or above 

4th Month 
AS 
REQUIRED 02 

To be deployed as 
per instruction of 
BHEL Engineer. 

5. 
TRACTOR 
TRAILER-15/20MT 

AS 
REQUIRED AS REQUIRED 

To be deployed as 
per instruction of 
BHEL Engineer. 

6. 
TRUCK- 
ADEQUATE 
CAPACITY 

AS 
REQUIRED AS REQUIRED 

To be deployed as 
per instruction of 
BHEL Engineer. 

7. 

WOODEN 
SLEEPERS(*)-
Assorted sizes   (3’ 
ft x 6’’ x 6’’) 

Assorted 
sizes 

(3’ ft x 6’’ x 
6’’) 

2000 Nos 

25% BY FIRST 
MONTH AND 
BALANCE WITHIN 
3rd MONTH. 

8. 

SLINGS, ‘D’-
SHACKLES, MAX 
PULLER.- 01 MT TO 
10MT 

01 MT TO 
10MT 

30 PAIRS 
To be deployed as 
per instruction of 
BHEL Engineer. 

9. 

SLINGS, ‘D’-
SHACKLES, MAX 
PULLER, PULLEY 
BLOCKS, 
HYDRAULIC JACKS, 
ETC ABOVE 10 MT. 

AS 
REQUIRED 

AS REQUIRED 

To be deployed as 
per instruction of 
BHEL Engineer, 
WITH TEST 
REPORTS 

10. 
SPANNER SETS 
RING/D 

UP TO 56 
MM 

TWO SET. 
To be deployed as 
per instruction of 
BHEL Engineer. 

11. 

Tarpaulin (Fire 
Proof) 

400 Gram/sq meter 
(GSM) 

Assorted 
Size 

50 nos. (covering 25000 
SQ FT of area) 

Mentioned quantities 
to be deployed as per 
Instruction of BHEL 
Engineer within the 
quoted rate. Beyond 
the mentioned 
Quantities 
Tarpaulins shall be 
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procured & provided 
by BHEL. 

Size to be decided at 
Site in consultation 
with BHEL Engineer. 

12. Void    

13. 

Grease for 
preservation of 
BHEL’s equipment. 
(EP-2 or 
equivalent) 

As per 
requirement 

600 Kg  

600 Kg to be 
supplied within the 
quoted rate. 
Additional, BHEL will 
supply. 

 
Only for items/ T&Ps mentioned in BOQ, payment shall be made by BHEL. Other T&Ps/items as 
indicated above shall be provided by Contractors within the quoted rates. 
Note: Contractor shall provide Operator, Fuel, consumables etc. (i.e. complete operation) 
for Cranes/ T&Ps to be deployed by contractor, for execution of work as per their scope, 
within the quoted rates and no separate payment shall be made for the same. 
 
End cap of various coils, pipes etc. if required, to be re- installed, the same shall be installed by 
the contractor within the scope of this tender. End cap will be provided by BHEL.  
 
MEASURING AND MONITORING DEVICES (MMD):  
AS PER REQUIREMENT TO BE FINALISED AT SITE, CONTRACTOR SHALL MEET THE 
REQUIREMENTS AS PER FQP/MANNUAL ETC.  

4.2  Note: 

4.2.1 

The above list is only indicative and neither exhaustive nor limiting.  contractor shall deploy 
all necessary T&P (calibrated) to meet the schedules & as prescribed by BHEL engineer and 
required for completion of work. Quantities (as required) may be mutually agreed upon and 
minutes of meeting duly signed for deployment. 

4.2.2 

For Heavy equipment such as crane, winch machine, etc., the age of the contractor deployed 
Heavy Equipment, at the time of deployment, as indicated above should be less than 15 years 
from the current year. Pre-safety inspection of the equipment by the safety deptt. of 
BHEL/Customer shall be done before mobilizing the equipment at project site. Contractor has 
to provide documentary evidence/ proof for age of the crane at the time of deployment to 
BHEL Engineer.  

4.2.3 
Considering operational safety, contractor to note that Hydra Shall not be used for material 
transport. agencies have to deploy the New Generation Pick & carry tyre mounted mobile 
crane (Farana) of required capacity. 

4.2.4 
Regular maintenance period of one day per month shall be permitted and Preventive 
maintenance period of six days per year with each spell not exceeding three days shall be 
permitted for the T&Ps.  

4.2.5 VOID 

4.2.6 
All above T&Ps are to be deployed by contractor as and when required as per instruction of 
BHEL engineer. In case Contractor fails to deploy T&Ps as per requirement of BHEL and work 
gets delayed/hampered due to non-availability of above T&Ps, BHEL reserves the right to 
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deploy own/hired/otherwise arranged resources and recover the expenses incurred from the 
dues payable to contractor. Recoveries shall be actual expenses incurred plus 5% overheads/ 
“BHEL internal hiring rates”, refer file titled “BHEL T&P Hire Charges”. (Please note that 
these charges are as valid up to Aug’2027 and may get revised further). 
Note: In case of deployment of those T&Ps by BHEL for which item rates are indicated 
in BOQ, due to reasons attributable to contractor as indicated above, differential of 
expenses incurred by BHEL/ BHEL internal hiring rates and Corresponding BOQ rate 
of that T&P, shall be recoverable along with 5% overheads, as applicable. 

4.2.7 
IF ABOVE MENTIONED T&P ARE NOT DEPLOYED IN SPECIFIED TIME BHEL SHALL RESERVE 
RIGHT TO LEVY PENALTY ON CONTRACTOR. 

4.2.8 

Penalty due to non-availability of T&Ps:  
In order to meet the site requirement and in line with monthly plan and review format 
(F-14), Contractor has to mobilise their T&Ps and make it available at site for required 
activities.  
 
If contractor fails, due to the cases mentioned hereunder, BHEL shall be entitled to 
impose penalty on Contractor till any alternate arrangement is made by ‘Contractor’ 
OR ‘BHEL (on cost recovery basis)’. 
 
Case 1: Contractor fails to mobilise the Crane within the mobilisation period of 30 days 
from the date of intimation by BHEL. 
 

OR 
 

Case 2: After mobilisation of a particular Crane at site, the work is getting hampered 
due to non-availability of that Crane for more than 5 days cumulatively in a month. 
 
In both the cases, Penalty shall be levied at the rate of 50% X “daily rate*” for 
total no. of days eligible for penalty. 
 
For Case 1: Number of days eligible for Penalty = Difference of (date of availability of 
Crane by Contractor) - (Minus) (30 days from the Date of intimation).  
 
In above case if bidder fails to mobilize referred T&Ps, BHEL may mobilize the same 
and in that case aforementioned ‘date of availability of ‘Crane’ shall be reckoned from 
the date T&P is made available by BHEL. 
 
For Case 2: Number of days eligible for Penalty = (Number of days in a month, in 
which work is getting hampered, due to non-availability the crane) – (Minus) (05 
days) 
 
Daily Rate*= Monthly hire Charge /30. 
 
NOTE:   
I) FOR CALCULATION NO. OF DAYS IN A CALENDAR MONTH IS TAKEN AS 30. 
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II) MONTHLY CRANE CHARGES AS DERIVED IN THE “Table for Weightages/ Factors 
and BOQ of Chapter XIV SCHEDULE OF RATES & QUANTITIES”. 
III) Monthly charges shall not be payable for the period of breakdown of crane/ non-
availability of crane for any reasons.   

4.2.9 
All the T&Ps deployed by the bidders shall have valid test certificates, fitness certificates, 
registration certificate, insurance etc. The documentary proof shall be submitted to BHEL 
engineer along with applicable valid certificates. 

4.2.10 
Crane log sheet for each of the crane on daily basis is to be certified by the BHEL engineer. 
Contractor shall submit the monthly running account bills along with duly certified log sheets 

4.2.11 

Any or part or all of the T & Ps of the contractor identified for the tendered package shall not 
be engaged for any works other than that of the works intended in this tender.  However, BHEL 
reserves the rights to engage those T&Ps for which separate monthly rates are being paid as 
per “TABLE FOR WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER XIV SCHEDULE OF RATES 
& QUANTITIES” within the project premises for its own works other than that of the works 
intended in this tender during the period of contract. In such cases fuel will be provided by 
BHEL. However, operator for the same shall be provided by the contractor. 

4.2.12 

During the extended period of contract, services of T&Ps shall be provided by the contractor 
as per the instruction of BHEL engineer. The monthly charges towards deployment of the 
particular T&Ps beyond the specified quantity in BOQ shall be paid at the following rate: 
 

I. Rate of 90 % of monthly awarded rates upto 25% of awarded BOQ quantity. 
II. Rate of 85 % of monthly awarded rates upto 50% (beyond 25 %) of awarded BOQ 

quantity 
III. Beyond 50% of BOQ quantity, the rate shall be mutually agreed upon. 

4.2.13 
The wooden sleepers shall be taken back by the contractor on as is where is basis after 
completion of work. No claim on account of damage /loss shall be payable by BHEL. 

4.2.14 

Concrete sleepers shall be arranged by BHEL and shall be issued to Contractor free of cost on 
returnable basis. It shall be responsibility of bidder to collect the concrete sleepers from the 
designated places within the plant boundary as intimated by BHEL site. No payment shall be 
made on account of this. Any damage to concrete sleeper for reasons not attributable to 
vendor, shall be duly considered during reconciliation. It is to be specifically noted that, 
concrete sleepers meant for storage yards outside project premises shall also be issued from 
designated placed inside project premises and contractor shall be responsible for transporting 
concrete sleepers to outside storage yards within quoted price. 

4.2.15 
25% of wooden sleepers shall be mobilized by the contractor in the first month of contract and 
balance within 3rd month of contract.  

4.2.16 
Quantities of Tarpaulin (fire proof) as indicated in scope of contractor shall be mobilized by 
the contractor in the first month of contract or as directed by BHEL. Additional quantities shall 
be supplied by BHEL. 

4.2.17 
The Tarpaulin supplied by the contractor shall be taken back by the contractor on as is where 
is basis after completion of work. No claim on account of damage /loss shall be payable by 
BHEL. 

4.2.18 

Contractor shall ensure that the pressure parts (panels as well as loose tubes) received at site, 
are covered with plastic caps/plugs at both ends. Contractor shall install such plastic 
caps/plugs for pressure part pipes/tubes/panels. Any requirement of plastic caps/plugs, shall 
be arranged by BHEL. 
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4.2.19 
Duration for deployment of T&Ps for which separate monthly hiring rates will be paid AS PER 
“Table for Weightages/ Factors and BOQ of Chapter XIV SCHEDULE OF RATES & QUANTITIES” 
is tentative and may change as per requirement. 

4.2.20 

Mobilisation and demobilisation of all T&Ps shall strictly be done as per the instructions from 
BHEL. BHEL also reserves the right to direct the contractor to dis-continue/ de-mobilise 
any/all of these cranes within the contract period/extended contract period with 30 days 
(minimum) advance written notice without assigning any reason. No payment shall be made 
after, ‘the notified date of demobilization/discontinuance by BHEL in its notice’ or ‘the actual 
date of demobilisation/discontinuance by contractor’, whichever is earlier. 

4.2.21 Void 

4.2.22 Void 

4.2.23 

Medical/first aid centre/medicine purchased for emergency/doctor purpose along with 
ambulance services with fuel and operator (round the clock) shall be arranged by BHEL for 
handling medical emergencies. Cost against these facilities shall be distributed/shared among 
the vendors working in Korba West (2x660MW) project Site proportionately based on 
contract value. 

4.2.24 
No payment shall be made for mobilisation and demobilisation of Cranes/ T&Ps, other than 
for which rate is specifically mentioned in BOQ. 
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5.0  LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON SHARING BASIS: 

5.1  

SN DESCRIPTION QUANTITY REMARKS 

1 CRANE 40 MT 01 ON SHARING BASIS 

2 
CRAWLER/MOBILE CRANE 
OF ANY CAPACITY (75 MT or 
above). 

As per 
requirement 

BASED ON WORK REQUIREMENT 
BHEL SHALL DEPLOY CRANE 
OVER AND ABOVE VENDOR 
DEPLOYED CRANES W.R.T. 4.1.1 
OF TCC.  

 

5.2  

Note: 
1. The cranes may be BHEL owned or may be obtained on hiring basis including 

operating and maintenance crew. 
 

2. Operator and O&M for BHEL owned crane will be provided by BHEL. 
 

3. Operator and O&M for hired crane will be provided by the hiring agency. 
 

4. Contractor shall provide the fuel for BHEL (Hired/owned) provided cranes for his use. 
 

5. Contractor shall provide necessary manpower assistance for initial and final assembly 
& dismantling and for subsequent operations of boom extension and reduction during 
execution of work. Contractor shall also make necessary arrangements like laying of 
special sleeper beds and steel plates (material shall be provided by BHEL) for 
movement and operation of the crane. 
 

6. Above crane will be provided by BHEL for unloading of Major ODC or Heavy 
consignments. 

 

5.3  

Cranes provided by BHEL will be on sharing basis with other agencies / contractors of BHEL. 
The allocation of cranes shall be the discretion of BHEL engineer, which shall be binding on 
the contractor. Cranes will be deployed at appropriate time as decided by BHEL for suitable 
duration and intended purpose. Augmentation of BHEL T & P under special circumstances 
shall be discretion of BHEL. 
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6.0  Time Schedule and Mobilization: 

6.1  

Initial Mobilization  
  
After issue of LOA (though Fax/courier/email) the contractor shall report to the Construction 
Manager/Site In-Charge of BHEL at site within seven (07) days from date of LOA and submit 
detailed mobilization plan to start work within 15 days from date of LOA; unless otherwise 
instructed by BHEL in writing. 
 
The date of “START OF CONTRACT PERIOD” shall be mutually agreed date between bidder and 
BHEL engineer in charge. 

6.2  

AUGMENTATION OF MOBILISATION 
 
Contractor shall subsequently augment his resources in such a manner that daily 
errands/activities shall be completed on daily basis and the entire work is completed within 
the time schedule/contract period. Mobilization of contractor’s resources shall be made and 
augmented from time to time in such a manner that the work in scope is carried out in an 
uninterrupted manner. 

6.3  

CONTRACT PERIOD 
 
The contract period for completion of entire work under scope shall be 47 (Forty-Seven) 
months from the “START OF CONTRACT PERIOD”. 
 
If work is not completed with-in the contract period, the contract may be extended at the 
discretion of BHEL in line with clause no. 2.11 of GCC. 

6.4  

BHEL Engineer shall certify to the contractor the date on which the work is completed and the 
date thereof for commencement of Guarantee Period for good workmanship and contractor 
shall rectify free of cost all defects due to faulty work under their scope during the guarantee 
period. Guarantee Period shall be as given in GCC. 
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7.0  Terms of Payment: 

7.1  

 

For BOQ description in PART- I - FRESH WORK ITEMS 

The progressive payment for BOQ items as mentioned in Chapter-XIV on accepted price of 
contract value will be released as per the breakup given hereinafter: 
 

ITEM 
NO 

DESCRIPTION OF ACTIVITY UNIT QTY 
% 
BREAK 
UP 

Section A1 

A1.1 
Material Handling and Material Management for 
Materials received through Trucks/Trailers at 
Project Site. 

MT 190793 100% 

1 Unloading, Shifting to Open/Covered Stores. MT 190793 30% 

2 
Updation of Receipt details, in store Material 
Registers/BHEL MM Package system. 

MT 
190793 

15% 

3 Stacking and Verification. MT 190793 15% 

4 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable. 

MT 

190793 

25% 

5 
Identification of material in ready to lift position 
for issue to BHEL/ Erection agency, and 
updation of issue details in stores Records. 

MT 
190793 

12% 

6 
Completion of contractual obligations as Serial 
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) MT 

190793 
3% 

     

WORK OF RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, 
HANDLING AND HANDING OVER OF BALANCE-  COMPONENTS OF BOILER  WITH 
AUXILIARIES INCLUDING MILLS & FEEDERS ETC.; ESP WITH AUXILIARIES, STEAM TURBINE 
& AUXILIARIES; TURBO-GENERATOR & AUXILIARIES; PUMPS WITH AUX., ROTATING 
MACHINES, TANKS & VESSELS, COMPLETE ELECTRICAL, CONTROLS AND 
INSTRUMENTATION  EQUIPMENTS, PANELS, CABLES / CABLE TRAYS, AND OTHER 
RELATED ITEMS  INCLUDING ITEMS OF BOILER, TG & BOP’S PACKAGES; HP&LP PIPING; 
REFRACTORY & INSULATION WITH CLADDING MATERIALS; BHEL T&P; COMPONENTS & 
EQUIPMENT OF VARIOUS OTHER SYSTEMS, PRE-FABRICATED STRUCTURES, STRUCTURAL 
& REINFORCEMENT STEEL, CEMENT SUPPLY INSTALLATION AND MAINTENANCE OF CCTV 
CAMERA AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT AT 2X660MW 
STPP, HTPS, KORBA WEST, CHATTISGARH, INDIA. 
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A1.2 
Material Handling and Material Management for 
Materials received through Railway Wagons at 
Railway Siding/Station/Godown. 

MT 1000 100% 

1 
Unloading from Railway wagons or collection 
from godowns, Re-loading, transportation to 
site and unloading 

MT 1000 30% 

2 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system 

MT 1000 15% 

3 Stacking and Verification MT 1000 15% 

4 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable 

MT 1000 25% 

5 
Identification of material in ready to lift position 
for issue to BHEL/ Erection agency, and 
updation of issue details in stores Records 

MT 1000 12% 

6 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 1000 3% 

     

A1.3 
Material Handling and Material Management for 
Materials received at Transporters Godowns 
within a radius of 50 KM from Project Site 

MT 1000 100% 

1 Unloading /Collection from Godowns, Re-
loading, transportation to site and unloading 

MT 1000 30% 

2 
Updation of Receipt details, in store Material 
Registers/BHEL MM Package system 

MT 1000 15% 

3 Stacking and Verification MT 1000 15% 

4 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable 

MT 1000 25% 

5 
Identification of material in ready to lift position 
for issue to BHEL/ Erection agency, and 
updation of issue details in stores Records 

MT 1000 12% 
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6 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 1000 3% 

     

A1.4 

Material Handling and Material Management for 
Structural steel*, Deck sheet, Cladding sheet and 
Reinforcement steel received through 
trucks/trailers at project Site 

MT 
 
17621  

100% 

1 Unloading, Shifting to Open/Covered Stores MT 
17621 

30% 

2 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system 

MT 
17621 

15% 

3 Stacking and Verification MT 17621 15% 

4 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable 

MT 

17621 

25% 

5 
Identification of material in ready to lift position 
for issue to BHEL/ Erection agency, and 
updation of issue details in stores Records 

MT 

17621 

12% 

6 
Completion of contractual obligations as Serial 
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 
17621  

3% 

     

A1.5 
Material (other than Cement) re-shifting and re 
stacking within project premises MT 10000 100% 

1 Material Re-shifting Stacking MT 10000 85% 

2 
Updation of store material register / BHEL MM 
package system MT 10000 12% 

3 Completion of contractual obligations as Serial 
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 10000 3% 

     

A1.6 
Despatch/Outgoing materials (other than 
Cement) 

MT 4000 100% 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter– VII: Terms of Payment 

 

VOL-I-A- TECHNICAL CONDITIONS OF CONTRACT 
TENDER NO.: BHEL/CPC/BHEL/CPC/KRW/M_BAL_MM/26/099               

Page 29 of 81                

1 
Identification of Material, Tagging, Packing if 
required, Preparation of Gate passes etc. MT 4000 40% 

2 

Loading of materials, including T&P of BHEL, 
into trucks/Carriers at site stores/ erection site 
for onward transportation to other destinations 
(Transportation by other agencies) 

MT 4000 45% 

3 
Updation of store material register / BHEL MM 
package system 

MT 4000 12% 

4 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 4000 3% 

     

Section A2 

A2.1 

Material Management for: 
i) Cement received through trucks/trailers in 
bulkers/bags at project Site  (Where unloading 
of Cement is not in scope of MM agency) 
ii) Reinforcement Steel / Structural steel (raw)  
received at project Site (Where unloading of 
Reinforcement/ Structural steel is  in scope of 
Civil agency) 

MT 175744  100% 

1 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system 

MT 
175744 

50% 

2 Verification MT 175744 20% 

3 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable 

MT 

 
 
175744 

27% 

4 Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 

175744 

3% 

     

Section A2.1(a) 

A2.1(a) 
Material Handling and Material Management for 
Cement received through trucks/trailers in bags 
at project Site 

MT 1000 100% 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter– VII: Terms of Payment 

 

VOL-I-A- TECHNICAL CONDITIONS OF CONTRACT 
TENDER NO.: BHEL/CPC/BHEL/CPC/KRW/M_BAL_MM/26/099               

Page 30 of 81                

1 Unloading, Shifting to Covered Stores MT 1000 30% 

2 
Updation of Receipt details, in store Material 
Registers/BHEL MM Package system 

MT 1000 15% 

3 Stacking and Verification MT 1000 15% 

4 

Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, documents 
for insurance claims Etc, and preparation of 
Material Receipt Certificates (MRC) in 
prescribed formats where ever applicable 

MT 1000 25% 

5 
Identification of material in ready to lift position 
for issue to BHEL/ Erection agency, and 
updation of issue details in stores Records 

MT 1000 12% 

6 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 1000 3% 

     

A2.2 
Material re-shifting and re-stacking for 
Cement within project premises 

MT 500 100% 

1 Material Re-shifting Stacking MT 500 85% 

2 Updation of store material register / BHEL MM 
package system 

MT 500 12% 

3 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 500 3% 

     

A2.3 Despatch/Outgoing for Cement bag materials MT 100 100% 

1 Identification of Material, Tagging, packing if 
required, Preparation of Gate passes etc. 

MT 100 40% 

2 

Loading of Cement bags/materials into 
trucks/Carriers at site stores/ erection site for 
onward transportation to other destinations 
(Transportation by other agencies) 

MT 100 45% 

3 Updation of store material register / BHEL MM 
package system 

MT 100 12% 

4 
Completion of contractual obligations as Serial  
No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 

MT 100 3% 
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Section 
A.3 

Operation and maintenance of weighbridge Unit Duration 

A.3.1 For 100 MT capacity (New) Months 88 

 
Section B: Cranes 

SN Crane description Unit  Duration 

B.1 Pick and Carry Crane 12/14 MT (in Months) Months 85 

B.2 Pick and Carry Crane 23 MT (In Months)  Months 42 

B.4 Forklift 5 Ton capacity with 3M lift (In Months) Months 20 

B.5 
(a) 75MT/80 MT Basic Capacity Hydraulic Crawler Crane Months 24 

(b) One Time Mobilisation and Demobilisation charges of 
above mentioned 75MT/ 80MT Crane 

1 LOT One Time 

 
Section C: Menial and Secretarial Services (Unit Rate Fixed as per minimum wages 
circular) 
SN  Description Unit  Duration Unit Rate Total Amount (In Rs) 

C.1 Menial Services 
(unskilled) 

Man- 
Months 

264 ₹ 15,764 ₹ 4,161,696 

C.2 
Secretarial Services 
(Skilled) 

Man- 
Months 

440 ₹ 17,780 ₹ 7,823,200 

C.3 
Menial Services 
(Unskilled) - for 
Grass cutting 

Man 
Months 

80 ₹ 15,764 ₹ 1,261,120 

 

ITEM 
NO 

DESCRIPTION OF ACTIVITY UNIT QTY 
% 
BREAK 
UP 

Section D: Supply and installation of CCTV system for storage space 

D.1 

Supply and Installation of all hardware and 
software of the IP based PTZ dome camera 
along with p2p/PMP Outdoor CPE Antenna 
for wireless communication surveillance 
system including for storage space. 

Nos. 5 100 

1 
Completion of supply of all hardware required 
for the entire contract and acceptance by BHEL 
official 

Nos. 5 70% 

2 
Completion of installation of the entire CCTV 
system including display unit with 
demonstration to BHEL  

Nos. 5 30% 

D.2 
Supply and Installation of  all hardware and 
software of the IP based Fixed bullet camera 
along with p2p/PMP Outdoor CPE Antenna 

Nos. 50 100% 
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for wireless communication surveillance 
system including for storage space. 

1 
Completion of supply of all hardware required 
for the entire contract and acceptance by BHEL 
official 

Nos. 50 70% 

2 
Completion of installation of the entire CCTV 
system including display unit with 
demonstration to BHEL  

Nos. 50 30% 

D.3 
Supply and Installation of LED Display 
Screen – Min. 50” with integration 
capabilities with CCTV system 

Nos. 2 100% 

1 
Completion of supply of all hardware required 
for the entire contract and acceptance by BHEL 
official 

Nos. 2 70% 

2 
Completion of installation of the entire CCTV 
system including display unit with 
demonstration to BHEL  

Nos. 2 30% 

Section E: Comprehensive maintenance of the CCTV system for storage space 

E.1 
Comprehensive maintenance of the CCTV 
system Months 44 100% 

 
 
For BOQ description in PART- II - BALANCE WORK ITEMS - Progressive Pro-rata payment 
shall be based on the quantities of individual item and item rate of individual items viz. 
Unloading, Updation of receipt, Verification of Materials etc. as derived in Chapter- XIV, 
BOQ CUM RATE SCHEDULE for PART-II- BALANCE WORK ITEMS. For pro-rata payment 
of 3% corresponding to completion of Contractual obligation, per MT payment shall be 
released as per Terms mentioned in below Sl. No. 7.5 
 
Note:  

1. The quantities mentioned above are tentative in nature and may vary to any extent. 
 

2. Structural Steel* - Payment terms for materials supplied by BHEL Manufacturing 
Unit & Shop Fabricated Structure shall be covered under Item no A1.1 whereas 
Item A1.4. shall be applicable for supplies of material other than BHEL 
Manufacturing Units/ Shop fabricated Structure. 

7.2  Void 
7.3  Void 
7.4  Void 

7.5  

Other payment terms & condition for meeting Contractual obligations: 
 

7.5 OTHER payment terms & condition  
 % from every RA Bill to be paid only after satisfactory 

completion otherwise forfeited  
7.5.1 HOUSEKEEPING & CLEANING OF ALL CLOSED SHEDS 1% 

7.5.2 PRESERVATION PLANNED FOR THE MONTH 0.5% 
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7.5.3 Safe working at the place of work 0.5% 
7.5.4 Implementation of E-stores for records/data  1% 
 TOTAL 3% 

 
Note: The aforementioned payment of 3% is within the 100% payment as mentioned in clause 
7.1 above. 
 

7.6  

Cranes (For Section B) 
 
Payment for Cranes shall be made on monthly basis on actual deployment basis as per the 
awarded monthly rate against each crane.  For “75MT/80 MT Basic Capacity Hydraulic 
Crawler Crane”, One Time Mobilisation and Demobilisation charges shall be paid. Payment 
towards mobilization and de-mobilisation of 75MT/80 MT crane shall be made in the manner 
as specified below: 

(a) First 50% of the specified amount for mobilization and demobilization will be paid 
after deployment of the crane complete in all respects including all assemblies, sub–
assemblies, accessories & components, assembly of crane as required by BHEL and 
BHEL’s acceptance of load test of assembled crane at site. 

 
(b) Remaining 50% of the specified amount for mobilization and demobilization will be 

paid after demobilization of the crane from the project site and clearing the site 
premises in all respect pertaining to the T&P. Cost of demobilisation shall however not 
be paid if crane is made to be demobilised due to its in-effectiveness or termination of 
contract etc 
 

No other payment shall be paid for the other T & Ps deployed for carrying out the work as per 
the scope of this tender. Price variation compensation and Overrun compensation will not be 
applicable for items in Sec-B. One Month for Section-B shall be 30 days of working. 
 

7.7  

Menial, Secretarial & Grass Cutting Services: (For Section C)  
 
Payment for Menial, Secretarial & Grass Cutting Services shall be made on monthly basis on 
actual deployment as per the awarded monthly rate against each head. These services may be 
used for BHEL Offices, stores, site offices, establishments etc. as decided by BHEL. 
 
Payment for the same shall be made as per the service-month rate fixed in item no C.1 to C.3 
of rate schedule Section -C Terms of Payment, on pro-rata basis as at actuals. 
 
The actual requirement of manpower shall be discussed and finalized with engineer in-charge 
before start of the works. 
 
Presently, rates fixed are on the basis of total minimum wages circular dated 08-10-2025 by 
Customer (CSGPCL) at the time of NIT and the same shall be revised at times when it is changed 
by the Government / Customer. As such, during execution of the job the rates against Menial 
and secretarial services shall be regulated as per applicable wages circular issued by Customer 
from time to time. 
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Therefore, Price variation compensation and Overrun compensation will not be applicable for 
items in Sec-C. 
Payment against items in Section C of Chapter-XIV Schedule of Rates and Quantities shall be 
calculated & paid in following manner; 

 Per service month rate (for Unskilled Services) = Factor (G) x minimum wages per 
month (rounded to next higher fifty value) 

 Per service month rate (for Skilled Services) = Factor (G) x minimum wages per month 
(rounded to next higher fifty value) 

 
Minimum wages per month = Daily Rate Minimum Wage per day (rounded value) x 26 Days. 
 
In case the monthly minimum wage (considering 26 days in a month) is less than Rs.21,000/- 
(or the limit as per extant guideline) the Factor (G) shall be 1.41, however, if the monthly 
minimum wage (considering 26 days in a month) is equal to or more than Rs. 21,000/- (or the 
limit as per extant guideline) the Factor (G) shall be reduced by 0.12 (For non-applicability of 
ESI – 0.036 & for non-applicability of Bonus – 0.084), Accordingly the Factor (G) shall be 1.29. 
 
Factor (G), for Unskilled Manpower and Skilled Manpower has been calculated taking in to 
account applicable statutory benefits such as PF, ESI, Bonus, Uniform, Leave pay, Overhead & 
Profit. In case of any change in wages/ guidelines, extant applicable guidelines shall be 
followed while calculating the factors (G). 
 
During the extended period of contract, above services, for BHEL office and stores, site offices, 
establishments etc. shall be provided by the contractor as per the instruction of BHEL site-in-
charge. Rates during extended period shall be followed as above. 
 
Note: BHEL at its sole discretion reserves the right to re-shuffle the work allocation of the 
personnel deployed for menial and secretarial services.   
 
In case the contractor does not deploy or delays deployment of above said manpower with 
reference to specific instructions from BHEL, BHEL will levy penalty for delay in the following 
manner: 
 
A. Supervision/secretarial services @ Rs100 per service-day. 
 
B. Menial services for BHEL office and stores etc. @ Rs 100 per service-day. 
 
C. Menial services for Grass Cutting @ Rs 100 per service-day. 
 

7.8  

Section A.3-Operation and maintenance of weighbridge 
 
It may be noted that BHEL shall install 02 nos. of Weighbridges of 100MT. Payment for 
Operation and maintenance of weighbridges shall be made on monthly basis on actuals as per 
the awarded monthly rate.   
BHEL shall install and calibrate the weighbridge (one time only) and spares of all major repairs 
shall be in BHEL scope. Further, Preventive maintenance, further calibration and manpower 
for repairs shall be in Contractor’s scope. Contractor shall provide One Computer Operator/ 
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Supervisor in control room for each weighbridge for two shifts (i.e. one for Morning and other 
for evening). 
 

7.9  

Supply and installation of CCTV system (For Section -D) 
 
The supply and installation of entire component of the CCTV system shall be completed within 
the Three month from the date of intimation by BHEL construction Manager /EIC (refer 
Chapter XIII for detail).  CCTV system shall include all the necessary hardware and software 
required for the cameras as mentioned in clause no. 2.2.18 and Chapter XIII or elsewhere 
in TCC. Price variation compensation and Overrun compensation will not be applicable for 
items in Sec-D. 

7.10  
Comprehensive maintenance of CCTV system (For Section -E) 
Price variation compensation and Overrun compensation will not be applicable for items in 
Sec-E. 

7.11  

Progressive Payment/ Final Payment: The payments for works under the scope of this 
contract shall be as per Clause 16.10 of TCC and clause no 2.6; 2.22; 2.23 of General Conditions 
of Contract.  All documents like HR Clearance, Quality and Safety Compliances, etc. required for 
processing the RA Bills should be submitted along with RA Bills. 

7.11.1 

Documents required for RA Bill: 
 
GST Complied Invoice of the work done as per approved BBU. 
WAM -6 for RA Bill. 
Jointly signed Measurement sheet. 
Power of Attorney before submission of Bill. 
Validity of Bank Guarantees as applicable under the contract. 
 
HR/IR compliance documents:  
i. Wages payment sheet as per applicable minimum wages.  
ii. Proof of PF contribution submission.  
iii. Proof of ESI/ WC contribution submission  
iv. Proof of Bonus payment as per Bonus Act if applicable.  
v. Proof of EL payment if applicable. 
vi. Any other statutory document if applicable. 

7.11.2 

Documents required for Final Bill: 
 
The final bill is drawn as soon as the entire work is completed. From the final amount due, all 
amounts already claimed up to the previous running account bill will be deducted. It should 
be ensured that in the final bill the following additional particulars have been provided: 
 
·         Final Bill in WAM-7 Format. 
·         ‘No claim’ certificate from the contractor. 
·         Clearance certificates where ever applicable viz. Clearance Certificates from Customer, 
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 
department etc.  
·         Final Material re-conciliation statement duly approved by BHEL. 
·         Indemnity Bond as per prescribed format.  
·         Deviation statement showing the difference between the actuals and as per the 
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contract. 
·         Final Delay Analysis. 

7.12  

During loading of material which are issued to erection agencies, it shall be responsibility of 
erection agency to put back/ re-stack the balance materials in case stack is disorganized while 
taking materials. In case the same is not done by the erection agency, it shall be responsibility 
of MM agency to re-stack the material with due intimation to BHEL in writing with possible 
evidence or on direction of BHEL Engineer. In such cases, the cost of restacking shall be 
governed by clause no.7.1, Sl. no. A1.5 & A2.2 respectively. However, since re-shifting shall not 
be involved in these cases so, 50% of A1.5 (1) & 100% of A1.5 (3) shall only be payable. A1.5 
(2) shall not be considered payable. Similar methodology for payment shall be applicable for 
cases under A2.2. 
However, on BHEL inspection if it is found that the materials are lying disorganised/ 
unstacked and the same has not been reported by MM agency due to negligence, then in that 
case the MM agency shall restack the material at their own cost. 

7.13  

SECURED RECOVERABLE ADVANCES: 

Interest Free Secured Mobilization Advance as per GCC Clause No.2.13.1: Interest 
Free Mobilization Advance shall be disbursed in following mentioned stages of major 
resource mobilization as specified hereunder: 

1. For Mobilization and installation of Site Infrastructure by contractor i.e. site 
office, stores etc-2%  

2. For Mobilization of 75/80 MT Crawler Crane and 01 no.23MT Farana at site to 
start the work - 2% 

3. For Mobilization of other required T&Ps, resources and consumables - 1% 

Note:  

1. BHEL Site-CM shall be the certifying authority for assessing the admissibility of 
advance to contractor. 
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    8.0 TAXES & DUTIES  

8.1 

The contractor shall pay all (save the specific exclusions as enumerated in this clause) taxes, fees, 
license, charges, deposits, duties, tools, royalty, commissions, other charges, etc. which may be 
levied on the input goods & services consumed and output goods & services delivered in course of 
his operations in executing the contract.  In case BHEL is forced to pay any of such taxes/duties, 
BHEL shall have the right to recover the same from his bills or otherwise as deemed fit.  
 
However, provisions regarding GST on output supply (goods/service) and TDS/TCS as per Income 
Tax Act shall be as per following clauses. 

8.2 GST (Goods and Services Tax) 

8.2.1 

GST as applicable on output supply (goods/services) are excluded from contractor’s scope; 
therefore, contractor’s price/rates shall be exclusive of GST. Reimbursement of GST is subject to 
compliance of following terms and conditions. BHEL shall have the right to deny payment of GST 
and to recover any loss to BHEL on account of tax, interest, penalty etc. for non-compliance of any 
of the following condition. 

8.2.2 
The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the contract shall 
be limited to direct transactions between BHEL & its Contractor. BHEL shall not consider GST on 
any transaction other than the direct transaction between BHEL & its Contractor. 

8.2.3 

Contractor shall obtain prior written consent of BHEL before billing the amount towards such 
taxes. Where the GST laws permit more than one option or methodology for discharging the 
liability of tax/levy/duty, BHEL shall have the right to adopt the appropriate one considering the 
amount of tax liability on BHEL/Client as well as procedural simplicity with regard to assessment 
of the liability. The option chosen by BHEL shall be binding on the Contractor for discharging the 
obligation of BHEL in respect of the tax liability to the Contractor. 

8.2.4 
Contractor has to submit GST registration certificate of the concerned state. Contractor also needs 
to ensure that the submitted GST registration certificate should be in active status during the entire 
contract period. 

8.2.5 
Contractor/Vendor has to issue Invoice/Debit Note/Credit Note indicating HSN/SAC code, 
Description, Value, Rate, applicable tax and other particulars in compliance with the provisions of 
relevant GST Act and Rules made thereunder. 

8.2.6 

Vendor has to submit GST compliant invoice within the due date of invoice as per GST Law. In case 
of delay, BHEL reserves the right of denial of GST payment if there occurs any hardship to BHEL in 
claiming the input thereof. In case of goods, vendor has to provide scan copy of invoice & 
GR/LR/RR to BHEL before movement of goods starts to enable BHEL to meet its GST related 
compliances. Special care should be taken in case of month end transactions. 

8.2.7 
Vendor has to ensure that invoice in respect of such services which have been provided/completed 
on or before end of the month should not bear the date later than last working day of the month in 
which services are performed. 

8.2.8 

Subject to other provisions of the contract, GST amount claimed in the invoice shall be released on 
fulfilment of all the following conditions by the Contractor: - 

a. Supply of goods and/or services have been received by BHEL.  
b. Original Tax Invoice has been submitted to BHEL.  
c. Contractor/ Vendor has submitted all the documents required for processing of bill as per 

contract/ purchase order/ work order.  
d. In cases where e-invoicing provision is applicable, vendor/contractor is required to submit 

invoice in compliance with e-invoicing provisions of GST Act and Rules made thereunder. 
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e. Contractor has filed all the relevant GST return (e.g. GSTR-1, GSTR-3B, etc.) pertaining to 
the invoice submitted and submit the proof of such return along with immediate 
subsequent invoice. In case of final invoice/ bill, contractor has to submit proof of such 
return within fifteen days from the due date of relevant return.  

f. Respective invoice has appeared in BHEL’s GSTR – 2A for the month corresponding to the 
month of invoice and in GSTR-2B of the month in which such invoices has been reported 
by the contractor along with status of ITC availability as “YES” in GSTR-2B.  Alternatively, 
BG of appropriate value may be furnished which shall be valid at least one month beyond 
the due date of confirmation of relevant payment of GST on GSTN portal or sufficient 
security is available to adjust the financial impact in case of any default by the contractor. 

g. Contractor has to submit an undertaking confirming the payment of all due GST in respect 
of invoices pertaining to BHEL. 

8.2.9 
Any financial loss arises to BHEL on account of failure or delay in submission of any document as 
per contract/purchase order/work order at the time of submission of Tax invoice to BHEL, shall 
be deducted from contractor’s bill or otherwise as deemed fit.  

8.2.10 TDS as applicable under GST law shall be deducted from contractor’s bill. 

8.2.11 
Contractor shall comply with the provisions of e-way bill wherever applicable. Further wherever 
provisions of GST Act permits, all the e-way bills, road permits etc. required for transportation of 
goods needs to be arranged by the contractor. 

8.2.12 

Contractor shall be solely responsible for discharging his GST liability according to the provisions 
of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any other liability on 
account of failure of contractor in complying the provisions of GST Law or discharging the GST 
liability in a manner laid down thereunder. 

8.2.13 

In case declaration of any invoice is delayed by the vendor in his GST return or any invoice is 
subsequently amended/altered/deleted on GSTN portal which results in any adverse financial 
implication on BHEL, the financial impact thereof including interest/penalty shall be recovered 
from the Contactor’s due payment. 

8.2.14 
Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-compliance of 
GST Law by the Contractor in any manner, will be recovered along with liability on account of 
interest and penalty (if any) from the payments due to the Contactor. 

8.2.15 
In the event of any ambiguity in GST law with respect to availability of input credit of GST charged 
on the invoice raised by the contractor or with respect to any other matter having impact on BHEL, 
BHEL’s decision shall be final and binding on the contractor. 

8.2.16 

Variation in Taxes & Duties: 
Any upward variation in GST shall be considered for reimbursement provided supply of goods and 
services are made within schedule date stipulated in the contract or approved extended schedule 
for the reason solely attributable to BHEL. However downward variation shall be subject to 
adjustment as per actual GST applicability.  
In case the Government imposes any new levy/tax on the output service/goods after price bid 
opening, the same shall be reimbursed by BHEL at actual. The reimbursement under this clause is 
restricted to the direct transaction between BHEL and its contactor only and within the contractual 
delivery period only. 
In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but before 
opening of the price Bid, the Bidder/Contractor must convey its impact on his price duly 
substantiated by documentary evidence in support of the same before opening of price bid. Claim 
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for any such impact after opening the price bid will not be considered by BHEL for reimbursement 
of tax or reassessment of offer. 

8.3 Income Tax: 
TDS/TCS as applicable under Income Tax Act, 1961 or rules made thereunder shall be 
deducted/collected from contractor’s bill.  

 
8.4 BOCW Act & Cess Act 
 
8.4.1 BOCW Cess is not to be borne by contractor. Refer Annexure-I for BOCW Act & Cess Act.  

Annexure-I: 
Bidder may please note that the sub-contractor/bidder of BHEL engaging building or construction worker 
in connection with building or other construction work, are required to follow the procedures enumerated 
below: 

1.  

It shall be the sole responsibility of the contractor as employer to ensure compliance of all the 
statutory obligations under the Building and other Construction Workers’ (Regulation of 
Employment and Conditions of Service) Act, 1996 and the Building and other Construction 
Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 

2.  

It shall be sole responsibility of the contractor engaging Building Workers in connection with the 
building or other construction works in the capacity of employer to apply and obtain registration 
certificate specifying the scope of work under the relevant provisions of the Building and Other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 from the 
appropriate Authorities. 

3.  
It shall be responsibility of the contractor to furnish a copy of such Registration Certificate within 
a period of one month from the date of commencement of Work. 

4.  

It is responsibility of the contractor to register under the Building and other Construction 
Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the Building 
and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 
1996 at such rate as the Central Government may, by notification in the Official Gazette, from 
time to time specify. However, before registering and deposit of Cess under the Building and 
other Construction Workers’ Welfare Cess Act, 1996, the contractor will seek written prior 
approval from the Construction Manager. 

5.  

It shall be sole responsibility of the contractor as employer to get registered every Building 
Worker, who is between the age of 18 to 60 years of age and who has been engaged in any 
building or other construction work for not less than ninety days during the preceding twelve 
months as Beneficiary under the Building and other Construction Workers’ (Regulation of 
Employment and Conditions of Service) Act, 1996. 

6.  

It shall be sole responsibility of the contractor as employer to maintain all the registers, records, 
notices and submit returns under the Building and other Construction Workers’ (Regulation of 
Employment and Conditions of Service) Act, 1996 and the Building and other Construction 
Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 
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7.  

It shall be sole responsibility of the contractor as employer to provide notice of poisoning or 
occupation notifiable diseases, to report of accident and dangerous occurrences to the concerned 
authorities under the Building and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 and the rules made thereunder and to make payment of all 
statutory payments & compensation under the Employees’ Compensation Act, 1923. 

8.  

It shall be the responsibility of the sub-contractor as employer to make payment/deposit of 
applicable cess amount on the extent of work involving building or construction workers engaged 
by the sub-contractor within a period of one month from the receipt of payment. It shall also be 
responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/ Challans towards 
Deposit of the Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996 
and the rules made thereunder along with following statistics: 
(i)Number of Building Workers employed during preceding one month. 
(ii) Number of Building workers registered as Beneficiary during preceding one month. 
(iii)Disbursement of Wages made to the Building Workers for preceding wage month. 
(iv) Remittance of Contribution of Beneficiaries made during the preceding month 

9.  

BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the 
Building and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 under the Building and other Construction Workers’ Welfare Cess Act, 
1996 and the rules made thereunder.  
However, BHEL shall not reimburse the Fee paid towards the registration of establishment, fees 
paid towards registration of Beneficiaries and Contribution of Beneficiaries remitted. 

10.  

It shall be responsibility of the Building Worker engaged by the Contractor and registered as a 
beneficiary under the Building and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 to contribute to the Fund at such rate per mensem as may be 
specified by the State government by notification in the Official Gazette. Where such beneficiary 
authorizes the contractor being his employer to deduct his contribution from his monthly wages 
and to remit the same, the contractor shall remit such contribution to the Building and other 
construction Workers’ Welfare Board in such manner as may be directed by the Board , within 
the fifteen days from such deduction. 

11.  

Bidders may please note that though the quoted price is exclusive of BOCW (which will be 
reimbursed by BHEL as per sub-clause 9 above) , however, If at any point of time during 
the contract period, non-compliance of the provisions of the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 
and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules 
made thereunder is observed, BHEL reserves the right to deduct the applicable cess (1%)  
on the contract value and penalty ( if any, imposed by Cess Authorities) from the payables 
on account of non-compliance.  

12.  
The contractor shall declare to undertake any liability or claim arising out of employment of 
building workers and shall indemnify BHEL from all consequences / liabilities / penalties in case 
of non-compliance of the provisions of the Building and other Construction Workers’ (Regulation 
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of Employment and Conditions of Service) Act, 1996 and the Building and other Construction 
Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 
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9.0 
MATERIAL HANDLING & MATERIAL MANAGEMENT OF MATERIAL RECEIVED 
BY ROAD 

9.1  

Majority of consignments shall reach site directly for delivery. However, a good number of 
consignments shall be booked on Godown delivery basis or door delivery against consignee 
copy basis, the procedure of material collection shall be adopted as detailed in relevant 
chapter.  

9.2  
It will be responsibility of the contractor to keep in touch with officials of BHEL regarding 
advance information about arrival of consignments. The contractor shall collect lorry way 
bills or other such dispatch documents.  

9.3  

The contractor shall remain in regular contact with the concerned transporters or based on 
the dispatch details obtained as stated above and make all necessary arrangements for 
collection / receipt of the consignment as applicable. Contractor shall take advance action to 
deploy all necessary resources for local transportation, handling and unloading of the 
anticipated consignments so as to ensure no loss of time upon arrival of the consignments 

9.4  

Payment of demurrage/ wharfage etc., which result due to contractor’s fault, shall be the 
responsibility of contractor and to his account. If BHEL has to make payment of such 
demurrage/ wharfage together with freight (payment of freight alone is in BHEL scope), the 
amounts so paid as demurrage/wharfage for the reasons stated above shall be paid to BHEL 
by the contractor forthwith or shall be recovered from the bill payments due to the 
contractor. 
If it is found that handling and unloading of the consignment are delayed deliberately by 
contractor (i.e. delay is fully attributable to contactor), which may result in to long queuing 
of Lorries, penalty shall be imposed as per following: 
 

No. of Days of Deliberate Delay Rate of penalty in each case 
03 to 05 days @Rs. 500 per day per truck/ lorry/ trailer 
06 to 10 days @Rs. 1000 per day per truck/ lorry/ trailer 
More than 10 days @Rs. 2000 per day per truck/ lorry/ trailer 

 

9.5  

It would be the responsibility of the contractor to examine the packages, consignments etc. 
Immediately on arrival and bring to the notice of BHEL authorities regarding 
loss/damage/shortage/discrepancy, if any, observed in the consignments before taking 
delivery of the same 

9.6  

Any discrepancy/shortage/damage found in the consignment after taking clean delivery 
from the carriers shall be the responsibility of contractor and the resultant loss to BHEL on 
such account shall be recoverable from the contractor due to negligence/ carelessness on 
the part of the contractor.  

9.7  

Consignments are expected to arrive during any time of the day, and count down for 
detention/demmurage/wharfage charges is liable to start immediately. Unloading of such 
consignments may be necessitated even in the night or round the clock. Contractor shall 
arrange to deploy his resources immediately and continue round the clock on such occasions 
without any additional cost to BHEL. Contractor shall arrange all necessary resources 
including spot lighting for working at night. The contractor shall similarly unload 
consignments arriving on weekly off days and holidays. 
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9.8  

Unloading at storage area/work site, stacking and restacking if necessity arises, of all 
materials including heavy/sophisticated equipments like tubed wall panels of boiler, heavy 
motors, heavy bearing pedestals, electrical panels and TG equipment like heavy turbine 
components, pumps, panels, etc. Shall be done as per storage and preservation manual of 
relevant equipment/components of BHEL and/or as per directions of BHEL engineer. 

9.9  

The contractor shall verify the consignments in detail within 12 days of receipt and report 
the discrepancies in prescribed formats not later than 14th day. Any loss on account of 
delayed reporting shall be recoverable from contractor’s bill/any payment due. Contractor 
shall arrange all facilities to open packages – where required in the presence of BHEL 
engineer, verify the contents, repack wherever and whenever called for and properly stack 
them as per storage manual or/and as may be directed by BHEL. 

9.10  
The material shall be so stacked that it should facilitate easy identification, retrieval and 
handling for issue as and when need arises.  
 

9.11  

Pre-defined identification system of the locations of open storage yard, semi-closed shed, 
covered stores as well as storage racks has to be designed/prepared by the contractor with 
the approval of BHEL. Contractor shall put up prominent identification boards of segmental 
locations (for open and closed stores) or inscription (on the storage racks) with clear 
visibility from a distance. Contractor shall also arrange to display plot plan at regular 
intervals in the covered/semi-closed/open storage. The contractor shall arrange proper 
displays/signs for various requirements as per instructions of BHEL 
 
The display boards shall be made with structural steel & M.S. plates and shall be painted 
with synthetic enamel paint. Contractor shall have to periodically repeat such exercise as 
the original displays may get lost / damaged / deteriorate with time. All materials and 
consumables for this purpose shall be arranged by the contractor. Contractor shall have to 
make his own arrangements including supply of materials for displaying the proper 
identification tags, boards, marking, inscription etc. As scope of work. 

9.12  
The contractor shall execute the work in a professional manner. The stores shall be handled 
with due care and diligence. The contractor at his own cost shall make good, any loss to BHEL 
due to contractor’s lapse. 

9.13  

For all consignments, observations regarding loss/damage/shortage/ discrepancy is to be 
recorded in appropriate document and informed to BHEL. In case it becomes necessary to 
take ‘OPEN DELIVERY’ from the authorities, contractor shall make all arrangements for 
taking open deliveries. All expenses connected therewith shall be to the account of 
contractor.  Any loss that accrues to BHEL on account of such failures shall be debited to the 
contractor and recovery effected from his running bills. 

9.14  

HANDLING HEAVIER CONSIGNMENTS: 
 
Contractor shall submit procedure with sketches of handling of all heavy components to 
BHEL well in advance and obtain prior approval before unloading and stacking. 
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9.15  

Since this contract is intended to be a complete package from material receipt through 
issue/transactions right up to material reconciliation, full responsibility w.r.t the proper 
upkeep of facilities e.g. computers, stationary items; ensuring befitting discipline among the 
store assistants/staff under its control and accounting of materials on stock shall rest with 
the contractor at all times. 
 
In the remote possibility of any untraceable material, customarily BHEL has to process the 
insurance claim. To kick off such claim, the contractor shall render all necessary assistance 
including augmentation of documents (FIR etc) within the quoted price as may be required 
for realization of the insurance claim. 
 

9.16  
The contractor under this contract shall complete induction of following categories of 
resources within the quoted item rates, to ensure establishment of proper materials 
management at the project site 

9.16.1 

Computers and printers with latest up-gradation, memory and compatible with BHEL 
computers/LAN equipment to be installed/used within BHEL site office – Computer – 06 
sets and Printer cum Scanner – 02 sets, Photocopier machine 1 No. & Hard disk – 02 no (for 
monthly backup of records). 
Computers and printers are envisaged for various Material Management activities such as 
record keeping/data entry done by bidder’s staff. 
 
These resources (i.e. computer/ printer cum scanner/ photocopier machine/ hard disk) 
shall remain contractor’s property/ownership for all legal/technical purposes. The 
resources as mentioned above shall remain at BHEL offices during the contract period/ 
extended period (if any). These shall be taken back by the contractor after completion of job 
or when requirement is over, as certified by BHEL Engineer, whichever is earlier.   
 
This facility has to be provided as directed by BHEL till completion of job or as decided by 
BHEL, as mentioned above. If contractor fails to provide mentioned resources as per 
requirement, for a continuous period of fifteen days or more, BHEL shall have the right to 
purchase it on behalf of contractor and recover the expenses incurred from the dues payable 
to contractor. Recoveries shall be actual expenses incurred plus 5% overheads. 
 
NOTE: The contractor shall provide above resources for carrying out functions/operations 
as stated above. The no. of resources indicated above is tentative and actual deployment may 
vary based on work load and site requirement. The requirement schedule shall be 
finalized in the beginning of the contract period/extension period with Engineer In-
charge. Contractor shall ensure availability of resources during extension period as well. 
This does not absolve the contractor from his responsibility towards the satisfactory 
execution of the job.  
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9.16.2 

Item rate obtained in the “TABLE FOR WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER 
XIV SCHEDULE OF RATES & QUANTITIES” has specific mention of “materials 
management” with sole purpose to emphasize the requirement of sufficient no. Of 
adequately qualified manpower to ensure best obtainable quality of work. Accordingly, 
supervisors/manpower (apart from workmen on cranes and material handling purpose) as 
indicated against each activity in the table below, normally to work at (but not limited to) 
BHEL site office 

9.16.3 

Contractor shall ensure availability of sufficient manpower, supervisor and T&Ps to execute 
the awarded work, to meet the site requirements. During peak stage no. of vehicle, pending 
for unloading, may go up to 80 nos. or above Per day. 
 

9.17  RESPONSIBILITIES OF THE CONTRACTOR – 

9.17.1 
RECEIPT & ISSUE 
Scope includes execution of various activities as follows: 

9.17.1.1 
Receipt, unloading, carrying out receipt inspection, detailed verification, stacking and 
regular stock verification of materials at site. 

9.17.1.2 

Preparing various reports at appropriate stages and reporting damage/loss during receipt 
as well as storage and any other associated responsibility as assigned by BHEL from time to 
time. Responsibility shall include the following activities: 

i. Examination of incoming consignments to detect any loss or shortage or outward 
damage and recording it on the LR/LWB before making acknowledgement of it’s 
receipt from the transporter and simultaneously obtaining endorsement of the 
vehicle driver on the same. 

ii. Reporting such discrepancy to BHEL immediately on receipt of the consignment. 

iii. Assisting BHEL in lodging insurance claims in respect of loss/damage as stated 
above. 

iv. The Contractor shall actively assist and expedite the process of obtaining 
Material Receipt Certificates (MRCs) from the End Customer, i.e., CSPGCL in 
timely manner. Any delay in the submission/verification of the MRCs shall entitle 
BHEL to initiate appropriate contractual remedies as deemed necessary. 

9.17.1.3 

Issue of materials to BHEL’s erection contractors, preservation of stacked materials, re-
stacking/re-handling as necessary, progressive and final reconciliation with BHEL’s erection 
agencies and preparation of necessary document/ record in respect of these activities. 

9.17.1.4 Return of excess/defective materials by various erection contractors of BHEL 

9.17.1.5 LOADING AND DISPATCH OF OUTGOING MATERIALS. 

9.17.1.6 

EXPECTED MINIMUM QUALITY OF SERVICE  
 
Contractor shall render the services by ensuring deployment of requisite personnel with 
adequate educational qualification having thorough experience in related field to enable 
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understanding the intricacies of and special requirements involved in handling of project 
materials, inconsistencies and uncertainties associated with in/out flow of materials, project 
activities at odd hours & holidays and irregular working hours. Contractor shall ensure 
prompt and timely availability of such services. 

9.17.2 

PRESERVATION OF COMPONENTS 
 

Contractor shall arrange for preservation of components as per BHEL’s storage and 
preservation manual and/or as per instructions of BHEL engineers. 
 
One or more of following methods shall be adopted for preservation. 
 

1) Coating with preservative paints/lubricant/inhibitors 
 

2) Capping/wrapping/covering 
 

3) Filling/immersion in oil/chemicals etc. 
 

4) Periodic checks/maintaining required nitrogen pressure in tanks of 
transformers; BHEL will provide the nitrogen gas for the same. However, 
contractor shall handle the cylinders at stores, transport to point of use, fit-
up refills and return empty cylinders to BHEL stores. 

 
5) HT motors 

For preservation of HT motors, space heaters have to be kept energized to 
avoid ingress of moisture. Insulation resistance has to be measured and 
recorded at specified intervals till these are issued for erection. BHEL will 
provide necessary cables, switches etc. For this, however contractor shall 
install, operate and maintain the same. 

 
BHEL WILL PROVIDE FREE OF COST ALL PRESERVATIVES LIKE PRESERVATIVE OIL, 
LUBRICANTS, CHEMICALS, INHIBITORS ETC EXCEPT PRIMERS & PAINTS.  CONTRACTOR 
SHALL PROVIDE RED OXIDE ZINC CHROMATE (ROZC) PRIMER CONFORMING TO IS: 2074 
OF REPUTED MANUFACTURES (E.G. ASIAN PAINTS, BERGER, JENSON & NICHOLSON, 
BOMBAY PAINTS, SHALIMAR OR ANY OTHER BHEL APPROVED MANUFACTURER) 
REQUIRED FOR PRESERVATION SHALL BE PROVIDED BY THE CONTRACTOR AND USED 
FOR THIS PURPOSE. 
 
In the process the identification marks, component/material codes, match marks may have 
to be repainted. This work after preservation components are to be stacked properly, 
periodical reports on the preservation carried out should be submitted to BHEL in the 
prescribed formats. 

 

9.17.3 

RECORD KEEPING –  
Contractor shall prepare, maintain and update various MM records, associated with 
materials management operation of BHEL at project site. Two systems of record 
keeping/capturing information & data at various stages are in vogue viz. 
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i. Manual ledgers & records.  
ii. Computerized database application: BHEL has developed a software 

application named E-STORE that captures all the data in the entire chain of 
transactions starting with master list of project materials, records of 
dispatch, receipt, inspection, issue, return, consumption etc. 

 
Some of these records are master shipping/packing list, LR/RR register, daybook register, 
stock register, records of issues to & return of materials in respect of various erection 
subcontractors, insurance claim records, periodical status reports in various formats 
covering desired aspects and output information as per BHEL/CLIENT’S requirement.  
 
Contractor will provide necessary hardware, software & stationary etc. And shall take 
utmost care to ensure that these properties and records are protected from any damage or 
loss. BHEL will recover the cost of such property / expenses of restoration from the 
contractor with overhead charges in case of any loss/damage attributable to 
negligence/failure on contractor’s part.   
 

9.17.4 Void  

9.18  

RESPONSIBILITIES OF THE CONTRACTOR –  
CONTRACTOR HAS TO MOBILIZE BELOW MENTIONED MANPOWER, OTHER THAN 
SECRETERIAL AND MIENIAL SERVICES MANPOWER MENTIONED, ELSE WHERE IN THIS 
CONTRACT.  
Providing below mentioned manpower is included in the scope of work of Contractor and 
there shall not be any separate payment for this, under Section-C of rate schedule. 
 

SL 
NO 

ACTIVITY/DESCRIPTION TENTATIVE NO. 
OF PERSONS 

REMARKS 

1 MATERIAL RECEIPT/ UNLOADING, 
COLLECTION/ BOOKINGS/ PRESERVATION 

4 To be deployed 
from the start 
of contract OR 
as per 
instruction of 
BHEL Engineer 

2 DETAILED VERIFICATION 4 
3 MATERIAL ISSUE (BOILER, TG, ELEC, C&I, 

STEEL & CEMENT AND T&Ps) 
4 

4 RECORD KEEPING (BOILER, TG, ELEC, C&I, 
STEEL & CEMENT AND T&Ps) 

2 
 

5 RECORD KEEPING (MRC, ASSISTANCE IN 
INSURANCE CLAIMS, PURCHASE ETC) 

2 

6 SAFETY OFFICER To be deployed 
as per HSE 
Manual 

 
NOTE: The contractor shall deploy skilled people (preferably diploma holders) for carrying 
out functions/operations stated above. The no. of persons indicated above is tentative and 
actual deployment may vary based on work load and site requirement. The manpower 
requirement shall be finalised in the beginning of the contract period/extension 
period with Engineer In-charge. Contractor shall ensure availability of manpower during 
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extension period as well. This does not absolve the contractor from his responsibility 
towards the satisfactory execution of the job.  
 
In case the contractor does not deploy or delays deployment of above said manpower 
with reference to specific instructions from BHEL, BHEL will recover non-refundable 
penalty per man- day @ Rs 500/- 
 

9.19  VOID 

9.20  

Weigh Bridge:  
 

1. It is envisaged to have 02 nos. of weigh bridge of 100MT Capacity (New)  
2. Contractor shall provide manpower (One computer operator/ Supervisor in two 

shifts i.e. one in Morning & other in Evening for each Weighbridge) for operation and 
maintenance of BHEL owned weighbridges in control room at the construction site. 
The scope of services shall include record keeping of all the entry through 
weighbridge, day to day operation and maintenance. The service shall be rendered 
to suit BHEL site requirement. 

3. Contractor shall arrange and ensure periodical calibration of the weigh bridge with 
/ from the Government authorized agency / Govt. Department with traceability to 
National Physical Laboratory of India. Also, all the relevant test as per IS and/or any 
other requirement shall be arranged by the contractor. The proof of all such 
calibrations and tests shall be furnished to BHEL. All fees, charges as applicable in 
this regard are in contractor’s scope (01 calibration per weighbridge is envisaged 
per year). 

4. Contractor shall arrange Inspection of weigh bridge by the Statutory Authorities 
during operational phase as applicable. Contractor shall pay all fees, charges etc as 
applicable (01 inspection is envisaged per year). 

5. Regular repair, maintenance and upkeep of all installations & facilities of weigh 
bridge arising out of wear and tear during use particularly of ramps and platforms 
shall be maintained for satisfactory availability and operation of weigh bridge. All 
cost towards these incidental charges are in contractor’s scope.  

6. Contractor at all times during the currency of this contract shall possess necessary 
license, permits as applicable to the provision of the operation of weigh bridge and 
pay all fee and charges as may be applicable. BHEL shall in no way be held 
responsible for any of the lapse of the contractor. 

7. Contractor has to ensure the availability of operational weigh bridge to the 
maximum as possible. All the breakdowns or operational/preventive maintenance 
are to be arrange by the contractor in consultation with the BHEL. Spares & other 
supplies of all major repairs shall be in BHEL scope. If contractor fails to maintain 
the weigh bridge operationality then BHEL reserves the right to take appropriate 
action for making the weigh bridge operational on cost recovery basis from 
Contractor plus 5% overheads. Any charges paid by BHEL towards operation & 
maintenance of weigh bridge shall be deducted from contractor’s due bills. 
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9.21  

The unloading/handling of cement received through bulker facility is not in the scope of 
work. However, the receipt and issue records of cement received through bulker/bag 
facility, directly issued to other civil agencies, shall be maintained by contractor as per the 
instruction of BHEL engineer.  
In case, cement bag is to be unloaded in BHEL storage yard, contractor has to execute the 
work along with its verification and record keeping etc.  
Also, the receipt and issue records of Reinforcement Steel/ Structural Steel (raw) which are 
directly issued to/unloaded by other civil agencies, shall be maintained by contractor as per 
the instruction of BHEL engineer.  

9.22  Contractor shall ensure the availability of sufficient manpower (including issue supervisor) 
during extended hours to meet the project requirements at site. 
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10. MATERIAL HANDLING AND MATERIAL MANAGEMENT OF MATERIALS RECEIPT BY RAIL 

10.1 

All the consignments reaching the project site by rail shall be unloaded at the railway siding, 
followed by loading on truck/trailer, local transportation from railway siding to the storage 
yard/stores, unloading, verification and stacking and preservation as applicable to the 
consignments arriving by road. The approximate distance form main storage yard to railway 
siding will be 4-5 KM. 

10.2 
It will be responsibility of the contractor to keep in touch with officials of BHEL and railways 
regarding advance information about arrival of consignments. The contractor shall collect 
railway receipts or other such dispatch documents. 

10.3 
Contractor shall deploy his crane, trailers/trucks and all other T & P including additional T & 
P and manpower etc for handling of materials at such unloading bay/ location and transport 
to stores/ storage yard. 

10.4 
Contractor shall in his own interest arrange to release the railway wagons/racks with utmost 
alacrity to avoid any demurrage charges. Demurrage/ wharfage etc., which result due to 
contractor’s fault, shall be recovered from the bill payment due to the contractor. 

10.5 
Contractor shall provide area lighting at railway siding for handling of materials during 
evening/ night. 

10.6 
All the responsibilities specified in the contractor’s scope for the materials received by road 
shall also be applicable mutatis-mutandis for all the consignments received by rail at railway 
siding. 

10.7 

For the consignments received by rail the payment will be regulated on pro-rata basis on the 
accepted unit rate as per “TABLE FOR WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER XIV 
SCHEDULE OF RATES & QUANTITIES”. The above also includes all costs towards unloading 
from the wagon at the unloading siding in the plant and loading on the transport and the cost 
towards internal transportation to storage yard/ stores shed of BHEL/ client. 

10.8 Quantum of work: one rake may contain approximately 1000 MTs in 45 wagons (approx.). 

10.9 

Adequate number of vehicles / handling equipment: It is the responsibility of the contractor 
to deploy suitable capacity and adequate number of cranes to lift a Consignment along with 
suitable number of crew members to cater to the tonnage received. For this purpose, the 
contractor has to work continuously after receipt of wagons at the siding without any break, 
so as to complete the work within the free time allowed by railway without demurrage and 
wharfage. The contractor has to deploy adequate number of cranes and trailers. Any 
demurrage and wharfage levied by railways will be to contractor’s account. 
 

10.10 void 
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10.11 

Prior notice time: Shipping dept of BHEL units will intimate the contractor well in advance 
(atleast4 days in advance) regarding the arrival of consignment at the railway siding to enable 
the contractor for mobilizing the cranes & vehicles and working crew. It is suggested that the 
contractor has to trace the actual location of rake through online services to avoid last minute 
rush.  

10.12 RAILWAY RECEIPT AND PREPARATION LR/GC WHILE INTERCARTING. 

10.12.1

BHEL personnel will be deputed to witness/assist for the receipt of materials referred in RR 
and making appropriate dispatch documents like LR / GC note of the contractors to 
accompany consignments up to Project Site storage yard. The document prescribed by BHEL 
has to be maintained by the contractor for verification at any point of time for receipt, storage 
and inter-carted consignments. 
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11. 
Re-shifting 
 

11.1  

Owing to several project requirements, many components may have to be shifted from 
originally stacked locations to elsewhere within the project premises for the lead distance 
not exceeding 5 kms. This may involve loading of such material onto a vehicle moving to 
a new location and unloading/stacking including proper inscription of identification 
marks if needed. List of items duly certified by BHEL official, shifted, updated stock 
records about change in location etc shall be prepared/submitted along with the monthly 
bills. 
 
Transportation of counter weight/structure from one location to other location (within 
project premises) for load testing of crane/EOT is in the scope of contractor. The said work 
shall be treated as re-shifting of material. 
 
Separate item rate is available for re-shifting and restacking of stacked materials and the 
payment will be regulated on pro-rata basis on the accepted unit rate calculated as per 
“TABLE FOR WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER XIV SCHEDULE OF RATES 
& QUANTITIES”. 

11.2  

Re-stacking/re-arranging 
 
Over a period of time, restacking/rearranging of the materials stacked earlier may arises 
due to various reasons. The handling of such items will also be in the scope of this contract. 
The restacking/ re-handling may be necessitated for any equipment/ materials covered 
within this work specification. Contractor shall deploy necessary resources like 
manpower, T&P, equipments etc to carry out this exercise including proper inscription of 
identification marks if needed. List of items duly certified by BHEL official, restacked, 
updated stock records about change in location etc shall be prepared/submitted along 
with the monthly bills. 
 
Restacking/re-arranging shall be applicable for materials returned by BHEL’s erection 
contractors as well.  
 
Separate item rate is available for reshifting and restacking of stacked materials and the 
payment will be regulated on pro-rata basis on the accepted unit rate calculated as per 
“Table for weightages/ factors and BOQ of chapter XIV schedule of rates & quantities”  
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12. 
Material Handling & Material Management of Material 
Collections/Dispatches 

12.1  Incoming materials  

12.1.1 

Even though majority of consignments shall reach site directly for delivery. A good 
number of consignments shall be booked on Go-downs delivery/ door delivery basis 
against original consignee copy basis, the procedure of material collection shall be 
adopted as detailed here below: 
 

12.1.2 

Contractor shall keep in touch with officials of BHEL regarding advance information about 
arrival of consignments. The contractor shall collect original LRS/RRS/lorry way bills or 
other such dispatch documents  
 

12.1.3 

The contractor shall remain in regular contact with the concerned transporters or 
railways based on the dispatch documents obtained as stated above and make all 
necessary arrangements for collection / receipt of the consignment as applicable. 
Contractor shall take advance action to deploy all necessary resources for local 
transportation, handling and unloading of the anticipated consignments so as to ensure 
no loss of time upon arrival of the consignments. Loading at transporters Go-down, local 
transport up to BHEL/ client’s stores/ site and unloading at stores/storage yard/site, 
verification and stacking shall also be in the scope of contract 

12.1.4 
Detention charges/ demurrage/ wharfage etc., which result due to contractor’s fault, shall 
be recovered from the bill payment due to the contractor. 

12.1.5 

Payment will be regulated on pro-rata basis on the accepted unit rate as per “Table for 
weightages/ factors and BOQ of chapter XIV schedule of rates & quantities”. No other 
payment such as minimum charges for carrier etc will be made.  All arrangements 
including transport, labour and other T&P etc is in contractor’s scope. These godowns are 
expected to be located within a radius of 50 km approx. from the project site 

12.1.6 
All the responsibilities specified in the contractor’s scope for the materials received by 
road shall also be applicable mutatis-mutandis for all the consignments (incoming smalls) 
received from transporters godown/s. 

12.2  Outgoing materials/dispatches 

12.2.1 
For varying reasons many a times, project materials/BHEL assets/scraps materials are to 
be dispatched to other BHEL sites/mfg. Units/other locations. 
 

12.2.2 

Contractor shall identify, tag, pack and prepare gate passes for the materials to be 
dispatched. Materials shall be loaded onto the outgoing vehicles with due care and handed 
over to the transporter with clear goods receipt which shall be submitted with BHEL 
promptly. BHEL shall make arrangement for the transport vehicles at its own cost. 
 
Payment will be regulated on pro-rata basis on the accepted unit rate as per “TABLE 
FOR WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER XIV SCHEDULE OF RATES & 
QUANTITIES”. 
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12.2.3 

Such materials which need to be brought to transporter’s/railway godown for booking, 
arrangements shall be adopted as mentioned below: 
 
BHEL shall arrange suitable vehicle for transportation of materials from stores/storage 
yard/site to transporters godowns. Contractor shall identify, tag, pack and prepare gate 
passes for the materials to be dispatched. Materials shall be loaded onto the outgoing 
vehicle with due care and handed over to the transporter with clear goods receipt which 
shall be submitted with BHEL promptly within the quoted rates. Payment will be 
regulated on pro-rata basis on the accepted unit rate as per “TABLE FOR 
WEIGHTAGES/ FACTORS AND BOQ OF CHAPTER XIV SCHEDULE OF RATES & 
QUANTITIES”. 
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13  Supply installation and maintenance of CCTV camera  

13.1  The scope of work includes supply & installation of IP based CCTV system for storage 
areas, for the purpose of geo-fencing the boundaries with fixed cameras and covering 
entire inside area of storage (both open yards and covered sheds) with PTZ cameras 
such that there should not be any dark patch.  

13.2  Surveillance camera should have a backup of at least two months. All hardware and 
software required to meet above intent shall be in the scope of bidder. 

13.3  CCTV camera database servers to be provided by the bidder should be latest available 
in the market with sufficient storage and memory configuration with 4K resolution 
graphics capability. The servers shall have redundant hot swappable power supply 
with minimum three no. redundant, hot-swappable hard disks following RAID 5 
implementation. Necessary OS, software, antivirus licenses to be provided along with 
the server hardware for working of the CCTV system. 

13.4  The camera and database servers shall offer both video stream management, video 
stream storage management. These servers shall also manage and store configuration 
information/database for the whole system. Recording frame rate & resolution in 
respect of individual camera shall be programmable. It shall be possible to view and 
record at different resolutions and frame rates and this shall be individually 
programmable on every camera. The system shall ensure that all configuration 
information, video recordings, and user database etc, is suitably replicated on the 
standby camera/database server(s) so that in the event of failure of one server, the 
performance of the system is not affected. It shall be possible to take back-up of system 
configuration and database on removable media i.e. CD/DVD etc. and restoring the 
same if required. 
Other essential items / service under the scope of vendor  
 

1. Bidder shall provide One no Workstation of Intel Core i7, 32 GB DDR5 RAM, 
4GB graphics, 1TB SSD/HDD, licensed O/S or better for Managing / 
configuring all CCTV facility. 

2. All the camera / RF device / Device should be powered by UPS Power.  
Necessary quantity of Small UPS (0.6 KVA) or similar to consider with in their 
scope.  

3. Any statutory compliance issued by GOI for CCTV system in between during 
the contract period to be comply by the vendor.   

4. All software / hardware used for the project shall be licensed & legal 
5. The VMS Server should be scalable in nature to accommodate additional 25 

no’s of camera on later date 
13.5  Smart Storage area/yard monitoring: 

 
Smart Storage/Yard Management shall involve entry of Truck/trailers/shipments, 
identification of unloading area and T&Ps, unloading of consignment, material 
verification, Record keeping, preservation and issue of material to executing agency. 
Storage area shall include the open yard area and covered sheds.  
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The storage area to be equipped with SSMS (smart storage monitoring system). SSMS 
shall include monitoring of yard management processes through CCTV cameras. 
Monitoring shall be done for material storage condition, water logging, excess 
vegetation and any intrusion inside storage yard. 
 
PTZ camera shall have auto tracking analytics to track any intruder inside the storage 
yard. Feed of all these cameras to be available in the Security Control room and BHEL 
office. 
 

13.5.1  All the aforementioned data to be available in the Security Control room and BHEL 
office for monitoring the project activities. The display of feed shall be through two no. 
of LED screens. The storage yard CCTV system shall have the provision to interconnect 
with the existing CCTV systems, so that feed of any camera can be seen from any of the 
CCTV system installed in the project. Detail towards interconnection, method of 
communication & network to be finalized at the time of installation. 

13.5.2  The contractor shall depute one person round the clock (in shifts) to look after the 
operation of CCTV system. The payment of operator shall be considered under 
secretarial services as envisaged in Chapter VII of TCC. 

13.6  General Requirements: 

13.6.1  All the cable trays, power packs, erection hardware, mounting arrangement (viz. 
junction boxes, mounting brackets, glands, housings, nut-bolts, conduits, etc.) are 
included in the bidder’s scope. 
 
However, Poles/High mast for mounting CCTV shall be provided by BHEL.  

13.6.2  All network mounting racks, NVR (if required) and other required accessories are 
included in the bidder’s scope. 

13.6.3  The bidder shall guarantee satisfactory performance of the equipment under 
stipulated variations of voltage and frequency. 

13.6.4  UPS of sufficient rating for the operation of CCTV system is to be provided by the 
agency. 

13.6.5  The output of the CCTV system/camera feed shall be displayed to the LED video wall 
in the Security Control Room and BHEL/Customer office. The Necessary 
hardware/software/cables to be supplied by the agency for the same. 

13.6.6  Any other equipment, module, software required for the safe and satisfactory 
operation, control, protection, monitoring, testing and maintenance of the system shall 
also be included by the bidder within the quoted price. 

13.6.7  All equipment supplied shall meet the requirements of the applicable International 
codes and standards or their amendment. Camera certification has to be CE/FCC/UL 
or equivalent. 

13.6.8  All the network switches shall be of high quality and shall be sized to meet the 
functional requirements as specified.  

13.6.9  The CCTV system shall be designed as a standalone IP based network architecture with 
simultaneous recording of all video streams using H.264 or better compression 
technique. System shall ensure that once recorded, video cannot be altered. 
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13.6.10  Camera shall be provided with sufficient storage space to store recordings (video & 
audio both) of all cameras at 25/30 FPS at 1920x1080 for a period of fifteen (15) days 
or more. All recordings shall have camera ID, location, date and time of recording. 

13.6.11  Facility shall be provided to select a camera or a group of cameras in a zone for 
recording in CIF, 2CIF, 4 CIF, HD(720P) & Full HD(1080P) resolution. 

13.6.12  It shall be possible to export selected portion of recording to portable media devices. 
The exported clip shall be in commonly used movie file formats e.g. mpg, avi, mp4, etc. 
and no special software shall be required to view the same. 

13.6.13  Server software shall allow the clients seamless operation of all cameras regardless of 
the actual connection to different recording servers. Software shall allow client 
applications to interact with all the camera/database servers simultaneously and allow 
simultaneous display of live video/recorded video regardless of the zone in which the 
client is connected. 

13.6.14  
 

The system shall be able to accept potential free contacts from other system and use 
the same for predefined actions (like zoom/pan/tilt of cameras, bringing out 
predefined views on predefined monitors etc.) This feature shall be extensively used 
for linking fire related signals. 

13.6.15  The system operation would be of covering the complete view of areas with pan/tilt 
zoom, propositioning of the cameras and with programmability to monitor any camera 
on any monitor either manually or automatically in a defined switching. The system 
shall be suitable for installation and shall be able to work in dust prone thermal power 
plant environment. 

13.6.16  The camera and video management software shall be ONVIF compliant. 

13.6.17  It is intended to listen the sound of the selected camera surroundings with minimum 
noise level along with the video. Any hardware/software required to meet this 
functionality shall be supplied. 

13.6.18  Quantity variation is applicable for Fixed & PTZ cameras. 

13.6.19  It is intended to listen the sound of the selected camera surroundings with minimum 
noise level along with the video. Any hardware/software required to meet this 
functionality shall be supplied. 

13.6.20  For Technical Specifications for IP Camera Specification (Fixed / PTZ) refer Chapter 
XVII- Technical Specifications And Drawings. 

13.6.21  INSTALLATION SCHEDULE:  
13.6.21.1. Supply and Installation of the system shall be done by the agency after obtaining 

clearance from BHEL engineer at site. 
13.6.21.2. Normally BHEL shall provide fronts (poles or masts for mounting CCTV cameras) 

progressively to Contractor for installation of CCTV camera. However, the common 
system with redundant servers and display system shall be made ready for integration 
in such a way that that the surveillance system with required specification is 
operational even if fronts for single camera is made available.   

13.6.21.3. BHEL shall instruct the contractor every month, to install number of cameras based on 
the availability of fronts. The contractor shall install every month all the cameras as 
instructed by BHEL and integrate with CCTV surveillance system to make it operational 
for monitoring of storage space and unloading activities. 

13.6.21.4. Installation schedule:  
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Installation of CCTV common system with redundant servers and display system - 
within Three months from the date of intimation by BHEL Construction Manager. 
 
Installation of Addl. CCTV camera as described in clause 13.6.21.3 - within 30 days from 
the date of intimation by BHEL Construction Manager.  
 

13.6.21.5. If the installation of CCTV system gets delayed beyond 30 days from the scheduled 
mentioned in clause 13.6.21.4, BHEL shall reserve the right to procure and install the 
CCTV system and recover the cost thereof from the contractor as per actual purchase 
and installation charges + 5% overhead. In such case, the scope of comprehensive 
Maintenance Services of CCTV system shall be removed from the scope of work and no 
payment shall be made for the same.  
 

13.6.21.6. Delay in supply or installation & commissioning of the system may cause penalty 
as mentioned below: 
 
Case 1. If the installation of CCTV common system with redundant servers and display 
system is delayed beyond three months (refer installation schedule 13.6.21.4) penal 
rate of Rs 1000/- per day shall apply.  
 
Case 2. If the installation of CCTV camera as described in clause 13.6.21.4 is delayed 
beyond 30 days from the date of intimation penal rate of Rs 400 per camera per day 
shall apply.  
 
The number of days for the purpose of calculating penalty shall be as follows: 

For Case 1: Days beyond Three months after intimation by BHEL, until date of 
completion of work or alternate arrangement by BHEL (on cost recovery basis). 
 
For Case 2: Days beyond 30 days after intimation by BHEL, until date of completion 
of work or alternate arrangement by BHEL (on cost recovery basis). 

13.6.22  Maintenance   

13.6.22.1. Comprehensive Maintenance Services of CCTV system for storage yard is in the scope 
of contractor. 

13.6.22.2. Defective equipment/parts to be replaced by the contractor should be of the equivalent 
or higher configuration. Any equipment replaced/provided to BHEL during this 
contract shall be retained by BHEL at the end of contract and will be property of BHEL. 
No additional payment for spares shall be made by BHEL towards replacement of faulty 
equipment/parts 

13.6.22.3. All liabilities arising out of any fault /replacement of any part, shall be borne by the 
vendor, if not mentioned separately otherwise. Any damage or loss caused to the 
hardware/equipment or to their parts due to negligence, mishandling by resident 
engineer shall be made good by the vendor at the prevailing market price of that item's 
or provide a new one (from OEM) of the same make and equivalent or higher 
specifications. The decision of BHEL in this regard shall be final and binding on the 
vendor. 
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13.6.22.4. Maintenance, installation, reinstallation/relocation, trouble shooting and other 
problems/issues related to CCTV system shall be provided by the vendor during the 
contract period. 

13.6.22.5. If any activity or component is required for the completeness or successful functioning 
of any item, the same shall be part of the scope of work. 

13.6.22.6. Additional manpower shall be deployed by the vendor (if required) for the completion 
of the CCTV system maintenance activity within stipulated timelines. No additional 
payment shall be made by BHEL for the same 

13.6.22.7. Maintenance service shall cover services, repairs and replacements necessary to keep 
the equipment in good working order on reasonable use of the equipment during the 
contract period. 

13.6.22.8. Preventive maintenance, wherever required, shall be carried out to keep the 
equipment in good working condition. 

13.6.22.9. Contractor shall monitor the operations of CCTV installed by BHEL in store yard. 
Contractor shall immediately inform BHEL in writing, in case any CCTV camera/ 
necessary component is found non-operational. The faulty component shall be 
restored within three working days. BHEL shall be informed in writing about the daily 
status of material handling activities carried out in blind storage space during down-
time. 

13.6.22.10. The contractor shall designate one (01) competent person who will be single point 
contact taking up issues related maintenance and operation of CCTV system. 

13.6.22.11. The contractor shall maintain a case sheet/logbook/record of all the complaints made 
by the users against the hardware/software/network etc. of the CCTV system that shall 
regularly be shared with BHEL for verification. 

13.6.22.12. Penalty for downtime of more than three days shall be Rs 400/- per camera per 
day. 

13.6.23  Special Terms & Conditions: 

13.6.24  Non-Disclosure Agreement: The selected bidder after placement of work order and 
prior to commencement of work must sign the Non-Disclosure Agreement (NDA) as 
per the format specified by BHEL or any other as mutually agreed. 

13.6.25  Agency shall coordinate with various stakeholders including BHEL, its sub-agencies 
and Customer, wherever required to execute the contract. 

13.6.26  All Statutory Compliance (as applicable) for execution of the scope of work, shall be in 
the scope of Agency. No Extra charges shall be made against any statutory compliance. 

13.6.27  No extra payment shall be made for any work executed on Sunday/holidays or beyond 
official working hours. 

13.6.28  All the software/license procurement, installation for connection/integration to 
BHEL/Customer’s systems shall be in scope of agency. 

13.6.29  For connecting the internal system of BHEL/Customer, suitable hardware / software 
for secured access is to be provided and configured by the agency in consultation with 
BHEL/Customer. 

13.6.30  Watch and ward of resources deployed by the agency, at site shall be in the scope of 
the agency. No claim shall be entertained in case of any theft/damage of resources 
deployed by the agency. 

13.6.31  All taxes, insurance charges, local law and order obligations (if any) will be complied 
with/borne by the Bidder 
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13.6.32  Arranging requisite Gate passes (Temporary/permanent/ Sunday / holiday / Night 
pass) for entering inside the plant area is Agency’s responsibility. 

13.6.33  Compliance of all statutory laws, legal obligations, in vogue shall be the responsibility 
of the owner 

13.6.34  No compensation shall be payable on account of drone accidental damage, idling due 
to reasons / conditions beyond the control of BHEL. 

13.6.35  Training and demonstration of the system to the concerned officials shall be in the 
scope of the agency 

13.6.36  The CCTV system shall be designed for visibility in all weather conditions, suitable for 
day and night to facilitate 24x7 operation for high availability 

13.6.37  Transportation and Installation charges to be included in the price quoted. 
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14.1 Schedule of Rates & Quantities for Balance Material Handling and Management works:  
Part-I- Fresh Work Items BOQs 
Part-II- Balance Work Item BOQs 
 

Part-I- Fresh Work Item BOQs 

Section A: Material Handling and Management 

ITEM NO DESCRIPTION OF ACTIVITY UNIT QTY 

Weightage 
Factor for item 

Price w.r.t Total 
amount quoted 

by bidder  
Section A1 

A1.1 
Material Handling and Material Management for Materials 
received through Trucks/Trailers at Project Site MT 

 
190793 

 
0.45791164950 

A1.2 

Material Handling and Material Management for  Materials 
received through Railway Wagons at Railway 
Siding/Station/Godown MT 

 
1000 

 
0.00550214234 

A1.3 

Material Handling and Material Management for  Materials 
received at Transporters Godowns within a radius of 50 
KM from Project Site MT 

 
1000 

 
0.00617154245 

A1.4 

Material Handling and Material Management for 
Structural steel, Deck sheet, Cladding sheet and 
Reinforcement steel received through trucks/trailers at 
project Site MT 

 
17621  

 
0.03624958317 

A1.5 
Material (other than Cement) reshifting and re stacking 
within project premises MT 

10000 0.02187795472 

A1.6 Despatch/Outgoing materials (other than Cement) MT 
4000 0.00803280128 

        
Section A2       

A2.1 

Material Management for: 
i) Cement received through trucks/trailers in 
bulkers/bags at project Site (Where unloading of Cement 
is not in scope of MM agency) 
ii) Reinforcement Steel / Structural steel (raw)  received 
at project Site (Where unloading of Reinforcement/ 
Structural steel is  in scope of Civil agency) MT 

 
 
175744  

 
 
0.06599488306 

A2.1(a) 
Material Handling and Material Management for Cement 
received through trucks/trailers in bags at project Site MT 

 
1000 

 
0.00156737586 

A2.2 
Material re-shifting and re-stacking for Cement within 
project premises MT 

 
500 

 
0.00063674644 

A2.3 Despatch/Outgoing for Cement bag materials MT 100 0.00013061466 

        
Section A3: Operation and maintenance of weighbridge       

A.3.1 For 100 MT capacity (New) Months 88 
 

0.07828480780 
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Section B: Cranes       

B.1 Pick and Carry Crane 12/14 MT (in Months) Months 85 0.08852653147 

B.2 Pick and Carry Crane 23 MT (In Months)  Months 42 0.06681997584 
B.3 Forklift 5 Ton capacity with 3M lift Months 20 0.01335796077 

B.4 

(a) 75MT/80 MT Basic Capacity Hydraulic Crawler Crane Months 24 0.08919818468 
(b) One Time Mobilisation and Demobilisation charges of 
above mentioned 75MT/ 80MT Crane 1 LOT 

One 
Time 

0.01889145063 

Section D : Supply and installation of CCTV system for storage space 

D.1 

Supply and Installation of all hardware and software of the 
IP based PTZ dome camera along with p2p/PMP Outdoor 
CPE Antenna for wireless communication surveillance 
system including for storage space. Nos. 

5 

 
0.00194134194 

D.2 

Supply and Installation of  all hardware and software of the 
IP based Fixed bullet camera along with p2p/PMP Outdoor 
CPE Antenna for wireless communication surveillance 
system including for storage space. Nos. 

50 

 
0.00728176702 

D.3 
Supply and Installation of LED Display Screen – Min. 50” 
with integration capabilities with CCTV system. Nos. 

2 
 
0.00077696128 

Section E : Comprehensive maintenance of the CCTV system for storage space 

E.1 
Comprehensive maintenance of the CCTV system for 
storage space. Months 

 
51 

 
0.01545883219 

Section C: Menial and Secretarial Services (Unit Rate Fixed as per minimum wages circular) 

SN  Description Unit  Duration Unit Rate 
Total Amount 
(In Rs) 

C.1 Menial Services (unskilled) Man Months 264 ₹ 15,764 ₹ 41,61,696 

C.2 Secretarial Services (Skilled) Man Months 440 ₹ 17,780 ₹ 78,23,200 

C.3 Menial Services (Unskilled) - for Grass cutting Man Months 80 ₹ 15,764 ₹ 12,61,120 

Total Value of Fixed Cost- Section-C ₹ 1,32,46,016 
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Part-II-Balance Work Items 
Section F: Material Handling and Management for Balance Quantities 
Section F1: Material Handling and Management  
SN Description of Work/Item UNIT QTY Weightage Factor for 

item Price w.r.t Total 
amount quoted by bidder  

F1.1 Material Handling and Material 
Management for Materials received 
through Trucks/Trailers at Project Site 

      

1 Unloading, Shifting to Open/Covered Stores 
(30%) 

      MT 0 0.00000000000 

2 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system (15%) 

MT 1900 0.00068401262 

3 Stacking and Verification (15%) MT 0 0.00000000000 
4 Updation of Verification details in Material 

stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, 
documents for insurance claims Etc, and 
preparation of Material Receipt Certificates 
(MRC) in prescribed formats where ever 
applicable. (25%) 

MT 1900 0.00114002104 

5 Identification of material in ready to lift 
position for issue to BHEL/ Erection agency, 
and updation of issue details in stores 
Records (12%) 

MT 1870 0.00053856994 

6 Completion of contractual obligations as 
Serial No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 
(3%) 

MT 1900 0.00013680252 

F1.4 Material Handling and Material 
Management for Structural steel*, Deck 
sheet, Cladding sheet and Reinforcement 
steel received through trucks/trailers at 
project Site.  

   

1 Unloading, Shifting to Open/Covered Stores 
(30%) 

MT 0 0.00000000000 

2 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system (15%) 

MT 6800 0.00209832443 

3 Stacking and Verification (15%) MT 0 0.00000000000 
4 Updation of Verification details in Material 

stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, 
documents for insurance claims Etc, and 
preparation of Material Receipt Certificates 
(MRC) in prescribed formats where ever 
applicable. (25%) 

MT 6800 0.00349720739 

5 Identification of material in ready to lift 
position for issue to BHEL/ Erection agency, 

MT 3500 0.00086401594 
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and updation of issue details in stores 
Records (12%) 

6 Completion of contractual obligations as 
Serial No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 
(3%) 

MT 6800 0.00041966489 

Section F2: Material Handling and Management  

F2.1 Material Management for: 
i) Cement received through 
trucks/trailers in bulkers/bags at project 
Site (Where unloading of Cement is not in 
scope of MM agency) 
ii) Reinforcement Steel / Structural steel 
(raw) received at project Site (Where 
unloading of Reinforcement/ Structural 
steel is done by Civil agency) 

      

1 Updation of Receipt details, in store Material 
Registers/BHEL MM Package system (50%) 

MT 20000 0.00375517133 

2 Verification (20%) MT 0 0.00000000000 

3 Updation of Verification details in Material 
stock registers, Submission of reports as per 
specified formats for shortage/open delivery, 
lodging of police reports if required, 
documents for insurance claims Etc, and 
preparation of Material Receipt Certificates 
(MRC) in prescribed formats where ever 
applicable. (27%) 

MT 20000 0.00202779252 

4 Completion of contractual obligations as 
Serial No. 7.5 (7.5.1, 7.5.2, 7.5.3 and 7.5.4) 
(3%) 

MT 20000 0.00022531028 

 
Note: The quantity indicated in the BOQ is approximate only and is liable for variation. 
Payment will be as per actual quantity executed as certified by BHEL Engineer 
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Instruction to Bidders for Vol-II-Price Bid and     
Schedule of Rates and Quantities 

1. Bidders shall quote Total Lump-sum Price for the entire scope of work excluding 
Section-C fixed Cost in Rupees for Tendered Package only in VOL II PRICE BID at 
BHEL E-procurement Portal. Any other entry elsewhere in the offer of the bidder shall 
be treated as Null and Void. Offer evaluation of the bidders shall be done based on the 
Total Price of as quoted in the Volume II Price Bid 
 

2. Schedule of Rates and Quantities consist of the followings: 
Part-I- Fresh Work item BOQs as below: 
Section-A Material Handling and Management: Section-A1, A2 & A3 
Section-B: Crane. 
Section-C: Menial and Secretarial Services (pre-fixed Prices by BHEL).  
Section-D: Supply and installation of CCTV system for storage space. 
Section-E: Comprehensive maintenance of the CCTV system for storage space. 
 
Part-II- Balance Work Items BOQs as below: 
Section-F: Material Handling and Management: Section-F1 & F2 
 

3. BHEL has pre-fixed the Weightages / Factor as detailed above in this chapter for 
deriving the Unit Rates for the BOQ item. “Item Price” for Part-I-BOQs & Part-II BOQs 
i.e. Sections- A1, A2 & A3, Section-B, Section D, Section E and Section-F1 & F2 shall be 
derived by multiplying BHEL pre-fixed “Weightage Factor” and the “Total Quoted Price” 
as per Sl.no.1 above. 

4. Further to calculate Unit Item Rate, the item price arrived at Sl. No.3 above shall be 
divided by respective quantities, rounding down to two decimal places. 

5. Grand Total of Part-I-Fresh Work Items BOQs- Section- A1, A2 & A3+ Section-B+ 
Section D+ Section E and Part-II- Balance Work Items BOQs- Section F1 + F2 shall be 
derived by summing up the actual total amount of individual items derived by 
multiplying Quantities with respective Unit Item rates as per Sl. No. 4 above, rounding 
off to zero decimal places. 

6. Final awarded value for the Subject Job shall be obtained by adding Total of Section 
A1, A2 & A3+ Section B + Section D+ Section E+ Section F1 & F2 as derived in Sl. No.5 
above and then adding Fixed Cost of Section-C. 

7. Bidders to note that this is an ‘Item rate contract’. Payment shall be made for the actual 
quantities of work executed at the Unit rate arrived above. 
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15.0 General 

15.1 
 

The intent of specification is to provide material handling and materials management services 
according to the most modern and proven techniques and codes. The omission of specific 
reference to any method, equipment or materials necessary for proper and efficient unloading, 
transportation, verification, stacking & preservation etc shall not relieve the contractor of the 
responsibility of providing such facilities to complete the work without any extra compensation. 

15.2 

The work shall be executed under usual conditions affecting major thermal power projects in 
an existing power plant and in conjunction with numerous other operations at site. The 
contractor and his personnel shall cooperate with personnel of customer's contractors, 
coordinating his work with others and proceed in a manner that shall not delay or hinder the 
progress of work as a whole. 

15.3 
The distances indicated elsewhere in the tender are only approximate. However, the tenderers 
should assess the various distances and site conditions by visiting site before submitting their 
offer. No additional/extra claims for any variation in this regard will be entertained 

15.4 
Contractor shall arrange for cutting and removal of vegetation growth/grass etc. in the storage 
yard as and when called for by BHEL as incidental to work.  Payment shall be made as indicated 
in BOQ.   

15.5 
Housekeeping of closed sheds are also included in the scope of work. Contractor shall carry out 
the housekeeping works on regular intervals (once a week). 

15.6 
The tools and tackles received from various BHEL units are to be handed over to customer after 
completion of work at site. It shall be the responsibility of contractor to handover tools and 
tackles to customer through BHEL and make necessary handing over protocols.    

15.7 

If the contractor or his workmen break, cable, deface, injures or destroy any part of building, 
road, kerbs, fence enclosures, water pipes, drains, electric/ telephone poles or wires, trees or 
any other property or damage any part of erected stores/equipment, stored components etc., 
within the project premises or outside, the contractor shall make the same good at his own 
expenses (of which BHEL site engineer's decision shall be final) failing which the site engineer 
shall get the same rectified by other agencies and recover the cost from the contractor and the 
same shall be deducted from the sums that may be due then or at any time thereafter become 
due to the contractor or even from his security deposit.   
 

 
PLEASE NOTE: TANDEM OPERATION FOR MATERIALS HANDLING/ERECTION/LIFTING/ 
LOWERING FROM HEIGHTS NEEDS TO BE APPROVED BY BHEL/CUSTOMER. 
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16.0.  SPECIAL CONDITION OF CONTRACT (Clauses mentioned in earlier Chapters 

of TCC will supersede in case of conflict with clauses mentioned in this 
chapter) 

16.1.  INTENT OF THE SPECIFICATION 

16.1.1. The intent of this specification is to provide services for execution of the project 
according to most modern and proven techniques and codes. The omission of 
specific reference to any method, equipment or material necessary for the proper 
and efficient services, shall not relieve the contractor of the responsibility of 
providing such services / facilities to complete the work or portion of work 
awarded to him. The quoted / accepted rates / price shall deem to be inclusive of 
all such contingencies. 

16.1.2. The work shall conform to requirement given in various documents that will be 
provided during execution. If any portion of works is found to be defective in 
workmanship and not conforming to documents or other stipulations, the 
contractor shall dismantle and re-do the work duly replacing the defective 
materials at their own cost, failing which recoveries, as determined by BHEL, shall 
be affected from contractor's bills. In case, drawings/ instructions get revised in 
the course of execution, latest revision shall be applicable and work has to be 
executed accordingly. In case, drawings/ instructions get revised after 
completion, latest revision shall be applicable and rework has to be executed 
accordingly by vendor without any objection.  Any extra work /rework shall be 
paid as per respective clauses in GCC.  

16.1.3. It is not the intent of this specification to specify herein all the details of execution. 
However, the system shall conform in all respects to high standards of quality and 
workmanship for performing the required duties in a manner acceptable to 
purchaser who will interpret the meaning of documents and specifications and 
shall be entitled to reject any work or material, which in his judgments is not in 
full accordance herewith. 

16.1.4. The omission of specific reference to any work or method, equipment or material 
necessary for proper and efficient working of the plant shall not relieve the 
tenderer of the responsibility of providing such facilities to complete the work at 
quoted rates. Any mismatch/ defect found due to mistake in workmanship shall 
have to be rectified by the vendor free of cost. Inspection by BHEL/Customer does 
not relieve vendor of his responsibility of executing quality work. 

16.1.5. The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, supervision, engineering and 
construction management. The contractor should ensure proper planning and 
successful and timely completion of the work to meet the overall project schedule. 
The contractor must deploy adequate quantity of tools & plants, modern / latest 
construction aids etc. He must also deploy adequately trained, qualified and 
experienced supervisory staff and skilled personnel. 
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16.1.6. BHEL Engineer’s decision regarding correctness of the work and method of 
working shall be final and binding on the contractor. No claims for extra payment 
from the contractor will be entertained on the ground of deviation from the 
methods / sequence adopted. 

16.1.7. Following shall be the minimum responsibility of contractor and have to be 
provided within finally accepted rates / prices: 

16.1.8. Provision as required of all types of labour, supervisors, engineers, watch and 
ward, tools & tackles, calibrated MMEs (Monitoring and Measuring Equipment) 
as specified and otherwise required for the work, consumables for erection, 
testing and commissioning including material handling as applicable following 
safe erection methodology and BHEL HSE norms of HIRA (Hazard Identification 
and Risk assessment) / JSA(Job Safety analysis). 

16.1.9. Achieving Proper out-turn / Turn-over as per BHEL plan and commitment. 

16.1.10. Completion of work as per BHEL Schedule. 

16.1.11. Good quality and accurate workmanship. 

16.1.12. Repair and rectification. 

16.1.13. Preservation / Re-conservation of all components during custody/storage till 
handover. 

16.2.  GENERAL SERVICES TO BE RENDERED BY THE BIDDER 

16.2.1. Deployment of all skilled and unskilled manpower required for execution, 
supervision, watch & ward, and other services to the rendered under this 
specification. 

16.2.2. Deployment of all erection tools & tackle, construction machinery, transportation 
vehicles and all other implements in adequate number and size, appropriate for 
the erection work to be handled under scope of this specification except otherwise 
specified. 

16.2.3. Supply of all consumables, e.g. cleaning agents, diesel oil, lubricant etc. as 
necessary for such erection work, unless specified otherwise. 

16.2.4. Providing support services for the contractor's execution staff e.g. construction of 
site offices, residential accommodation and transport to work site for executing 
personnel. 

16.2.5. Maintaining proper documentation of all the activities undertaken by the 
Contractor as per the proforma mutually agreed with BHEL, Submission of 
monthly progress reports with photographs /PPT and any such document as and 
when desired by BHEL/owner, taking approval of all statutory authorities i.e. 
Boiler Inspector, Factory Inspector etc., as applicable for respective portions of 
work fall under the jurisdiction of such statutes of laws. 

16.2.6. Any other service, although not specifically called for but required for a contract 
of the size and nature indicated in the specification. 

16.3.  GENERAL TECHNICAL REQUIREMENTS  



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter-XVI: Special Condition of Contract 

 

VOL-I-A- TECHNICAL CONDITIONS OF CONTRACT 
TENDER NO.: BHEL/CPC/BHEL/CPC/KRW/M_BAL_MM/26/099               

Page 69 of 81                

16.3.1. Except where otherwise specified, the plant/equipment shall comply with the 
appropriate Indian Standard or an agreed internationally accepted Standard 
Specification as mentioned elsewhere in contract specifications, each 
incorporating the latest revisions at the time of tendering. Where no 
internationally accepted standard is applicable, the Bidder shall give all 
particulars and details as necessary, to enable BHEL to identify all of the 
plant/equipment in the same detail as would be possible had there been a 
Standard Specification. 

16.3.2.  Tools brought by contractor that will be used during execution shall not be 
accepted except with the specific approval of the Engineer including third party 
inspection if required. 

16.4.  OBLIGATIONS OF CONTRACTOR 

16.4.1. CONSUMABLES & OTHER ITEMS FOR THE SCOPE OF WORK (excepting those 
indicated in BHEL scope) 

16.4.1.1. The contractor shall provide within finally accepted price / rates, all consumables 
(excepting those indicated in BHEL scope) for the scope of work. 

16.4.1.2. It shall be the responsibility of the contractor to plan the activities and store 
sufficient quantity of consumables. Non-availability of any consumable materials 
or equivalent suggested by BHEL cannot be considered as reason for not attaining 
the required progress or for additional claim.  

16.4.1.3. BHEL reserves the right to reject the use of any consumable, if it is not found to be 
of the required standard / make / purity or when shelf life has expired. Contractor 
shall ensure display of shelf life on consumable wherever required and records 
maintained. 

16.4.1.4. Storage of all consumables shall be done as per requirement / instruction of the 
Engineer by the contractor at his cost. 

16.4.1.5. In case of improper arrangement for procurement of any consumable, BHEL 
reserves the right to procure the same from any source and recover the cost from 
the Contractor’s first subsequent bill at market value plus the applicable 5% 
overheads of BHEL from time to time. Postponement of such recovery is normally 
not permitted. The decision of Engineer in this regard shall be final and binding 
on the Contractor.  

16.4.1.6. All charges on account of any kind of taxes and duties on Consumable obtained 
from any source for carrying out the works in the scope of the contractor shall be 
borne by the contractor. 

16.4.2. TOOLS AND PLANTS / MONITORING AND MEASURING EQUIPMENT (MMEs) 

16.4.2.1. All T&Ps and MMEs excepting those specifically indicated in BHEL scope are to be 
provided by the Contractor. Contractor has to make his own arrangement at his 
cost for completing the formalities (including arrangement of Road permits / e-
way bill, if any) if required with tax authorities, for bringing their materials, plants 
and equipments at site for the execution of work under this contract. 

16.4.2.2. VOID 
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16.4.2.3. All T&Ps to be deployed by the contractor shall have the approval of BHEL 
Engineer with regard to brand, quality and specification.  

16.4.2.4. Timely deployment of adequate T&Ps is the responsibility of the contractor. The 
contractor shall be prepared to augment the T&P at short notice to match the 
planned programme and to achieve the milestones. 

16.4.2.5. Contractor shall maintain and operate his tools and plants in such a way that 
major breakdowns are avoided. In the event of major breakdown, contractor shall 
make alternative arrangements expeditiously so that the progress of work is not 
hampered. 

16.4.2.6. In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material or non-availability of the same owing to breakdown, BHEL 
will make alternative arrangement and recover the expenses incurred from the 
dues payable to contractor. Recoveries shall be as per relevant clauses mentioned 
in TCC. Decision of BHEL shall be final and binding on the contractor.  
It is not obligatory on the part of BHEL to provide any tools and tackles or other 
materials other than those specifically agreed to do so by BHEL. However, 
depending upon the availability, BHEL/ BHEL’s Customer handling equipment 
and other plants may be made available to the contractor on payment of hire 
charges as fixed, subject to the conditions laid down by BHEL/ Customer from 
time to time. Unless paid in advance, such hire charges, if applicable, shall be 
recovered from contractor’s bill/ security deposit or any other due payment in 
one instalment. 

16.4.2.7. The T&P to be arranged by the contractor shall be in proper working condition 
and their operation shall not lead to unsafe condition. The movements of cranes, 
and other equipment should be such that no damage / breakage occurs to 
foundations, other equipments, material, property and men. All arrangements for 
the movement of the T&P etc. shall be the contractor’s responsibility.  

16.4.2.8. The contractor at his cost shall carry out periodical testing of his equipment. Test 
certificates shall be furnished to BHEL.  

16.4.2.9. Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, manila ropes, winches and slings etc. History 
card and maintenance records for major T&Ps will be maintained by the 
contractor and will be made available to BHEL Engineer for inspection as and 
when required. Fitness certificate / Test Certificates of T&P shall have to be 
submitted before it is put in use. Identification for such T&Ps will be done as per 
BHEL Engineer's advice.  

BHEL reserves the right to permit only new slings up to 20 mm and lifting tackles 
up to 3 MT capacities. 
Contractor shall deploy trained Trailer and Crane Operator to enable safe 
operations at site. Necessary licenses should be available with them and a copy of 
the same shall be submitted to BHEL. 
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16.4.2.10. Contractor shall ensure deployment of reliable and calibrated MMEs (Inspection 
measuring and Monitoring equipment). The MMEs shall have test / calibration 
certificates from authorized / Government approved / accredited agencies 
traceable to National / International standards. Each MME shall have a label 
indicating calibration status i.e. date of calibration, calibration agency and due 
date for calibration. A list of such instruments deployed by contractor at site with 
its calibration status is to be submitted to BHEL Engineer for control. 

16.4.2.11. Re-testing / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer within the contract price. The 
contractor will also have alternate arrangements for such MME so that work does 
not suffer when the particular instrument is sent for calibration. If any MMEs not 
found fit for use, BHEL shall have the right to stop the use of such item. It will be 
necessary for the contractor to deploy proper item. Any readings taken by the 
defective instrument will be recalled and repeat the readings taken by that 
instrument with a proper one. In case he fails to do so, BHEL may deploy MMEs 
and retake the readings at contractor’s cost. 

16.4.2.12. BHEL shall have lien on all T&P, MMEs and other equipment of the contractor 
brought to the site for the purpose of work awarded by BHEL. BHEL shall continue 
to hold the lien on all such items throughout the period of contract / extended 
period. The contractor and / or his sub-contractors, without the prior written 
approval of the Engineer, shall remove no material brought to the site for the 
purpose of work awarded by BHEL. 

16.4.2.13. The month wise T&P deployment plan to execute the work is to be submitted as 
per relevant format as per the instruction of BHEL. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of 
the job, to any extent. 

16.4.3. Obligations in respect of T&Ps and MMEs provided by BHEL 

16.4.3.1. T&P / MMEs being provided by BHEL to sub-contractor free of hire charges shall 
be shared by other subcontractors working for BHEL at site and the allotment 
done by BHEL Engineer shall be final and binding. 

16.4.3.2. BHEL T&P will be issued in basic assembled condition. Additional loose 
components / sub-assemblies / attachments as and when necessary, will be 
issued by BHEL. Assembly of such additional loose components/sub-assemblies/ 
attachments is in contractor’s scope.  

16.4.3.3. Increasing / shortening of the crane boom to suit work requirements shall have 
to be arranged by the indenting contractor at his cost including restoration to a 
state as directed by BHEL. All necessary manpower tools, support, consumables, 
illumination etc. will have to be arranged by contractor at his cost. If required, 
contractor has to return the crane with original boom. 

16.4.3.4. The area and infrastructure development of the area to be carried out by the 
customer. However, in construction projects of this magnitude it is possible that 
all the areas / approaches may not be ready. In such cases arrangement of 
sleepers etc. for safe operation / movement of equipment including cranes / 
trailers etc. shall be the responsibility of the contractor at his cost. No 
compensation on this account shall be payable. 
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16.4.3.5.  In the event of contractor not using and maintaining BHEL T&Ps according to 
BHEL’s instructions. BHEL will have the right to withdraw such item without any 
notice and no claim in this regard shall be entertained and contractor shall be 
responsible for delay in execution on this account.  

16.4.3.6. The contractor shall furnish regular utilization report of the BHEL T&Ps, as per 
requirement of BHEL. 

16.4.3.7. Any loss / damage to any part of BHEL T&Ps and MMEs shall be to the contractor's 
account and any expenditure on these accounts by BHEL will be recovered from 
the contractor's bill in case the contractor fails to make good the loss.  

16.4.3.8. It shall be responsibility of the contractor to take delivery of T&Ps and MMEs from 
stores or place of use by other contractor at project site, transport the same to site 
and return the same to BHEL store / place as intimated by Engineer in project site 
in good working conditions after use.  

16.4.3.9. The contractor shall return BHEL T&Ps and MMEs issued to him in good working 
condition as and when desired by BHEL (on completion or reduction of 
workload). If contractor delays return of T&P and MME, hire charges as applicable 
shall be levied by BHEL from time, it was requisitioned till the time of actual 
return. 

T&Ps and MMEs returned in damaged / unserviceable condition shall be got 
repaired by BHEL at its own discretion and actual expenses incurred plus 5% 
overheads shall be recovered from the contractor.  

16.4.3.10. Replacement cost including BHEL overheads in respect of irreparable / 
completely damaged / non-return of T&Ps and MMEs shall be recovered from the 
contractor's running / final bills 

16.4.4. Obligations in respect of Cranes provided by BHEL 

16.4.4.1. BHEL will make available the cranes (as specified elsewhere in Technical 
Conditions of Contract) free of charge to the contractor on sharing basis mainly 
for the purposes enumerated/indicated therein. BHEL cranes have to be shared 
with other agencies / contractors of BHEL. The allocation of cranes shall be the 
discretion of BHEL engineer, which shall be binding on the contractor.  
The Crane shall be available for (14) fourteen hours inclusive of one-hour lunch 
break daily, excluding Sundays and scheduled Holidays. For Crane working 
beyond normal working hours or on Sundays /Holidays, prior permission of the 
BHEL Site In-charge/ Construction Manager is to be obtained. However, BHEL Site 
In-charge/ Construction Manager’s decision in this regard will be final after 
judging the proficiency of the contractor’s crane requirement.  

16.4.4.2. BHEL Cranes may be initially issued in basic assembled condition. Any 
alteration/addition like boom reduction / extension, assembly of 
components/sub-assemblies needed for modulating the capacity/reach/other 
features of cranes and restoration to the state as directed by BHEL shall be the 
contractor’s responsibility. 
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16.4.4.3. The day-to-day upkeep and running maintenance of BHEL Cranes are excluded 
from the scope. However, any additional helpers if any required during Preventive 
/ Breakdown Maintenance, Assembly / disassembly shall be provided by 
contractor at no extra cost. 
 
BHEL may also provide cranes through crane hiring agencies in which case the 
day-to-day upkeep and running maintenance shall be excluded from scope of 
contractor. 

16.4.4.4. Minor consumables like cotton cloth, cotton waste, etc. is to be supplied by 
Contractor. All spares and lubricants/grease are excluded from scope.  

16.4.4.5. VOID 

16.4.4.6. BHEL cranes will be withdrawn for regular and capital maintenance as per the 
respective schedule of maintenance. As far as possible such schedules will be 
intimated to the contractor in advance and may be adjusted depending on the 
work requirements at site. However, no claim whatsoever will be entertained on 
account of non-availability of cranes. 

16.4.4.7. Where the services of the cranes provided by BHEL are to be shared by other 
agencies / contractors of BHEL, the contractor’s responsibilities defined above 
will also be apportioned accordingly to the beneficiary agency. Working 
arrangements in this regard will be done at site by BHEL engineer and in any case 
his decision shall be final and binding. 

16.4.4.8. Major breakdowns will be attended to by BHEL. However, in case of breakdowns 
or damages due to negligence of the contractor, the complete service/repair 
charges including cost of spares plus 5% overheads shall be recovered from the 
contractor.  

16.5.  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR, 
SUPERVISORY STAFF, ETC. 

16.5.1. Refer relevant clauses of General Conditions of Contract (GCC) also in this regard 

16.5.2. The contractor shall deploy all the necessary skilled/semiskilled/ unskilled 
labour including highly skilled workmen etc. These workmen should have 
previous experience on similar job. They shall hold valid certificates wherever 
necessary. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time if he is found to be unsuitable and the contractor shall 
forthwith remove him.  

16.5.3. Contractor shall also comply with the requirements of local authorities/ project 
authorities calling for police verification of antecedents of the workmen, staff etc. 

16.5.4. It is the responsibility of the contractor to engage his workmen in shifts and or on 
overtime basis for achieving the targets set by BHEL. This target may be set to suit 
BHEL’s commitments to its customer or to advance date of completion of events 
or due to other reasons.  

16.5.5. Contractor shall provide at suitable arrangement for urinal and drinking water 
facility with necessary plumbing & disposal arrangement including construction 
of septic tank. These installations shall be maintained in hygienic condition at all 
times. 
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16.5.6. The Contractor in the event of engaging 20 or more workmen, shall obtain 
Independent license under the Contract labour (Regulation and Abolition) Act 
1970 from the concerned authorities based on Form-V issued by the Principal 
Employer/Customer. In order to issue Form-V by Customer, Contractor shall 
fulfill all Statutory requirements like Insurance Policy, PF Code/PF Account 
number etc. as per the requirement of BHEL/Customer 

16.5.7. Contractor shall deduct the necessary amount towards Provident Fund and 
contribute equal amount as per Government of India laws. This amount will be 
deposited regularly to the provident Fund Commissioner. BHEL/Customer may 
insist for submission of the account code duly certified by PF Commissioner 

16.5.8. Contractor may also be required to comply with provisions of ESI Act in vogue if 
applicable and submit evidence to BHEL.  

16.5.9. BHEL / customer may insist for witnessing the regular payment to the labour. 
They may also like to verify the relevant records for compliance with statutory 
requirements. Contractor shall enable such facilities to BHEL / Customer.  

16.5.10. Contractor shall deploy only qualified and experienced engineers/ supervisors. 
They shall have professional approach in executing the work.  

16.5.11. The contractor's supervisory staff shall execute the work in the most professional 
manner in the stipulated time. Accuracy of work and aesthetic finish are essential 
part of this contract.  

16.5.12. The supervisory staff employed by the contractor shall ensure proper outturn of 
work and discipline on the part of the labour put on the job by the contractor. Also, 
in general they should see that the works are carried out in a safe and proper 
manner and in coordination with other labour and staff employed directly by 
BHEL or other contractors of BHEL or BHEL's client. 

16.5.13. It is the responsibility of the contractor to arrange gate pass for all his employees, 
T&P etc. for entering the project premises. Necessary coordination with customer 
officials is the responsibility of the contractor. Contractor to follow all the 
procedures laid down by the customer for making gate passes. Where permitted, 
by customer / BHEL, to work beyond normal working hours, the contractor shall 
arrange necessary work permits for working beyond normal working hours. 

16.5.14. The actual deployment of Labour and Engineer / supervision staff shall be so as 
to satisfy the erection and commissioning targets set by BHEL. If at any time, it is 
found that the contractor is not in a position to deploy the required engineers / 
supervisors / workmen due to any reason, BHEL shall have the option to make 
alternate arrangements and recover the expenses incurred from the dues payable 
to contractor. The expenditure incurred along with BHEL overheads thereon shall 
be recovered from the contractor. 

16.5.15. Contractor shall not deploy women labour at night. 

16.6.  MATERIAL HANDLING, STORAGE AND PRESERVATION ETC 

16.6.1. MATERIAL HANDLING AND STORAGE  

16.6.1.1. All the equipments/materials furnished under this contract shall be stored in the 
storage spaces in a manner so that they are easily retrievable. While 
handling/issuing material in BHEL / customer stores, the contractor shall 
ensure that the balance / other materials are stacked back immediately.  
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16.6.1.2. The contractor shall endeavor to store / stack / identify materials properly in 
their open / close / semi closed / tarpaulins covered storage yard / shed. They 
should take the delivery of the same, following the procedure indicated by BHEL. 

16.6.1.3. The contractor shall process issue of components, equipment / consumables from 
storage area to erection agency after getting the approval of BHEL Engineer on 
standard indent forms. 

16.6.1.4. The contractor shall identify and deploy necessary Engineers / supervisors / 
workmen for the above work in sufficient number as may be needed by BHEL, for 
areas covering their scope.  

16.6.1.5. All the equipment shall be handled very carefully to prevent any damage or loss. 
No untested wire ropes / slings etc. shall be used for unloading / handling. The 
equipment shall be properly protected to prevent damage either to the equipment 
or to the floor where they are stored.  

16.6.1.6. Contractor shall ensure that while lifting slings shall be put over the points 
indicated on the equipment or as indicated in the manufacturer's drawings. Slings 
/ shackles of proper size shall be used for all lifting and rigging purposes. All care 
shall be taken to safe guard the equipment against any damage. Dragging of piping 
/ valves should be avoided. In case of any damage the cost shall be covered from 
the contractor.  

16.6.1.7. Approach road conditions within the storage area and from stores / yards to the 
erection site may not be equipped and ideal for smooth transportation of the 
equipment. Contractor may have to be adequately prepared to transport the 
materials under the above circumstances without any extra cost. The contractor 
may familiar himself with soil conditions at site. Any damage to the materials due 
to improper lifting practices or failure of ropes/slings used by vendor shall be 
recovered by BHEL from vendor. Recoveries shall be actual expenses incurred 
plus 5% overheads.  

16.6.1.8. Void 

16.6.1.9. The contractor shall maintain an accurate and exhaustive record-detailing out the 
list of all material received by him and keep such record open for the inspection 
of the engineer at any time.  

16.6.1.10. All the material stored in the open or dusty locations must be covered with 
suitable weather proof / fire retardant covering material wherever applicable and 
shall be blocked up on raised level above ground. All covering materials including 
blocks and sleeper shall be arranged by the contractor at his cost.  

16.6.1.11. If the material belonging to the contractor are stored in area other than those 
earmarked for his operation the engineer will have the right to get it moved to the 
area earmarked for the contractor and the cost along with applicable overheads 
shall be recovered from Contractor. Recoveries shall be actual expenses incurred 
plus 5% overheads.  

16.6.1.12. The Engineer will direct the contractor about material, the items in his opinion 
which will require indoor storage, and the contractor shall comply with 
Engineer's decision. 
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16.6.1.13. It shall be the responsibility of the contractor to keep the work / storage areas in 
neat, tidy and working conditions. All surplus/unusable packing and other 
materials shall be removed and deposited at location(s) specified by BHEL within 
the project premises. If required weighing of the same within the project premises 
will have to be carried out. 

16.6.2. PRESERVATION OF COMPONENTS 

16.6.2.1. After receipt, plant materials storage shall be subjected to the following 
protection besides other provisions indicated in these specifications elsewhere.  

16.6.2.2. Items stored outdoors shall be stacked up at least six inches (6") off the ground. 
Items should not be stored in a low lying area where water logging is a possibility. 
Contractor should have sufficient numbers of sleepers for the job.  

16.6.2.3. Motors, valves, electrical equipment, control equipment and instruments, and 
special or precision items requiring special care, etc shall be stored indoors.  
Motor windings shall be kept dry by use of external heat or space heaters. Any 
loose items supplied along the motors, electrical equipment like Junction Boxes, 
Lugs, Cable Glands etc are to be kept under the safe custody of the bidder. 

16.6.2.4. Bearings and other wearing surfaces of plant materials shall be protected against 
corrosion and kept clean and should be regularly monitored. 

16.6.2.5. Insulation materials shall be stored indoors or otherwise protected against 
getting wet/ damaged, using suitable measures and should be protected from 
direct rain.  

16.6.2.6. It shall be the responsibility of the contractor to apply preservatives / touch up 
paints (primer) on equipment handled, as per preservation manual. It shall be 
contractor's responsibility to apply required paints (primer), thinners, labour, 
scaffolding materials, cleaning materials like wire brush, emery sheets, etc., 
cleaning of surface and provide one coat of preservatives / paints (primer) from 
time to time as decided by BHEL engineer, the scope of arranging preservatives 
shall be as per the scope mentioned elsewhere in TCC.  

16.6.2.7. VOID 

16.6.2.8.  Any failure on the part of contractor to carry out works according to above 
clauses will entail BHEL to carry out the job from any other party and recover the 
cost from contractor.   

16.7.  DRAWINGS AND DOCUMENTS 

16.7.1. The contractor shall for the purpose of identification and proper traceability of 
material, divide the storage space in grids with approach roads for proper 
mobility of material handling equipments. Each grid shall be assigned an 
identification code. The same shall be displayed in the storage yard. A layout 
drawing for each storage yard depicting the grids marked with identification code 
shall be maintained by the contractor. 

16.7.2. In case of restacking/shifting of material to a different storage place, the 
contractor has to maintain the records of material shifted with trail of earlier 
stacking location. 
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16.7.3. The contractor shall maintain a record of preservation activities carried out on 
daily basis. 

16.7.4. The data furnished in various annexure enclosed with this tender specification 
are only approximate and for guidance. However, the change in the design and in 
the quantity may occur as is usual in any such large scale of work. The contractors 
quoted rates shall be inclusive of the above factor. 

16.7.5. Should any error or ambiguity be discovered in the specification or information 
the contractor shall forthwith bring the same to the notice of BHEL before 
commencement of work. BHEL's interpretation in such cases shall be final and 
binding on the contractor.  

16.8.  INSPECTION AND QUALITY 

16.8.1. Inspection, Quality Assurance, Quality Control 

16.8.1.1. A daily log book should be maintained by every supervisor / engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating for the material handling activities carried out, 
including preservation, verification of received material issue of material etc. 

16.8.1.2. Contractor shall provide all the Measuring Monitoring Equipments (MMEs) 
required for completion of the work satisfactorily. These MMEs shall be of brand, 
quality and accuracy specified by BHEL Engineer and should have necessary 
calibration and other certificates as per the requirement of BHEL Engineer.  
Decision of BHEL Engineer regarding acceptance or otherwise of the measuring 
instruments / gauges / tools for the work under this specification, is final and 
binding on the contractor. BHEL may give an indicative list of MMEs required for 
this work and to be made available by the contractor. The list will be reviewed by 
BHEL and the contractor shall meet any augmentation needed wherever required. 

16.8.1.3. BHEL, Power Sector Regions (PSNR / PSER / PSWR / PSSR) have already been 
accredited with ISO 9001 certification and as such this work is subject to various 
audits to meet ISO 9001 requirements. One particular aspect which needs special 
mention is about arrangement of calibration of instruments by the contractor. 
Contractor shall ensure deployment of reliable and calibrated MMEs (Measuring 
and Monitoring Equipments). The MMEs shall have test / calibration certificates 
from authorized / Government approved / Accredited agencies traceable to 
National / International Standards.  Re-testing / re-calibration shall also be 
arranged at regular intervals during the period of use as advised by BHEL 
Engineer within the contract price. The contractor will also have alternate 
arrangements for such MMEs so that work does not suffer when the particular 
equipment / instrument is sent for calibration. Also if any MMEs not found fit for 
use, BHEL shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall i.e. repeat the readings taken by that 
instrument, failing which BHEL may deploy MME and retake the readings at 
Contractor’s cost. 

16.8.1.4. Total Quality is the watchword of the work and Contractor shall strive to achieve 
the Quality Standards, procedures laid down by BHEL. He shall follow all the 
instructions as per BHEL drawings and Quality Standards. 
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16.8.2. Stage Inspection By FES / QA Engineers 

16.8.2.1. Apart from day-to-day inspection by BHEL Engineers stationed at Site and 
Customer’s Engineers, inspection of equipments in storage shall also be 
conducted by teams of Engineers from Field Engineering Services of BHEL’s 
Manufacturing Units, Quality Assurance teams from Field Quality Assurance, 
Unit/Factory Quality Assurance and Commissioning Engineers from Technical 
Services etc. Contractor shall arrange all labour, tools and tackles etc. along with 
proper access for such stage inspections free of cost. 

16.8.2.2. Any modifications suggested by BHEL FES and QA Engineers’ team shall be carried 
out. Claims of contractor, if any, shall be dealt as per contract, and provided such 
modifications have not arisen for reasons attributable to the contractor. 

16.8.3. Statutory Inspection of Work 

16.8.3.1. Sometimes the materials stacked at storage space and the facilities has to be 
offered for inspection, to various statutory authorities for compliance with 
applicable regulations. 
The statutory inspections, though not limited to, are as under: 

1) Inspectorate of Steam Boilers and Smoke Nuisance. 
2) Electrical Inspector. 
3) Factory Inspector, Labour Commissioner, PF Commissioner and 

other authority connected to this project work. 
The scope includes providing assistance for inspection visits of statutory 
authority periodically as per BHEL Engineer’s instructions, arranging materials 
for ground inspection. 

16.8.3.2. The Quality Management System of BHEL, Power Sector Regions (PSNR / PSER / 
PSWR / PSSR) have already been certified and accredited under ISO 9002 
standards in this regard. The basic philosophy of the Quality Management System 
is to define the organizational responsibility, work as per documented 
procedures, verify the output with respect to acceptance norms, identify the non-
conforming product / procedure and take corrective action for removal of non-
conformance specifying the steps for avoiding recurrence of such non-
conformities, & maintain the relevant quality records. The non-conformities are 
to be identified through the conduct of periodical audit of implementation of 
quality systems at various locations/stages of work. Suppliers / vendors of 
various products / services contributing in the work are also considered as part 
of the quality management system. as such the contractor is expected not only to 
conform to the quality management system of BHEL but also it is desirable that 
they themselves are accredited under any quality management system standard. 

16.8.4. Field Quality Assurance 
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16.8.4.1. Contractor shall carry out all activities conforming Field Quality Plan (FQP) as per 
requirement to be finalised at site, and as revised from time to time. Total quality 
shall be the watchword of the work and contractor shall strive to achieve the 
quality standards, procedures laid down by BHEL. He shall follow all the 
instructions as per BHEL drawings and quality standards. Contractor shall 
provide the services of quality assurance engineer as per the relevant clauses. 

16.9.  Health, Safety & Environment Obligations 

16.9.1. OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/ 
QUALITY ASSURANCE PROGRAMME: 
BHEL, Power Sector Regions (PSNR / ER / WR / SR) are each certified for ISO 
9001. Quality of work to customer's satisfaction and fulfillment of system 
requirements are the essence of ISO 9001 certification. BHEL, PS Regions have 
HSE certification (ISO 14001: 2015 & ISO 45001:2018) and therefore Contractor 
also shall organize / plan/ perform all their activities to meet with the applicable 
requirements of these standards. 

16.9.2. HSE (Health, safety & Environment): 
Contractor will comply with HSE (Health, safety & Environment) requirements of 
BHEL as per the “HSE Plan for Site Operations by Subcontractor” issued along with 
tender. 

16.10.  RA Bill Payments 

16.10.1. The contractor shall submit his monthly RA bills with all the details required by 
BHEL on specified date every month covering progress of work in all respects and 
areas for the previous calendar month prescribed format with clearance from 
HSE, Quality and HR. 

16.10.2. Mode of payment and measurement of work completed shall be as per relevant 
clauses of General Conditions of Contract 

16.10.3. Release of payment in each running bill including PVC Bills where ever applicable 
will be as per stages of progressive pro rata payments.  

16.10.4. The payment for running bills will normally be released within 30 days of 
submission of running bill complete in all respects with all documents. It is the 
responsibility of the contractor to make his own arrangements for making timely 
payments towards labour wages, statutory payments, outstanding dues etc. and 
other dues in the meanwhile. 

60% of RA Bills complete and correct in all respects and certified by BHEL 
Engineer, shall be paid within 15 days of receipt. Balance payment shall be within 
30 days. 

16.10.5. BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In 
order to implement this system, Contractor to furnish details pertaining to his 
Bank Accounts where proceeds will be transferred through BHEL’s banker, as per 
prescribed formats: 

Note: BHEL may also choose to release payment by other alternative modes as 
applicable 
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16.10.6. Paying Authority shall be the Construction Manager of the Site. Any change in the 
paying Authority shall be intimated to the Contactor accordingly. 
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17.0 Following Technical Specifications shall be integral parts of this tender (attached 
separately):  

17.1 
General Layout Plan Drawing No.11255-999-POC-F-001 (TENDER STAGE 
DRAWING FOR BIDDER’S INFORMATION ONLY) 

17.2 
TYPICAL LAYOUT PLAN FOR OPEN STORE YARD AND CLOSED SHED SHALL BE 
PROVIDED AFTER THE AWARD OF WORK.   

17.3 HSE Plans for Korba West (2x660MW) Project 
17.4 IP camera Specification. 
17.5 BHEL T&P Hire Charges 

NOTES:     
1 Above documents have been uploaded separately. 

 
 
 
 

 
 


