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To              E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  
 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 

   

03 
NAME & ADDRESS OF THE 
BANK 

 

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT 
 CURRENT A/C       /     OD     /      CASH 

CREDIT 

09 BENEFICIERY‟S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  is 
sent  herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s  Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer‟s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 
 

 SIGNATURE  OF THE APPLICANT 
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Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Factory) 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 

 
Name of work  

 
: 

  
Supplying & fixing of Aluminium zinc 
alloy coated high tensile steel sheets 
for roofing and side sheeting to 
replace existing AC sheets in Factory 
Buildings of HPBP, SSTP and allied 
areas in BHEL, Trichy Complex. 
 
 

Value of work : Rs.200/- Lakh 
 

Tender Notice No. : 01/12-13 
 

Tender Schedule No. : 03/12-13 
 

Period of Contract : 12 (Twelve) Months 
 

Issued to M/s / S/Shri :  
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 
 

BHE: SM: C: F:P: 02/67:                                        Dt. 22.06.2012 
 
To 
 
 
Dear Sirs, 
 
 Sub: Supplying &  fixing  of  Aluminium  zinc  alloy coated  high tensile   
  steel  sheets  for  roofing  and  side sheeting  to  replace  existing  
  AC sheets in Factory Buildings of HPBP, SSTP and allied areas in 
  BHEL, Trichy Complex.– reg. 
 

 Ref:  1. Tender Notice No. 01/12-13 
2. Tender Schedule No. 03/12-13 
 

***** 
 

Please find enclosed / attached non-transferable tender document 
containing I) Qualification bid consisting of Preamble, Specifications, General 
Conditions of Contract, Norms for Qualification and Qualification Performa ii) Price 
bid consisting of Bill of Quantities to offer your most competitive rates for all the 
items of Bill of Quantities attached in the Price Bid. 

 
Tender for the work should be submitted in a sealed cover consisting 

of three inner sealed covers such as I) EMD cover ii) Qualification bid cover 
& iii) Price bid cover, all super scribing the name of work, tender schedule 
number etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who 

had already remitted one time EMD should furnish the details of cash receipt 
No._____   dt. _______, on the top of EMD cover. Tender without EMD / one 
time EMD reference will be summarily rejected and the qualification bid & 
price bid shall not be considered.   
 
In case of tender documents downloaded from website, tender shall 
accompany the tender cost of Rs.750/- (Rs. 825/- if required by post) in the 
form of Demand Draft (separate) in addition to the EMD amount in the form of 
Demand Draft. Tenders without tender cost will also be summarily rejected. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at 
Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document 
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature 
of work, etc.  Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation. 
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3) The Price Bid cover shall contain price bid document duly filled in and signed 

by the tenderer in all the pages.  The tenderer has to quote most 
competitive rates for all the items in the Bill of Quantities from page No. 
3  to  7 of Price Bid. 

 
The completed qualification bid and price bid along with requisite EMD of 
Rs.2,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy 
shall reach the office of the undersigned on or before 23.07.12 at 14.55 hrs.  
Tenderers who had already remitted one time EMD should furnish the details of 
cash receipt No. _____   dt. ______,    on the top of EMD cover.  EMD in any other 
form will not be accepted.  The qualification bid will be opened on the same day at 
15.00 hrs. In case of opening day falls on holiday or happened to be declared as a 
holiday, the receipt and opening of the tender shall automatically fall on the same 
timing of the next working day. Date and time of  opening of the Price Bid shall be 
intimated only to the bidders those who have qualified after evaluation of the 
qualification bid.  You / your authorized representative may participate in the tender 
opening. 
Clarification if any, can be obtained contacting following phone No. 0431 –   
2574658 / 2574650.   Fax No. : 0431 – 2520333. 
 
Kindly acknowledge the receipt of the entire set of tender document.   
 
 Thanking you, 
 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             SR.MANAGER/ CIVIL / FACTORY (PLANNING) 
BUILDING No. 53. 
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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

PREAMBLE 
      

01. The scope of work includes   Supplying & fixing of Aluminium zinc alloy 
coated high tensile steel sheets for roofing and side sheeting by 
replacing existing AC sheets in Factory Buildings of  HPBP, SSTP 
and allied areas in BHEL, Trichy Complex .  The estimate value of Work is 

Rs.200 LAKH including cost of materials which will be supplied by BHEL at free of 

cost as per Schedule „B‟ of Price Bid.. 
 
02. The Aluminium zinc alloy coated high tensile steel sheets and specials shall be 

0.47 to 0.50mm thick (TCT) Aluminium (around 55%, Zinc around 43%) alloy 
coated high tensile sheets (Yield strength 550 MPA) colour coated rib profile 
sheets as per ASTM A792M, coating standard as per AS 1397-1933 having cover 
width of 1000 plus or minus 10mm and over all width of 1060mm of any length to 
suit site conditions. 

 
03. About 90% area of the Aluminium zinc alloy coated high tensile steel sheets and 

specials shall be colour coated with Light Blue RAI 5012 and 10% of the covered 
area is of with off white. 

 
04. BHEL Engineer will visit the tenderer‟s manufacturing facility for Pre Delivery 

Inspection.  All necessary test certificates shall be produced. 
 
05. Time is the essence of the contract.  Being a time bound work in nature, the 

contractor should make all efforts to complete the work in the stipulated period of 
TWELVE (12) MONTHS.   

 
06.  Usually, working hours are limited to day time only.  In emergency cases to 

carryout works during nights, it may be done so with the specific prior permission of 
BHEL. In such case, it is to be carried out in the presence of BHEL officials or their 
authorized persons. 

 
07. The tenderers are advised to visit BHEL Factory at Tiruchrappalli and get 

themselves acquainted with the site conditions before submitting the offer. 
 
08. The following eligibility criteria shall be complied to fulfill the Qualification  Bid:-  
 

1. Separate Registration for EPF, ESI,PAN, Sales tax,& Service tax, 

Proof of IT returns submitted for the last three years 2009-10 to 2011-

12), Profit & Loss account and balance sheet certified by the auditor. 

 

2. Average annual turnover in the last 3 financial years shall be at least 

for a value of  minimum of Rs..60.00 Lakhs. 

3. During last seven financial years should have successfully 

completed works either 

a) Three similar works each not less than Rs. 80.00 Lakhs (or) 

b) Two similar works each not less than Rs. 100.00 Lakhs (or) 

c) One similar work not less than Rs.160 Lakhs 

4. Solvency certificate shall be minimum for Rs. 80.00 Lakhs 

(The Certificate should have been issued within 6 months from the 

date of tender opening.)  
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9.  The norms for qualification with prescribed score is attached in the Qualification Bid 
 Document. Evaluation will be done accordingly. Minimum score required for 
 qualification is 60. 

 
10.  The works executed in the own name of the tenderer only will be considered for 

eligibility criteria. 
 
11.  Dissimilar / irrelevant works will not be considered for eligibility criteria.  
 
12.  Documentary evidences (Xerox copies - attested) for turnover, works experience, 

P.F, ESI registration etc., all as indicated & required in the tender document should 
be furnished without which it will not be taken into account. 

 
13.  The tender value of  Rs.200 Lakh includes cost of Aluminium zinc alloy coated high 

tensile steel sheets, poly carbonate sheets etc., except for item No. 3 & 5 free issue 
materials supplied by BHEL are indicated in Schedule B of the Price bid document. 

 
14. Tender Value is only approximate and liable for variation without entitling the 

tenderer to any compensation, till the total value of contract vary by more than 20% 
(twenty percentage). 

    
15. Quoted rate shall be from throughout the contract period of 12 months and 

extended contract period also and no cost escalation is allowed on any account. 
 

16. The work shall be carried out as per drawings released from time to time, 
Civil Engineering Department Work & Safety procedure, specifications, 
standard code of practice and as per the instructions of Engineer-in-charge.  
Tenderer has to quote rates both in figures and in words for all the items given in 
the Bill of Quantities provided in the Price Bid. (From page No._3  to 7 ). 

 
17.  The item rates offered are for finished item of works as per Bill of Quantities and 

shall provide for the complete cost towards fuel, tools, tackles, plant & machinery, 
temporary works, labour, materials, levies, taxes, transport, lay-out, repairs, 
rectifications, maintenance till handing over, supervision, labour colonies, 
establishment, services, roads, revenue expenses, overheads, profits & all other 
incidentals etc., complete.  However if the service tax is applicable for this 
contract, the same will be reimbursed on production of valid document /  
proof for having paid service tax by the tenderer. 

 
18.  For any item of work not covered in Bill of Quantities, the rate will be worked out 

based on the conditions given in BHEL General Conditions of Contract. 
 
19.  After award of work the contractor has to furnish the security deposit, as per 

Clause 13 of Tender Notice, attached in the Price Bid.  Also it is to be noted that 
subsequent to award of work the contractor has to furnish 50 % of security deposit 
before the commencement of work. 

 
20. The contractor should bring necessary machineries like drilling machine, cutter, 

hammer etc., as and when required for the   work without any delay.  Also required 
number of the tools & Plants / instruments shall be made available always at site 
for the works. 

 
21. The contractor has to deploy sufficient number of lorries to collect & transport the  

construction materials debris generated, etc. at site. Otherwise BHEL would clear 
the debris at the contractor‟s risk and cost. 

 
22.  The quantity indicated in the Bill of Quantity is only tentative.  The contractor has to 

execute any item of work irrespective of the quantity without any reservation till the 
total value of contract exceeds by 20%.   
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23.  The contractor has to carry-out the work in production shops after obtaining proper 
shut down and without affecting the production by planning such work on holidays . 

 

24.  The decision of Engineer-in-charge shall be final and binding on the contractor 

regarding clarification of items in this tender schedule. 

 

25.  The contractor shall strictly adhere to various labour laws in force. 

 

26.  The contractor shall follow norms of BHEL security system for movement of men & 

materials within the complex including biometric movement system. 

 

27. Since the responsibility for the quality, workmanship and accuracy of any work 

being carried out under this contract lies with the contractor, the contractor should 

ensure that no work is done without the presence of contractor‟s representative at 

the work spot. 

 

28. The contractor has to submit the organization chart of their set up for the works and 

any change thereafter in the organization set up shall have the prior approval of 

BHEL. 

 

29.    Statement of completed works with detailed measurements along with material 

reconciliation statements shall be submitted by the contractor in the last week of 

every month for processing bill. 

 

30.  The contractor should establish his own site office, labour colony, handling facility, 

storage facility etc., for which vacant land will be allotted on specific request for 

which the rent will not be collected. 

 

31. The contractor is required to carry out construction activities as directed by the 

department officials.  It is required to engage certain minimum strength of staff for 

effective supervision of works as indicated below:   

 

Site in-charge / Construction Manager     - 1 No. 

Planning Engineer and co-ordinator    - 1 No. 

Supervisor (Diploma Holder)                  -            2 Nos. 

 

32. An Engineer to look after Quality and one Safety Engineer should be deployed at 

site to look after safe working.  

 

33. The tenderer has to deploy a adequate skilled labour of required categories so as 

to execute the works simultaneously in all areas of work.. 

 
34. Separate non-technical persons should be engaged for arranging daily gate passes 

for labours and vehicles entry in all the gates of Factory Complex. 
 
35.  The tenderer shall carry out health performance test at his cost for all the workmen 

engaged in the work through a registered medical practitioner and produce 
certificate on demand.     

 
36 It shall be the responsibility of the contractor to see that the workmen do not utilize 

the departmental canteen facilities.  Contractor has to make his own arrangements 
to provide refreshment for the workmen. 

 
37. All the works shall be executed as per the specifications provided in BOQ / 

TNBP / BIS. 
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38. The works contract entered with the successful tenderer will be governed by the 

BHEL Revised General Conditions of Contract in force. 
 

39. All the materials to be used in the work and the nature of work shall conform to the 
respective TNBP, IRC & BIS and National Building Organisation, Standard 
Specifications forming part of "ALL INDIA STANDARD SCHEDULE OF RATES" 
specifications. 
 

40. The contractor should maintain proper accounts for materials if any supplied by this 
organisation and these should be available at the site of work for verification and 
check by the Officials of this Organisation at any time. 
 

41. All materials brought by the Contractor for incorporation in the work shall be got 
inspected and approved by the Engineer-in-charge before they are actually 
incorporated in the work. 

  
42. All safety measures are to be followed during execution of work during stocking, 

hoisting and laying of metal roof sheets, polycarbonate sheets, turbo air ventilators 
etc.   Necessary scaffolding, ladders, safety net, life lines barricading etc. are to be 
provided with prior permission from safety department.  Necessary work permit to 
work at heights to be obtained. 

 

43. The contractor should use only the materials of brand and quality approved by 

BHEL. 

 

44. The contractor should submit the programme for the completion of work and 

indicate the list of machineries and site personnel to be deployed for the work 

along with tender. 

 

45. All bought out items and consumables brought by the contractor should have 

manufacturer‟s certificate. 

  

46. The contractor has to plan and work for the areas on priority and availability on 

mutual agreement with execution and user production department obtaining pripor 

permission   and shut down if any from concerned departments.  

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

47. Contractor‟s materials and tools & plants shall be brought inside factory with proper 

invoice / voucher and make necessary entry at the security gate.  They should 

maintain proper record for tools and plats, materials, etc., brought inside the factory 

complex. 

 

 

48. The contractor should extend fullest co-operation with the third party agencies 

engaged, if any by BHEL to adhere the Quality Control Procedures ensuring 

quality. 

 

49. The contractor should extend full co-operation to the other contractors who may be 

doing other works in the same areas enabling them to execute their portions of 

work without any delay or difficulty. 

 

50. With regard to specifications not covered by the General and Special Conditions of 

Contract, those contained in the Tamil Nadu Building Practice Standard 

Specifications or other specifications approved by Bharat Heavy Electricals Limited, 

shall apply. 
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51. At the written request from the contractor Water required for the work and labour 

colony will be provided by this organization at only one point near  the site of the 

work at free of cost. In case of failure of water supply, the Contractor will have to 

make his own arrangements for water without any extra claims until supply is restored. 

BHEL does not accept any liability whatsoever for non-supply or delay in the supply of 

water under any circumstances. The contractor shall ensure that there is no wastage of 

water otherwise supply of water is liable to be stopped at contractor‟s risk and cost. 

 

52. At the written request from the contractor Electrical energy required for the work 

will be given  by this organization at any one point near the site of work at 

free of cost. BHEL does not accept any liability whatsoever for non-supply, delay 

in supply or failure of supply of electrical energy.  Contractor shall ensure that there 

is no wastage of electrical energy otherwise supply is liable to be stopped at 

contractor‟s risk and cost.  The contractor shall make leak proof / fire proof shed 

and provide control panel board of required capacity and lay the required cables at 

their own cost for further distribution. 

 

53. At the written request from the contractor Compressed air for the work will be 

provided  by this organization at only one point  near the site of work at free 

of cost.  The contractor should be in a position to make his own arrangement for 

compressed air without any extra claim for the uninterrupted operation of 

jackhammer with silencer wherever BHEL is not in a position to supply compressed 

air. 

 

54. Tenderers are requested to furnish the duly filled in E format attached along with 

the Qualification Bid (Page No.0) as separate sheet along with a cancelled 

cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment 
from BHEL, Trichy. 

 

55. Bank Guarantee format can be obtained after the award of work in case of 

successful tenderer. 

 

56. No advance / mobilization advance will be given. 

 
57. LD/Penalty clause is applicable as per General Conditions of Contract. All the 

terms & conditions in the documents are binding on the tenderers.  
 

58. BHEL reserves its right to finalize the contract through reverse auction for which 

only qualified tenderers will be provided with necessary documents containing 
reverse auction rules, terms and conditions for this purpose. 

. 
59. The rules, terms and conditions regarding reverse action are enclosed in the tender 

document Qualification Bid. 
 
 
60. The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu 

State Minimum Wages as applicable under law from time to time.   
 
 

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated 
above. 
 
a) Unskilled Worker   Rs. 2000 per month 
b) Semi-skilled Worker  Rs. 2300 per month 
c) Skilled Worker / Supervisor Rs. 2500 per month 

 
 



CONTRACTOR                                                                   ACCEPTING OFFICER 9 

 
 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as 
per the payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 
 
The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid ( 
i.e) Payment of minimum wages and additional payment as mentioned above. 
 
At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference (Ref. Page No.10). Normally the revision will be 
with effect from 1

st
 April of every year. Tenderers are requested to quote their 

offer after taking into account of the above factor also.  
 
 

 
61. BHEL also reserves its right to reject a tender due to unsatisfactory past 

performance in the execution of any contract at another project / Unit awarded 
against a different enquiry. 
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REVERSE  AUCTION 

 
 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed 
bid, which will be decided after technical evaluation.  Information and general terms and conditions 
governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this tender for the subject work/system with detailed scope of work as per tender  
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING ON 
INTERNET. 
 

1. For the proposed reverse auction, technically and commercially acceptable bidders only 
shall be eligible to participate. 
 

2. BHEL will engage the services of a service provider who will provide all necessary training 
and assistance before commencement of on line bidding on internet. 
 

3. BHEL will inform the vendor in writing in case of reverse auction, the details of Service 
Provider to enable them to contact & get trained.  
 

4. Reverse Auction rules like event date, time, Start price, bid decrement, extensions etc. also 
will be communicated through service provider for compliance. 

 
5. Vendors have to fax the Compliance form in the prescribed format (provided by Service 

provider) before start of Reverse auction. Without this, the vendor will not be eligible to 
Participate in the event.  
 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at 
“Total Cost to BHEL” like Taxes and Duties, Freight charges, Insurance and loading factors 
(for non-compliance to BHEL standard Commercial terms & conditions) for each of the 
vendor to enable them to fill-in the price and keep it ready for keying in during the Auction.  

 
However if the service tax is applicable for this contract, the same will be reimbursed on 
production of valid  document proof for having paid service tax by the tenderer. 

 
7. Reverse auction will be conducted on scheduled date & time.  

 
8. At the end of Reverse Auction event, the lowest bidder value will be known on the network. 

 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on 

case-to-case basis to BHEL through Service provider within 24 hours of Auction without 
fail.  
 

10. Any variation between the on-line bid value and the signed document will be considered as 
sabotaging the tender process and will invite disqualification of vendor to conduct business 
with BHEL as per prevailing procedure. 
 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL‟s standard practice. 
 

12. BHEL reserves the right to negotiate if need be, with the “L1” vendor of the Reverse 
Auction 
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Force Majeure clause:  If at any time during the continuance of this contract the performance 
in whole or in part by either party of any obligations under this contract shall be prevented or delayed by 
reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, 
epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided 
notice of happening of any such events is given by either party to other within twenty one days from the 
date of occurrence thereof neither party shall reason of such events be entitled to terminate this 
contract nor shall either party have any such non performance and delay is resumed as soon as 
practicable after such events has come to an end or ceased to exist. If the performance in whole or part 
of any obligation under this contract is prevented or delayed by reason or any such event claims for 
extension of time shall be granted for period considered reasonable by  BHEL subject to prompt 
notification by the tenderer to BHEL of the particulars of the events and supply to the BHEL if required 
of any supporting evidence. Any waiver of time in respect of partial installment shall not be deemed to 
be a waiver of time in respect of remaining deliveries. 
 
  The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal ambit of 
the business transaction and hence it is binding on both the parties to the business. 
  
  Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not 
specifically declared by either or both the patties to the business. 
 
  In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail 
shall be construed as the official time and date of release of LOI. In as much as this date is within the 
last date of validity given by the bidder the LOI is said to have been issued within the validity period and 
shall be biding on both the parties to the business. 
 
  Tenderers participating in the tender should declare in their technical bid that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action with 
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are 
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. But at 
a later date if it comes to the notice of BHEL about any such hold under enforcement on the subject 
bidder, BHEL will have every right to reject the offer of such vendors at any point of time and also under 
any stage of the finalisation of the subject tender irrespective of the status of the subject bidder in that 
tender. Such bidders will not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any on going tenders even if participated 
till the hold is officially lifted and confirmed in writing. 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 
 

CIVIL ENGINEERING DEPARTMENT 
 

NOTICE INVITING TENDER 
 
 

 01. Name of work    : Supplying &  fixing  of Aluminium 
        zinc alloy coated high tensile steel  
 sheets for roofing and side 
 sheeting to replace  existing AC  
 sheets in Factory Buildings of 
 HPBP, SSTP  and allied areas in 
 BHEL, Trichy   Complex. 

 

02. Estimated Cost    : Rs.200 Lakh 
 

03. Earnest Money Deposit  : Rs.2,00,000/- 
 

04. Completion Time  : TWELVE ( 12 )  Months  
( From the date of commencement of the work 
which will be reckoned from the date of 
handing over  to the Contractor )  

 

05. Cost of Tender Document : Rs.750/-  (Rs. 825/- if required by post)  

      including Sales Tax in DD form 
      This amount will not be refunded under any 
      circumstances 
06.  Last Date for Receipt of  

 Tenders    : 14.55 Hrs. on  23.07.12 
 

07.  Date of Tender Opening  : 15.00 Hrs. on  23.07.12 
 
08. Maintenance Period   : 6 (Six Months from the date of actual 
      completion of the entire  work and handing 

over to Bharat Heavy Electricals Limited)  
 

Tender document contains 92 pages  in Qualification Bid and   7  pages in Price Bid including 

Bill of Quantities,  Drawing etc. 
 
Issued to Messrs. / Thiru  : ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

   
 

       ISSUING OFFICER 
 
 
 
 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors  not borne on the approved list of 
contractors of this Organization must submit the following testimonials simultaneously with their 
tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working on 

his own  
ii. At least two certificates from responsible Officers of Government of Firms of 

repute, regarding the tenderer‟s capacity to undertake to undertake and carryout 
the work tendered  for or similar work satisfactorily  

NOTE :  
 

a) Copies of testimonials unless attested a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 
tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at the 

time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In 

case of any difference in the rates quoted in figures and in words, the lower of the two rates will 
be taken as the tendered rate. Unit rate quoted shall be the basis for arriving the total value of 
the tender.  The total amount for every item shall be arrived by multiplying the unit rate with the 
quantity indicated for that item. In case of any arithmetic deviation is noticed in the total 
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying 
with the quantity indicated. 

 
5. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise 

Tax, Sales Tax, cess on Building and other construction workers Act 1996 and any other taxes 
leviable under the State or Central Government rules. The Bharat Heavy Electricals Ltd., will 
not entertain any claim whatever in this respect.  However if the service tax is applicable for 
this contract, the same will be reimbursed on production of valid  document proof for 
having paid service tax by the tenderer. 
 

6. Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract vary by more than 20% (Twenty Percentage) 
 

7. Quoted rate shall be firm throughout the contract period of 12 months and no cost escalation is 
allowed  on any account including extended period if any. 
 

8. The works contract to be entered in to with the contractor will be governed by the BHEL 
Revised General Conditions of contract in force.  

 
9. Should a tender find discrepancies or omissions in the drawings or any of the tender 

documents or should be in doubt as to their meaning, he should at once address the authority 
inviting the tender for clarification. Every Endeavour is made to avoid any error which can 
materially affect the basis of the tender but the successful tenderer shall  take upon himself to 
provide for the risk of any error which may be subsequently by discovered and shall make no 
subsequent claim on account thereof. 
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10. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. 
These should be posted with due allowance for any delay in postal delivery. Tenders received 
after the due date and time of opening, tenders are liable  to be rejected. 
 

 
11. Where the tender called for covers only the building work and excludes internal services such 

as sanitary and water supply installations, electrification etc., the building contractor will have to 
leave pockets, holes, etc., as required for other works  and will have to phase  his work to 
ensure smooth progress of the work of the other agencies also as directed by the Engineer – in 
– charge. 
 
 

12. Where the tender schedule contains special items of work such special floor finishes, foam 
concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at the 
discretion of the Project Authorities to allot these items of work to other contractors specialized 
in these works. In such cases, the main building Contractor will have  to tender all necessary 
co-operation to the agencies involved so as to ensure the smooth progress of all work. 

 
13. The contractor‟s  responsibility under this  shall commence form the  date of  receipt  of  the 

contract  order of acceptance of his tender. The scheduled period of completion for this work 
will be as mentioned in page No. 01, and the Contractor will have to plan his work accordingly. 

 
14. Generally, the maintenance period for any work under BHEL Organization will be Six (6) 

months.  
 

15. Earnest Money Deposit:  

 
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to 
execute the work after it is awarded to him.   EMD  be furnished only  in the  form of  Pay Order 
or Demand Draft in favour of BHEL, Trichy ,  EMD  in any other form will not be accepted.    The 
rate of earnest money deposit shall be as under:  
 
\Works costing up to Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs       Rs.   10000/- 
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs.    20000/- 
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs.   40,000/- 
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs.   60,000/- 
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/- 
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs      Rs.1,50,000/- 
Works costing more than Rs.100 lakhs          Rs. 2,00,000/- 
 
One time EMD will also be Rs.2.00 lakhs. 
 
EMD by the Tenderer will be forfeited as per tender Documents if: 
a) After opening the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates, 
b) The tenderer does not commence the work within the period as per LOI / Contract. In 

case the LOI / contract is silent in this regard then within 15 days after award of 
contract. 

 
c) EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days 

of acceptance of award of work by the successful tenderer. 
 
d) EMD shall not carry any interest. 
 
 
 
 
 
 



CONTRACTOR                                                               ACCEPTING  OFFICER 16 

 
16. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the 

case or a  film or Company of contractors any of its share holders or shareholder‟s relative, 
employed in a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals 
Limited, the authority inviting   tenders shall be informed of this fact at the time of submission of 
the tender, failing which tender, may   be disqualified or if such fact subsequently comes to 
light, the contract may be rescinded in accordance    with the relevant provisions in the General 
Conditions of Contract. 

 
17. If tenderer expires after the submission of his tender or after the acceptance of his tender the 

BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender at 
their discretion unless the firm retain its character. 

 
18. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of firm made subsequent to the execution of the  
contract. They may however recognize such power of attorney and  changes after obtaining 
proper legal advice the cost of which  will be chargeable to the contract concerned. 
 

19. lf the tenderer deliberately gives  wrong  information in his tender or creates conditions 
favorable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, reserves the 
right to reject  such tender at any stage. 
 

20. Words importing the singular number shall also be deemed to include the plural number and 
vice versa where the context  so requires. 

 
21. The expenses for competing and stamping the agreement shall be paid by the contractor. 

 
22. The General and special conditions are complementary to each other and where they are 

conflict the Special Conditions shall prevail. In regard to matters not covered by the General 
and Special Conditions of Contract, those contained, those contained in the Tamil Nadu 
Building Practice Standard Specifications or other specifications approved by the Bharat Heavy 
Limited, Shall apply. 

 
23. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, 

negotiates for negotiation for reduction of rates. Such negotiation shall not amount to 
cancellation  or withdrawal of the original offer and the rates originally quoted shall be binding 
on the tenderes for a period of three months from the date of opening of tenders. 

 
24.  Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   

submitted by  the contractors who resort to canvassing will be liable to rejection 
 

25. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– 
Officer concerned along with their tenders. Those Contractors whose income is not taxable will 
be required to give an affidavit of their income on the prescribed form. If the successful tenderer 
fails to produce the Income – tax clearance certificate within the stated period the Earnest 
Money Deposit and Security Deposit of the tenderer may be forfeited and the contract 
terminated. 
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TENDER NOTICE 

 

NAME OF WORK :  Supplying &  fixing  of Aluminium zinc alloy coated 
high tensile steel sheets for roofing and side sheeting  
to replace  existing AC sheets in Factory Buildings of 
HPBP, SSTP and allied areas in BHEL, Trichy 
Complex. 

 

ESTIMATED COST : Rs 200.00 LAKHS 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced 
in works of similar kind and magnitude. Tenders will be received by                                          
SR MANAGER/CIVIL/PLANNING(FACTORY) Bharat Heavy Electricals Limited, Tiruchirappalli 

– 620 014. Up to 14.55 Hrs. on  23.07.12  and will be opened on the same day at 15.00 Hrs. at 
the Office of the SR.MANAGER /CIVIL/ PLANNING (FACTORY)  in the presence  of such of 
those tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. up to  21.07.12 on payment of the prescribed sum of 
Rs. 750 / - per set in person (Rs. 825/- if required by post) including Sales Tax in the form of 
Demand Draft Amount nor refundable. 
 
In case of tender documents downloaded from website, tender shall accompany the tender cost 
of Rs.750/- in the form of Demand Draft (separate) in addition to the EMD amount in the form of 
Demand Draft. Tenders without tender cost will also be summarily rejected. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to the with full name 

and address of the tenderer and the name of work being noted on the cover 
 

4. All entries in the tender documents should be in the one ink. Erasers and over writings are not 
permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 

 
5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 

purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attach there to before submitting their tender. 

 
6. UNIT rate  should be quoted in figures as well as in words with reference to each  item and for 

all the items shown in the attached schedule. These rates shall be for the finished work in site.  
Amount of each item and the total page by page and also the grand total amount of the whole 
contract should be filled in by the tenderers.  Unit rate quoted  shall be the basis for arriving the 
total value of the tender.  The total amount for every item shall be arrived by multiplying the unit 
rate with the quantity indicated for that item.  In case of any arithmetic deviation is noticed in the 
total amount, the same will be corrected and evaluated by taking unit rate as basis and 
multiplying with the quantity indicated. 

 
7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to variation 

without entitling the Contractors to any compensation, provided the total value of the Contract 
does not vary by more than 20% (twenty percent )  

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender  or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with the actual working and other prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to be 
entered into.  
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10. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the date 

of opening of tenders. 
 
11. In the event of tender being submitted by firm the tender must be signed separately and legibly 

by each  partner of member of the firm or in their absence, by the person  holding the power of 
attorney on behalf  of the firm concerned  in the latter case a copy fo the power of attorney  duly 
attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as specified in Page No. 01 in 

any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest  Money will 
be refunded to the unsuccessful tenderers within fifteen days of finalization of the award of 
work. In case of the successful tenderer, the Earnest Money will be retained as part of the 
Security Deposit for satisfactory completion of the work in accordance with Clause 16 of the 
General Conditions of Contract 

 
NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of the deposit 

receipt referred to above 
 
13. Security Deposit 
 
13.1 Security Deposit should be collected from the successful tenderer .  The rate of Security 

Deposit will be     as below: 
 
 Up to Rs. 10 lakhs             : 10% 
 Above Rs. 10 lakhs  up to Rs.50 lakhs  : 1 lakh + 7.5% of the amount  exceeding  
      Rs. 10  lakhs. 
      Above Rs. 50 lakhs   :Rs.4 lakhs + 5% of the amount exceeding  
       Rs. 50  lakhs. 
   
      The security Deposit should be collected before start of the work by the contractor. 
 
13.2 Security Deposit may be furnished in any one of the following forms  
 
i) Cash (as permissible under the Income Tax Act) 
 
ii)  Pay Order, Demand Draft in favour of BHEL. 
 
iii) Local cheques of scheduled banks, subject to realization. 

 
 
iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 

Patras etc.  
      (Certificates should be held in the  name of Contractor furnishing the security and duly    

pledged in  favour of BHEL and discharged on the back). 
 
v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL.  
 
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back.  

 
vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 
and the balance 50% may be recovered from the running bills.  
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viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit. 
 
ix) The security deposit shall not carry any interest. 
 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents or 
in any other matter connected therewith.  

 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the 

necessary  security deposit specified in Para 13 above within Seven days of the date of the 
order directing him to do so the amount of Earnest Money Deposit already deposited by him will 
be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer revokes his tender or increases his earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of the 
Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his 
tender withdrawn. If only a part of the work included in the tender had been awarded to the 
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract 
so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the received or 

accept any tender  or part there of without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent considered 
appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with the 
tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 
 
19. The work must be completed within a period  as mentioned in Page No.11. 
 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered into for 

this work. 
 
22. The tenderers are advised to go through the condition stipulated in Tender document & code of 

conduct for „Health & Safety of Contract Labourer‟ in details. Any violation thereof  will invite  
punitive action being taken against them. While quoting the rate all the above factors are to be 
taken into account. 

 
 
 
 
 
 
          ISSUING OFFICER 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS 

 
1. No night work  will be permitted without the written permission of the Engineer – in – charge. 
 
2. Bulkage test on the sand to be used on the work should be conducted  periodically to arrive at 

the correct quantity of sand to be mixed for the different  proportions as and when required. 
 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of 
the General Conditions of Contract. 

 
4. (a) On the written request from the contractor Water required for the work may be provided 

by this organization at only one point at the site of the work at free of cost. In case of 
failure of water supply, the Contractor will have to make his own arrangements for water 
without any extra claims until supply is restored. BHEL does not accept any liability whatsoever 
for non supply or delay in the supply of water under any circumstances. The contractor shall 
ensure  that there is no wastage of water otherwise supply of water, is liable to be stopped at 
contractor‟s risk and cost. 

 

(b) On the written request from the contractor Electrical energy required for the work may 

be given  by this organization at any one point at the site of work at free of cost. BHEL 

does not accept any liability whatsoever for non-supply, delay in supply or failure of supply of 

electrical energy.  Contractor shall ensure that there is no wastage of electrical energy 

otherwise supply is liable to be stopped at contractor‟s risk and cost.  The contractor shall 

make leak proof / fire proof shed and provide control panel board of required capacity and lay 

the required cables at their own cost for further distribution. 
 
(c) On the written request from the contractor Compressed air alone will be provided this 
organization at only one point near the site of work at free of cost. The contractor has to 
provide further arrangements from that point to his other areas. Also the contractor 
should be in a position to make his own arrangement for compressed air without any extra 
claim for the uninterrupted operation of jack hammer with silencer wherever BHEL is not in a 
position to supply compressed air 

 
5. Permission for erection of temporary work sheds etc., at site will have to be obtained from 

BHEL in writing in advance.  
 
6. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
7. The successful tenderer / Contractor shall observe all safety regulations and take necessary 

safety precaution as called for under the “BHEL General Conditions of Contract and Safety 
Precautions” enclosed herewith. 

 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
9. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted shall be deemed to be inclusive of all such 
contingencies. 

 
10. All the materials to be used in the work and nature of work shall conform to respective TNBP, 

IS and National Buildings Organisation Standard Specifications and shall be got approved by 
the Engineer – in – charge before actual incorporation in the work 
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SPECIAL CONDITIONS 
 
 
1. Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD 

bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) will  be 
issued at BHEL Stores at free of cost. The Contractor‟s quoted rates shall therefore be inclusive 
of the cost of conveyance of these items  from BHEL Stores to site of work  including, loading, 
unloading and other incidental costs etc.  The quantities of each items to the extent required for  
actual incorporation of the work will be treated as ISSUED FREE OF COST. 

 
 
2. CEMENT: 

 
 Excess consumption of cement over and above the theoretical requirement as per BHEL 

Data upto a limit of 5% will be charged  at the  rate of Rs.6,668/per M.T. + applicable taxes 
at the time of recovery.  Consumption beyond 5% will be charged at the punitive recovery 
rate of   Rs.13,336/per M.T.. + applicable taxes at the time of recovery.   

 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied 
 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, 
need not be returned by Contractor to BHEL. The cost for each empty cement bag will be 
recovered from the Contractor‟s bills at the following rates. 

 
 i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
 
 ii   Empty Polythene bag   Rs. 0.50 + ST and SC / each 
 
 iii  Empty paper bag   Rs. 0.25+ST and SC / each. 

 
 
3. REINFORCEMENT STEEL: 
 

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost 
in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should 
not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 
The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  will 
also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap 
without recovery  is 5% of actual consumption.  The recovery details for the materials are as 
follows: 

 
 

 
a) Single recovery rate for the non returned 

scrap upto 5% of actual consumption 
: Rs.49,547/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.99,095/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
 

    The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
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4. STRUCTURAL STEEL SECTIONS: 
 
 
  All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own 

cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The 
following yardstick will be adopted for the purpose  of classification of scrap. 

 
 

(a)  Mild steel and alloy 
Steel plates and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy  
Steel plates and sheets 

Less than 1000 X 500 mm  Scrap 

(c) Structurals  One metre and above in 
length 

Useful cut bits 

(d) Structurals  Less than one metre in length Scrap  

 
The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  shall 
be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  shall be 5% of 
actual fabricated  quantity.  However every care should be taken to see that raw steel is  
utilised  most economically by preparing necessary cutting lists to restrict the scrap within the 
permissible limit. 
 
Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY AT 
TWO TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  on an 
average cost per tonne basis considering the total raw steel materials issued ) will be effected 
from the contractor for the excess quantity involved ( 2 times x  Rs. 48,495  = Rs.96,990 / MT 
+ applicable taxes at the time of recovery).   
 
    The above  rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
 
The Contractor shall submit a material tallying statement on completion of the work indicating 
the details of quantities of each material (section by section) received quantities used for 
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the 
quantity reckoned as invisible wastage. 

 
i) For Structural Steel: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.48,495/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.96,990/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
ii) For Rails: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.65,739/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.1,31,478/-  per M.T.   
+ applicable taxes at 
the time of recovery 
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iii) For ERW Tubes: 

 
a) Single recovery rate for the non returned 

scrap upto 5% of actual consumption 
: Rs.42,534/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.85,068/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
 

iv) For Seamless Steel Tubes: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.1,23,260/- per M.T    
+ applicable taxes at 
the time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.2,46,520/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
     The above  rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 

 
5. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel 

sections and other materials if any supplied by this organization and these should be available at 
the site of the work for verification and check by the official of this organization at any time. 

 
6. All materials brought by the Contractor for incorporation in the work shall be got inspected and 

approved by the Engineer-in-charge  before they are incorporated in the work 
 
7. The Manager / Civil or his duly authorized representative shall have all reasonable times access 

to Contractor‟s premises of work and shall have the power at all the reasonable times to inspect  
and test any portion of the work or examine the materials and workmanship of the structures 
during their manufacture and test. The contractor shall give due notice in writing to the Inspecting 
Engineer of BHEL when the materials supplied  to be incorporated in the work are ready for 
Inspection and test. No material shall be incorporated in the work until the inspecting Engineer 
certified in writing that such materials have been inspected and approved by him. 

 
8. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this 

organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in 
the drawings before undertaking the actual work pertaining thereto. 

 
9. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” covering 
the entire  constructed work and reschedule them wherever necessary during the progress of the 
work so as to achieve the target set.  Periodical progress  reports of every fortnight should also  
be furnished by the Contractor regarding the collection of materials issued and to be issued from 
BHEL Stores and other relevant information as asked for by the Engineer-in-charge and other 
BHEL Officers-in-charge of the work. 

 
10.  The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 
 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
 
 
 
 

 



 25 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
 

SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
 
I.  VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be 

produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 
 

 
II. MOVEMENT OF VEHICLE  

 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand 

by the Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding 

chain or the tank should be coated with insulating material also to avoid Static 
Electricity. 

 
 
4. In road junctions, speed breakers and railway crossing, the speed should be 

lowered and vehicle should proceed cautiously. 
 
 
5. The driving should „KEEP TO THE LEFT‟ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or 

trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive 

speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side 

supports  should  be fixed  in such a way that  it cannot be removed even 
temporarily. 

 
 
2. Adequate  packing must be given for  easy slinging operation. The packing 

materials should  be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be 

heaped together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with „WIRE ROPE‟.   Manila rope or 

coir rope should not at all be used. There must be side packing such as gunny or 
rubber tyre between the sharp edge of the job and wire rope in order to avoid  cut in 
the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier 

loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or 

bristles etc., 
 
 
7. The wire rope ends should  be clamped with „U‟ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying 

capacity must be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond 

chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric 

lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of 

scrap. 
 
 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the 
materials are to be unloaded there. But the vehicle should be parked outside the building 
and the driver should ascertain the passage as well as the unloading points with the help of 
shop officials. This will avoid  the congestion of blocking of traffic in the gangway. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR 
LAWS BY THE CONTRACTORS FOR BHEL 

 
 
1. The Contractor shall not employ in connection with  the work any person who has 

not completed 18 years of age. 
 
 
2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, comply with or cause to be complied with the following statutory 
provisions and rules and in regard to all matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related 
 Tamil Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee‟s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
and any other  law or modifications to the above or  to the Rules made thereunder 
from time to time. 

 
REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before 

taking up the work awarded to him by giving the following information and getting a 
Code Number :  

 
a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    

more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of 
Factories whenever  they call for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required  to obtain license  from 

the authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner 
of Labour as the case may be ). The license shall be amended and / or renewed 
wherever, there is  an increase in the workmen employed by him  or in the event of 
contract being extended or renewed. The Contractor shall inform the licence number 
to the BHEL Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information 

and document required by BHEL authorities for the purpose of fulfilling their 
obligations as Principal Employer and / or Occupier of the Factory and shall render 
all necessary assistance for the same. 

 
WAGES 
 
6. The  tenderer has to ensure payment of Minimum Wages  as per Tamil      
 Nadu State Minimum Wages as applicable under law from time to time.   
 

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated 
above. 



 28 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
a) Unskilled Worker  Rs. 2000 per month 
b)  Semi-skilled Worker  Rs. 2300 per month 

   c) Skilled Worker / Supervisor Rs. 2500 per month 
 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as 
per the payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

 
The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid ( i.e) 
Payment of minimum wages and additional payment as mentioned above. 

 
At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference (Ref.Page No.10). Normally the revision will be 
with effect from 1

st
 April of every year. Tenderers are requested to quote their 

offer after taking into account of the above factor also. 
 
 

7. The Contractor shall fix wage periods in respect of which wages shall be  payable. 
No wage period  shall exceed one month. 

 
8. The Contractor shall ensure payment of wages to the contract labour employed by 

him within three days from the end of wage period in case the wage period is one 
week or a fortnight and in all other cases before 10

th
 day  of the following month. 

 
9. All Payment of wages shall be made on working days at the work site and during the 

working time and on date notified in advance. In case the work is completed before 
the expiry of the wage period final payment shall be made within 48 hours of the last 
working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the 

Contractor, the wages earned by him shall be paid before the expiry  of the second 
working day  from the day on which his employment is terminated. 

 
11. Wages due to every worker  shall be paid to him direct or to the person authorized  

by him in this behalf. All wages shall be paid in current coin or currency in both. 
 
12. The Contractor shall ensure the disbursement of wages in the presence of such 

authorized representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of 

BHEL with the following  certificate of the payment sheet “Certified that  the amount 
shown in Column No…….…. has been paid to the workmen concerned in my 
presence on ………..at……………. 

 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to the 

Engineer in charge each month in Form „A‟. 
 
 
15. A notice showing  the wage period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy to be sent to the Welfare 
Department by the Contractor under acknowledgement. 

 
16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, 

date of  payment of wages, names and addresses  of the Inspector having 
jurisdiction, the date of unpaid wages shall be displayed  in Tamil and English in 
conspicuous  places at the establishment and  at work site by the Contractor. The 
Contractor shall inform  the BHEL Management every month the details of contract 
labour  engaged  for contract in this following form :  
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a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 

 The above statement shall be furnished to BHEL Management at the end of every 
month. 

 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) 

Act 1970 and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime 

Register, Register of  Fines, Register  of Advances etc., 
 
18. The Contractor shall display the abstract of the Contract Labour 

(Regulation&Abolition )  Act and the Rules  thereunder both in English and Tamil. 
 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing 

Officer. 
 
20. The Contractor shall submit the returns required under the Contract Labour 

(Regulation & Abolition ) Act 1970 periodically to BHEL Management. 
 
21. The Contractor shall without fail give upto date information in writing of the 

attendance of the workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their Employment 

Card when coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of 

three years. All the registers, records and notice maintained under the Act and rules 
shall be produced on demand  by Inspector or any authority under the Act. 

 
WORKING HOURS AND WORKING CONDITIONS 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will 

have a holiday on anyone of the three days before or after the said day. 
 
 
25. The Contractor shall inform BHEL Management in the prescribed form details of the 

contract workers scheduled to work on Sunday, the day of rest and also indicate the 
substituted holiday in lieu thereof. This shall be intimated two days in advance 
before his workmen are booked for work  on Sunday. 

 
26. The contract labour working  for more than nine hours in any day or for more than 

48 hours in any week shall be paid wages at the rate of twice  the ordinary rate of  
wages in accordance with the provisions of Sections 59 of the Factories Act 1948. 

 
27. The Contractor  shall provide  all safety devices and personal protective equipment 

to his workmen at his own cost and shall ensure  that his workmen wear / use such 
devices or equipment provided to them while doing the work and there should not 
be any relaxation on this. 
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28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26

th
 

January, 1
st
 May,  15

th
 August and 2

nd
 October. 

 
29. The Contractor shall ensure that his workmen vacate the premises after the shift is 

over. 
 
30. The Contractor shall give leave with wages to his workmen who have worked for a 

period of 240 days or more in the Factory premises during a calendar year.  This 
leave shall be allowed during the subsequent calendar year at the rate of one day 
for every 20 days of work performed by the worker during the previous calendar 
year.  The worker whose services commences on a day other than the first of 
January shall be entitled to leave with wages at the above rate (One day for every 
20 days of work) only if he had worked for a minimum of 2 /3 of the total  number of 
days in the reminder of the calendar year. This leave will be admissible only during 
the subsequent calendar year. 

 
31. No woman worker shall be required or allowed to work in the Factory except 

between the hours of 6.00 A.M. and 7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health 

facilities as  provided in the Contract Labour (Regulation and Abolition) Act 1970 
read  with the Tamil Nadu Contract Labour Rules 1975. 

 
 
NOTICE OF ACCIDENTS 
 
 
33. Not withstanding anything contrary to this, in the event of accident the contractor 

shall be required to fill injury  report and submit the Engineer in charge immediately 
and ensure  the compliances of ESI / Workmen‟s compensation Act, Factories Act 
and Rules made thereunder. He shall also maintain  a register of accident as per the 
Act. 

 
34. The Contractor shall get the contract  labour engaged by him insured under  

Workmen‟s Compensation policy from General  Insurance Corporation of India 
before actually starting the work of contract.  The insurance coverage should be for 
the entire period of Contract. The Contract shall comply with the provisions of the 
Workmen‟s Compensation Act 1923. (This should be read in conjunction with the 
provisions of ESI Act )  

 
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
35. The contractor shall ensure that all his workmen are covered under the Employee‟s 

State Insurance Act and produce to BHEL such Registration Number / Enrolment 
Number before executing the contract work. 

 
36. The Contractor shall regularly pay the amount of contribution. i.e., employer‟s  

contributions as well as employees‟ contribution pursuance of the above scheme as 
fixed from time to time. The Contribution payable presently is 1.75% wages to be 
recovered from his workmen and 4.75% of wages to b e contributed by the 
Contractor. Contributions recovered from employee and contribution made by the 
contractor may be rounded to the next higher multiples of five paise. 

 
37. The Contractor shall take note of any amendment that may be brought forth in the 

above contribution rate and act accordingly. 
 
 
 
 
 



 31 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
38. The contractor shall ensure that his workmen are covered under the EPF & 

Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 
Management the registration / enrolment number before awarding of contract work.  
As per the existing provisions every worker shall be entitled and required to become 
a member of the fund. The employee‟s contribution payable at present is 12% of 
wages which will be recovered by the contractor from the wages of his workmen and 
the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided  from time to time. It will 
be the responsibility of the contractor to ensure such contribution payable in respect 
of workmen employed through sub-contractors also. 

 
39. The Contractor shall take note of any amendment in the rate of contribution payable 

under the scheme from time to time. 
 
40. The Contractor shall within seven days of the close of every month submit to BHEL 

a statement showing  the amount of contribution payable / paid  for employees 
engaged by him or  through him and shall also furnish to BHEL such information as 
Principal Employer is required  to furnish under the provisions of the ESI Act and PF 
as well as the schemes made thereunder to the authorities concerned. 

 
41. Whenever any sum of money is found to be recoverable from or payable  by the 

contractor under the above Act, the sum shall be deducted from any sum that may 
be due or which at any time thereafter may become due to the Contractor under this 
contract or under any other  contract or from his security deposit.  In case the 
recoveries are not sufficient to satisfy the claim, the contractor shall pay  the 
balance thereof on demand.  In case any recoveries are made under this clause 
from security deposit, the contractor shall immediately thereafter  pay such further 
sums as may be required to replenish the shortage caused by such recoveries in 
amount of security deposit. 

 
42. The Contractor shall abide by all the labour and other laws applicable to contract 

labour / worker under this contract  and shall at all times keep BHEL indemnified 
against all loses, claims, prosecutions under any law. 

 
43. In case of non-compliance of any of the provisions of the Acts and in case BHEL 

having complied with the same, BHEL will be entitled to recover the same from the 
contractor / sub-contractor. 

 
44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under 

any law, shall not in any way  operate as waiver thereof. 
 

Note :  The Specimen forms for the following are available in BHEL. 
 
 
1)  Form „A‟  - Payment Certificate 

2) Form IV   - Application for License 

3) Form XIII  - Register of Workmen employed by contractor 

4) Form XIV  - Employment Card 

5) Form XV  - Service Certificate 

6) Form XVI  - Muster Roll 

7) Form XVII  - Register of wages 

8) Form XIX   - Wage slip 
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CHAPTER- I 

 

1. DEFINITIONS 

 
 
In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the Drawings.  
All these documents as applicable taken together shall be deemed to form one 
Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules 

„A‟, „B‟, „C‟, „D‟, „E‟, and  / or General Summary, General and Special Conditions of 
Contract and the Specification and / or Drawings as given to Contractors on 
payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work 

orders and/or accompanying Drawings and Specifications as may be issued from 
time to time to the Contractor by the Engineer–in– charge within the powers 
conferred upon them, including all modified or additional works and obligations to be 
carried out either at the site or at any Factory Workshop or other place as required 
for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street which 
may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated 

or not undertaking the work and shall include the legal personal representatives of 
such individuals or the persons composing the firm or Company, or the successors 
of the firm or Company and the permitted assigns of such individual or firm or 
Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 
 

CHAPTER II 
 

SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” 
three copies of signed drawings and one copy of the signed agreement comprising 
of preamble to agreement, General and Special Specifications, Schedule „A‟, „B‟, „C‟, 
& „E‟, etc., (but excluding General Conditions of Contract and Drawings) and three 
copies of all further drawings issued during the progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at the 
site and the Engineer-in-charge or his representative shall have access to them at 
all reasonable times.  
 
None of these documents shall be used by the contractor for any purpose other than 
that of this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed on 
any work in connection with this contract have noticed that the Indian official Secrets 
Act 1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of such works under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all  
labour, materials, tools, plants equipment and transport which may be required in 
preparation for, and in the entire execution and full completion of the work.  
Schedule „A‟ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, lead, 
return of empties, hoisting, setting, fitting in position and all other labour necessary 
in and for the entire execution and full completion aforesaid.  Any error in description 
or quantity in schedule „A‟ or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of the whole or any part of the work 
comprised therein according to the Drawings and Specifications, or from any of his 
obligations under the Contract.  The insertion of the name of any firm of suppliers in 
the Tender Documents is for the purpose of obtaining a particular class or quality of 
materials or workmanship but the articles or materials specified may be obtained 
from any other firm subject to prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule „A‟ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which shall 
prevail and his decision shall be final and conclusive.  If neither Drawings nor 
Specifications contain any mention of minor details of construction, which in the 
opinion of the Accepting Officer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for the satisfactory completion of the 
work, such details shall be provided by the Contractor without any extra cost as if 
they were specially mentioned and shall be deemed to be included in the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the site, 
local facilities of access and all matters affecting the execution and completion of 
the work.  No extra charges consequent on any mis-understanding in these respects 
or otherwise will be allowed. 

 
5. Provisional Items 
             The full amount of provisional lumpsums and the value annexed to each provisional 

item inserted in the tender documents shall be deducted from the  contract sum 
and the value of work ordered and executed thereunder shall be  ascertained by 
measurement or valuation as for deviations. 

 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
 
 
 
 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
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No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 

 
6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work 
as described in the tender documents except in pursuance of the written instructions 
of the Engineer-in-charge.  No such deviation from the work described in the tender 
documents shall be valid unless the same has been specifically confirmed and 
accepted by the Accepting Officer in writing and incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from the 
work so described, provided that the contract sum be not thereby varied on the 
whole by more than the percentage set out in the tender documents.  The value of 
all addition and deductions will be added to, or deducted from the contract sum.  
Whenever the Accepting Officer intends to exercise such a right, his intention shall 
specify the deviations which are to be made, the lumpsum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for 
completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified 
by him in writing to the Engineer-in-charge within Seven days from the date of such 
order, but  under no  circumstances  shall  the work be stopped (unless so ordered 
by the Engineer-in-charge) owing to differences or controversy that may arise from 
such an objection. In the absence of such a notification of objection by the 
contractor, he will be deemed to have accepted the order and the conditions stated 
therein.  In the event of the contractor failing to agree with the Engineer-in charge 
regarding the terms of the proposed deviation, the objection shall be referred to the 
Project Manager whose decision shall be final conclusive and binding on the 
Contractor. 
 

7. Time 
 
             Time is the essence of the contract and is specified in the tender document or in 

each individual Work Order.  
 
As soon as possible after the contract is let or any substantial Work Order is placed 
and before work under is to begin, the Engineer-in-charge and the Contractor shall 
agree to a Time and Progress Chart.  The Chart shall be prepared in direct relation 
to the time stated in the Tender Documents or the Work Order for the completion of 
the individual items there of and/the contract or order as a whole.  It shall indicate 
the forecast of the dates for the commencement of the various trade processes or 
sequences of the work, and shall be amended as may be required by agreement 
between the Engineer-in-charge and the Contractor within the limitation of the time 
imposed in the Tender Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between the 
Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 
uninterrupted progress of the work such that the entire work shall be completed 
within the time imposed in the Tender Documents or Order and that the proportion 
of work completed upto any time in relation to the entire work to be under the 
Contractor Order shall not be less than the proportion that the time elapsed bears to 
the total time of completion provided in the Tender Documents or Order. 
 
 
The contractor shall suspend the execution of the work, or any part or parts thereof 
whenever called upon in writing by the Engineer–in–charge to do so, and  
 
shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not less 
than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
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suspension is not attributable to any default on the contractor‟s part to proceed with 
or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 

 
8. Stores and Materials 
 

The Contractor shall, at his own cost and expense, provide all materials required for 
the works, other than those listed in Schedule „B‟, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor shall, 
if requested by the Engineer–in–charge, furnish proof to the satisfaction of the 
Engineer-in-charge, that the materials so comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 

 
In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost 
of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and incorporating 
or fixing these stores materials in the work, including all preparatory work of 
whatever description as may be required, and of closing, preparing, loading and 
returning empty cases or containers to the place of issue without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor‟s  reasonable  control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the completion 
dates of the individual  items of work or the contract as a whole.  Such 
extension which will be communicated to the Contractor by the Engineer–
in–charge in writing shall be final and binding on the Contractor.  No other 
claim in this respect for compensation or other–wise howsoever is 
admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately given notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best endeavour to 
prevent or make good the delay and shall do all that may reasonably be 
required to the satisfaction of the Engineer–in–charge to proceed with the 
work. 

 

 

10. Patent Rights: 

 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of 

B.H.E.L against any action, claim or proceeding relating to infringement or the use 

of any patent or design or any alleged patent or design rights, and shall pay any 

royalties which may be payable in respect of any article / or part there of included in 

the contract.  
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In the event of any claims being made or action brought against B.H.E.L or any 

agent, or servant or employee of BHEL in respect of matters aforesaid the 

Contractor shall immediately be notified thereof for taking necessary action provided 

that payment of  indemnity shall not apply when such infringement has taken place 

in complying with the specific directions issued by the BHEL but the Contractor shall 

pay any royalties payable in respect of any such use. 

 

11. Octroi and Other Duties: 

 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on 

payment) shall be borne by the contractor. 

 

12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated 

on land which is in charge of the B.H.E.L authorities. 

 

13. Plant and Equipment: 

 

The Contractor, shall at his own expense, supply all tools, plant and equipment 

(here-in-after referred to as T & P) required for the execution of the contract other 

than those listed in Schedule „C‟ which subject to their availability may be hired by 

B.H.E.L., to the Contractor or issued free for use in the execution of the work as 

specified in Tender Documents. 
 

14. Assignment or Transfer of Contract: 

 

The Contractor shall not, without the prior written approval of the Accepting Officer, 

assign or transfer the Contract or any part thereof, or any share, or interest therein 

to any other person.  No sum of money which may become payable under the 

Contract shall be payable to any person other than the Contractor unless the prior 

written approval of the Accepting Officer to the assignment or transfer of such 

money is given. 

 

14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior written 

approval of the Accepting Officer. 

 

 

15. Compliance to Regulations and Bye Laws: 

 

The Contractor shall conform to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any water and lighting 

Companies or Undertakings with whose system the work is proposed to be 

connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer– 

 

 

 

in– charge notice, specifying the variation proposed to be made and the reasons 

there for and shall not carry out any such variation until he has received instructions 

from the Engineer–in–charge in respect thereof.  The contractor shall be bound to 

give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay 

all fees, and taxes payable to any authority in respect thereof. 
  

CHAPTER III 
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PERFORMANCE OF THE CONTRACT 
 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be  as below: 
 

Upto    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

 
At least 50% of the security Deposit should be furnished  before start of the work 
by the contractor in the form of Demand Draft / Bank Guarantee. 

 
    Security Deposit may be furnished in any one of the following forms :- 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (Certificates should be held in the  name of Contractor furnishing 
the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in 
the Companies Act subject to a maximum of 50% of the total security deposit value.  
The balance 50% has to be remitted either by cash or in the other form of  security. 
The Bank Guarantee format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  
as defined in the Companies Act . The FDR should be in the name of the contractor,  
A/C BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer  shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner for 
the collection of interest or renewal of the documents or in any other matter 
connected therewith.  

 
 All compensation or other sums of money payable by the Contractor to BHEL, under 

the terms of this Contract or under any other contract with BHEL, may be deducted 
from the Security Deposit or realized by the sale of the Securities or from the 
interest arising there from or from any sums which may be due or may become due 
to the Contractor payable by BHEL, on any account whatsoever against this 
Contract or any other Contract with BHEL, and in the event of his Security Deposit 
being reduced by reason of such deductions or sale as aforesaid, the Contractor 
shall, within seven days thereafter, make good in cash or in securities endorsed as 
aforesaid, any sum or sums by which the Security Deposit has been so reduced. 

 50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is refundable 
only after the expiry of the maintenance period of six (6) months from the date of 

completion of work as stipulated in the Contract concerned. 
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17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing typescript or 

printed and if sent by registered post to the address given in the tender of the 
contractor, shall be deemed to have been served on the date when in the ordinary 
course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to extend 
his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary access 
there to and shall alter, modify and maintain the same as required from time to time.  
He shall take out and clear away the access route when no longer required and 
restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site contemporaneously 
with the execution of the original work and Contractor shall give reasonable facilities 
for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which 
they may require and the Contractor shall at his own expense clear such portion 
forthwith.  No photographs of the Site or of the work or any part there of shall be 
taken, published or otherwise circulated without the prior approval of the Engineer-
in-charge. 
 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site 
at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 

 
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Agent approved by the Engineer–in–charge to act in his stead.  
The contractor shall employ an Engineer/Agent having at least a „Degree of 
Bachelor of Civil Engineering‟ from a recognized University/on any work with a 
Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 
Engineering from a recognised college, on work with a contract value exceeding Rs. 
50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the Engineer–
in–charge and of executing the work to the satisfaction of the Engineer–in–charge.  
If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the 
Engineer–in–charge shall have full powers to suspend the execution of work and 
stop payment of any advances that may have become due until such date as a 
suitable Engineer/Agent is appointed and the contractor shall be held responsible 
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for the delay caused to the work and no extension of time on this account shall be 
given to him as stipulated in condition (9) above.  
Orders given to the Contractor‟s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
 
The contractor or his Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional assistance in 
each trade as the Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any reason to 
require the Contractor immediately to cease to employ in connection with the  
Contract any Agent, servant or employee whose continued employment is, in his 
opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or through 

sub-contractors to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the 
Engineer-in-charge.  The Contractor shall not employ in connection with the works 
any person who has not completed his fifteen years of age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by 

him, a distribution return of the number and description by trades of the work people 
employed on the works.  The Contractor shall also submit on the 4

th
 and 19

th
 of 

every month to the Engineer-in-charge a true statement showing in respect of the 
second half of the preceding month and the 1

st
 half of the current month (i) the 

accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them and (ii) 
The number of female workers who have been allowed maternity benefit as 
provided in the Maternity Benefit Act, 1961 or Rules made thereunder and the 
amount paid to them. 

 
The Contractor shall pay to labour employed by him either directly or through  sub–
contractors wages not less than fair wages as defined in the Contractor‟s Labour 
Regulations. 

  
The contractor shall in respect of labour employed by him either directly or through 
sub – contractors comply with or cause to be complied with Contractor‟s Labour 
Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, 
Minimum Wages Act 1948, Employers liability Act 1938, Workmen‟s Compensation 
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 
1952, Contract Labour Regulation and Abolition Act 1970 or any modifications there 
of or any other law relating thereto and rules made thereunder from time to time. 
 

The contractor shall be liable to pay his contribution and the employees‟ contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of “ The Employees” 

State Insurance Act, 1948” as amended from time to time.  In case the contractor 

fails to submit full details of his account of labour employed and the contribution 

payable, the Engineer–in–charge shall recover from the running bills of contractor 

an amount of contribution as assessed by him.  The amount so recovered shall be 

adjusted against the actual contribution payable for Employees‟ State Insurance. 
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The Engineer–in–charge shall on a report having been made by an Inspecting 

Officer as defined in the Contractor‟s labour Regulations have the power to deduct 

from the moneys due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by the worker or worker by reason of 

non-fulfillment of the Conditions of the Contract for the benefit of workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non-observance of the said Contractor‟s 

Labour Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made under 

and for observance of the Regulations aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contractor‟s Labour Regulations, as amended from time to time or 

furnishing any information or submitting or filling any form / Register/Slip under the 

provisions of these Regulations which is materially incorrect then on the report of 

the Inspecting Officers as defined in the Contractor‟s Labour Regulation, the 

Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not 

exceeding Rs. 50/- as liquidated damages for every default breach or furnishing, 

making submitting, filling materially incorrect statement as may be fixed by the 

Engineer–in–charge and in the event of the Contractor‟s default continuing in this 

respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day 

of default subject to a maximum percent of the estimated cost of works put to 

tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of 
the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 

  
Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour welfare as appended to these Conditions or rules framed by 
Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly/or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall 
be entitled to do so and recover the cost thereof from the Contractor. 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works and 
shall provide all facilities in connection therewith.  In case the Contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer– in–
charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to female 
workers shall make the  Contractor liable to pay to the B.H.E.L as liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement.  The decision of the Engineer–in–charge in such matters based on 
reports from the Inspecting Officers as defined in the Contractor‟s Labour 
Regulation as appended to these conditions shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 
. 
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WATER 

 
21. The Contractor shall allow in his Tender and provide at his cost all water required for 

the work or his employees on the work, together with all pipes and fittings or other 
means that may be necessary or required to ensure a proper and ample supply of 
water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one point 
fixed by the Engineer-in-charge on the site of work at free of cost.  The Contractor 
shall make necessary arrangement for lifting pumping, carrying or conveying the 
water as required at his own cost.   
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain at 
his own expense all necessary temporary workshops, stores, offices, etc., required 
for the proper and efficient execution of the work.  The planning, siting and erection 
of these buildings shall have the approval of the Engineer-in-charge and the 
Contractor shall at all times keep them tidy and in a clean and sanitary condition to 
the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away and 
the site restored and left in a clean and tidy condition to the entire satisfaction of the 
Engineer-in-charge. 

 
23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the Contractor 
only in places to be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  (for 
incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ‟B‟ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  The 
decision of the Engineer-in-charge regarding the quantities to be issued as above 
shall be final and binding on the contractor.  For any excess quantities consumed on 
the work upto 5% over the theoretical consumption will be charged at issue rates 
and excess consumption beyond this limit, their cost will be recovered from the 
Contractor at punitive rates which will be 100% (Hundred Percent) more than the 
issue rates of the BHEL as specified in the Instructions to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in writing 
of his requirements of such stores and materials and on the approval of his demand 
being notified to him, he shall make immediate arrangements for drawing the same.  
Such stores and materials shall be transported by the Contractor at his own 
expense direct from the place of issue to the site of the work, unless prior written 
approval is obtained from the Engineer-in-charge to take them to a Store or 
Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of cement 
required for 15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the work, 
whether on the site or at any factory or workshop or other place where such stores 
or materials are being fabricated or manufactured or at any place where the same 
are lying and the contractor shall give necessary facilities for such inspection and 
examination.  
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The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test discloses 
that the said stores or materials are not in accordance with the provisions of the 
Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores 
or materials provided  by the Contractor are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract (in respect whereof 
the decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, 
shall on demand, in writing from the Engineer-in-charge specifying the Stores or 
materials complained of, notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith remove the stores or materials 
so specified and provide other proper and suitable stores or materials  at his own 
expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his 
failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid  the Engineer-in-charge may replace within others the stores or 
materials complained of at the risk and expense in all respects of the Contractor.  
The liability of the contractor under this condition shall not extend beyond the 
maintenance period aforesaid except as regards stores or materials which the 
Engineer-in-charge shall have previously given notice to the contractor to replace.  
(*MAINTENANCE PERIOD for any work under this Organisation will be SIX 
MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work and 
handing over to B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the property of 
B.H.E.L and shall not be removed from the site without prior written approval of the 
Engineer-in-charge.  However, when the work is finally  completed, the  Contractor  
shall  at  his  own  expense  forthwith remove from the site all surplus stores or 
materials originally supplied by him and upon such removal, the same shall revert in 
and become the property of Contractor.  All B.H.E.L Stores and materials issued to 
Contractor for in-corporation or fixing in the work and which, making due allowance 
for reasonable wear and tear/or waste, have not on completion of the work been so 
incorporated or fixed, shall be returned by the Contractor at his own expense to the 
place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will 
be given to him at a price based on the prevailing market rate but not exceeding that 
at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by B.H.E.L in respect or any 
depreciation or damage suffered by the stores and/or materials whilst in the custody 
of the Contractor regarding which the decision of Engineer-in-charge shall be final 
and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any 
stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become damaged 
to such an extent that they cannot be usefully utilized, either in the same work or in 
other works, the Engineer-in-charge shall not accept the stores and in the event of 
his rejection the contractor shall be charged for the said Stores at a rate as fixed by 
the Accepting Officer.  The Contractor shall not be entitled to any claim whatsoever 
on this account. 
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24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval of 
the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 
25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, 
plants, equipments etc., shall be given to the Contractor by the Engineer-in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for the 
said purpose until the works have been handed over complete in all respect of the 
Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the site, 
the work, the materials, tools, plants, equipments and anything else lying on the Site 
during the progress of the work.  He shall be solely responsible for and shall take all 
reasonable and proper steps for protecting, securing, lighting and watching, all 
places on or about the work and the Site which may be dangerous to any person 
whomsoever. 

 
27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are or 
will be connected.  The Contractor shall pay and indemnify B.H.E.L against any fees 
and charges payable under such Acts.  Regulation and/or byelaws in respect of the 
work and shall make and supply all drawings and plans required in connection with 
any such notice. 

  
28. Setting out of the Works and Protective and Maintaining Signals and Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The Contractor 
shall at his own expense set accurately according to the drawings and figured 
dimension thereon, all the work comprised in the contract and any extras or 
additions there-to and shall be solely responsible for their being so set out and 
executed.  All bench marks, pegs, signals on the surface, alignment stones, 
milestones and all similar marks whether put in by B.H.E.L  Authorities for the 
purpose of checking the Contractor‟s  work or  in the nature  of permanent survey 
marks will during the tenure of the  contract, be  under the care of  the Contractor 
who shall, at his own expense, take,all proper and reasonable precautions and care 
to preserve and maintain them in their true position.  In the event of these marks 
being disturbed or obliterated by accident or due to any other cause whatsoever, the 
same may, if deemed necessary, be replaced by the Engineer-in-charge at the 
Contractor‟s expense and the cost thereof deducted from any money then or 
thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage pegs 
corresponding to those shown on the Drawing will be pointed out to the Contractor 
on the ground but all bench marks or chainage pegs additional to those shown on 
the Drawing will be set out by BHEL authorities. 
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29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor‟s expense. 

 
30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the property 
of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  or 
upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L may 
appoint to receive the same. 

 
31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same have 
been examined and approved in writing by the Engineer-in-charge. 

 
32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by earth 
or other means so that it can finally be inspected or measured if necessary.  In 
default of so doing, the Contractor shall, if required by the Engineer-in-charge 
uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  writing  to  
the Engineer-in-charge when each stage is ready. In default of such notice being 
received, the Engineer-in-charge shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute, the decision of 
the Engineer-in-charge thereon shall be final and conclusive. 

 
34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in all 
respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning of 
these conditions. 

 
35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full 
detailed accounts of labour and materials for that pay-week.  One copy of each of 
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these returns, if found correct, will be certified by the Engineer-in-charge and 
returned to the contractor and must be produced at the time of adjustment of 
accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each 
delivery of materials for day-work and the Contractor will be furnished with a receipt 
signed by the Engineer-in-charge specifying the description, quantities weight or 
measurement (as the case may be) of the articles approved, reference will be made 
in this receipt in the return aforesaid and the Contractor‟s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between the 
Accepting Officer and the Contractor prior to the execution of the work. 

 
36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination Should 
Engineer-in-charge consider, at any time during the expiry of the maintenance 
period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or of a quality inferior to that contracted for or not otherwise in 
accordance with the contract (in respect) whereof the decision of the Engineer-in-
charge shall be final and conclusive the Contractor shall on demand in writing from 
the Engineer-in-charge specifying the fault notwithstanding that the same may have 
been inadvertently passed, certified  and paid for, forthwith rectify or remove and 
reconstruct the work so specified in whole or in part as the case may be required at 
his own expense to the entire satisfaction of the Engineer-in-charge and in the event 
of his failing to do so within a period to be specified by the Engineer-in-charge in his 
demand   as aforesaid, the Engineer-in-charge may carry out the work by other 
means at the risk and expense in all respects of the Contractor.  However, the 
liability of the Contractor under this condition shall not extend beyond the 
maintenance period except as regards workmanship which the Engineer-in-charge 
shall have previously given notice to the Contractor to rectify. 

 
37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, he 
shall give a written receipt for all fixtures, glass etc. and he shall be required to 
make good at his own expense all damages resulting from any cause whatsoever 
while in his charge and on  completion of the work to deliver the said building or part 
thereof in a clean state complete in every particular to the entire satisfaction of the 
Engineer-in-charge. 

 
38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, temporary 
work and materials erected in performance of the contract on “all risks” basis from 
the time of arrival on site until taken over by BHEL on completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the contract 
works inclusive of value of free supply materials by BHEL, transport charges, 
customs dues, express freight, overtime charges,  cost of erection,  value  of 
constructional  plants  and  machinery,  removal  of  debris  and escalation of costs 
where the contract includes a maintenance period, the insurance cover shall 
specifically include the contractors‟ liabilities during the maintenance period.  The 
insurance shall also  be extended to cover third party personal injury and property 
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damage for a sum to be specified by BHEL.  The insurance shall be effected in the 
name of BHEL and the contractor shall submit to BHEL a draft of the insurance 
policy for approval.  The policy when issued will be lodged with BHEL together with 
receipts of premium for such insurance and the contractor shall maintain such 
policies in force until the obligations of the contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting officer 
may insure the work and may deduct the amount of premiums from any money that 
may become payable to the contractor or may at his discretion refuse payment of 
any advances to the contractor until the contractor shall have complied with the 
terms of this condition.  This provision does not, however, absolve the contractor of 
his responsibility for taking up the insurance. The contractor is, therefore, primarily   
responsible for taking up the insurance in time.  
 
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the satisfaction 
of the Engineer–in-charge and pay compensation for any injury, loss or damage 
occasioned to any property  or  rights whatever including property and rights of  
B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or damage 
arising out of or in anyway in connection with the execution or purported execution 
of the  contract and further the contractor shall indemnify B.H.E.L, against  all claims 
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a 
private person, in respect of any such injury (including injury resulting in death loss 
or damage to any person) whosoever or property, including all claims which may 
arise under the workmen‟s Compensation Act or otherwise, or which would be 
enforceable against B.H.E.L. 

 
40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-charge 
and in accordance with the Contractor‟s forecast of Time and Progress where 
operative, and all unused stores and materials, tools, plants, equipments, temporary 
buildings and things shall be removed and the site and work cleared of rubbish and 
all waste materials and delivered up clean and tidy to the satisfaction of the 
Engineer-in-charge at the Contractor‟s expense and/or before the Scheduled date of 
completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to clear 
the rubbish and waste materials within 30 days of the completion of the contract, it is 
lawful for the contractee, that is BHEL to take such action as it deems fit to clear 
dispose of such properties, assets or such waste materials and charge the 
contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work is 
completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at 
the end of maintenance period,  where applicable. 

 
41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or to 
complete the work and clear the site on or before the contracted or extended period 
of completion, he shall, without prejudice to any other right or remedy of the B.H.E.L 
on account of such breach, pay as agreed compensation an amount calculated as 
stipulated below or such smaller amount as may be fixed by the BHEL on the  
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contract value of the work for every week that the progress remains below that 
specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose  the term „Contract Value‟ shall be the value at contract rates of the 
work as ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed the under noted percentage of the contract value or  
of the contract value of the item or group of items of work for which a separate 
period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without 
prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 
following cases and the Contractor shall be liable to make payment to B.H.E.L for 
any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to do 
or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have previously been disclosed 
in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 
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44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-

Letting of Contract: 
 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases: 
 
 If the Contractor, 
 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate made 
against him or shall take any proceedings, for liquidation or composition under any 
Bankruptcy Act for the time being in force or make any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditor or purport 
to do so, or if any application be made under any Bankruptcy Act for the time being 
in force for the sequestration of his Estate or if a trust deed be granted by him on 
behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debentures 
holders shall be appointed or circumstances shall arise which entitle the court or 
debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of 

the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract under 
this condition, he may complete the work by any means at the Contractor‟s risk and 
expense provided always that in the event of cost of the completion (as certified by 
Engineer-in-charge which is final and conclusive) being less than the contract cost, 
the advantage shall accrue to the BHEL and that if the cost of completion exceeds 
the money due to the Contractor under the contract, the Contractor shall either pay 
the excess amount ordered by the Engineer-in-charge or the same shall be 
recovered from the Contractor by other means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout the 
work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  cost 
of such completion to be taken  into account in determining  the excess cost to  be 
charged to the contractor under this Condition shall consist of the cost of materials 
purchased and/or labour provided by the BHEL with an addition of such percentage 
to cover superintendence and establishment  charges as may be decided by the 
Project Manager/Project Engineer whose decision shall be final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor‟s unused 
materials, constructional plant implements, temporary buildings, etc., and apply the 
proceeds of sale thereof towards the satisfaction of any sum due from the contractor 
under the contract and if thereafter be any balance outstanding from the contractor, 
it shall be recovered in accordance with the provisions of the contract. 
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45. Cancellation of  contract in part  or in full for contractor’s default: 

 
If the Contractor: 

 
(a) makes default in commencing the work within a reasonable time from the  

date of handing over of the site and continue in that state after a reasonable 
notice from Engineer-in-charge, OR   

 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or after 

the date or extended date for completion, makes default in proceeding with 
the work, with due diligence and continue  in that state after a notice of  
seven days from Engineer-in-charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or after 7   

days notice in writing with  orders properly issued there under, ( OR) 
 

(d) fails to complete the work order and items of work individual dates for 
completion and clear the site on or before the date of completion or fails to 
achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or in 
part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a whole 
or in part under this conditions he may complete the work at the Contractor‟s  risk and 
cost, provided always that in the event of the cost of completion (as certified by  
Engineer-in-charge which is final and conclusive) being less than the contract cost the 
advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money due 
to the contractor under this contract,  the contractor shall either pay the excess amount 
ordered by Project Manager or the same shall be  recovered from the contractor by 
other means.  Engineer-in-charge will have power to take possession of the site and any 
materials, constructional plant, implements, Stores, etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of this 
conditions the cost of such completion to be taken in to  account in determining the 
excess cost to be charged to the contractor under this conditions shall consists of the 
cost of materials purchased and/or labour provided by the B.H.E.L with an addition of 
such percentage to cover superintendence and establishment charges   as   
may be decided by the Project Manager/Engineer whose decision shall be final  and 
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-
charge shall  have the right to sell any or all of the contractor‟s unused materials, 
constructional plant  implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards  the satisfaction  of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 
 Without prejudice to any of the rights or remedies under this contract if the 

contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 
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47. Special Powers of Determination 
 

If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise howsoever 
on account of any profit or advantage which he might have derived from the 
execution of the work in full  but which he did not derive in consequence of the 
foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable payment 
(as decided  by the Accepting Officer )  for  any expenses sustained on account of 
labour and materials collected but which could not be utilised on the work, as 
verified by the Engineer-in-charge.  Neither shall the Contractor have any claim for 
compensation on account of any alterations having been made in the original 
specifications,  drawings, designs  and instructions, involving any curtailment of the 
work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not with standing the provision of any contract to the 

contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on 
the work, including any labour engaged by the Sub-Contractors in 
connection with the said work, as if the labourers had been directly 
employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor shall 
comply with or cause to be complied with B.H.E.L Contractor‟s Labour 
Regulations (appended here to as Annexure „A‟ to these conditions) in 
regard to payment of wages, wage period deduction from wages, recovery 
of wages not paid and deductions unauthorisedly  made, maintenance of 
wage book, wage-slips publication of scale of wage and other terms of 
employment inspection and submission of periodical returns and all other 
matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required 
for  making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-
payment of wages or of deductions made from his or their wages which are 
not justified by the terms of the contract or non-observance of the 
regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under 

the contract and for the observance of the Regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this Contract. 
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CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement Book 
so that a complete record is obtained of all works performed under the Contract. 
 
Buildings, etc., priced in Schedule „A‟ as a unit lumpsum will be entered by number 
at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted 
to that required to ascertain the financial liability of B.H.E.L under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents.  The measurements shall be taken jointly by any 
person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 
appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance and 
other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and 
dated by both parties each day at the Site on completion of measurement.  If the 
Contractor objects to any of the measurements recorded on behalf of the B.H.E.L a 
note to that effect will be made in the BHEL Measurement Book or against the item 
or items objected to; and such note shall be signed and dated by both the parties 
engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the party 
requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as recorded 
by the first measurement.  But, where the net errors amount to 5% and over  of the  
said value, then the cost is to be borne by the other party.  In any case, if the net 
value of errors found exceeds Rs. 500/- the expense of re-measurement is to be 
borne by the other party.  If the Contractor‟s representative fails to attend when 
required, the Engineer-in-charge shall have power to proceed by himself to take 
measurement and in that case these measurements shall be accepted by the 
Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done by 
him up to and including the previous month which are not covered by his Contract 
Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition 

furnish a clear certificate to the effect that the claims submitted by him as 
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aforesaid cover all his claim and that no further claims shall be raised by him in 
respect of the work done up to and including the period  under report. 

 
Except where any  general or detailed description of the work in quantities 
expressly  shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or local 
custom.  In the case of items which are not covered by the schedule of rates / 
specification, measurements shall be taken in accordance with relevant standard 
method of measurement issued by the Indian Standard Institution or as per standard 
engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded 

and which is not covered by Contractor‟s  Schedule but is covered by B.H.E.L 
Schedule of rates the rate payable for such a fresh item will be derived from B.H.E.L 
Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for 

the nearest analogous item of work in Contractor‟s schedule bears to rate for the 
particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor‟s and B.H.E.L Schedule) then the method of proportion will be applied to 
the nearest analogous group of items available in both the Schedules referred to i.e. 
in the same proportion as the total tendered cost of that particular group of  items 
(the sum of the products of the tendered rates and the  quantities for which orders 
are placed bears to the total cost of the same items and quantities at the B.H.E.L 
Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor‟s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to 
all those items of the whole work, which are available in both the Schedules and for 
which orders have been placed on the contractor, i.e., in the same proportion as the 
total cost of all these items of work  (the sum of the products of the tendered rates 
and the quantities  for which orders are placed) bears to the total cost of the same 
items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the 

basis of payment shall be decided by the Accepting Officer whose decision shall be 
final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or new 
items of work can be derived by the selection of different analogous items or 
analogous group of items, the lowest of all such derived rates shall be taken as the 
correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be final 
and conclusive as the case may be. 
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51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the price of 

any material (not being a material supplied from the B.H.E.L store in accordance 
with the Conditions of the Contract) is increased or decreased by an Act of 
Legislature (Central or State) and/or any notification there under or on account of 
new duties or levies such as octroi or on account of increase or  decrease in such 
duties affecting the price of materials required for incorporation  
 
in the works and made from materials of which the price has increased or 
decreased as aforesaid and the Contractor has thereupon to pay in respect of such 
material or item a price which is higher or lower than the price of that material or 
item as prevailing immediately before the passing of such Act or levying, increasing/ 
decreasing of such duty, the B.H.E.L shall incase of  increase in price or  the duty 
reimbursed to the contractor and incase of decrease in price, the B.H.E.L shall  be 
entitled to a refund of the reduction price or the reduction in duty.  Provided, 
however no reimbursement or refund shall be made if the increase/decrease is not 
more than 10% of the said price, and if so, the reimbursement  or refund shall be  
made  only on  the  excess over 10% provided always that any such increase shall 
not be payable if, in the opinion of the Deputy Manager/Manager (whose decision  
shall be final and conclusive)  the increase is attributable to the delay in the 
execution of the contract within the control of the contractor or that any such 
increase  has  become  operative  after the contracted/or extended date of 
completion of the work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase claimed 
or any reduction available and shall allow inspection of the same by any duly 
authorized representative of the B.H.E.L and further shall at the request of the 
Engineer-in-charge furnish for verification such other information of the Engineer-in-
charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this condition 
together with all information relating thereto which he may be in a position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a certificate of 
completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided for 
in the Contract Documents, counting from the date on which order to commence 
work is given by Engineer-in-charge submit claims on B.H.E.L forms for payment of 
advances on account of work done and of materials delivered in connection with the 
Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The certificate 
of the Engineer-in-charge regarding such approval and passing of the sums so 
payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills may 
be made to the Contractor. 
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The Contractor may also be paid during the progress of the work 75% of the value 
of any materials which are in the opinion of the Engineer-in-charge in accordance 
with the Contract, and are actually required for incorporation in the work and which 
have reasonably been brought to the site in connection therewith and are 
adequately stored and / or  protected against damage by weather or  other causes, 
but  which have  not  at  the time  of  payment  of  the advance been incorporated in 
the work on furnishing a formal hypothecation deed.  Payment of such advances, 
however, shall be purely at the discretion of the Deputy Manager/Senior Engineer 
provided always that payments shall not be made under these periodical certificates 
in respect of perishable materials like lime, cement, timber, sand, kankar, etc.,  Any 
sums/due from the Contractor on account of Tools and Plant, Stores or any other 
items provided by B.H.E.L shall be deducted from the respective advances, the 
Engineer-in-charge shall from time to time certify the sums payable to the contractor 
after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself be 
conclusive evidence that any work or materials to which it relates are in accordance 
with the contract.  All such intermediate payments shall be regarded as advances 
against the final payment only and shall not be considered as an admission of the 
due performance of the contract or any part there of in any respect or the accruing 
of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way the 
powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on BHEL 
form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall 
be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification of the final bill by the Engineer-in-
charge.  Any sums due from the contractor on account of Tools & Plant, Stores or 
any other items provided by BHEL not yet  recovered from the contractor shall be 
deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the 
final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by “Crossed 
Cheque” marked „A/C payee only (Within a reasonable time after the Certification by 
the Engineer-in-charge) at the State Bank of India or their subsidiaries located in the 
station where either the work is executed or service rendered or at their branch 
nearest to the station where the Officer of the Engineer-in-charge is located. 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the contract 
or under any other Contract with BHEL or from his Security Deposit or he shall pay 
the claim on demand. 
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56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
etc., and to enforce recovery of any sums becoming due as a result thereof in  the 
manner provided in the preceding sub-paragraphs provided however that no such 
recovery shall be enforced after three years of passing the final bill. 

 
 

 57. Refund of Security Deposit: 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to 

the contractor in respect of all contracts on completion of work  and  after payment  

of  final  

bill and the  balance  50% on  expiry  of  the maintenance period, (described under 

clause 23) provided the contractor shall have rendered a “No-Demand” Certificate.  

In case of works where maintenance period is not involved 100% of the Security 

Deposit may be refunded after payment of final bill provided that the contractor shall 

have rendered a “No-Demand Certificate”. 

 

58.  Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work 

or failure to execute the same whether arising during the progress of the work or 

after the completion or abandonment thereof shall be referred to the sole arbitration 

of the Executive Director  / General Manager of BHEL and if  ED   is unable or 

unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 

General Manager, willing to act  as such arbitrator.  The cases referred to arbitration 

shall be other than those for which the decision of the Manager / Senior Engineer / 

Engineer-in-charge is expressed in the contract to be final and conclusive.  There 

will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that 

he had to deal with the matters to which the contract relates and that in the course 

of his duties as such he had expressed views on all or any of the matters in dispute 

or difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, such Executive Director / General 

Manager as aforesaid at the time of such transfer, vacation of office or inability to 

act, shall appoint another person to act as arbitrator in accordance with the terms of 

the contract.  Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 

any statutory modification or re-enactment  thereof and the rules made there under 

and for the time being in force shall apply to the arbitration proceeding under this 

clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute 

or disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 
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The arbitrator(s) may from time to time with consent of the parties enlarge the time 

for making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall be 

withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

In the event of disputes or differences arising between one public sector enterprise 

and a Govt.  Department or between two public sector enterprises the above 

stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL 

001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1
st

 January 1976 or its amendments for 

arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following words 
and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of rest 

and other allowances, whether for time or piece work, after taking into 
consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages fixed 
under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent or 

Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner‟s Organisation. 
 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in 
writing to the Inspecting Officer of the area concerned the following information with 
copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor‟s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) „Fair wages‟ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be so 
arranged that of intervals, if any, for rest it shall not spread over more than 
twelve hours on any day.  When an adult worker is made to work for more 
than NINE hours on any day or for more than FORTY EIGHT hours in any 
week he shall in respect of overtime work, be paid wages at double the 
ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which 

shall be fixed and notified atleast TEN days in advance. A worker shall not 
be required or allowed to work on the weekly rest day unless he has or will 
have a substituted rest day, on one of five days immediately before or after 
the rest day.  Provided that no substitution shall be made which will result in 
the worker working for more than ten days consecutively without a rest day 
for a whole day.   
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 Where in accordance with the foregoing provisions a worker works on the 
rest day and has been given a substituted rest day he shall be paid wages 
for the work done on the weekly rest day at the overtime rate of wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and legible 
condition in consipicuous places on the works, notice in English and in the local 
Indian languages, spoken by majority of workers, given the rate of fair wages, the 
hours of work for which such wages are payable, the weekly rest days workers are 
entitled to and name and address of the Inspecting Officer.  The Contractor shall 
send a copy each of such notices to the Inspecting Officers and the Engineer-in-
charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable . 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall be 
paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the 
wage period is one week, within, THREE DAYS from the end of the wage period, 
and in any other case before the expiry of the 7

th
 day or 10

th
 day from the end of the 

wage period according as number of workers does not exceed 1,000. 
 

(ii) When employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before expiry of the day 
succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except 

when the work is completed before expiry of the wage period, in which case 
final payment shall be made at the work site within 48 hours of the last 
working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which labour  is 
employed is in progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 

 
9. Register of Wages etc.,  : 
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(i) A register of Wages-cum-Muster Roll in the Form appended to these 

regulations shall be maintained and kept at the work site or as near to it as 
possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
  a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places where 

by the terms of his employment he is required to work.  The amount of 
deduction shall be in proportion to the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required to 
account for, where such damage or loss is directly attributable to his neglect 
or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of a 

wages.  Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period on 

a worker shall not exceed an amount equal to three paise in rupee of the 
wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, or 

after expiry of sixty days from the date on which it was imposed.  Every fine 
shall deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian language 

a list, approved by the Chief Labour Commissioner, clearly stating the acts 
and omissions for which penalty or fine may be imposed on a workman and 
display it in good condition in a conspicuous place on the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these regulations 
which should be kept at the place of work.  

 
11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  
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 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen‟s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is made 
therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint received by 
him carry out investigations, and send a report to the Engineer-in-charge specifying 
the amounts representing workers, dues and amount of penalty to be imposed on 
the contractor for breach of these Regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons 
therefore.  It shall be obligatory on the part of the Engineer-in-Charge on receipt of 
such a report to deduct such amounts from payments due to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY 
FIVE days  from receipt of a report from the Inspecting Officer except in cases 
where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due would 
be arranged by the Engineer-in-charge, wherever such payments arise, within 
THIRTY days from the date of receipt of the decision of the Regional Labour 
Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, due 
to reasons such as where-about of workers not being known, death of a worker, 
etc., and also amounts recovered as penalty, shall be credited to a fund to be kept 
under the custody of B.H.E.L for such benefit and welfare of workmen employed by 
contractors. 

 
16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY days 
from the date of the decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-charge.  The decision of the Regional Labour Commissioner shall be 
final and binding upon the Contractor and the workmen. 
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17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an Officer of a registered trade union of which the said trade 
union is affiliated or where the workman is not a member of any registered trade 
union, by an Officer of a registered trade union connected with, or any other 
workmen employed in the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an officer of  an association of contractors of which he is a 
member or by an officer of a Federation of Associations of Contractors   to which the 
said association is affiliated or where the contractor is not a member of any 
association of employers, connected with, or by any other employer engaged in the 
industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his agent 
on receipt of due notice at a convenient time. 

 
19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the Regulations the 
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner 
(Central) shall be final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor‟s 
Labour Regulations and issue such directions as it may consider necessary for the 
proper implementation of the Contractor‟s Labour Regulations or for the purpose of 
removing any difficulty which may arise in the administration thereof, based on 
which the B.H.E.L., Contractor‟s Labour Regulations herein contained shall be 
subject to revision. 

 
MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

(a) „Workplace‟ means a place at which, on an average, twenty or more      
workers are employed. 

(b) „Large Workplace‟ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the State 
in which the work is carried on.  The appliances shall be kept in good order and, in 
large work places, they shall be placed under the charge of a responsible person 
who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy distance 

of the works First Aid posts shall be established and be run by a trained 
compounder. 
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 Where large workplaces are remotely situated and far away from regular hospitals 
an indoor ward shall be provided with one bed for every 250 employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no beds 

are considered necessary owing to proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases to these hospitals.  
At other workplaces, some conveyance facilities shall be kept readily available to 
take injured person or persons suddenly taken seriously ill, to the nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room of 

the prescribed sizes, containing the prescribed equipment and in the in-charge of 
such medical and nursing staff as may be prescribed.  For this purpose the relevant 
provisions of the Factory Rules of the State Government of the area where the work 
is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation and 
ancillary facilities for labour at his own expense and to standards and scales as 
approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters from 
any latrine drain or other source of pollution. Where water has to be drawn from an 
existing well, which is within such proximity of latrine drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once 
a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided 

within the precincts of every workplace latrines and urinals in an accessible place, 
and the accommodation, separately for each of these, shall not be less than at the 
following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines 

connected with a waterborne sewage system, all latrines shall be provided with 
receptacles on dry-earth system which shall be cleaned at least four times daily and 
at least twice during working hours and kept in a strictly sanitary condition.  
Receptacles shall be tarred inside and outside at least once a year. 

 
 If women are employed, separate latrine and urinals, screened from those for men 

and marked in the vernacular in conspicuous letters “For Women only” shall be 
provided on the scale laid down in rule 6.  Those for men shall be similarly marked 
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“For Men only” A poster showing the figure of a man and of a woman shall also be 
exhibited at the entrance to latrines for each sex.  There shall be adequate supply of 
water close to latrines and urinals. 

         
     
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have at 
least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the local 
medical health and municipal or cantonment authorities.  Alternatively local excreta 
may be disposed off by putting a layer of night soil at the Bottom of pucca tank 
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and 
then covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him by 

the Engineer-in-charge to effect proper disposal of soil and other conservancy work 
in respect of Contractor‟s work-people or employees on the Site.  The Contractor 
shall be responsible for payment of any charges which may be levied by municipal 
or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, separately for 
use of men and women labour.  Height of each shelter shall not be less than 3 
meters from floor level to lowest part of roof.  Sheds shall be kept clean and space 
provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the age 
of 6 years of such women.  Huts shall not be constructed to a standard lower than 
that of thatched roof, mud floor and walls with wooden planks spread over mud floor 
and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  
There shall be adequate  provision of sweepers to keep the places clean.  There 
shall be two „dais‟ in attendance.  Sanitary utensils shall be provided to the 
satisfaction of local medical, health and municipal or cantonment authorities.  Use of 
huts shall be restricted to children, their attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  
Creche(s) shall be properly maintained and necessary equipment like toys, etc. 
provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for 

the  benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be approved 

by the Engineer-in-charge, and the whole of such temporary accommodation shall 
at all times during the progress of the works be kept tidy and in a clean and sanitary 
condition to the satisfaction of the Engineer-in-Charge and at the Contractor‟s 
expense.  The Contractor shall conform generally to sanitary requirements of local 
medical, health and municipal or cantonment authorities and at all times adopt such 
precautions as may be necessary to prevent soil pollution of the site. 
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On completion of the works the whole of such temporary structures shall be cleared 
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and 
effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor‟s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, conform 

to all anti-malarial instructions given to him by the Engineer-in-charge, including 
filling up of any borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour 

Regulations or any other officer nominated in his behalf by the Engineer-in-Charge 
shall report to the Engineer-in-Charge all cases of failure on the part of the 
Contractor and or his sub-contractors to comply with the provisions of these Rules 
either wholly or in part and the Engineer-in-Charge shall impose such fines and 
other penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except such short period of work as 
can be done safely from ladders.  When a ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footholds and hand-holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼  horizontal and 1 
vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have 
a guard rail properly attached, bolted, braced  and otherwise secured atleast 1 
meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials.  Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not 

sag unduly or unequally, and if height of a platform or gangway or stairway is more 
than 3.25 meters above ground level or floor level, it shall be closely bordered have 
adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing 
or railing with a minimum height of 1 meter. 

 
 
5. Safe means of access shall be provided to all working platforms and other working 

places.  Every ladder shall be securely fixed. No portable single ladder shall be over 
9 meters in length.  Width between side rails in a rung, ladder shall in no case be 
less than 30 cm, for ladders upto and including 3 metres in length.  For longer 
ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of 
length.  Uniform step spacing shall not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  
No materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The Contractor shall provide all 
necessary fencing and lights to protect public from accidents and shall be bound to 
bear expenses of  defence  of  every suit action or other proceedings at law that 
may be brought by any person for injury sustained  owing  to neglect  of  the  above 
precautions,  and pay any damages and costs which may be awarded in any such 
suit, action or proceeding to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 
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 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast 
one ladder for each 30 m length or fraction thereof.  Ladder shall be extended from 
bottom of trench to atleast 1 metre above surface of the ground.  Sides of a trench 
1.5 metres or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated 
materials shall not be placed within 1.5 metres of the edge of trench or half the 
depth of trench, whichever is more.  Cutting shall be from top to bottom.  Under no 
circumstances shall undermining or undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during  
 the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger over 

a cable or apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, 

from risk of fire or explosion, or flooding.  No floor, roof, or other part of a 
building shall be so overloaded with debris or materials as to render it 
unsafe. 

 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-
in-Charge shall be available for use of persons employed on the site and maintained 
in a condition suitable for immediate use and the Contractor shall take adequate 
steps to ensure proper use of equipment by those concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ 

concrete shall be provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall 
be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder‟s protective 

eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, the  

 
            Contractor shall ensure that manhole covers are opened and manholes are 

ventilated atleast for an hour before workers are allowed to get into them.  
Manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on 
the work of painting with products containing lead in any form.  Whenever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of 

paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 

 



 68 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

iii. Overalls shall be supplied by the Contractor to workmen and adequate 
facilities shall be provided to enable working-painters to wash during on 
cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine and 
all gear referred to above shall have the safe working load plainly marked there on, 
In case of a hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor‟s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he brings it 
to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce to the minimum risk of accidental descent 
of load.  Adequate precautions shall be taken to reduce to the minimum risk of any 
part of a suspended load becoming accidentally  displaced.  When workers are 
employed on electrical installations which are already energized, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary shall be 
provided.  Workers shall not wear any rings, watches carry keys or other materials 
which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in a safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use.  Adequate washing facilities shall be provided 
at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on 

a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by 
the Engineer-in-Charge or his representatives and the Inspecting Officers as defined 
in the Contractor‟s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from 

the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor-------------------------------------------------------------------------------------------------------------------------------  

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father‟s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband‟s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    

 
 
 
 
 

--------------------------------------------------------------------------------------------- ----------------------------------------------------------------------------------------------------------------------------- - 
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father‟s / Husband‟s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ----------------------------------------------------------------------------------------------------------------------------- -------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ----------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 

    1             2        3           4              5        6                  7                8         9     10       11      

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------ -------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father‟s / husband‟s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

Contractor‟s Signature /      Employees‟ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father‟s / 
Husband‟s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order----------------------------------------------------------------------------------------  
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father‟s / 
Husband‟s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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The contractor should engage Technical persons and Workmen with the following 

qualifications for works as  detailed below  and the contractor shall carry out the Health 

Performance check at his cost for the workman engaged in the work through a registered 

medical practitioner and produce the certificate on demand. 

 
 

 

CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. 

Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 
Dismantling 

 
Emission of Dust 
& Noise 
 

 
1 

 
Lung 
function 

 
Once in a 
Year 

2 Concrete Mixing Emission of Dust 
& Noise 
 

1 Lung 
function 

Once in a 
Year 

3 Painting Emission of Dust 
& fumes 
 

1 Lung & 
throat 
function 

Once in a 
Year 

4 Cutting & 
Welding 

Emission of fumes 
and gas. 
Exposure to Live 
wire 
 

3 Eyes & 
Lung 
function 

Once in a 
Year 

5 Working on AC 
sheets 

Emission of Dust 
 

3 Lung 
function 

Once in a 
Year 

6 Sweeping of 
Roads 

Emission of Dust 
 

2 Lung 
function 

Once in a 
Year 

7 Collection and 
disposal of 
Sanitary waste 

Foul smell & 
susceptibility to 
decease. 
 

3 Lung 
function and 
skin 
irritation 

Once in a 
Year 

8 Handling of 
Oxygen & 
Acetylene 
Cylinders 
 

Leakage of gas 4 Throat 
irritation 

Once in a 
Year 

9 Cleaning of 
Manholes 

 Exposure to 
poisonous gas 
 

4 Suffocation Once in a 
Year 

10 Cleaning of 
Overhead tank 

Emission of Dust 1 Suffocation 
& skin 
irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 
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                    BHARAT HEAVY ELECTRICALS LIMITED ,  
UNIT: TIRUCHIRAPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
NORMS FOR QUALIFICATION  

 
Name of Work:  Supplying &  fixing  of Aluminium zinc alloy coated high tensile 
steel sheets for roofing and side sheeting  to replace  existing AC sheets in 
Factory Buildings of HPBP, SSTP and allied areas in BHEL, Trichy Complex. 
 
(Tender Notice No. 01 / 12-13 & Tender schedule No. 03 / 12-13)   
 

Sl. 
No. 

Thrust Area Score 
Tender value 

Rs. 200.00 Lakhs 

I ELIGIBILITY: 

 
1. Separate Registration for EPF, ESI,PAN, Sales tax,& Service tax, Proof of 

IT returns submitted for the last three years 2009-10 to 2011-12), Profit & 
Loss account and balance sheet certified by the auditor. 

 
2. Average annual turnover in the last 3 financial years shall be at least for a 

value of  minimum of  Rs.60.00 Lakhs. 

 
3. During last seven financial years should have successfully completed 

works either 

 a) Three similar works each not less than Rs. 80.00 Lakhs (or) 

 b) Two similar works each not less than Rs. 100.00 Lakhs (or) 

 
c) One similar work not less than Rs.160 Lakhs 

 

 
4. Solvency certificate shall be minimum for Rs. 80.00 Lakhs 

(The Certificate should have been issued within 6 months from the date of  
tender opening.)  

 
THRUST AREA SCORE Qualification Norms 

II NATURE OF COMPANY 
 

5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  
 

2  

III  Similar Experience in Supply and 
laying  or  Laying of Aluminium zinc 
alloy coated high tensile steel sheet 
work. 
 

40  

 Total Value of Aluminium zinc alloy 
coated high tensile steel sheet works 
executed in the last three years)  
(Pro-rata for in between cases) 
 

40 Rs. 360.00 Lakhs 

 More than 24 Rs. 180.00 Lakhs 
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IV Performance on previous works  20  

 Successful completion of three major 
works in time. (Each not less than     
Rs. 80.00 Lakhs) 
 

20  

 Successful completion of two major 
works in time. 

16  

 Successful completion of one major 
work in time. 
 

12  

V Highest value of single work 
completed (Rs.80.00 L) 
 

10  

 (Pro-rata for in between cases) 
 

10 
 

Rs. 160.00 Lakhs 

 More than 6 Rs. 80.00 Lakhs 
 

VI Equipments / Tools & Plants  owned 10 
 

 

 Drilling Machines, Lifting tackles, ,Sheet 
Cutting scissors, Safety ladders, nets, 
ropes for lifeline. 

10  

 Drilling Machines, Lifting tackles,, Sheet 
Cutting scissors, Safety ladders , ropes 
for lifeline. 
 

6  

VII Qualified staff availability 
 

5  

 Two Supervisors  &  15 Skilled 
labourers  along with  Site In charge 
available. 
 

5  

VIII Financial stability (Solvency) 
 

10  

 (Pro-rata for in between cases) 10 Rs.160.00 Lakhs 
 

 More than . 6 Rs. 80.00 Lakhs 

 Total 100  

 
 NOTE:  Minimum score required for qualification is 60 out of 100.    
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BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI - 620 014 
 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

QUALIFICATION PROFORMA 
 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 

7. Enclose a chart showing Company Organization 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up 

on the functions and responsibilities of each 

entity. 

 
8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organization, 
equipments, tools, etc. 
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12. 

 
Is the individual/sole proprietor/any partner/ 
directors of company: 

 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
„Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker‟s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2011-12 
2.   2010-11 
3.   2009-10 

 
18. State  whether  Income  Tax  Returns  filed   1.   2011-12   
 Acknowledged by IT Office, Audited report  

for Profit and Loss Account & Balance Sheet  
for last three years enclosed 
 

2.   2010-11 
3.   2009-10 
 

 

19. Contractor‟s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 
 

 

20. Quantum of business done during last 
three financial years 

1.   2011-12 
2.   2010-11 
3.   2009-10 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2011-12 
2.   2010-11 
3.   2009-10 

 
22. Guarantee limits (if any) enjoyed by the 

firm. 
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23. 

 
 
Over-draft limits (if any) enjoyed by the 
firm. 

 

 
24. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialization 

Remarks if any 

  
 
 
 

   

 
25. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
26. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid up to   

 
27. License No. and validity of license obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

28. Whether the applicant has registered his workmen under 
Employees‟ State Insurance Act.  If so, code number may be 
furnished.   
 

 

29. Whether the applicant has registered his workmen under 
Employees‟ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished 
 
 

 

30. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
31. Details of similar works completed during the last seven years (To be submitted in separate 

sheet as per Annexure-II.)    
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32. 

 
 
Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

 
33. 

 
Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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            ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
 
Earth moving equipments  

  
  

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Tower crane     
3. Builder‟s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      

1. Diesel generator     
 Any other plants/equipments      
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               ANNEXURE - II  
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(2005 – 2006 TO 2011-2012) 

 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
 

 
Only work orders or Completion  Certificates will not be considered.  Both of them are essential for technical evaluation. 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 
 

Signature of the Certifying Officer 
with Official seal. 
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SCHEDULE ‘A’  ATTACHED  IN  THE PRICE BID  

SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock 

yard. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

1 Cement  BHEL STORES or Stock yard 
 

2 M.S Rounds, C.T.D Bars & Structural Steel, rails and 
all railway materials 
 

BHEL STORES or Stock yard 

3 Aluminium zinc alloy coated high tensile steel sheet 
 

BHEL STORES or Stock yard 

4 Cast iron pipes & specials including pig lead for 
jointing 
 

BHEL STORES or Stock yard 

 
 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in 

writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of 

stores to be issued  by BHEL which are not available at the time of indenting by the 
contractor may be supplied by BHEL after necessary procurement. The contractor shall 
not be entitled to any claim of compensation for delay in the supply of stores by BHEL 
under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site  
of work at his own cost as soon as they are issued to him. 

 
5. The steel  materials if issued will be in random lengths and sizes as stocked by the BHEL 

and the cost  of all cutting, conversion, substitution and fabrication as well as wastage 
shall have to be borne  by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued to him 

by BHEL. If he fails to do so, no further issue of materials will be made to him and he will 
be held responsible  for any delay in the execution of the work which may occur on this 
account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses 

or other items are issued free of cost to the contractor, the contractor will have to make 
good at his own cost  any loss or damage to any part or whole of the items issued to him 
as above. All wastage  within the premises  limits as fixed by BHEL will be charged for at 
the prescribed issued rates of BHEL. Excess  wastage will be charged for at punitive 
rates which will be 100% higher than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as also 

quantities of materials consumed in excess of the max.  permissible limit as fixed by 
BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which 

materials have been rendered  surplus or consumed in excess of the actual 
requirements shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 

……………………………..Nil………………………………. 
 

 

 
 
a. Machineries shall not be operated over time without the written permission of the Sr. 
Engineer / Dy. Manager / Manager. 
 
b. All Coolies, Watermen etc., required  in addition to BHEL crew mentioned in column 4 
above shall be  arranged by the contractor at his own expense. 
 
 

SCHEDULE ‘D’ 
 

 
NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

SL.No. DRAWING NUMBER DESCRIPTION 

 

1 

 
Sketch-1 

Details of accessories for metal sheet roofing and side 
cladding. 

2 Sketch-2 Details of end curve 

 
 
 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township  

 
1 

 
Aluminium zinc alloy coated high 
tensile steel sheet  
 

 
BHEL Stores 

 
2 Kilometre 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 

AUTHORITY TO TENDER 
 
 
 

Tender Notice No. 01/12-13  Office of the  

            
                        SR.MANAGER/CIVIL/FACTORY(PLANNING)                                                                 
               BHARAT HEAVY ELECTRICALS LIMITED 
                                                                      TIRUCHY – 14. 

 

Tender Schedule No. 03/12.-13  

      
 

  
 

 Lumpsum / Percentage rate / Item rate  tender for works required in  “Supplying &  
fixing  of Aluminium zinc alloy coated high tensile steel sheets for roofing 
and side sheeting  to replace  existing AC sheets in Factory Buildings of 
HPBP, SSTP and allied areas in BHEL, Trichy Complex.” 
 
 

Messrs.   …………………………………………………………………………. are / is 

hereby authorized to tender for the above work. The Tender is to be delivered at the Office of the 

SR.MANAGER/CIVIL/FACTORY (PLANNING) Bharat  Heavy Electricals  Limited Unit, 

Thiruverumbur, Tiruchirappalli – 620 014 superscribing the name of works as mentioned above. 
 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting  the 
Tender Notice, schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE 
LOWEST OR ANY  TENDER 
 
 
 
 
 
        Issuing Officer with  
         Designation  
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Contract Agreement No……………………………………………………………………………. 
 

TENDER 
To 
 
The SR.MANAGER/CIVIL/FACTORY (PLANNING) 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 

I / We hereby offer to carry out the work of “Supplying &  fixing  of Aluminium zinc 
alloy coated high tensile steel sheets for roofing and side sheeting  to 
replace  existing AC sheets in Factory Buildings of HPBP, SSTP and allied 
areas in BHEL, Trichy Complex.” 
 
I / We hereby carefully perused the following documents connected with the above noted work 
and agree to obide the same. 
 

1. Specifications (General & Particular ) 
2. Drawings 
3. Schedule „A‟, „B‟, „C‟, „D‟ & „E‟ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 

Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest 
Money, which shall be  refunded should  this tender be rejected. I / We further  agree to deposit 
such sum which along with the sum of Rs…………………………mentioned above shall make up 
50% of the fully Security Deposit  for this work as provided for under conditions of the BHARAT 
HEAVY ELECTRICALS LIMITED General Conditions of Contract. 
 
 
 I / We further agree to execute all the work referred to in the said documents upon the 
terms & condition contained or referred therein and as detailed in Schedule „A‟ and Bill of 
Quantities annexure  thereto an to carry out such deviations as may be ordered, vide conditions 6 
of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of the tendered of 
Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required  by condition 62 of the General conditions of 
Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E. Ltd., 
in his sold discretion  whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 „A‟ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………Shri…………………………………………………………………………………… in the 

capacity of ………………………………………………………………………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of 

……………………………….…………………………………………………………………………………

………………………….……………………………………………………………………………  

  ( in block letters )  

 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been made 

in the Tender Document and as evidence that these alternations were made before the execution 

of contract agreement, they have been initialed by the Contractor and the   

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

……………………………………………………………………………………………………… is hereby 

authorized to sign and initial on my behalf  the documents forming part of this contract (Number of 

alternation in figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. …………………………………….. 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… at 

the item rates as indicated in the Bill of Quantities  attached to Schedule „A‟. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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