

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.08.2019 to 31.08.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1835 Pkg A	Package A, i.e. Handling of Materials at BHEL/ Client's Stores/ Storage Yard and transportation to site of Erection, Erection, Testing & Assistance for commissioning and Trial Operation including supply and application of insulation, refractory, supply & application of final Painting etc. of Boiler & auxiliaries, Air Pre Heaters, Ducts & Dampers, Boiler Integral Piping, ESP, Gates, Duct support structures, structure for bunker, fans, bowl mills, Rotation Equipment's, Fuel Oil System auxiliaries, Auxiliary boiler & Auxiliaries and their insulation, etc. and Detailed Engineering, Fabrication, Erection of Bunker including initial and final painting along with supply & installation of items as per BOQ of Unit 1 of 2x660 MW Udangudi STPP, Tuticorin District, Tamil Nadu	OT	03-Jun-19	TWO	17-Jun-19	2	1. M/s Texcel Engineers Private Limited. 2. M/s Bhavani Erectors Private Limited.	-	YES	BHEL PSSR SCT 1835 Package A dated 05.08.2019	M/s Bhavani Erectors Private Limited.	84,40,00,000.00	25 MONTHS	NA
SCT 1792 Pkg C	Package C of Fabrication and Erection of Structural Steel works in Power House, Pipe Rack and other Miscellaneous buildings for Units 1 to 3 (Package-A, B & C) of 5 X 800 MW Yadadri Thermal Power Project, Veerlapalem village, Dameracherla Mandal, Nalgonda District, Telangana State.	OT	28-Dec-18	TWO	18-Feb-19	5	1. M/s Ajeet Enterprises 2. M/s Indwell Constructions Pvt Ltd 3. M/s RVPR Constructions Pvt Ltd 4. M/s Santosh Infra Power Pvt Ltd	1. M/s Bridge & Roof Co (I) Pvt Ltd	YES	BHEL PSSR SCT 1792 Pkg C dated 09.08.2019	M/s Indwell Constructions Pvt Ltd	27,72,00,000.00	20 MONTHS	NA
SCT 1844	Transportation of 600 MT Terex Demag Crane Model CC 2800-1 crane from 2X500MW Neyveli New TPP Tamilnadu to 2X800MW Uppur STPP Tamilnadu.	OT	01-Jul-19	TWO	23-Jul-19	5	1. M/s Associated Road Carriers Ltd 2. M/s CJ Darcl Logistics Ltd 3. M/s Globe Ecologistics Pvt Ltd 4. M/s PBL Transport Corp Pvt Ltd 5. M/s Union Roadways Ltd	-	YES	BHEL PSSR SCT 1844 dated 09.08.2019	M/s CJ Darcl Logistics Ltd	21,00,000.00	1 month	NA

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.08.2019 to 31.08.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1828	Handling at site stores / storage yard, transporting to site, erection, testing & commissioning including supply and application of final painting of Control and Instrumentation works for 1x800 MW at North Chennai TPS Stage III, Ponneri Taluk, Thiruvallur District, Tamil Nadu	OT	14-May-19	TWO	11-Jun-19	3	1. M/s Chemin Controls & Instrumentation Pvt Ltd 2. M/s Entech Projects Pvt Ltd 3. M/s PRV Constructions Pvt Ltd	-	YES	BHEL PSSR SCT 1828 dated 19.08.2019	M/s PRV Constructions Pvt Ltd	4,30,00,000.00	13 MONTHS	NA
SCT 1835 Pkg B	Package B, i.e. Handling of Materials at BHEL / Client's Stores / Storage Yard and transportation to site of Erection, Erection, Testing & Assistance for commissioning and Trial Operation and application of insulation, refractory including supply & application of final Painting etc. of Boiler & auxiliaries, Air Pre Heaters, Ducts & Dampers, Boiler Integral Piping , ESP, Gates, Duct support structures, Structure for bunker, Fans, Bowl mills, Rotation Equipment's, Fuel Oil System auxiliaries, and their insulation, etc. and Detailed Engineering, Fabrication, Erection of Bunker including initial and final painting along with supply & installation of items as per BOQ of Unit 2 of 2x660 MW Udangudi STPP, Tuticorin District, Tamil Nadu	OT	03-Jun-19	TWO	17-Jun-19	2	1. M/s Texcel Engineers Private Limited. 2. M/s Bhavani Erectors Private Limited.	-	YES	BHEL PSSR SCT 1835 Package B dated 21.08.2019	M/s Texcel Engineers Private Limited.	83,34,05,300.00	25 MONTHS	NA