MAJOR HIGHLIGHTS OF THE TENDER

CPC TENDER NO. BHEL/CPC/ KRW/M_BAL_MM/26/099

BROAD SCOPE OF JOB: The work of receipt, unloading, verifying, shifting, stacking,
preservation, handling and handing over of Balance- components of boiler with auxiliaries
including mills & feeders etc.; ESP with auxiliaries, steam turbine & auxiliaries; turbo-
generator & auxiliaries; pumps with aux., rotating machines, tanks & vessels, complete
electrical, controls and instrumentation equipments, panels, cables / cable trays, and other
related items including items of Boiler, TG & BOP’s packages; HP&LP Piping; refractory &
insulation with cladding materials; BHEL T&P; components & equipment of various other
systems, pre-fabricated structures, structural & reinforcement steel, cement, supply,
installation and maintenance of CCTV camera and providing services for Materials
Management at 2X660MW STPP, HTPS, Korba West, Chhattisgarh, India.

SL. HIGHLIGHTS / SALIENT DESCRIPTION
NO. POINTS
1 Pre-Bid Meeting with Interested Applicable
Bidders (NIT Clause 1.0 (X))
2 Earnest Money Deposit (EMD)
[NIT Clause 1.0 (X) and GCC INR 5,00,000/- (Rupees Five Lakhs Only)
Clause 1.9]
3 Price Variation Compensation Applicable for Section A of BOQ at Chapter XIV of
(As per GCC clause 2.17 & TCC TCC only.
Clause 7.6 & 7.7) Not Applicable for Section B, C, D & E of BOQ at
Chapter XIV of TCC
4 Over Run Compensation (ORC) Applicable for Section A of BOQ at Chapter XIV of
(As per GCC clause 2.12 & TCC TCC only.
Clause 7.6 & 7.7) Not Applicable for Section B, C, D & E of BOQ at
Chapter XIV of TCC
5 Interest Free Mobilization Advance | 5% of the Contract Value in three instalments
(GCC Clause 2.13.1) as specified in TCC. (Chapter VII of TCC)
6 Procurement at Risk and Cost of Breach of Contract
bidder, in case of default of
Contractor is removed (replaced by
“Breach of Contract” clause)
("Rights of BHEL"” - GCC Clause 2.7)
7 Security Deposit (SD)
(GCC Clause 1.10) 5% of the Contract Value
8 Retention Amount (RA)
(GCC Clause 2.22) 5% of the Contract Value
9 Reverse Auction Not applicable
(NIT Clause 19.0)
10 BOCW Cess Not to be borne by contractor
(TCC Chapter - VIII, Clause 8.4)
11. | T&Ps and MMEs All T&Ps are to be provided by the Contractor
(TCC Chapter-1V) as per Chapter-1V of TCC.
12. | T&PS AND MMES to be provided by | Refer Chapter V of TCC
BHEL (TCC Chapter-V)
13. | Construction Power: Refer Chapter- III of TCC.

(Clause 3.2, 3.11 of TCC Chapter -
I11)
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HIGHLIGHTS / SALIENT
POINTS

DESCRIPTION

14.

Contract Period

The contract period for completion of entire
work under scope shall be 47 (Forty-Seven)
months from the "“START OF CONTRACT
PERIOD".

For details bidder may refer Chapter-VI of TCC

15.

BOQ

1. Item rate are available for Cranes
2. Item rate are available for Grass
Cutting Service
3. Item rate are available for Weigh bridge
Operation & Maintenance.
For details Bidders are requested to refer
Chapter- XIV of TCC

15

‘Assessment of Capacity of Bidders’
to execute work

applicable

Note: The above is for reference only. Bidders are requested to go through the
complete tender documents for preparation of their offer.
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