

CORRIGENDUM - 4 DATED 15.03.2021 TO TENDER SPECIFICATION BHEL PSSR SCT 1940

Erection, Testing and Commissioning of Power Cycle Piping and all associated Piping & Insulation works of Package-A (Unit-1 and Unit-3) and Package B (Unit-2 and Unit-4) at 5X800 MW Yadadri Thermal Power Project, Nalagonda, Telangana.

Sl. No.	Clause No.	Existing provision	Bidder's Query / Request	BHEL Reply / Clarification
1	Vol.I Book-I-Notice for Inviting tender (NIT) Clause 1.0 Salient Features of NIT, Sl No. vii) EMD Amount	Rs.35,00,000/- (Rupees Thirty-Five Lakh only)	EMD reduction as per office memorandum by GOI (MOF) and cash flow constraint and other reasons.	Rs.10,00,000/- (Rupees Ten Lakh only)
2	Page No 37 of 113 in TCC (Part 1 of 4)	—	Requesting BHEL to provide the quantity of Temporary Piping to be executed In Unit#2 and 4.	Refer to serial no 6 and 7 of clause no 1.9.1 WEIGHT SCHEDULE - SUMMARY.
3	1.9.2 PGMA WISE WEIGHT DETAILS (Page no 36 of 113 in TCC).	PGMA-81 036- CW Storage Tank 7.49 MT Per Unit.	Request to provide the delivery condition of CW storage Tank.	Tank is supplied as a single package
4	Clause No. 1.14.2.45 of TCC (Page No. 64 of 113).	Contractor Should Fabricate bends of ≤ 2 " diameter size at site from running meters of piping for the above and cut edge prepare and lay the piping as per BHEL Engineers instruction.	Requesting BHEL to provide the line item for bends of ≤ 2 " dia to be fabricated at site in MT.	Refer to Field / Erection Welding Schedule Chapter 13 of Vol IA Part-II: Technical specifications
5	Clause no 1.15.43 of TCC (Page no 77 of 113)	The percentage of radiography are tentative, which may be increased depending upon the quality of Joints at the discretion of BHEL.	Request BHEL to provide size and type wise % of NDT.	Refer to Field / Erection Welding Schedule Chapter 13 of Vol IA Part-II: Technical specifications

Note:-

1.All other Terms & Conditions remain unchanged. Bidders are requested to consider this Corrigendum as part of the Tender Specification and quote accordingly.

-sd-
Anil Kumar
DGM/SCT