


A. BILL OF QUANTITY AS PER FOLLOWING:

| Sl. No. | Material Code | Detail of Items | Quantity for Six Month. Wt. in KG. |
|---------|---------------|--|------------------------------------|
| 1 | RU9003541990 | Al. Strip Flexible up to 2.095 Kg | 6000 |
| 2 | RU9003541019 | Al. Strip Flexible from 2.096 Kg to 4.945 Kg | 8000 |
| 3 | RU9003541078 | Al. Strip Flexible above 4.946 Kg | 6000 |

(B) SCHEDULE OF START AND COMPETION OF WORK:

| Sl. No. | ACTIVITY | DATE OF COMPLETION |
|---------|---|---|
| 1 | Mobilization of requisite manpower. | Within one week of receipt of W.O. |
| 2 | Fabrication of PPC Items (Al. Strip Flexible) | -100% Allotted quantity as per tender distribution matrix in 12 months progressively. -Time of work completion shall be as per schedule given at Sl. No. 10 of (Liquidated damage) of SCC as per Annexure-C. |
| 3 | Demobilization of manpower deployed | Within one week of completion of W.O. after obtaining no objection certificate from PPC department. |

| Sl. No. | We hereby accept the following conditions | Acceptance by Bidder |
|---------|---|----------------------|
| 1. | Short closing of contract as per PQR annexure-D, clause no. 3(c) and as per Special Conditions of Contract annexure- C, clause no. 3 to 6. | Accepted |
| 2. | Contractor to arrange the all the required machines, hand tools, Safety equipment listed at sl. no. 2.1 of contractor scope of work annexure-A, within 1 week after award of contract/work order. | Accepted |
| 3. | Contractor to ensure compliance of Sl. no. (A) And (B) of Contractor's Obligation as per Annexure-G. | Accepted |

(Signature of bidder with seal)

