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1.0 INTENT OF THE SPECIFICATION 

1.1 The intent of this specification is to provide services for execution of the 
project according to most modern and proven techniques and codes. The 
omission of specific reference to any method, equipment or material 
necessary for the proper and efficient services towards fabrication/ erection 
/ Construction work shall not relieve the contractor of the responsibility of 
providing such services / facilities to complete the work or portion of work 
awarded to him. The quoted / accepted rates / price shall deem to be 
inclusive of all such contingencies. 

1.2 The work shall conform to dimensions and tolerances given in various 
drawings and documents that will be provided during execution. If any 
portion of works is found to be defective in workmanship and not   
conforming   to drawings / documents or other stipulations, the contractor 
shall dismantle and re-do the work duly replacing the defective materials at 
their own cost, failing which recoveries, as determined by BHEL, shall be 
effected from contractor's bills. 

1.3 It is not the intent of this specification to specify herein all the details of work. 
However, the system shall conform in all respects to high standards of 
quality and workmanship for performing the required duties in a manner 
acceptable to purchaser who will interpret the meaning of drawings and 
specifications and shall be entitled to reject any work or material, which  in 
his judgments is not in full accordance herewith. 

1.4 The omission of specific reference to any fabrication / erection or other 
method, equipment or material necessary for proper and efficient working 
of the plant shall not relieve the tenderer of the responsibility of providing 
such facilities to complete the work at quoted rates. Any mismatch/ defect 
found due to mistake in construction/ fabrication / erection shall have to be 
rectified by the vendor free of cost. Inspection by BHEL/Customer does not 
relieve vendor of his responsibility of executing quality work. 

1.5 The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, supervision, engineering and 
construction management. The contractor should ensure proper planning 
and successful and timely completion of the work to meet the overall project 
schedule. The contractor must deploy adequate quantity of tools & plants, 
modern / latest construction aids etc. He must also deploy adequate trained, 
qualified and experienced supervisory staff and skilled personnel. 

1.6 

 

Following shall be the minimum responsibility of contractor and have to be 
provided within finally accepted rates / prices. 
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1.6.1 Achieving Proper out-turn / Turn-over as per BHEL plan and commitment. 

1.6.2 Completion of work as per BHEL Schedule. For this, the contractor, just 
after award, has to submit detail work completion schedule along with their 
resource/T&P deployment plan in line with contract schedule for 
review/approval by BHEL/customer.  

1.6.3 Good quality and accurate workmanship with good aesthetics value for the 
works done. 

1.6.4 Repair and rectification. 

1.6.5 Preservation / Re-conservation of all components/ structures during storage 
fabrication/ erection / construction/ commissioning till handing over. 
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2.0 GENERAL  SERVICES TO BE RENDERED BY THE BIDDER 

2.1 Services for construction/fabrication/erection under the contract shall 
include but not be  limited to the following: 

2.2 Raising demand for issuance of materials from time to time for 
fabrication/construction/ erection as per the program. The Contractor shall 
be the custodian of all the materials issued till the structure/ 
plant/equipment is officially taken over by the owner / BHEL after 
satisfactory completion of work.  

2.3 Transport of material to Project Site is in the scope of contractor. 

2.4 Deployment of all skilled and unskilled manpower required for fabrication/ 
construction / erection, supervision of fabrication/ erection/ construction, 
watch & ward.  

2.5 Deployment of all tools & tackle, construction/fabrication  machinery, 
transportation vehicles and all other implements in adequate number and 
size, appropriate for the   fabrication/ construction / erection work to be 
handled under scope of this specification except otherwise specified. 

2.6 Supply of all consumables, e.g. welding electrodes,  cleaning agents,  
diesel oil, lubricant etc. as well as materials  required for  temporary  
supports, scaffolding etc. as necessary  for  such  fabrication/ construction 
/ erection work, unless specified otherwise. 

2.7 Maintaining  proper  documentation  of all  the activities undertaken by the 
Contractor as per the Proforma mutually  agreed  with  BHEL, Submission 
of  monthly progress reports and any  such document  as and when desired 
by BHEL/owner, taking  approval  of all statutory authorities etc. as 
applicable for respective portions of work  fall  under the jurisdiction of such 
statutes of laws. 

2.8 Any other service, although not specifically called for but required for a 
contract of the size and nature indicated in the specification. 
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3.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND 
STANDARDS) 

3.1 Except where otherwise specified, the fabrication/ construction/ erection 
activity shall comply with the appropriate Indian Standard or an agreed 
internationally accepted Standard Specification as mentioned elsewhere 
in contract specifications, each incorporating the latest revisions at the 
time of tendering. Where no internationally accepted standard is 
applicable, the Bidder shall give all particulars and details as necessary, 
to enable BHEL to identify all material/ process in the same detail as would 
be possible had there been a Standard Specification. 

3.2 Where the Bidder proposes alternative codes or standards he shall include 
in his tender one copy (in English) of each Standard Specification to which 
materials offered shall comply. In such case, the adopted alternative 
standard shall be equivalent or superior to the standards mentioned in the 
specification.  

3.3 In the event of any conflict between the codes and standards referred 
above, and the requirements of this specification, the requirements which 
are more stringent shall govern. 

3.4 Tools used during fabrication/ construction/ erection shall not be accepted 
except with the specific approval of the Engineer. 
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4.0 OBLIGATIONS OF CONTRACTOR 

4.1 CONSUMABLES & OTHER ITEMS 

4.1.1 The contractor shall provide within finally accepted price / rates, all 
consumables (excepting those indicated in BHEL scope) like welding 
electrodes (including alloy steel and stainless steel), filler wires, TIG 
filler wires, gases (inert, welding, cutting), soldering material, dye 
penetrants, radiography films, etc. Other consumables such as tapes, 
jointing compound (As applicable), grease, mobile oil, M-seal, Araldite, 
petrol, CTC / other cleaning agents, grinding and cutting wheels are 
also to be provided by the contractor. Steel, packers, shims, wooden 
planks, scaffolding materials hardware items etc. required for 
temporary works such as supports, scaffoldings are to be arranged by 
the contractor. Sealing compounds, wooden/concrete sleepers, for 
temporary work, required for completion of work except those which 
are specifically supplied by manufacturing unit are also to be arranged 
by the contractor. 

4.1.2 It shall be the responsibility of the contractor to plan the activities and 
store sufficient quantity of consumables. Non-availability of any 
consumable materials or equivalent suggested by BHEL cannot be 
considered as reason for not attaining the required progress or for 
additional claim.  

4.1.3 It shall be the responsibility of the contractor to obtain prior approval 
of BHEL, regarding suppliers, type of electrodes etc. before 
procurement of welding electrodes.  Electrodes shall be subjected to 
inspection and approval by BHEL.  The contractor shall inform BHEL 
details regarding type of electrodes, batch number, date of expiry etc. 
and produce test certificate for each lot / batch with correlation of batch 
/ lot number with respective test certificate. No electrode without a valid 
test certificate will to be used.  

4.1.4 BHEL reserves the right to reject the use of any consumable including 
electrodes, gases, lubricants / special consumables if it is not found to 
be of the required standard / make / purity or when shelf life has 
expired. Contractor shall ensure display of shelf life on consumable 
wherever required and records maintained. 

4.1.5 Storage of all consumables including welding electrodes shall be done 
as per requirement / instruction of the Engineer by the contractor at his 
cost. 

4.1.6 In case of improper arrangement for procurement of any consumable, 
BHEL reserves the right to procure the same from any source and 
recover the cost from the Contractor’s first subsequent bill at market 

ankitgoyal
Cross-Out

ankitgoyal
Cross-Out

ankitgoyal
Cross-Out



SPECIAL CONDITIONS OF CONTRACT (SCC)- Structural 
Chapter - IV: Obligations of Contractor 

 

BHARAT HEAVY ELECTRICALS LIMITED         Date: 15.04.2024, Rev 01 Page 8 of 25 

value plus the departmental charges of BHEL from time to time. 
Postponement of such recovery is normally not permitted. The 
decision of Engineer in this regard shall be final and binding on the 
Contractor.   

4.1.7 All charges on account of any kind of taxes and duties on materials 
obtained from any source for carrying out the works in the scope of the 
contractor shall be borne by the contractor. 

4.2 TOOLS AND PLANTS / MONITORING AND MEASURING 
EQUIPMENT (MMEs) 

4.2.1 T&Ps and MMEs to be provided by Contractor 

4.2.1.1 All T&Ps and MMEs excepting those specifically indicated in BHEL 
scope are to be provided by the Contractor. Record of availability of 
T&Ps and MMEs with Valid Fitness/Calibration Certificate of T&P & 
MME’s need to be submitted on monthly basis by contractor. 
Contractor has to make his own arrangement at his cost for completing 
the formalities (including arrangement of Road permits/ e-way bill, if 
any) if required with Tax authorities, for bringing their materials, plants 
and equipments at site for the execution of work under this contract. 

4.2.1.2 All suitable cranes, lifting and transport equipments for material 
handling at stores/yard/siding are included in scope. 

4.2.1.3 All T&Ps to be deployed by the contractor shall have the approval of 
BHEL Engineer with regard to brand, quality and specification.  

4.2.1.4 Indicative list of Major T&Ps in the scope of Contractor are given in the 
Technical Conditions of Contract. Bidders to note that these are only 
indicative and as such all other T&P necessary for timely and 
satisfactory completion of work in scope shall be mobilized by 
Contractor 

4.2.1.5 Timely deployment of adequate T&Ps/MME’s is the responsibility of 
the contractor. The contractor shall be prepared to augment the 
T&P/MME’s at short notice to match the planned programme and to 
achieve the milestones. 

4.2.1.6 Contractor shall maintain and operate his tools and plants in such a 
way that major breakdowns are avoided. In the event of major 
breakdown, contractor shall make alternative arrangements 
expeditiously so that the progress of work is not hampered. 

4.2.1.7 In the event of contractor failing to arrange the required tools, plants, 
machinery, equipment, material or non-availability of the same owing 
to breakdown, BHEL can deploy own/hired/otherwise arrange 
resources and recover the expenses incurred from the dues payable 
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to contractor. Recoveries shall be actual expenses incurred plus 5% 
overheads or as defined in TCC.  

It is not obligatory on the part of BHEL to provide any tools and tackles 
or other materials other than those specifically agreed to do so by 
BHEL. However, depending upon the availability, BHEL/ BHEL’s 
Customer handling equipment and other plants may be made 
available to the contractor on payment of hire charges as fixed, subject 
to the conditions laid down by BHEL/ Customer from time to time. 
Unless paid in advance, such hire charges, if applicable, shall be 
recovered from contractor’s bill/ security deposit or any other due 
payment in one instalment. 

4.2.1.8 The T&P to be arranged by the contractor shall be in proper working 
condition and their operation shall not lead to unsafe condition. The 
movements of cranes, and other equipment should be such that no 
damage / breakage occurs to foundations, other equipments, material, 
property and men. All arrangements for the movement of the T&P etc. 
shall be the contractor’s responsibility.  

4.2.1.9 Use of welding generators / rectifiers only shall be permitted for 
welding. Use of welding transformers will be subject to specific 
approval of BHEL engineer. 

4.2.1.10 The contractor at his cost shall carry out periodical testing of his 
construction equipment. Test and calibration certificates shall be 
furnished to BHEL.  

4.2.1.11 Contractor shall ensure deployment of serviced and healthy T&Ps 
including cranes, lifting tackles, wire ropes, manila ropes, winches and 
slings etc.  History card and maintenance records for major T&Ps will 
be maintained by the contractor and will be submitted to BHEL 
Engineer for inspection on monthly basis. Fitness certificate / Test 
Certificates of T&P shall have to be submitted before it is put in use. 
Identification for such T&Ps will be done as per BHEL Engineer's 
advice.  

4.2.1.12 Contractor shall ensure deployment of reliable and calibrated MMEs 
(Inspection measuring and Monitoring equipment).  The MMEs shall 
have test / calibration certificates from authorized / Government 
approved / accredited agencies traceable to National / International 
standards. Each MME shall have a label indicating calibration status 
i.e. date of calibration, calibration agency and due date for calibration.  
A list of such instruments deployed by contractor with its calibration 
status is to be submitted to BHEL Engineer on monthly basis in 
prescribed format for control. 
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4.2.1.13 Re-testing / re-calibration shall also be arranged at regular intervals 
during the period of use as advised by BHEL Engineer within the 
contract price.  The contractor will also have alternate arrangements 
for such MME so that work does not suffer when the particular 
instrument is sent for calibration.  If any MMEs not found fit for use, 
BHEL shall have the right to stop the use of such item. It will be 
necessary for the contractor to deploy proper item. Any readings taken 
by the defective instrument will be recalled and repeat the readings 
taken by that instrument with a proper one. In case he fails to do so, 
BHEL may deploy MMEs and retake the readings at contractor’s cost. 

4.2.1.14 BHEL shall have lien on all T&P, MMEs and other equipment of the 
contractor brought to the site for the purpose of work awarded by 
BHEL.  BHEL shall continue to hold the lien on all such items 
throughout the period of contract / extended period.  The contractor 
and / or his sub-contractors, without the prior written approval of the 
Engineer, shall remove no material brought to the site for the purpose 
of work awarded by BHEL. 

4.2.1.15 The month wise T&P deployment plan to execute the work is to be 
submitted as per relevant format as per the instruction of BHEL. It shall 
be the contractor's responsibility to deploy the required T&P, for timely 
and successful completion of the job, to any extent. 
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5.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR, 
SUPERVISORY STAFF, ETC.  

5.1 Refer relevant clauses of General Conditions of Contract (GCC) also in this 
regard. 

5.2 The contractor shall deploy all the necessary skilled/semiskilled/ unskilled 
labour including highly skilled workmen etc. These workmen should have 
previous experience on similar job. They shall hold valid certificates 
wherever necessary. BHEL reserves the right to insist on removal of any 
employee of the contractor at any time if he is found to be unsuitable and 
the contractor shall forthwith remove him.  

5.3 Contractor shall also comply with the requirements of statutory authorities/ 
project authorities calling for police verification of antecedents of the 
workmen, staff etc. 

5.4 It is the responsibility of the contractor to engage his workmen in shifts and 
or on overtime basis for achieving the targets set by BHEL. This target may 
be set to suit BHEL’s commitments to its customer or to advance date of 
completion of events or due to other reasons. Prior Information will be 
communicated by BHEL to contractor for arrangement of required 
manpower and T&P/MME’s at no extra cost to BHEL. The decision of BHEL 
in regard to setting the fabrication/ construction/ erection/ commissioning 
targets will be final and binding on the contractor. 

5.5 Contractor shall provide at different elevation suitable arrangement for 
urinal and drinking water facility with necessary plumbing & disposal 
arrangement including construction of septic tank. These installations shall 
be maintained in hygienic condition at all times. 

5.6 The Contractor shall be liable to follow all relevant acts/rules incl. Contract 
labour (Regulation and Abolition) Act 1970. Contractor shall fulfill all 
Statutory requirements like Insurance Policy, PF Code/PF Account number 
etc. as per the requirement of BHEL/Customer. 

5.7 Contractor shall deduct the necessary amount towards Provident Fund and 
contribute equal amount as per Government of India laws. This amount will 
be deposited regularly to the provident Fund Commissioner. 
BHEL/Customer  may insist for submission of the account code duly 
certified by PF Commissioner 

5.8 Contractor may also be required to comply with provisions of ESI Act in 
vogue if applicable and submit evidence to BHEL.  
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5.9 BHEL / customer may insist for witnessing the regular payment to the 
labour. They may also like to verify the relevant records for compliance with 
statutory requirements. Contractor shall enable such facilities to BHEL / 
Customer. Documentary proof of Labour wage payment with bank seal and 
sign should be submitted every month with RA Bill. All Labours should be 
provided with Labour ID Card as per format prescribed by Labour 
department.  
Contractor shall also provide monthly declaration for the current month 
regarding payment of wages, PF, ESI etc. payable to all the engaged 
workers as per existing labour laws and practice. 

5.10 Contractor shall deploy only qualified and experienced engineers/ 
supervisors. They shall have professional approach in executing the work. 

5.11 The contractor's supervisory staff shall execute the work in the most 
professional manner in the stipulated time. Accuracy of work and aesthetic 
finish are essential part of this contract. They shall be responsible to ensure 
that the assembly and workmanship conform to dimensions and tolerances 
given in the drawings/instructions given by BHEL engineer from time to 
time. 

5.12 The supervisory staff employed by the contractor shall ensure proper 
outturn of work and discipline on the part of the labour put on the job by the 
contractor. Also in general they should see that the works are carried out in 
a safe and proper manner. 

5.13 It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc. for entering the project premises. Necessary 
coordination with customer officials is the responsibility of the contractor.  
Contractor to follow all the procedures laid down by the customer for making 
gate passes. Where permitted, by customer / BHEL, to work beyond normal 
working hours, the contractor shall arrange necessary work permits for 
working beyond normal working hours. Contractor shall also arrange 
deputation of required supervisors, safety officers and all necessary 
arrangements to the satisfaction of BHEL engineer for extended hour 
working/night shift working. 
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6.0 MATERIAL HANDLING, STORAGE AND PRESERVATION ETC 

6.1 MATERIAL HANDLING AND STORAGE  

6.1.1 All the equipments/materials furnished under this contract shall be received, 
verified, unloaded, preserved and stored in the storage spaces in a manner 
so that they are easily retrievable. While drawing/lifting material from 
stores, the contractor shall ensure that the balance / other materials 
are stacked back immediately. No claim is admissible on this account.  

6.1.2 All the construction material/consumables shall be handled carefully by 
contractor to prevent any damage or loss. 

6.1.3 The contractor shall identify and deploy necessary Engineers / supervisors 
/ workmen for the above work in sufficient number, for areas covering their 
scope.  

6.1.4 All the equipment/material shall be handled very carefully to prevent any 
damage or loss. No untested wire ropes / slings etc.  shall be used for 
unloading / handling. Valid fitness/load test certificate need to be submitted 
before execution of fabrication/erection/lifting/handling work. The 
equipment/material shall be properly protected to prevent damage either to 
the equipment/material or to the floor where they are stored. 

6.1.5 Contractor shall indicate point of lifting on the structure component and 
drawings.  

Slings / shackles of proper size shall be used for all lifting and rigging 
purposes. All care shall be taken to safe guard the structure component 
against any damage. Dragging of component should be avoided. In case of 
any damage the cost shall be recovered from the contractor. 

6.1.6 Contractor shall be responsible for examining all the materials issued to him 
and notify the Engineer immediately of any damage, shortage, discrepancy 
etc. The contractor shall be solely responsible for any shortages or 
damages in transit, handling, storage and theft of the material once received 
by him. Materials once taken over will be deemed to have been received in 
good condition and in correct quantities except for intrinsic defects which 
cannot be observed by visual and dimensional inspection and weighing.  

6.1.7 The contractor shall maintain an accurate and exhaustive record-detailing 
out the list of all material received by him for the purpose of fabrication/ 
construction / erection and keep such record open for the inspection of the 
engineer at any time.   
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6.1.8 All the material in the custody of contractor and stored in the open or dusty 
locations must be covered with suitable weather proof / fire retardant 
covering material wherever applicable and shall be stacked up on raised 
level above ground. All covering materials including blocks and sleeper 
shall be arranged by the contractor at his cost.  

6.1.9 The contractor shall be responsible for making suitable indoor storage 
facilities to store all material & equipment, which require indoor storage till 
the time of their utilization. The Engineer will direct the contractor in this 
regard, which item in his opinion will require indoor storage, and the 
contractor shall comply with Engineer's decision. 

6.1.10 All materials issued by BHEL shall be utilized as directed by Engineer-in-
Charge or most economically in the absence of such direction. The 
contractor shall ensure that all surplus / damaged / scrap / unused material, 
packing wood / containers/ special transporting frames etc. are returned to 
BHEL. The contractor will maintain an account for all items received and 
returned to BHEL. Any shortage in returning such items shall be chargeable 
to the contractor except allowable wastage as specified in SCC/TCC/GCC.  

6.1.11 The contractor shall hand over all parts / materials remaining extra over the 
normal requirement with proper identification tags to the BHEL as directed 
by the concerned BHEL engineer.   

6.1.12 It shall be the responsibility of the contractor to keep the work / storage 
areas in neat, tidy and working conditions. All surplus/unusable packing and 
other materials shall be removed and deposited at location(s). 

6.2 PRESERVATION OF COMPONENTS  

6.2.1 After taking delivery from BHEL, plant materials storage shall be subjected 
to the following protection besides other provisions indicated in these 
specifications elsewhere.  

6.2.1.1 Items stored outdoors shall be stacked up at least six inches (6") off the 
ground. Items should not be stored in a low lying area where water logging 
is a possibility. Contractor should have sufficient numbers of wooden / 
concrete / steel sleepers for the job.   

6.2.2 The contractor shall effectively protect the finished work from action of 
weather and from damage or defacement and shall cover the finished parts 
then and there for their protection. 

6.2.3  Any failure on the part of contractor to carry out works according to above 
clauses will entail BHEL to carry out the job from any other party and 
recover the cost from contractor.    

6.3 HANDLING OF MATERIALS ISSUED BY BHEL: 
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6.3.1 Materials shall be issued by BHEL based on the weighment basis/linear 
measurements & sectional weight. 

6.3.2 All materials issued by BHEL shall be stacked, stored above ground level 
by use of concrete or wooden sleepers. No materials shall remain on 
ground at any time. All concrete or wooden sleepers required for stacking 
the materials shall be arranged by contractor (successful bidder of this 
package) at his own cost within the quoted rates. All other equipments like 
winches, D-Shackles, slings of various sizes, max puller, pulley blocks, 
jacks, trucks, trailers etc. required for such handling of steel shall be 
arranged by contractor within quoted/accepted rates. 

All materials stored by contractor shall be in accordance to 
standards/specifications and instruction of BHEL. Utilization of these 
material shall also be done in such a manner so that wastage on account 
of long storage/storage beyond shelf life can be avoided. Any loss/damage 
of material on this account will be attributable to the contractor. 

6.3.3 Materials issued will be used only for construction of permanent works. The 
contractor shall take care of material issued by BHEL and shall protect the 
same from theft, damage and weathering. Excessive rusting of steel in 
custody of agency/contractor must be avoided. In case, due to any cause 
attributable to the contractor, such rusting of steel occurs rendering 
the same unusable, then such quantity of steel shall be recovered 
from the interim payment at the penal rate specified in the tender. 

6.3.4 ISSUE OF STEEL: 

6.3.4.1 The steel shall be issued to the contractor on the following basis:  
i. Structural Steel: Weighment basis (Unit – MT)  
ii. Reinforcement Steel and Earthing Rod: Weighment basis (Unit-MT) 
iii. MS Rails: Weighment Basis (Unit-MT) 

6.3.4.2 All the steel (structural, reinforcement, earthing rod/GI flats, GI foundation 
bolts, etc.) issued by BHEL shall be properly accounted for. The total 
quantity of steel required for the work will be calculated from the approved 
Bar Bending schedule, fabrication drawings, approved laps, chairs and 
lugs etc. The measurement for payment as well as for accounting shall be 
based on the sectional weights as indicated in the following IS/BS/EN 
specifications. 
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6.3.4.3 Sr No Name of Standard Name of Section 

1 IS: 808-1964 Beams, Channels and Angles 

2 IS: 1730-1961  Plates, Sheets and Strips/Flats 

3 BS4-1: 1993 UB/UC sections 

4 IS: 12778/equivalence with EN-19-57 For NPB sections 

5 IS: 12778/equivalence with EN-53-62 For HE/WPB sections 

6 IS: 1786 or grade -1 of IS432 (Part-I) 
Rounds including deformed 
high yield strength bars. 

7. IS:4923-1997 Hollow section 

In case any such sectional weights are not available in the above 
documents, the manufacturer recommendation/BHEL instruction shall be 
binding. 

6.3.4.4 The steel issued to the contractor shall be mainly in standard length and 
sections as received from the supplier. However, the contractor shall be 
bound to accept the steel in length as provided and no claims for extra 
payment because of issue of non-standard length will be entertained. 

6.3.4.5 The contractor shall satisfy himself of the quality and quantity of the 
materials at the time of taking delivery from BHEL. No claims whatsoever 
will be entertained by BHEL because of quality or quantity after the 
materials are taken by the contractor from BHEL. 

6.3.4.6 The contractor shall submit to BHEL well in advance of before Three month 
from requirement, a statement indicating estimated quantity of steel 
required during a quarter. In addition, the contractor shall also furnish the 
estimated requirement of steel during a month by the third week of the 
previous month indicating his requirement. 

6.3.4.7 Bidders shall ensure that no lamination material is taken over by them from 
BHEL. 

6.3.4.8 Bidder to give requirement of Material in BHEL Scope well in advance of 
before Three month from requirement. Any delay in raising the requirement 
of these item leading to delay in placement of order, will be Contractor 
responsibility and its attributable delay in fabrication/ construction /erection 
will be responsibility of Bidder only. 

6.4 RETURN OF MATERIALS (BHEL Free Issued Material) 
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6.4.1 Return of Reinforcement Steel and Structural Steel including Scrap: 
All surplus steel and all wastage materials will be taken back on weighment 
basis. Surplus, unused and untampered steel shall be sorted section-wise 
and returned separately at a place directed by BHEL/Engineer. For return 
of such materials, contractor will not be entitled to any handling and 
incidental charges. All wastage / scrap (including melting scrap, wastage, 
and unusable scrap) shall be promptly returned to the BHEL and a receipt 
obtained for material accounting purposes. Scrap for reinforcement steel 
and structural steel shall be returned separately. 

6.4.3 Scrap and Serviceable Materials: 

6.4.3.1 All structural steel of length above 2 Meter except M.S Plate shall be 
considered as serviceable materials provided the materials is in good and 
acceptable condition. Structural steel in length less than 2 Meter Shall be 
treated as scrap. 

6.4.3.2 Plates having both side greater than 1 Meter OR if any side is less than 1 
Meter but greater than 0.5 Meter and the total area is equal or greater than 
2 sq. Meter shall be considered as serviceable material. 

6.4.3.3 All pipe measuring 2 Meter and above in length shall be treated serviceable 
materials provided they are in good and acceptable condition. Pipe in less 
than 2 Meter length shall be treated as Scrap. 

6.4.3.4 All TMT measuring 3 Meter and above in length shall be treated as 
serviceable material provided they are in good acceptable condition. TMT 
in less than 3 Meter shall be treated as scrap. 

6.4.4 Steel Consumption and wastage: 

6.4.4.1 Reinforcement Steel, MS earthing rod, GI gratings, Foundation bolts 
and MS Rails Consumption 
The theoretical consumption of various sections and/or diameter of 
reinforcement and earthing rod steel shall be based on approved 
construction drawing and bar bending schedule. Weight shall be calculated 
considering the sectional weights as per Indian standards. No extra cost 
shall be payable to the contractor for any deviation in weights for the 
different procedures adopted for issue and calculation of the theoretical 
consumption including rolling tolerances.  

a. Actual consumption = Issue – Surplus. 
b. Surplus = un-tampered, unused, uncut QTY of steel including 

serviceable material returned by the contractor to BHEL along-with 
relevant documents. 

c. Wastage = Actual consumption – Theoretical consumption. 
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6.4.4.2 Reinforcement Steel, MS earthing rod, Foundation bolts and MS Rails 
Wastage 
Allowable Wastage: (+3%) of the theoretical consumption shall be 
considered as allowable wastage. 

Wastage and scrap shall be as per actual weighment basis. 

Sl. 
no. 

Reinforcement steel & MS earthing rod 
Basis of issue & 
penal recovery 

R1 
Theoretical consumption (without considering wastage 
and scrap or loss) 

Free 

R2a 
Wastage limited to plus three percent (+3%) of 
aforesaid theoretical consumption (R1) towards 
allowable wastage and returned to BHEL. 

Free 

R2b 

Wastage limited to plus three percent (+3%) of 
aforesaid theoretical consumption (R1) towards 
allowable wastage but not returned to BHEL. 

Scrap Recovery 
Rate as 
mentioned in 
TCC. 

R3 
 

Wastage beyond THREE percent (+3%) of the 
theoretical consumption above (R1). 

Penal rate 
 

6.4.4.3 Structural Steel (Rolled Sections and Plates etc.)                
Consumption 
The theoretical consumption of various sections shall be based on 
approved drawings. Weights shall be calculated considering the sectional 
weights as per Indian standard. No extra shall payable to the contractor for 
any deviation in weights for the two different procedures adopted for issue 
and calculation of the theoretical consumption including rolling tolerances. 

a. Actual consumption = Issue – Surplus.  
b. Surplus = un-tempered, unused, uncut quantity of steel including 

serviceable material returned by the contractor to BHEL.  
c. Wastage = Actual consumption – Theoretical consumption.  
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6.4.4.4 Structural Steel Wastage 
Allowable wastage: 4% (FOUR percent) of the theoretical consumption 
shall be considered as wastage. Wastage shall be considered as cut pieces 
and scrap material, measured as per actual weighment basis. Invisible 
wastage, if any, shall be considered to be included in the specified 4 % 
allowable wastage.  

 
 

Sl no Structural steel including SS plate 
Basis of issue & 
penal Recovery 

S1 
Theoretical consumption (without considering any 
wastage, scrap or loss) as per specification & drg.  

Free 

S2a 

Wastage limited to plus four percent (+4%) of aforesaid 
theoretical consumption (S1) towards allowable 
wastage (including invisible wastage limited to 0.5%) 
and return to BHEL.  

 

Free 

S2b 

Wastage limited to plus four percent (+4%) of aforesaid 
theoretical consumption (S1) towards allowable wastage 
(including invisible wastage limited to 0.5%) but not 
returned to BHEL.  

 

Scrap Recovery 
Rate as 
mentioned in 
TCC. 

S3 
Wastage beyond four percent (4%) of the aforesaid 
theoretical consumption (S1).  

Penal rate 

6.4.4.5 Reconciliation of Materials: 

a. The contractor shall submit a reconciliation statement of steel issued to 
the contractor with each RA Bill.  

b. At the time of submission of bills, the contractor shall properly account for 
the material issued to him as specified herein to the satisfaction of BHEL 
certifying that the balance material is available in the contractor custody at 
site. 

c. At the time of submission of bills, if it is noticed by BHEL that the wastage 
is high and calls recovery at the penal rate, then, BHEL will proceed for 
recovery for the excess wastage as per penal recovery rates as specified. 

d. If at any point of time, BHEL finds there is a difference in physical and 
theoretical balance, where the contractor fails to provide necessary 
reconciliation, the decision of penal recovery/withhold of amount at penal 
rate by BHEL shall be final and binding to the contractor till proper records 
are submitted to and verified by BHEL.  

e. The reference drawings for actual material consumption to be used for the 
purpose of reconciliation shall be drawings prepared by the BHEL and 
drawings approved by BHEL for fabrication works and such other drawings 
approved by BHEL. This shall also include the bar bending schedule 
prepared by the contractor and approved by BHEL.  
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7.0 DRAWINGS AND DOCUMENTS 

7.1 The detailed drawings/revised drawings/documents, specifications 
available with BHEL engineers will be made available to the contractor 
during execution of work at site. The contractor will also ensure availability 
of all drawings / documents at work place. Contractor to ensure that 
hard/soft copies of the drawings not be forwarded and transmitted in any 
form detrimental to the interest of BHEL.  

BHEL can issue hard copy or soft copy of the drawings as available. It 
shall be the responsibility of the contractor to provide print outs for 
additional copies as per requirement. 

7.2 Necessary drawings to carry out the Fabrication/construction/ erection 
work will be furnished to the contractor by BHEL on loan basis, which shall 
be returned to BHEL after completion of work. Contractor shall ensure safe 
storage and quick retrieval of these documents.   

7.3 The contractor shall maintain a record of all drawings and documents 
available with him in a register as per format given by BHEL Engineer. 
Contractor shall ensure use of pertinent drawings / data / documents and 
removal of obsolete ones from work place and returning to BHEL.  

7.4 The data furnished in various annexure enclosed with this tender 
specification are only approximate and for guidance. However, the change 
in the design and in the quantity may occur as is usual in any such large 
scale of work. The contractors quoted rates shall be inclusive of the above 
factor. 

7.5 Should any error or ambiguity be discovered in the specification or 
information the contractor shall forthwith bring the same to the notice of 
BHEL before commencement of work. BHEL's interpretation in such cases 
shall be final and binding on the contractor.  

7.6 Deviation from design dimensions should not exceed permissible limit. The 
contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL.  
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8.0 INSPECTION AND QUALITY 

8.1 Inspection, Quality Assurance, Quality Control 

8.1.1 Preparation of quality assurance log sheets as per approved FQP and 
protocols with customer / consultants / statutory authority, welding logs, 
NDE records, testing & calibration records and other quality control and 
quality assurance documentation as per BHEL engineer’s instructions, is 
within the scope of work / specification. These records shall be submitted 
to BHEL / customer for approval from time to time. 

8.1.2 VOID 

8.1.3 A daily log book should be maintained by every supervisor / engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) 
for detailing and incorporating alignment/clearance / centering / leveling 
readings and inspection details of various fabrication/ construction/ 
erection activities etc. 

High pressure welding details like serial number of weld joints, welders 
name, date of welding, details of repair, heat treatment etc. will be 
documented in welding log as per BHEL Engineer’s instructions. 

Record of radiography containing details like serial number of weld joints, 
date of radiography, repairs, if any, re-shots etc. shall also be maintained 
as per BHEL Engineer’s instructions. 

Record of heat treatments performed shall be maintained as 
prescribed by BHEL. 

8.1.4 The performance of welders will be reviewed from time to time as per the 
BHEL standards. Welders’ performance record shall be furnished 
periodically for scrutiny of BHEL’s Engineer. Corrective action as 
informed by BHEL shall be taken in respect of those welders not 
conforming to these standards. This may include removal/ 
discontinuance of concerned welder(s). Contractor shall arrange for the 
alternate welders immediately. 

8.1.5 VOID 
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8.1.6 Contractor shall provide all the Measuring Monitoring Equipments 
(MMEs) required for completion of the work satisfactorily. These MMEs 
shall be of brand, quality and accuracy specified by BHEL Engineer and 
should have necessary calibration and other certificates as per the 
requirement of BHEL Engineer. Decision of BHEL Engineer regarding 
acceptance or otherwise of the measuring instruments / gauges / tools 
for the work under this specification, is final and binding on the contractor. 
BHEL may give an indicative list of MMEs required for this work and to 
be made available by the contractor. The list will be reviewed by BHEL 
and the contractor shall meet any augmentation needed wherever 
required. 

8.1.7 It is the responsibility of the contractor to prove the accuracy of the testing 
/ measuring / calibrating equipments brought by him based on the 
periodicity of calibration as called for in the BHEL's quality assurance 
standards/BHEL Engineer's instructions. 

8.1.9 BHEL, Power Sector Regions (PSNR / PSER / PSWR / PSSR) have 
already been accredited with ISO 9001 certification and as such this work 
is subject to various audits to meet ISO 9001 requirements.  One 
particular aspect which needs special mention is about arrangement of 
calibration of instruments by the contractor. Contractor shall ensure 
deployment of reliable and calibrated MMEs (Measuring and Monitoring 
Equipments).  The MMEs shall have test / calibration certificates from 
authorized / Government approved / Accredited agencies traceable to 
National / International Standards. Re-testing / re-calibration shall also be 
arranged at regular intervals during the period of use as advised by BHEL 
Engineer within the contract price. The contractor will also have alternate 
arrangements for such MMEs so that work does not suffer when the 
particular equipment / instrument is sent for calibration. Also if any MMEs 
not found fit for use, BHEL shall have the right to stop the use of such 
item and instruct the contractor to deploy proper item and recall i.e. repeat 
the readings taken by that instrument, failing which BHEL may deploy 
MME and retake the readings at Contractor’s cost. 

8.1.10 Re-work necessitated on account of use of invalid MMEs shall be entirely 
to the contractor’s account. He shall be responsible to take all corrective 
actions, including resource augmentation if any, as specified by BHEL to 
make-up for the loss of time. 
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8.1.11 In the courses of fabrication/ construction / erection, it may become 
necessary to carry repeated checks of the work with instruments recently 
calibrated, re-calibrated. BHEL may counter / finally check the 
measurements with their own MMEs. Contractor shall render all 
assistance in conduct of such counter / final measurements. 

8.1.12 Total Quality is the watchword of the work and Contractor shall strive to 
achieve the Quality Standards, procedures laid down by BHEL. He shall 
follow all the instructions as per BHEL drawings and Quality Standards. 

8.2 Stage Inspection By FES / QA Engineers 

8.2.1 Stage inspection of any work, if required as per BHEL/Customer, shall be 
arranged by Contractor without any additional cost implication. 

8.3 The Quality Management System of BHEL, Power Sector Regions 
(PSNR / PSER / PSWR / PSSR) have already been certified and 
accredited under ISO 9002 standards in this regard. The basic philosophy 
of the Quality Management System is to define the organizational 
responsibility, work as per documented procedures, verify the output with 
respect to acceptance norms, identify the non-conforming product / 
procedure and take corrective action for removal of non-conformance 
specifying the steps for avoiding recurrence of such non-conformities, & 
maintain the relevant quality records. The non-conformities are to be 
identified through the conduct of periodical audit of implementation of 
quality systems at various locations/stages of work. Suppliers / vendors 
of various products / services contributing in the work are also considered 
as part of the quality management system. As such the contractor is 
expected not only to conform to the quality management system of BHEL 
but also it is desirable that they themselves are accredited under any 
quality management system standard. 

8.4 Field Quality Assurance 

8.4.1 Contractor shall carry out all activities conforming to the approved Field 
Quality Plan (FQP) as revised from time to time. Total quality shall be the 
watchword of the work and contractor shall strive to achieve the quality 
standards, procedures laid down by BHEL. He shall follow all the 
instructions as per BHEL drawings and quality standards. Contractor 
shall provide the services of quality assurance engineer as per the 
relevant clauses. 
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9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT 
MANAGEMENT / QUALITY ASSURANCE PROGRAMME: 
BHEL, Power Sector Regions (PSNR / ER / WR / SR) are each certified 
for ISO 9001. Quality of work to customer's satisfaction and fulfillment 
of system requirements are the essence of ISO 9001 certification. 
BHEL, PS Regions have HSE certification (ISO 14001: 2015 & ISO 
45001:2018) and therefore Contractor also shall organize / plan/ 
perform all their activities to meet with the applicable requirements of 
these standards. 

9.1 HSE (Health, safety & Environment): 
Contractor will comply with HSE (Health, Safety & Environment) 
requirements. 
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10.0 RA Bill Payments 

10.1 The contractor shall submit his monthly RA bills with all the details required 
by BHEL on specified date every month covering progress of work in all 
respects and areas for the previous calendar month.  

10.2 Mode of payment and measurement of work completed shall be as per 
relevant clauses of TCC/GCC. 

10.3 Release of payment in each running bill including PVC Bills where ever 
applicable will be as per stages of progressive pro rata payments.  

10.4 

 

The payment for running bills will normally be released within 45 days of 
submission of running bill complete in all respects with all documents. It is 
the responsibility of the contractor to make his own arrangements for 
making timely payments towards labour wages, statutory payments, 
outstanding dues etc. and other dues in the meanwhile. 

10.5 

 

BHEL shall release payment through Electronic Fund Transfer 
(EFT)/RTGS. In order to implement this system, Contractor to furnish 
details pertaining to his Bank Accounts where proceeds will be transferred 
through BHEL’s banker, as per prescribed formats. 

Note: BHEL may also choose to release payment by other alternative 
modes as applicable. 

10.6 

 

Paying Authority shall be the Project Manager/Construction Manager of 
the Site. Any change in the paying Authority shall be intimated to the 
Contactor accordingly. 

         

 

 

 

 

 

 

 

 

 

 

  




