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1.0 Project Name Chanju III HEP (3X16 MW) 

2.0 Consignee Address (Ship to) 
(To be mentioned in  
LR/RR/ Consignment Note) 

Construction Manager, Bharat Heavy Electricals Limited 
C/O Engineer-In-Charge, E&M Package, Chanju-III HEP, HPPCL, Site 
Office Chanju, Tehsil. Churah, District. Chamba (H.P)-176321. 

3.0  Buyer’s Name (Bill to) to be 
mentioned in Supplier’s Invoice 
 

For Supply Packages: (Purchase order by BHEL-PEM): 
BHARAT HEAVY ELECTRICALS LIMITED 
Power Sector - Project Engineering Management 
PPEI Building, Plot No. 25, Sector-16a, 
Noida-201301 (Uttar Pradesh) 
BHEL-PEM GSTIN No. – 09AAACB4146P2ZC 
 
For Turnkey Packages: (LOA/LOI by BHEL-PEM, PO by BHEL-PSNR, 
SITE): 
CONSTRUCTION MANAGER, BHEL SITE OFFICE, Chanju-III HEP, 
HPPCL, Tehsil. Churah, District. Chamba (H.P)-176321 

4.0 End Customer HPPCL 

5.0 Project Consultant NA 

6.0 Mode of Dispatch By Rail/Road on Door Delivery and freight Pre-Paid Basis. 
 
Pathankot is connected to the project site by road. All the culverts and bridges on 
Chamba road are constructed confirming to the Class AA loading 

7.0 Clearance for Dispatch of 
materials 

MDCC will be issued by BHEL/End Customer. 
 

For CAT I & II Items, wherever end-customer (HPPCL) witness is 
required vendor shall arrange all required documents/inputs for 
obtaining customer (HPPCL) MDCC. 

8.0 Road Permit/ Waybill Required Yes. Supplier to generate the e-waybill at their end and furnish the scanned 
copy of e-waybill along with dispatch document to BHEL immediately on 
dispatch. In case of default, supplier shall be held responsible. 

9.0 Prior dispatch intimation to 
BHEL site Office and 
Underwriters 

YES 
 
One set consisting of dispatch documents indicating the items dispatched 
(with the gross weight) and after informing the underwriter about the value 
of consignment to be sent to following: 

a) BHEL Site Office 
b) PEM, BHEL SADAN, SECTOR-16A, Noida-201301 (U.P) 
c) Insurance Company  

  It is Supplier’s responsibility to ensure availability of trucks well in advance 
where consignment will require more number of trucks to be deployed for 
dispatch. No concession for non-availability of trucks, after having given 
dispatch clearance shall be admissible. 
 

10.0 Transit Insurance For Supply Packages: Transit Insurance as per PO terms. 
 

For Turnkey Package*: Transit, unloading, storage, handling, erection 
and commissioning insurance is covered under BHEL scope. 
 

*Any shortages or damages during unloading and handling at site, including 
at the time of erection and commissioning, shall be made good by the 
Seller/ Contractor at his risk and cost, to meet the project schedule. In case 
of faults/ discrepancies in any material, component, sub-assembly, 
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assembly, etc., the same shall be supplied/ replenished free of cost to 
enable the equipment to be put to service.   
 

11.0 Insurance details Policy No. 
Intimation to Underwriters 

Policy details and number shall be informed later 
 
 

12.0 (a)  BHEL GSTIN  BHEL PEM GSTIN NO. – 09AAACB4146P2ZC (For Supply packages) 

BHEL PSNR GSTIN No.- 09AAACB4146P2ZC (For Turnkey packages)  

 (b) End-Customer HPPCL 
GSTIN  
 

GST: - 02AABCH8615G1ZX 
 

PAN: - PTLH12287C 

13.0 
 
 
 

Paying Authority 
 
 
 
 
 

For packages where PEM will issue the Purchase Order: BHEL PEM will 
be the paying authority. 
 
For packages where PEM will issue only the LOA and Purchase Order 
shall be issued by PSNR: BHEL Site /PSNR will be the paying Authority. 

14.0 
(a) 
 
 
 
(b) 
 
 
 
 
 
 
 

Documents Required 
(For Supply + freight payment) 
DIRECT PAYMENT 
(Original + 4 copies)          
 
For MRC PAYMENT 
DIRECT PAYMENT 
(Original + 1 copy) 
 
 
 
 
 

As per Cl No. 9.7 of General Commercial Terms and Conditions, GCC Rev-07 
     
NOTE: -  
1. Customer or his representative will be involved for inspection for CHP 

(Customer Hold Point) items as per Quality Plan. For Non– CHP items as per 
QP, Inspection to be witnessed by BHEL inspecting agency/ COC (Certificate of 
Conformance) as applicable. 

 

2. The supplier during inspection of materials of Main supplies/ Spares by BHEL- 
PEM/BHEL appointed TPIA/ HPPCL-Inspection agency (if applicable) 
shall obtain separate MDCC for items of Main Supplies & MDCC for Spares 
in line with the approved Billing Break UP. 

 

3. It is deemed that complete set of dispatch documents as per GCC rev-07 along 
with required TCs will be submitted to BHEL within maximum 30 days after 
LR date, to ensure timely processing of bill and realization of amount. Incase 
delay more than 2 months from LR date, if there is any GST ITC loss will be 
recovered from vendor’s/supplier bill.  

 
In case of GeM tender, same (documents) shall be as per GeM GTC 
& ATC.  
 

 15.0 Loading/Unloading at site  By BHEL site office for supply packages 
 

By Supplier for turnkey packages. (Scope consists of Supply and Erection 
& Commissioning). 
 

NOTE: - Please note that unloading of materials at site shall take at least 3-
4 days. As such, transporters to be advised suitably before dispatch of 
materials in this regard. Also, no claim on a/c of delay in unloading shall be 
entertained.  
 

16.0 Storage at site  By BHEL site office for supply packages 
 

By Supplier/ Contractor for turnkey packages. (Scope consists of supply 
and Erection & Commissioning). 
   

17.0 Movement of Material within 
Site 

a)   By BHEL site for Supply Packages  
b)  By supplier for Turnkey Packages (Total Scope including Supply, 
Erection & Commissioning) 



BHEL/ PEM/ PG-II 

PROJECT INFORMATION (REV.-00) 

CHANJU-III HEP (3X16 MW) 

Page 3 of 4 
 

No movement of loose materials shall be allowed. Items are to be properly 
packed to ensure proper and safe transportation & storage at site. 
 

18.0 Taxes and duties  GST-CGST/SGST/IGST: Payable extra at actuals as applicable at the time 
of supply as per PO terms. As per GCC Rev 07 or further revisions of GCC 
as applicable for the specific tender enquiry. 
 

Information as per Annexure-1 shall be provided by supplier in the GST 
compliant invoice. 
 

19.0 Type of Project Domestic 

20.0 
 
 
21.0 

Inspection Agency 
 (For Domestic Supplies) 
 
Inspection Agency 
(For International Supplies) 

 
 

 
As per Order Terms.  

22.0 Dispatch markings Each box shall be marked with Capital Letters in “Red/Black color” 
indicating the PEM SUPPLY (Main Supply/ Start-up/Commissioning 
Spares/ Mandatory Spares) for Chanju-III HEP, HPPCL, Tehsil. Churah, 
District. Chamba (H.P)-176321 
 
NOTE:   Main supply item and spares items (Mandatory/commissioning 
etc.) must be packed separately. 
 

 

Items like pumps, Valves, Hoists, Cranes/Hoist, etc. shall essentially have 
O&M Manuals and Erection & Commissioning guidelines duly enclosed in 
the packing box duly laminated. Certificate to such effect shall also be 
reflected in packing slip. 
 

 Commissioning Spares (if any) The commissioning spares shall be properly packed separately in separate 
box and each spare shall be properly tagged giving details i.e. dispatch (to 
match the description given in the packing slip) to facilitate their proper 
identification.  One Copy of Packing list must be put inside the Box 
 

 
 

Mandatory Spares (If Any) 
  

Mandatory Spares in bold letters and each spare shall be properly tagged 
giving details i.e. item number of the equipment in line with the HPPCL 
approved BBU for Mandatory spares & Number per item (to match the 
description given in the packing slip) to facilitate their proper identification by 
ultimate customer M/s HPPCL. One Copy of Packing List must be put inside 
the BOX along with Manufacturing drawing no. reference, Catalogue 
reference etc. Prior intimation to dispatch spares through same LR & 
clearance from BHEL is required to be taken. 
 
Note: - MDCC for Mandatory Spares shall be issued separately (in line with 
availability of customer’s stores at site) only after receipt of detailed list of 
mandatory spares & photographs before final packing clearly showing 
mandatory spares with due tagging as per packing list (to be sent over 
mail/CD).  
 

 Note for Turnkey/  E&C 
Packages: 
 

 

 

(i) Construction Power: Construction Power will be available up to a 
specific point and further arrangement shall be carried out by vendor 
themselves. Power consumption shall be chargeable basis as per end 
customer/ owner policy. Same shall be deducted from vendor’s bill. 

(ii) Construction Water: Water at specific point for construction will be 
provided by customer and further requirement shall be taken care by 
vendor. 

Storage space location: Loading/unloading, transportation to power house 
and E&C to be under EOT vendor scope. Visit/s of crane supplier to be 
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Annexure-I 
 

 
 
 
 

included for material verification before release of MRC. 
 


