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BHE:M&S:EC:02/2012-13 02/06/2012

NOTICE INVITING TENDER

Sub: Operation & Maintenance of 110/11KV Substation - ARC
Ref: Enquiry No: 9251200070 Dated 02/06/2012.

Tender of the following work should be submitted in a sealed cover consisting of three inner
sealed covers such as 1) EMD cover, 2) Qualification and technical bid cover & 3) Price bid
cover, all super-scribing the name of work, enquiry number etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt no., date
on the top of EMD cover. Tender without EMD / one time EMD reference will be
summarily rejected and the qualification bid & price bid shall not be considered.

2) Qualification bid cover shall contain duly filled in qualification bid document signed
by the tenderer in all the pages with documentary evidences for pre-qualification
such as experience, value of work executed in the similar nature of work etc. Any bid
without proper documentary evidence for pre-qualification shall not be considered
for further evaluation.

3) Technical bid: One set of unpriced bid of Contract Work Schedule duly signed by the
tenderer for accepting the work content (BOM) should be submitted along with the
qualification bid for technical evaluation.

4) The price bid cover shall contain price bid document duly filled in and signed by the
tenderer in all the pages. The tenderer has to quote most competitive rates for all
the items given in the Bill of Quantities in price bid.

The completed qualification bid and price bid along with requisite EMD of Rs.60,000 /-
for this work in the form of Demand Draft in favour of BHEL shall reach the office of the
undersigned on or before 22/06/2011 at 14.30 Hrs. Tenderers who had already
remitted one time EMD should furnish the details of cash receipt no...... date....... on the
top of EMD cover. EMD in any other form will not be accepted.
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The qualification bid will be opened on the same day at 15.00 hrs. In case of opening
day falls on holiday or happened to be declared as a holiday the receipt and opening of
the tender shall automatically fall on the same timing of the next working day. Date and
time of opening of the Price Bid shall be intimated only to the bidders those who have
qualified after evaluation of the qualification bid. You / Your authorized representative
may participate in the tender opening.

Clarification if any can be obtained from the undersigned.
Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully,

For Bharat Heavy Electricals Limited,
Sr. Manager
Planning & Contracts
Encl:
1) General Instruction to tenderers Maintenance & Services

2) Qualification Proforma

3) Price bid (BOM)
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NOTICE INVITING TENDER

01. | Name of work Operation & Maintenance of 110/11KV
Substation

02. | Estimated Cost Rs. 28 Lakhs

03. | Earnest Money Deposit Rs. 0.60 lakhs

04. | Duration of the contract One year( 12 month period)) (From the

date of commencement of the work
which will be reckoned from the date
handing over the site to the contractor)

05. | Last Date for Receipt of 14.30 Hrs on 22/06/2011
Tenders
06. | Date of Qualification & 15.00 Hrs on 22/06/2011
Technical Bid Opening
07. | Date of Price Bid Opening Will be intimated to those who are
qualified, separately.
08. | Guarantee Period Not applicable

The Tender documents can be down loaded from BHEL website (www.bhel.com) / govt.

website (www.tenders.gov.in) at free of cost.

Tender document contains 74 Pages. (Preamble 02 Pages, Schedule for price bid — 12 pages,
General Instruction to Tenderers - 08 pages, General Conditions of Contract-Electrical - 45
pages and Qualification Proforma - 07 pages).

ISSUING OFFICER
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The scope of work includes operation and maintenance of 110/11 KV Substation
switchyard consisting of isolators,SF6 breakers, lightning arrestors, Transformers, PT,CT
11KV VCB Panels, RTCCs, Relay panels, station batteries AC/DC DBs , Station transformers,
line conductors etc. in the newly constructed Sub-station.

1) The period of Annual Maintenance Operation contract is for one year, on
three shifts basis including Sundays & Holidays.

2) Time is the essence of the contract and the contractor should deploy
sufficient man power as per our schedule to operate and maintenance
substation to ensure uninterrupted power supply on all three shifts
throughout the year including Sundays & Holidays.

3) The tenderers are advised to visit BHEL Factory at Tiruchirappalli and studied
the existing condition of the systems before submitting the offer.

4) The following eligibility criteria shall be complied to fulfill the qualification
bid:-

i. Contractor should have valid ESA Contract License issued by
Tamilnadu and other states.

ii. Only those contractors who have done O&M of similar capacity 110KV
substation or higher size EHT substation of satisfactory for minimum 2
years only will be considered for this O&M contract. Documentary
evidence of the satisfactory performance certificate should be
enclosed along with the offer.

iii. Contractor should have separate Registration code no. for ESI & PF at
the time execution of work.

iv. Documentary evidences (Xerox copies — attested), work experience
etc., all as indicated & required in the tender document should be
furnished without which the offer will not be considered. The works
executed in the own name of the tenderer only will be considered for
eligibility criteria.

v. PAN & ITCC for the past three years to be submitted.

5) Tender value is only approximate and liable for variation without entitling the
tenderer to any compensation, till the total value of contract vary by (+/ -)
20% (twenty percentage).

6) The work shall be carried out as per the scope of work.

7) After award of work the contractor has to furnish the security deposit, as per
THE GENERAL INSTRUCTIONS TO TENDERERS (REVISED).

8) The decision of Engineer-in-charge shall be final and binding on the
contractor regarding clarification of items in this tender schedule.

9) The contractor shall strictly adhere to various labour laws in force.

10) The contractor shall follow norms of BHEL security system for movement of
men & materials within the complex.

11) Since the responsibility for the quality, workmanship and accuracy of any
work being carried out under this contract lies with the contractor, the
contractor should ensure that no work is done without the presence of
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contractor’s representative at the work spot.

12) The contractor has to submit the organization chart of their set up for the
works and any change thereafter in the organization set up should be
intimated to BHEL.

13) The tenderer shall carryout health performance test at his cost for all the
workmen engaged in the work through a registered medical practitioner and
produce certificate on demand.

14) It shall be the responsibility of the contractor to see the workmen do not
utilize the departmental canteen facilities. Contractor has to make his own
arrangement to provide refreshment for the workmen.

15) The works contract to be entered into with the successful tenderer will be
governed by the BHEL General Conditions of contract in force.

16) Contractor’s materials such as tools, testing equipments etc., shall have to be
brought inside factory /switch yard with proper documents /voucher and
make necessary entry in the security gate. They should maintain proper
record for tools equipments, materials etc. brought inside the factory
complex.

17) The contractor should extend fullest co-operation with the third party
agencies engaged, if any by BHEL to adhere the statutory regulations.

18) The contractor should extend fullest co-operation to the other contractors
who may be doing other works in the same areas to enable them to execute
their portions of work without any delay or difficulty.

19) Water, Electricity and compressed air will be provided by this organization at
free of cost. at site .

20) No advance / mobilization advance will be given.

1ISO 9001
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ANNUAL RATE CONTRACT FOR OPERATION AND MAINTENANCE OF 110 / 11 KV SUBSTATION.

SCOPE OF WORK:

Carrying out day to day operation and Maintenance works in 110/11 KV switch yard,
Electrical control panel room, 11KV VCB panels, 11KV/415 V station transformer, and other
auxiliary equipments installed in the SS by deploying operation & maintenance staff with
necessary safety equipments & tools. The O&M should be performed for 24 Hrs (3 shifts)
for 365 days.

Note:

1. The contractor should engage qualified & experienced operating & maintenance
personnel. The total staff proposed for this contract should be mentioned separately
for O&M in their offer.

2. Spares and other electrical consumable items will be supplied free of cost at site.

3. Required Transportation for O & M staff to be arranged by the contractor on their
own.

4. PF & ESl other statutory conditions should be taken care by the contractor.

DETAILED TECHNICAL SPECFICATION:

OPERATION:-

1.0 110 KV SWITCH YARD

1.1 Observing and recording the voltage, current, KVA demand, temperature , OLTC
system, Tap position of the three 10/12.5 MVA Transformers and maintaining the correct
supply voltage at the Transformers out going as required.

1.2 Inspection of all the switch yard equipment as indicated in ~ the single line diagram
and noting down any abnormalities of the system and inform to Engineer-in-charge for

appropriate direction.

1.3 Checking of the entire earth pit, connections and watering periodically for its
healthiness.

1.4 Cleaning of the yard free from vegetation regularly.

1.5 Checking the Transformer for its normal working condition and  inspect the
Transformer for its leaking of oil, conservator oil level, changing of silica gel etc.

1.6 Checking the SF6 breakers daily for the gas pressure position and ensure its safe
operation.
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1.7 Inspect the total substation, busbars & conductor junction clamps and its connection
for healthiness & effectiveness.

2.0 110 KV CONTROL PANEL ROOM.

2.1 Regular Cleaning of all the 11 KV HT SWG Panel, control Relay Panels, battery
charger, ACDB, DCDB, RTCC panel,110 KV yard control box, control panels, push button
station, CT ,PT& BAY control junction boxes and RTCC panels

2.2 Checking the DC Battery & Battery Charger for its proper functioning.

2.3 During fault condition, observe the flag indication of the protective relays
connected with 110 KV and 11 KV panels (Viz. Distance protection, Restricted Earth Fault,
Earth fault, Differential protection, Over Load etc ) and take corrective steps to resume the
power as early as possible as directed by engineer -in-charge,

2.4 Take immediate action to rectify the fault. By taking corrective action and it has to
be recorded (Like IR values and other relevant readings to healthiness satisfaction.)
Before restoring power Obtain clearance from the Engineer / shift-in-charge,

2.5 Record of all the activities and its safe operating condition in the SS log book.
3.0 MAINTENANCE OF SUB STATION:

3.1 During maintenance work, the following works to be carried out at 110 KV
Substation yard / 11 KV panels.

a. Required line clearance to be obtained for switching OFF 110 KV breakers /isolator
/11 KV VCB.
b. Draw out breaker, opening of switches to ensure safety to work in the system.

3.2 Resume power ('ON') after removing of Earth Rod, inspect the line / panels free from
materials / tools and return the LC.

33 Preventive maintenance to be carried out for the following equipments once in a
year and respective preventive maintenance check list has to be filled in and recorded.

(a) 3X10/12.5 MVA Transformer.

(b) Earth pits and mat connections healthiness.

(c) Analog Relays in 11 KV SWG,110 KV C&R and other panels.
(d) 4 Nos SF6 Breaker in 110 SS Yard.

(e) control and Relay Panel Setting & its function.
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(f) 3 Nos Potential transformers.
(g) 4-Sets Current transformers.
(h) 5 Nos of Isolators with and without earth switch.
(i) Outgoing cables on transformers and 11 KV SWG panel.
(i4) 22 Nos of M /s ABB make 11 KV VCB panel.
(k) Battery and battery charger of M /s Amara Raja make.
()] OLTC panel of M /s VoltAmp make.
(m) Marshalling Box ( BMK).
(n) Marshalling kiosk ( Trans).
(o)  ACDB & DCDB.
(p) Yard Lighting system.
(a) RTCC panel.

1ISO 9001

3.4 In case of major breakdown or emergency cut OFF power supply to the faulty
section, the same to be informed to BHEL Engineer-in-charge.

35 Keeping in touch with TNEB / ALUNDUR staff for any instructions regarding
operation during power failure /tripping well in advance and inform BHEL Engineer-in-
charge.

3.6 All the electrical complaints should be attended and recorded immediately.

3.7 Maintenance of AC & DC distribution boards and panels of the equipments wherever
required.

3.8 Proper Safety procedure should be followed by using safety shoes, safety hand
gloves etc. as per the instructions while executing the service works in 110 KV yard, 11 KV
panel room & Battery room.

3.9 The contractor may specifically note that the scope of work as detailed above are
only indicative of the probable nature of work and the entire scope of work is not limited to

the information furnished above.

3.10. Required spares will be issued by BHEL free of cost at BHEL SS stores.

4.0 QUALIFICATION & EXPERIENCE OF THE MANPOWER
4.1 Site Engineer incharge:
Degree in Electrical engineering with minimum 5 years Experience in 110 KV SS operation

and maintenance.

4.2 Shift Engineer:
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Diploma in electrical Engineering OR, ITl in Electrical trade with minimum of 5 year
experience in EHT substation operation and maintenance with valid C license issued by
electrical licensing Board
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4.3 Technician:

Diploma in electrical Engineering with 2 years experience with C license and ITl in Elect.
Trade with minimum 5 years experience in EHT SS operation and maintenance with valid B
license issued by electrical licensing Board.

5.0110/ 11 KV SUB STATIONS -- EQUIPMENT LIST
Following are the equipments available in the Sub Station:

5.1) 90 KV LIGHTING ARRESTOR- 12 Nos.

5.2) ISOLATORS 110 KV MOTORISED WITH EARTH SWITCH- 2 Nos.

5.3) ISOLATORS 110 KV MOTORISED WITH OUT EARTH SWTICH- 3 nos.

5.4) 110 KV LINE CURRENT TRANSFORMER 500 / 1 Amps WITH 3 SINGLE ~ PHASE
SECONDARY- 1 set.

5.5) 110 KV TRANSFORMER BAY CURRENT TRANSFORMER 100 / 1 Amps WITH 3 SINGLE
PHASE SECONDARY- 3 sets.

5.6) POTENTIAL TRANSFORMER FOR BUS PT -110KV /root3/110V/root3- 1 set.
5.7) 110 KV 2000 A SF6 CIRCUIT BREAKER 3 PHASE-1 No.

5.8) 110 KV 1250 A SF6 CIRCUIT BREAKER 3 PHASE-2 Nos.

5.9) 110 KV 800 A SF6 CIRCUIT BREAKER 3 PHASE-1 No.

5.10)110/ 11KV, 10/ 12.5 MVA capacity POWER TRANSFORMERS Dyn 11-3 nos.
5.11)11 KV Switch Board( 12 Panels )-- 2- Set.

5.12)Maintenance free 110V DC 100AH BATTERY -1 set.

5.13)BATTERY CHARGER-1 No.

5.14)ACDB Panel -1 No.

5.15)DCDB Panel -1 No.

6.0 CONTRACTOR PRE QUALIFING CONDITION :
6.1 LICENSE:

a) Valid ESA contract License issued by TamilNadu OR other states.

6.2 POSSESSION OF TESTING FACILITY & TOOLS

a) Automatic 3 phase relay testing unit to test numerical relays
b) HV capacitance & tan delta test kit to test power transformer
¢) Micro ohm meter for contact resistance measurement.

d) Transformer winding resistance meter.
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e) Transformer turns ratio meter.
f) Primary current injection test kit upto 2000A for CT test.
g) 3 Pole / 1 Pole time interval meters for breaker timing test.
h) Digital / motorised insulation resistance tester upto 10 KV.
i) Battery operated digital / soil resistivity test kit.
j) 3 Phase Energy Meter Test kit for Energy meter testing.
h) Single Phase Automatic / Manual relay test kit for testing. Numeric / static /
Electromagnetic relays.
k) Transformer oil filtration machine.
[) Transformer oil test kit.

1ISO 9001

6.3) Experience
The contractor should have minimum 3 year experience in operation and maintenance of

similar or higher capacity EHT SS with work order /performance certificate should be
furnished with the offer for considering the technical suitability of the offer.
7. PAYMENT TERMS:

Quarterly payment at the end of every quarter with submission of proper supporting
documents.
8) In case the contractor happen to operate and maintain the substation with required
spares and consumables, the list of spares and consumables with their price, manufactures
of the consumable etc. to be indicated(OPTIONAL).
9) The contractor can visit and study our BHEL 110 / 11 KV before quoting the contact if
necessary.
1.0 Daily schedule:
1.1. Note the peak hour readings as per schedule.
1.2. Note down the HT/LT/Control meter readings of substation for analysing and reporting.
1.3. Monitoring and recording the transformer parameters such as:-

a) Winding temperature.

b) Oil temperature.

c) Oil level.
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d) Checking of oil leakage, if any, and take immediate action to stop leakage. (If
transformer is required to be sent outside for any modifications / repair / overhauling, the
same has to be informed in advance and the cost will be borne by BHEL).
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1.4. Cleaning of HT Switch gears panels, control panels and LT panels externally as per the
schedule.

1.5. Check auxiliary supply and control voltages.

1.6. Check the condition of indication lamps provided on HT and LT panels.
1.7. Check the proper working condition of RTCC panels for each Transformer.
1.8. Check the batteries and battery chargers for proper functioning.

1.9. Isolation & Re-energisation of feeders as per the demand of operation.
1.10. Test & reset the annunciation, take corrective action whenever necessary.

1.11. Inspection of water stagnation in cable cellar and removal of the stagnated water and
sludges.

1.12. Required Housekeeping work to maintain Aesthetic as per instruction of SS in charge.

2.0 Weelky Schedule

2.1. Carry out preventive maintenance as per the check-lists available in Equipment
manuals.

2.2. Prepare list of spares and material required for carrying maintenance work and submit
it to BHEL in advance for better spares/ material management.

2.3. Arrange for proper storage of material / spares for easy & immediate identification of
spares at the time of critical need.

2.4. Rectify the faults & causes of fault should be recorded and analysed.
2.5. Carry out battery maintenance as per schedule.

2.6. Measurement of voltage of each cell and should be recorded.

3.0 Monthly schedule:

3.1. Checking the discharge devices and fuses.
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3.2. Carry out preventive maintenance of battery charger in both Float and Boost mode.
3.3. Checking of oil leakage and general body inspection of Transformers.
3.4. Manual actuation of cooling fans in Transformers.
3.5. Checking the condition of silica-gel in breather.
3.6. Checking the oil level in oil seal of breather.
3.7. Check the Control room lights , yard lights and water pump at celluar room.
3.8. Checking of bellow expansion.
3.9. Checking of Exhaust fan.

1ISO 9001

4.0 Quarterly schedule:

4.1. Checking the overall condition of radiators, transformer main tank and cleaning the
same periodically.

4.2. If there is any total shut down of 110KV SS, checking of all making & breaking points of
AB switches, line healthiness, ACSR clamps and connector healthiness, PT & CT
terminations, transformer terminations, insulation bushes condition, oil leakage points, etc.,

Tap changer operations in local & remote.

4.3. Rectification & corrective action of loose connections.

5.0 Yearly schedule/Half Yearly

5.1. Prepare the schedule for carrying out preventive maintenance programme on the
equipments & submit report after completion of maintenance activity.

5.2. Check the earth pits (substations & lightening protection) and do the preventive
maintenance.

5.3. Testing of transformer safeties such as Buchholz relay, winding temperature indicator,
oil temperature indicator, oil gauges during routine preventive maintenance.

5.4. Earth resistance testing for earth pits using own instruments and submits report for the
same.

5.5. Checking of battery cable connections.

5.6. Cleaning of all bushings & its inspection thereof, checking of horn gap distance & its
tightness.

5.7. External cleaning of Transformer radiators.

5.8. Checking of all Cooling fans.
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5.9. Maintenance of OLTC driving mechanism, operational check & maintaining circuit.
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5.10. Maintenance of diverter switch.
5.11. Checking of transformer trouble & operating devices.
5.12. Checking of marshalling box.

5.13. Checking of transformer neutral earthing, body earthing & earth pit resistance
measurement

5.14. BDV, PPM & Resistivity test of transformer oil.

5.15. Tan delta & capacitance measurement of bushing & main windings.

5.16. Measurement of winding resistance at all tap positions.

5.17. Testing of oil for DGA.

5.18. Qil filtering work in all Transformers by using Standard Oil filtering m/c, if necessary oil
top up to be done and submit Oil test reports.

SPECIAL TERMS AND CONDITIONS:

1. Trouble shooting in HT panels and rectification, if defective works to be carried out as
instructed by Substation-in-charge.

2. Collecting meter reading from HT panels and recording various meter reading in
prescribed log sheet DAILY as instructed by Substation-in-charge.

3. Recording attendance of staffs in 3 shifts and coordinating with SS maintenance & TNEB
officials to carry out day-to-day works and take monthly meter reading.

4. Constant vigilance of 110/ 11 KV distribution system, incoming and outgoing voltages,
and Tap positions of HT Transformer shall be maintained and recorded suitably in daily log

sheet and submitted to the Substation-in-charge.

5. The log book will be maintained and staff working in the rotational shifts shall maintain &
recorded data's and submit to the Substation-in-charge.

6. Maintaining good housekeeping in substation, cleaning panel boards and surrounding
areas, cleaning transformer yard and, batteries etc as instructed by Substation -in-charge.
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7. The contractor shall arrange for proper supervision and organization from his side for
carrying out the works satisfactorily.
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8. A constant vigil has to be kept, on distribution lines and the service mains for providing
uninterrupted power supply.

9. The periodical maintenance chart for various operational and control equipments,
transformers to be prepared by the contractors and it should be approved by the
SS-in-charge before taking over.

10. A repair request form regarding electrical maintenance will be provided to the
contractor. They should enter the data like date of receiving complaint, date of completion
of job, materials / spares used for that work etc. and submit to the SS-in-charge.

11. Adequate precaution shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person/equipments.

12. All necessary personal safety equipment as considered adequate by the Engineer should
be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use and the contractor should take adequate steps to
ensure proper use of equipment by those concerned. Inspection of all equipments and
noting down any abnormalities of the equipment's and reporting to the shift in charge of
substation.

13. Taking hourly readings of 110KV/11KV Panels, Transformer temperature etc. and
recording in the logbook.

14. Studying the logbook and note down the operation carried out in the previous shift
and complete the pending works.

15. The contractor shall depute Shift Enigneer-1no. Technician -1 No. for round the clock
operations on shift basis and Two Technicians in General shift other than sunday and
Holiday along with the Site Engineer In charge to meet out the scope.

16. A qualified and experienced reliever should be available throughout the year to
replace Site Engineer/Shift engineer/technician during leave/absent period for smooth and

continuous operation & maintenance of the substation.

17. The contractor shall furnish all the contact details of their staff working in the operation
and maintenance team, with a copy of their certificates.

18. The contractor has to submit the organization chart of their set up for the works and any
change thereafter in the organization set up should be intimated to SS in charge.
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19. The contractor shall carry out health performance test at its cost for all the workmen
engaged in the work through a registered medical practitioner and produce certificate on

demand.
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20. It shall be the responsibility of the contractor to see the workmen do not utilize the
departmental canteen facilities. Contractor has to make his own arrangement to provide
refreshment of the workmen.

21. Contractors materials such as tools, testing equipments etc., shall have to be brought
inside the factory/switch yard with proper documents/voucher and make necessary entry
inthe security gate. They should maintain proper record for tool equipments, materials
etc., brought inside the factory complex.

22. The contractor should extend fullest cooperation with the third part agencies engaged, if
any by BHEL to adhere the statutory regulations.

23. Water, electricity and compressed air will be provided by this organization at free of cost
at site.

24.The contractor shall be responsible for the equipment and materials handed over to him
and in case of any mishandling or missing of the same shall be repaired or replaced by his
own risk and cost.

25. Effective periodical supervision, apart from the regular work done by the Shift
Engineer/technician during round the clock maintenance of the substation should be made
by the higher level competent person of the contracting organization.

26. Any damage done to the existing installation, equipment or building particularly due to
the negligence of the contractor shall be the entire responsibility of the contractor to
repair, rectify and replace the same free of cost.

27. Timely submission of the invoice with all necessary supporting documents for the work
done or the duration of the work has completed to be ensured

28. All the instruments brought by the contractor for maintenance work should have valid
calibration certificate from NABL accredited labs.
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BHARAT HEAVY ELECTRICALS LIMITED TETE

(A Govt.of India Undertaking)
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MAINTENANCE & SERVICES DEPARTMENT
%@ :(0431) 2575916 Fax: (0431) 2521416 e-mail: paul@bheltry.co.in

1ISO 9001

NAME OF THE WORK: ANNUAL RATE CONTRACT FOR OPERATION AND MAINTENANCE OF
110/11KV SUBSTATION. Enquiry n09251200070 Dated 02/06/2012. Due date:22/06/2012
15.00 Hrs.

Sl.
No | Description of the work UOM | Qty | ValueinRs.

Carrying out the Operation And Maintenance of 110/11KV | AU 1
Sub- station for one year as specified in the Schedule of
the contract. (Note: ) The quoted rate shall be exclusive of
Service Tax and other taxes.

General terms and conditions:

1. Payment terms: Agency shall submit the bill for every quarter (every three months)
with all necessary supporting documents and payment shall be made after
certification of the submitted bills by engineer in-charge.

2. Validity period: This contract will be valid for period of one year from the date of
order.

3. Contractor shall take all safety precautions are provide adequate supervision by
competent person in order to do the job safely and without damage to the plant
,personnel, equipment and the environment.

4. Tax deduction will be made from the every bill at the prevailing rate as per the
government rule and regulation from time to time.

5. Detailed scope of work and other terms and conditions are specified in the Schedule
of the contract.

6. All statutory compliance about the contractor staff will be under vendor’s scope.

7. The contractor shall ensure the display of monthly duty chart / shift roster,
maintenance schedule, maintenance progress and data chart of all the important
parameters to be monitored periodically.

8. The work carried out this contract shall be throughout the year (including Sundays
and other declared holidays). Contractor shall note that the contact workmen
engaged paid holidays on Annual National and Festival Holidays as granted to BHEL
other than optional Holidays.

9. The scope of the work is only indicative of the probable nature of the work and the
entire scope of work is not limited to the information furnished above.

Contractor Accepting Officer




BHARAT HEAVY ELECTRICALS LIMITED TETE

(A Govt.of India Undertaking)
High Pressure Boiler Plant, Tiruchirappalli 620 014, India
MAINTENANCE & SERVICES DEPARTMENT
%@ :(0431) 2575916 Fax: (0431) 2521416 e-mail: paul@bheltry.co.in

10. The contractor shall obtain at his expanses an ESI,PF for the work men employed by

1ISO 9001

the contractor.

11. The Tenders are invited into 2parts viz,, Techno-commercial Bid and Price Bid. The
vendor is required go through all the conditions and other details pertaining to the
work like Detailed technical specification, general conditions, special conditions etc,.

12. In order to facilitate the tenderers to clearly understand scope of work and also
terms and conditions of tender.

13. The vendor shall also produce power of attorney in original, in favour of your
representative who will deal with all the matters relating to the contract and works.

Contractor Accepting Officer



BHARAT HEAVY ELECTRICALS LIMITED
HIGH PRESSURE BOILER PLANT
TIRUCHIRAPALLI - 620 014

244-84 TAMILNADU / INDIA

M & S CONTRACTS (ELECTRICAL)
GENERAL INSTRUCTIONS TO TENDERERS (Revised)

01.

02.

03.

04.

Sealed Tenders enclosed for the work are hereby invited from contractors holding a valid Electrical
contractor’s license, issued by the Electrical Licensing Board of Govt. of Tamilnadu, experienced in
works of similar kind and magnitude.

Tenders should be addressed to the Sr. Manager/ M&S, Bharat Heavy Electricals Limited,
Tiruchirapalli- 620 014 the full name and address of the Tenderer and the name of the work being
noted on the cover with tender No & due date of opening.

All entries in the tender documents should be made in one ink. Erasure and over-writing are not
permitted. All cancellations and insertions should be duly signed by the Tenderer concerned.

Tenderers should fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents also sign each and every page of the tender document including the drawing
attached there to while submitting their tender.

05.Unit rates should be quoted in figures as well as in words with reference to each item

06.

07.

08.

09.

and for all the items shown in the attached schedule. These rates shall be for the
furnished work in site. Amount of each item and the totals page by page as also the
grand total amount of the whole contract should also be filled in by the Tenderers.

Rates for each item of the tender schedule should be quoted in Rupees and paise only, Incase any
difference in rates quoted to figures and in words, the lower of the rates will be taken as the tendered
rate.

Quantities shown in the attached schedule are only approximate and are liable to variation without
ending the contract to any compensation, provided the total value of the contract does not vary by
more than 20% (Twenty percent)

In quoting their rates the tenderers are advised to take into account all factors including any
fluctuations in market rates etc. No claim will be entertained on this account after acceptance of the
tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other relevant conditions, position of materials and labour.
General and Special conditions of Contract, General Instructions to Tenderers (Revised) drawings and
specifications and all other documents which from part of the agreement to be entered into.

TENDERERS ARE REQUESTED TO COVER THEIR EMPLOYEE UNDER PF/ESI/CONTRACT
LABOURS REGULATIONS ACT.



10.

11.

12.

13.

14.

Rates quoted shall include all royalties, terminal taxes, Octroi duties, General or provincial Excise tax,
Sales Tax and any other taxes leviable under the state or Central Government Rules. Service Taxes
shall be shown extra in the offer. The Bharat Heavy Electricals Limited, Tiruchirapalli will not
entertain any claim what so ever in this respect.

The rates quoted in the tender shall remain valid for a period of “THREE MONTHS” from the date of
opening of tender.

Should a tenderer find discrepancies or omissions in the drawings or any of the tender documents
should be in doubts as to their meaning, he should at once address the authority inviting the tender for
clarifications. Every endeavor is made to avoid any error which can materially affect the basis of the
tender but the successful tenderer shall taken upon himself to provide for the risk or any error which
may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by the firm, the tender must be signed separately and legibly by
each partner or member of the firm or in their absence, by the person holding the power of attorney on
behalf of the firm concerned. In the latter case, a copy of the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

Every tender must be accompanied by Deposit receipt for the amount mentioned in this tender notice

as Earnest Money Deposit, pledged to BHEL, Tiruvermbur in any of the forms mentioned in para 15
of the General Instructions to tenderers (Revised). This Earnest Money Deposit will be refunded to
the unsuccessful tenderers within 15 days on finalizations of the award of work. In the case of
successful tender, the earnest Money Deposit will be retained as part of the Security Deposits for
satisfactory completion of the work in accordance with clause 16 of the General Conditions of contract
as amended up to date.

Note : “Cheque, Currency Notes or Money Order will not be accepted in lieu of the Deposit Receipt
referred to above”.

15.

16.

EARNEST MONEY DEPOSIT:
The Earnest Money Deposit may be furnished in any of the following forms:
1. Pay order, Demand Draft duly pledged in favour of BHEL

2. EMD shall not carry any interest.

SECURITY DEPOSIT:
1. The amount of security Money to be deposited for proper fulfililment of the contract will be as
follows:
a. For Contract Valued up to 10% of the Contract value
<. 10.00 Lakh.
b. For Contract Valued above 1 lakh plus 7.5% on the balance of
<. 10.00 Lakh upto the Contract value.
<. 50.00 Lakhs
c. For Contracts valued above <.4 lakhs + Plus 5% on the

3.50.00 Lakhs balance of the contract value.



2. The contractor whose tender may be accepted shall, within seven days of receipt by him of the
notification of acceptance of his tender, deposit with BHEL, Unit: Tiruverumbur, the prescribed
sum as per Clause 16 (1) above towards Security Deposit.

a. Pay order or Demand Draft in favour of BHEL.
b. Local cheques of scheduled banks, subject to realization.

c. Securities available from Post offices such as National Savings Certificates, Kisan Vikas Patra
etc. (Certificates should be held in the name of the contractor furnishing the security and duly
pledged in favour of BHEL, Trichy and discharged on the back).

d. Bank Guarantee from Nationalized, scheduled Banks / Public Financial Institutions as defined
in the Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The bank
guarantee format should have the approval of BHEL.

e. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in
the Companies Act . The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

f.  Security deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit will be collected before start of the work and
the balance 50% may be recovered from the running bills.

g. EMD of the successful tenderer shall be converted and adjusted against the security deposit.

NO INTEREST SHALL BE ALLOWED ON SECURITY DEPOSITS. BHEL shall not be
responsible for any loss of securities due to liquidation or any other reason whatsoever or any
depreciation in the value of the Securities while in their charge or for any loss of interest
thereon.

NOTE: Acceptance of Security Deposit against SI. No. (d) and (f) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not
be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

3. All compensation or other sums of money payable by the contractor to BHEL under the terms of
this contract or under any other contract with BHEL, may be deducted from the Security Deposit
or realized by the sale of the securities of from the interest arising there from or from any sums
which may be due or may become due to the contractor payable by BHEL, on any account
whatsoever against this contract of any other contract with BHEL and in the event of his Security
Deposit being reduced by reason of such deductions or sale as aforesaid, the Contractor shall
within seven days thereafter make good in cash or in securities endorsed as aforesaid, any sum or
sums by which the security Deposit has been so reduced.

4. Security Deposit may be refunded on completion of the work and after the expiry of the
maintenance period. In case no maintenance period is applicable, then 100% of security Deposit
will be refunded after payment of final prescribed format.



17.

18.

19.

20.

21.

Unless the Contractor, whose tender is accepted, signs the contract agreement within seven days (7
days) of the date of the order directing him to do so, the amount of Earnest Money Deposit already
deposited by him will be forfeited and acceptance of the tender withdrawn.

If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instructions of the
Engineering-In-Charge, the Earnest Money Deposited by him will be forfeited and acceptance of his
tender withdrawn. If only, a part of the work included in the tender has been awarded to the tenderer
and the tenderer refuses to take up the work the amount of Earnest Money to be forfeited will be based
on the value of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED, reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason therefore. In the case of
acceptance of the part of tender, time for completion may also be reduced to the extent considered
appropriate by the accepting officer.

Tenders not submitted on the prescribed forms are liable to be rejected.

The Contractors who are not in the approved list of contractors of BHEL must submit the following
documents simultaneously with their offers:

1. A certificate to establish that the tenderer is an independent contractor working on his own.
2. Atleast 2 certificates from responsible officers of Govt., or firms of repute regarding the tenderer’s

capacity to undertake and carryout the work tendered for or similar work satisfactorily.

3. A certificate from a Bank regarding the tenderer’s financial position.
4. License details of the firm and that of the contractor & his employees.

NOTE: a. Copies of testimonials unless attested by a Gazetted Officer will not be accepted.

22.

23.

24.

25.

26.

b. Non-submission of the above documents simultaneously with the tenders may result in the
tender being rejected.

The tenders should be accompanied by a list of contracts already held by the contractor at time of
submission of the tender and giving the following particulars:

a. The value of each contract.

b. The balance of work remaining to be done on the same.

Tenders submitted by Post should be sent by *“ Registered Post with Acknowledgement Due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the due
date of opening of tenders are liable to be rejected.

The Contractor’s responsibility under this contract shall commence from the date of work order.

If a tenderer expires after the submission of his tender or after the acceptance of his tender, the BHEL
may at their discretion cancel such tender.

The BHARAT HEAVY ELECTRICALS LIMITED, will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of the firm, made subsequent to the
execution of the contract. However, such power of attorney may be recognized only after obtaining
proper legal advice, the cost of which will be charged above to the contractor concerned.



27.

28.

29.

30.

31.

32.

33.

If the tenderer deliberately gives wrong information in his tender BHEL, reserves the right to reject
tender at any stage.

Words imparting the singular number shall also be deemed to include the plural number in the context
so required.

The general and Special Conditions of Contract are complementary to each other and where they are in
conflict, the special conditions shall prevail.

The expenses for completing and stamping the agreement shall be paid by the contractor.

Tenderers shall not increase their quoted rates, in case the BHEL, negotiable for reduction of rates.
Such negotiations shall not amount to cancellation or withdrawal of the original offer and the rates
originally quoted shall be binding on the tenders for the period of three months from the date of
opening of tenders.

All contractors will have to produce PAN/income tax clearance certificate from the Income Tax
concerned along with their tender. These contractors whose Income is not taxable will be required to
give affidavit for their income on the prescribed form. If the successful tenderer fails to produce the
PAN/income tax clearance certificate within the stated period, the earnest money deposit and the
Security Deposit of the tenderer may be forfeited and the contract terminated.

The contractor shall insure the work against loss or damage to the contractor works, temporary work
and materials erected in performance of the contract on “all risks” basis from the time of arrival on site
until taken over by BHEL on completion of the contract.

The cover shall also include wherever necessary the risks of testing including breakdown or explosion
of plant and machinery undergoing testing, trial and commissioning operations. The insurance shall
also specifically cover removal of debris cost. The Sum insured shall represent the estimated full
value of the contract works inclusive of value of free supply materials by BHEL, transport charges,
customs dues, express freight, overtime charges, and cost of erection, value of constructional plants
and machinery, removal of debris and escalation of costs where the contract includes a maintenance
period. The insurance cover shall specifically include the contractor liabilities during the maintenance
period. The insurance shall be affected in the name of BHEL and the contractor shall submit to BHEL
a draft of the insurance policy for approval. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and the contractor shall
maintain such policies in force until the obligations of the contractor are fully discharged.

If the contractor fails to comply with the term of this conditions the Accepting Officer may insure the
work and may deduct the amount of premium from any money that may become payable to the
contractor or may at his discretion refuse payment of any advances to the contractor until the
contractor shall have complied with the terms of this condition. This provision does not, however
absolve the contractor of his responsibility for taking up the insurances. The contractor is therefore,
primarily responsible for taking up the insurance in time.

Note: SI.N0.34,35,36 & 37 : Deleted.

38.

All the materials supplied by the contractor should conform to the relevant IS/BS Specifications and
agreeable to the engineer-in-charge.



39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

The wiring shall confirm IS: 732:1989/2005 or any other relevant Indian Standard Specifications and
Indian Electricity Rules.

Incase of PVC / Steel conduit wiring, the switches, plug sockets, regulators and other controls should
be mounted on metal boxes. These boxes as well as all metal boxes used for street light controls
should be fabricated as per IS 5133: Part-1: 1969 / 1996.

Erection of equipments includes testing and commissioning of equipments.
Completion reports should be submitted in the pro forma as per appendix ‘E’ of IS 732: 1989/2005.

The contractor should be present at the time of inspection of the installation by the Electrical inspector.
Any defects pointed out by the Electrical inspector should be rectified by the contractor free of cost.

Final lay-out as well as foundation drawings should be submitted in advance for executing the civil
works.

Any covering letter and comments of the contractor should be submitted in duplicate along with the
offer.

If the cable has to be laid in ground, the following specification should be followed:

For one run of cable, trenches should be excavated to such a depth the cable will be laid at a minimum
depth of 0.75 meter, 75 mm deep layer of sand should be spread below as well as above the cable and
covered with one layer of brick.

If two or more cables are run, they should be laid in a horizontal plane and the cable be separated by
placing a brick in between them and 75 mm deep layer of sand should be spread below as well as
above the cable. The trench should be duly covered after laying of cables, spreading bricks etc., in
case where cables have to be taken across the road, the pipes have to be laid across the road and pipe
will be issued by BHEL free of cost, at our stores. However, if pipes are already available across the
road the cables have to be taken through that only. Cable route/ joint indicators should be provided by
the contractor at suitable distance.

In case of open trench / wall / column, cables have to be taken with proper clamping either in cable
racks / wall / column. The clamps have to be supplied by the contractor.

End Termination for the cable include supply and using soleriess crimping type tinned copper lugs,
glands and if necessary cable adaptor boxes etc. and earthing the glands and adaptor boxes with 8
SWG/7/20 Gl wire.

The Cement will not be supplied by BHEL.

Cubicle / Industrial Type switch boards should be manufactured by any of the reputed manufacturer, if
the make of the switch board is not specifically mentioned in the detailed specification of the board
who have sufficient experience in manufacture of electrical switch boards. The switch board has to be
approved by BHEL before dispatch to work spot.

For all sheet metal fabrication, pre-treatment of all metals with acid and rust preventing chemical has to
be carried out and two coats of red oxide and one coat of stove enamelling paint has to be applied by
spray painting.

The Contractor is required to cover their employee / labourers by suitable insurance scheme (like
Janatha Insurance) against any risk. The policy taken by them should be produced to BHEL
authorities concerned before commencing the work.



53. SAFETY MEASURES:
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54.

A list containing the name of persons who are working, their age, designations, pay, nature of work
Is to be furnished immediately on receipt of work order, in triplicate.

The work should be carried out in the presence of contract supervisor and prior permission should
be obtained from the concerned supervisor and the section before starting the work.

In case of cable laying work, should be carried out after getting the prior permission from the
concerned electrical supervisor and civil department for digging the road when it is required to
ensure that proper precautions are taken.

While digging the road, a good barricade and proper sign boards should be provided in the area.
While erecting the poles, proper safety precautions such as supporting the poles, tying with ropes
suitable lifting tackles etc. are to be adhered.

While working at heights, proper platform ladder, safety belts, etc. should be used.

The necessary safety equipments such as gloves, lineman’s belts etc. should be used.

Any other safety measure as necessitated by the nature of work should be strictly followed

If Contractor’s workmen are found to violate the safety regulations punitive action will be taken by
with-holding a sum of Rs. 100/- to Rs. 500/- for each such violation.

These safety measures shall be deemed to form an integral part of the work order/agreement.

THE GENERAL INSTRUCTIONS TO TENDERERS (REVISED) shall be deemed to form an

integral part of the work to be entered into.
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SPECIAL INSTRUCTIONS

Small consumables like Screws, clamps, PVC L, T, Coupling, Bend, Elbow , Bolt,
Nuts are the scope of the contractor.

If any other materials required other than BHEL supply specified in the schedule is
meant to contractor's scope of supply.

Issue of materials from Stores is subject to the availability. The contractor shall not
be entitled to any claim or compensation for non-supply or delay in supply from
Stores under any circumstances.

Entire work should be completed within the stipulated period.

Cable glands, Electrical Power Boards, Switch Boxes are to be properly earthed.
Order for all items will be placed on a single contractor only.

Before quoting this tender the contractor can visit the area and make study.

Safety precautions have to be ensured by the Contractor depending on the work
nature. Necessary work permits system and personal protective equipments (PPE)
such as electrical resistance rubber gloves, helmet, spectacle goggles, safety shoes,
safety belt etc. as applicable to electrical works should be adhered while carrying out
the work.

9. Please obtain a separate ESI & PF Code No. for your company.
10. Valid Electrical Licence should be available with the contractor.

CONTRACTOR ISSUING / ACCEPTING OFFICER
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CHAPTER-I

DEFINITIONS

In these General conditions of Contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:-

(@) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including General and Special Conditions of Contract,
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’ and/or General Summary attached to the form of tender, the Bharat
Heavy Electricals Limited, Schedule of Rates as amended upto .............. the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to form one Contract
and shall be complementary to one another.

(b) The “ TENDER DOCUMENTS” mean the form of Tender, the applicable Schedules ‘A’, ‘B’, ‘C’,
‘D’, ‘E’ and / or General summary, General and Special Conditions of Contract and the
Specifications and/or Drawings as given to Contractors on payment for the purpose of preparing
their tenders.

(c) The “WORK” means the work described in the tender documents, in individual work orders and/or
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by
the Deputy Manager (M&S) or the Engineer-in-charge within the powers conferred upon them,
including all modified or additional works and obligations to be carried out either at the site or at any
Factory Workshop or other place as required for the performance of the contract.

(d) The “SITE” means the lands and/or other places on, in, into or through which the work is to be
executed under the Contract or any adjacent land, path or street which may be allotted to or used for
the purpose of carrying out the contract.

(e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or the
persons composing the firm or Company, or the successors of the firm or company and the permitted
assigns of such individual or firm or company.

(F) The abbreviations C.E., D.C.E., M.P., and A.C.E., means “Chief Engineer” respectively, who direct
the contract and the letters “S.E. / E” means “Senior Engineer / Electrical” in-charge of the particular
work pertaining to the Contract.

(9) The “Engineer-in-charge” means the Engineer/ Electrical deputed by Senior Engineer / Electrical to
supervise the work, or part of the work.



(h) “APPROVED” and “DIRECTED” means the approval or direction of the C.E., D.C.E., A.C.E., or
S.E. /E or person deputed by them for the particular purpose.

(1) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL, shall mean the
Board of Directors, Resident Director. General Manager / Project Administrator or other
Administrative Officers of the said company including the project officer, manager / Projects,
Deputy Chief Engineer, Assistant Chief Engineer, Deputy Manager / Projects or Senior Engineer /
Electrical authorized to invite tenders and enter into contracts for works on behalf of “BHARAT
HEAVY ELECTRICALS LIMITED”, Unit: High Pressure Boiler Plant, Tiruverumbur,
Tiruchirappalli — 620 014.

() In the case of Lump-sum Contracts, “CONTRACTOR’S PERCENTAGE” means the percentage
offered by the Contractor as addition to or deduction from the cost of buildings, or other works listed
in Schedule, ‘A’ to provide a lump sum quotation for performance of the contract inclusive of all
extra costs, profit, establishment charges, carriage, insurance, etc., complete.

In the case of Percentage Rate Contracts, “Contractor’s Percentage” shall, if the context so permits, mean
the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, and the
expression “CONTRACT RATE” shall likewise mean the rates in the BHEL Schedule of Rate as amended
1080 1 as adjusted by the said Contractor’s percentage, if any.

K) The “CONTRACT SUM” means the sum accepted, or the sum calculated in accordance with the
p
prices accepted in the tender and/or the contract rates as payable to the Contractor for the entire
execution and full completion of the work.

() The “FINAL SUM” means the actual amount payable under the Contractor by BHEL, to the
contractor for the entire execution and full completion of the work.

(m)The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the
work as set out in or ascertained in accordance with the individual Work Orders or the tender
documents, or any subsequent agreed amendments thereto.

(n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any
day in that week.

(0) A “DAY” means a day of 24 (twenty four) hours irrespective of the number of hours worked or not
in that day.

(p) A “WORKING DAY” means any day other than that prescribed by the Negotiable Instruments Act
as being a holiday, and consists of the number of hours of labour as commonly recognized by good
employers in the trade in the District where the work is carried out as laid down in the BHEL
Regulations.

(g) “DEVIATION ORDER” means an order given by the Senior Engineer / Electrical or Engineer —in-
charge to effect an alternation, addition or deduction, which does not radically affect the scope or
nature of the contract.



(n “EMERGENCY WORKS” mean any urgent measures Which, in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or failure
or which become necessary for security.

(s) “PROVISIONAL SUM?” or “Provisional Lump sum” means a lump sum included by the BHEL in
the tender documents and represents the estimated value of work for which details are not available
at the time of inviting the tender.

(t) “PROVISIONAL ITEMS” mean items for which approximate quantities have been included in the
tender documents.

(u) “DAY WORK” means an item of work requiring the employment of labour with or without
materials as the case may be, which, in the opinion of the Senior Engineer / Electrical-in-charge, is
not capable of being evaluated by the accepted methods of measurement or assessment and is paid
for on the basis of the actual labour and materials utilized on the particular item of work referred to.



CHAPTER 11

SCOPE OF CONTRACT

2. HEADING TO THE CONTRACT:

The heading to these conditions shall not affect the interpretation thereof.

3. CONTRACT DOCUMENTS:

The Accepting officer shall furnish to the Contractor on demand “FREE OF COST” three copies
of signed drawings and one copy of the signed agreement comprising of preamble to agreement, General
and Special Specifications, Schedules ‘A’, ‘B’, ‘C’, ‘D’, & ‘E’ etc., (but excluding General Conditions of
Contract and Drawings) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the
same will be supplied on payment of the specified cost.

The Contractor shall keep one copy of all the Drawings and of the Specifications on the site and
the Engineer-in-charge or his representative shall at all reasonable times have access to them.

4. WORKS TO BE CARRIED OUT:

The Contract shall, except as provided under Schedules ‘B’ and ‘C” include all labour, materials,
tools, plant, equipment and transport which may be required in preparation for, and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein shall be
held to include waste on materials, carriage and cartage, lead, return of empties hoisting, setting, fitting in
position and all to the labour necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein according
to the Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the
name of any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or
quality of materials or workmanship but the articles or materials specified may be obtained from any other
firm subject to the prior written approval of the Senior Engineer / Electrical.

In the case of a discrepancy between Schedules ‘A’ the Specifications and/or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final
and conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction,
which in the opinion of the Accepting officer whose decision shall be final and conclusive, are reasonable
and obviously and fairly intended for the satisfactory completion of the work, such details shall be provided
by the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be
included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local

facilities of access and all matters affecting the execution and completion of the work. No extra charges
consequent on any misunderstanding in these respects or otherwise will be allowed.

5. PROVISIONAL ITEMS:




The full amount of provisional lump sums and the value annexed to each provisional item
inserted in the Tender documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer-in-
charge. The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit
the amount and description of the work to be executed by the contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the Provisional lump
sums as included in the tender documents.

6. DEVIATIONS:

The Contractor shall not make any alteration in addition to or omission from the work as
described in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate, either by way of addition or deduction, from the work so
described, provided that the contract sum is not thereby varied on the whole by more than the percentage set
out in the tender documents. The value of all additions and deductions will be added to, or deducted from
the contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify
the deviations which are to be made, the lump sum assessment or the proposed basis of payment, the extra
time allowed, if any, and the date of completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in
writing to the Senior Engineer (Electrical) / Engineer in charge within seven days from the date of such
order, but under no circumstances shall the work be stopped (Unless so ordered by the Senior Engineer /
Electrical) owing to differences or controversy that may arise from such an objection. In the absence of such
a notification of objection by the contractor, he will be deemed to have accepted the order and the
Conditions stated therein. In the event of the contractor failing to agree with the Senior Engineer / Electrical
regarding the terms of the proposed deviation, the objection shall be referred to the C.E., / M.P., / D.C.E.,
whose decision shall be final, conclusive and binding on the Contractor.

7. TIME:

Time is the essence of the contract and is specified in the tender document or in each individual
work order.

As soon as possible after the contract is let or any substantial Work Order is placed and before
work under it is begun, the Senior Engineer / Electrical or Engineer —in-charge and the contractor shall (if so
required by the Sr.Engineer / Electrical) agree to a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Tender documents or the work order for the completion of the
individual items thereof and/or the contract or Order as a whole. It shall indicate the forecast of the dates for
the commencement of the various trade processes or sequences of the work, and shall be amended as may be
required by agreement between the Sr.Engineer / Electrical or Engineer-in-charge and the Contractor within
the limitation of the time imposed in the tender documents or order.



In the absence of any specific Time and Progress Chart to be agreed to between the Contractor
and the Sr.Engineer / Electrical or Engineer —in — charge, the contractor shall ensure and maintain
uninterrupted progress of the work such that the entire work shall be completed within the time imposed in
the tender documents or Order and that the proportion of work completed upto any time in relation to the
entire work to be done under the Contract or Order shall not be less than the proportion that the time elapsed
bears to the total time of completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever
called upon in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so
directed in writing by the Engineer-in-charge. The Contractor will be allowed on extension of time for
completion not less than the period of suspension but no other claim in this respect for compensation or
otherwise howsoever will be admitted. This may also be extended to allow for alteration of work made by
the deviation order.

8. STORES AND MATERIALS:

The Contractor shall, at his own expense, supply all stores and materials required for the contract,
other than those listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the
rates detailed therein subject to their availability at the place of issue indicated therein. All stores and
materials to be supplied by the Contractor shall be of the best kind as described in the Specifications and the
Contractor shall, if required by the Engineer-in-charge, furnish him with proof to his satisfaction that the
stores and materials so comply with the specifications.

The Contractor shall, at his own expense and without delay, supply samples of stores and materials
proposed to be used in the execution of the work for the approval of the Engineer-in-charge, who may reject
all stores and materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling and jointing the several parts
together as necessary and incorporating and fixing these stores and materials in the work, including all
preparatory work of whatever description that may be required, and closing, preparing, loading and
returning empty cases or containers to the place of issue without any extra charges.

9. DELAY AND EXTENSION OF TIME:

If, in the opinion of Senior Engineer / Electrical, the work is delayed:-

i) by reason of abnormally bad weather, OR

i) by reason of serious loss or damage by fire, OR

iii) by reason of Electrical commotion, local combination of workmen strike or lockout,
affecting any of the trades employed on the work, OR

Iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not
forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the M.P.
/ D.C.E., or Senior Engineer / Electrical is (When he is in the Accepting Officer of the
Contract) beyond the Contractor’s control, then in any such case. The Accepting Officer, on
the recommendation of the Sr.Engineer / Electrical (or higher authority) may make fair and
reasonable extension in the completion dates of the individual items of work or the contract
as a whole. Such extension which will be communicated to the Contractor by the
Sr.Engineer / Electrical in writing shall be final and binding on the contractor. No other



claim in this respect for compensation or otherwise howsoever is admissible. Upon the
happening of any such causing delay, the Contractor shall immediately give notice thereof
in writing to the Sr.Engineer / Electrical but shall nevertheless use constantly his best
endeavor to prevent or make good the delay and shall do all that may reasonably be
required to the satisfaction of the Senior Engineer / Electrical to proceed with the work.

10. PATENT RIGHTS:

The Contractor shall fully indemnify B.H.E.L., or the agent, servant, or employee of B.H.E.L.
against any action, claim or proceeding relating to infringement or the use of any patent or design or any
alleged patent or design rights, and shall pay any royalties which may be payable in respect of any article /
or part thereof included in the contract.

In the event of any claims being made or action brought against B.H.E.L. or any agent, or servant
or employee of BHEL in respect of any of the matters aforesaid, the Contractor shall immediately be
notified thereof for taking necessary action provided that payment of indemnity shall not apply when such
infringement has taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

11. OCTROI AND OTHER DUTIES:

All Charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained
for the work (excluding materials provided by B.H.E.L. on payment) shall be borne by the Contractor.

12. ROYALTIES:
Royalties fixed from time to time as per prevalent local rules will be recovered for materials,
which the Contractor may be allowed to remove from quarries situated on land which is in charge of the

B.H.E.L., authorities.

13. PLANT AND EQUIPMENT:

The Contractor, shall at his own expenses, supply all tools, plant and equipment (hereinafter
referred to as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which
subject to their availability may be hired by BHEL, to the Contractor or issued free for use in the execution
of the work, as specified in the Tender documents.

14. ASSIGNMENT OR TRANSFER OF CONTRACT:-

The Contract shall not, without the prior written approval of the Accepting Officer, assign or
transfer the Contract or any part thereof, or any share, or interest therein to any other person. No sum of
money which may become payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the assignment or transfer of such
money is given.

14 (a). SUB-CONTRACT:

The Contractor shall not sub-let any portion of the Contract without the prior written approval of
the Accepting Officer.



15. COMPLIANCE TO REGULATIONS AND BYE - LAWS:

The Contractor shall conform to the provisions of any statute relating to the work and regulations
and bye — laws of any local authority and of any water and lighting Companies or Undertakings with whose
system the work is proposed to be connected. He shall, before making any variation from the drawings or
the Specifications that may be necessitated for such connections give the Senior Engineer / Electrical notice,
specifying the variation proposed to be made and the reasons therefore and shall not carry out any such
variation until he has received instructions from the Senior Engineer / Electrical in respect thereof. The
Contractor shall be bound to give all notices required by Statute Regulations or Bye — laws as aforesaid and
to pay all fees and taxes payable to any authority in respect thereof.



CHAPTER — 111

PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT:

(i)

(a)
(b)

(©)

(i)

(a)
(b)

(©)

(d)

(€)

The amount of Security Money to be deposited for proper fulfillment of the Contract will be as
follows:

For Contract Valued upto <.10.00 Lakh - 10% of the Contract Value

For Contract valued above <.10.00 Lakh - ¥.1.00 Lakh PLUS
but upto <.50.00 Lakhs. 7%2% on the balance of the Contract value.

For Contracts valued above <.50.00Lakhs — ¥.4.00 Lakhs PLUS 5% on the balance of the
Contract value.

The Contractor whose tender may be accepted shall, within seven days of Receipt by him
of the notification of acceptance of his tender, deposit with the BHEL Unit, Thiruverumbur, the
prescribed sum as per Clause 16 (i) above towards Security Deposit.

The Earnest Money Deposited at the time of tender will be treated as part of the Security
Deposit and the balance amount to makeup the full Security Deposit as referred to in Clause 16
(i) above may be furnished in Cash or in any of the following forms duly pledged to the BHEL.

Call Deposit Receipt, Pay Order or Demand Draft.

Post office Cash Certificates, National Savings Certificates, Treasury Savings
Deposit Certificates, National Plan Savings Certificates, 12 year National Defense certificates
and 10 year Deposit Certificates.

Fixed Deposit Receipt issued by State Bank of India / Nationalized Bank /
Employee’s Co-operative Banks.

Bank Guarantee from Nationalized / Scheduled Banks valid for a period
Inclusive of the maintenance period also after the date of completion of work,
Where warranted.

Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporations valid for
a period inclusive of the maintenance period also after The date of completion of the work,
where warranted.

Alternatively the requisite amount to make up the full Security Deposit may also be deducted,
from each Running Bill in respect of the particular contract Concerned at 10% (ten percent) of
the value of the work done by the Contractor as billed till such deductions along with the Earnest
Money already deposited by him shall make up the full Security Deposit as per Para 16 (i)
above.



No interest shall be allowed on Security Deposits. BHEL shall not be responsible for any loss of
Securities due to liquidation or any other reason whatsoever or any depreciation in the value of
the Securities while in their charge or for any loss of interest thereon.

(iii))  All Compensation or other sums of money payable by the Contractor To BHEL, under the terms
of this Contract or under any other contract with BHEL, may be deducted from the Security
Deposit or realized by the sale of the Securities or from the interest arising there from or from
any sums which may be due or may become due to the Contractor payable by BHEL, on any
account whatsoever against this contract or any other Contract with BHEL, and in the event of
his security deposit being reduced by reason of such deductions or sale as aforesaid, the
Contractor shall, within seven days thereafter, make good in cash or in securities endorsed as
aforesaid, any sum or sums by which the Security Deposit has been so reduced.

(iv)  50% of the Security Deposit may be refunded on completion of the work after payment of the
final bill and the balance 50% of the Security Deposit is refundable only after the expiry of the
maintenance period of six (6) months from date of completion of work as stipulated in the
Contract concerned.

17. ORDERS UNDER THE CONTRACT:

All orders, notices etc., to be given under the contract shall be in writing, typescript or printed and
if sent by registered post to the address given in the tender of the contractor, shall be deemed to have been
served on the date when in the ordinary course they would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.

18. ADMISSION TO SITE:

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Senior Engineer/ Electrical. The portions of the Site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the Contractor will on no account be
allowed to extent his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and
shall alter, modify and maintain the same as required from time to time. He shall take out and clear away the
access route when no longer required restoring the area to its original condition.

The Senior Engineer / Electrical shall have power to execute other works (Whether or not
connected with the work in the contract agreement) on the site contemporaneously with the execution of the
original work and Contractor shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the Site, which they may
require, and the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site
or of the work or any part thereof shall be taken, published or otherwise circulated, without the prior
approval of the Senior Engineer / Electrical.

No such approval shall however exempt the contractor from complying with any statutory
provisions in regard to the taking and publication of such photographs.



B.H.E.L. officials connected with the Contract shall have the right of entry to the Site at all times.
Senior Engineer / Electrical shall have the power to exclude from the site any person whose admission
thereto may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent Agent approved by the Senior Engineer / Electrical to act in his stead.

The Contractor shall employ an Engineer / Agent having at least a ‘Degree of Batchelor of
Electrical Engineering’ from a recognized University / on any work with a Contract value exceeding rupees
two lakhs, and having at least a ‘Diploma in Electrical Engineering’ from a recognized college, on work
with a contract value exceeding Rs.50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer / Agent as aforesaid shall not be necessary if the Contractor
himself is in possession of a recognized technical qualification and is in opinion of the Senior Engineer /
Electrical capable of receiving instructions of the Engineer — in-charge and of executing the work to the
satisfaction of the Engineer-in-charge.

If the Contractor fails to appoint a suitable Engineer / Agent as aforesaid, the Senior Engineer /
Electrical shall have full powers to suspend the execution of work and stop payment of any advances that
may have become due until such date as a suitable Engineer / Agent is appointed and the contractor shall be
held responsible for the delay caused to the work and no extension of time on this account shall be given to
his as stipulated in condition (9) above.

Orders given to the Contractor’s Agent / Engineer shall be considered to have the same force as if
they had been given to the Contractor himself.

The Contractor or his Agent shall be in attendance at the site during all working hours and shall
superintend the execution of work with such additional assistance in each trade as the Senior Engineer /
Electrical may consider necessary.

The Contractor or his accredited agent shall attend, when required and without making any claim
for doing so, either the office of the Engineer-in-charge or the worksite to receive instructions.

The Senior Engineer / Electrical shall have full powers, and without assigning any reason, to
require the Contractor immediately to cease to employ in connection with this Contract any Agency, Servant
or employee whose continued employment is, in his opinion, undesirable.

The Contractor shall not be allowed any compensation on this account.

LABOUR

20. The Contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required rate of progress and of quality to ensure workmanship of
the degree specified in the Contract and to the Satisfaction of the Engineer-in-charge. The
Contractor shall not employ in connection with the works any person who has not completed
his fifteen years of age.



The Contractor shall furnish to the Engineer — in —charge at the intervals specified by him, a
distribution return of the number and description by trades of the work people employed on the
works. The Contractor shall also submit on the 4™ and 19" of every month to the Engineer-in-
charge a true statement showing in respect of the second half of the preceding month and the
first half of the current month (i) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and injury caused by
them and (ii) the number of female workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to
them.

The contractor shall in pay to labour employed by him either directly or through sub-
contractors wages not less than fair wages as defined in the contractor’s labour Regulation.

The contractor shall in respect of labour employed by him either directly or through sub-
contractors comply with or cause to be complied with Contractor’s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employers Liability Act 1938, Workmen’s Compensation Act, 1923, Industrial
Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any modifications thereof or any
other law relating thereto and rules made there under from time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution to the
State Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to
time. In case the Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in charge shall recover from the running bills of contractor an amount of
contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution
payable for Employee’s State Insurance.

The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined
in the Contractor Labour Regulations have the power to deduct from the money’s due to the Contractor any
sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the Conditions of the contract for the benefit of workers, non-payment of wages
or of deductions made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L. against any payments to be made under and for
observance of the Regulations aforesaid without prejudice to his right to claim indemnify from his sub-
contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation, the
Contractor shall without prejudice to any other liability pay to the B.H.E.L. a sum not exceeding Rs.50/- as
liquidated damages for every default breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default continuing
in this respect, the liquidated damages may be enhanced to Rs.50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.



The Engineer-in-charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the Welfare fund constituted under Regulations. The decision of the
Engineer-in-charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The Contractor shall at his own expense comply with or cause to be complied with model Rules
for Labour Welfare as appended to these conditions or rules framed by Government from time to time for
the protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the contractor.

SAFETY CODE:

The Contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed
for performance of the works and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code, or the provisions relating to
report on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to
pay to the B.H.E.L. as liquidated damages an amount not exceeding Rs.50/- for each default or materially
incorrect statement. The decision of the Engineer-in-charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor’s Labour Regulation as defined in the Contractor’s Labour
Regulation as appended to these conditions shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or
his employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and sample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by
Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply system, or other sources at
any points fixed by the Senior Engineer / Electrical on the site of work. The Contractor shall make necessary
arrangement for lifting, pumping, carrying or conveying the water as required at his own cost. The levy of
water charges to be borne by the Contractor in such case shall be specifically mentioned in the Tender
documents.

21. TEMPORARY WORKSHOPS, STORES, ETC:

The Contractor shall, during the progress of work provide, erect and maintain at his own expenses
all necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of the
work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keeps them tidy and in a clean and sanitary conditions to the entire
satisfaction of the Engineer-in-charge.



On completion of the work all such temporary buildings shall be cleared away and the site restored
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

22. STORES AND MATERIALS ON SITE:

All stores and materials required for the work are to be deposited by the Contractor only in places
to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials (for incorporation
in the work) are to be issued to the Contractor by the BHEL as detailed under Schedule ‘B’ such times will
be so issued only to the extent required for the actual completion of the work as stipulated in the Contract.
The decision of the Senior Engineer/ Electrical regarding the quantities to be issued as above shall be final
and binding on the contractor. For any excess quantities consumed on the work their cost will be recovered
from the Contractor at punitive rates which will be 100% (Hundred percent) more than the issue rates of the
BHEL.

In regard to the materials and stores which may be issued to the Contractor by BHEL the
Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores
and materials and on the approval of his demand being notified to him, he shall make immediate
arrangements for drawing the same. Such stores and materials shall be transported by Contractor at his own
expenses direct from the place of issue to the site of the work, unless prior written approval is obtained from
the Engineer-in-charge to take them to a Store or Workshop elsewhere.

BHEL officers connected with the Contract shall have the power at any time to inspect and
examine any stores or materials intended to be used in or on the work, whether on the site or at any factory
or workshop or other place where such stores or materials are being fabricated or manufactured or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by
the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require
for this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or
materials are not in accordance with the provisions of the contract.

Should the Senior Engineer / Electrical consider at any time during the construction or
reconstruction, on prior to the expiry of the “MAINTENANCE PERIOD” for any work under this
Organization will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular
work and handing over to B.H.E.L.)

All Stores and materials brought to the Site shall become and remain the properties of B.H.E.L.
and shall not be removed from the site without the prior written approval of the Senior Engineer / Electrical.
However, when the work is finally completed the Contractor shall at his own expense forthwith remove
from the site all surplus stores and materials originally supplied by him and upon such removal the same
shall revert in and become the property of Contractor. All B.H.E.L. Stores and materials issued to making
due allowance for reasonable wear and tear / or waste, have not on completion of the work been so
incorporated or fixed, shall be returned by the Contractor at his own expense to the place of issue.



Credit for surplus stores and/or materials returned by the Contractor to B.H.E.L. will be given to
him at a price based on the prevailing market rate but not exceeding that at which the said stores and
materials were originally issued to him but due consideration shall be given to the allowance claimed by
B.H.E.L. in respect of any depreciation or damage suffered by the stores and/or materials whilst in the
custody of the Contractor regarding which the decision of Senior Engineer / Electrical shall be final and
conclusive.

If, in the opinion of the Senior Engineer / Electrical (Which shall be final and conclusive) any
stores supplied by B.H.E.L. have either during currency of the work or after completion of the work whilst
under the custody of the Contractor, become damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Senior Engineer / Electrical shall not accept the stores and in
the event of his rejecting, the Contractor shall be charged for the said Stores at a rate fixed by the Accepting
Officer. The Contractor shall not be entitled to any claim whatsoever on this account.

24. TOOLS AND PLANT ON SITE:

All tools, plant and equipment brought to the site shall become the property of B.H.E.L. and shall
not be removed from the site without the prior written approval of the Senior Engineer / Electrical. When the
work is finally completed or the Contract is determined for reasons other than the default of the Contract, he
shall forthwith remove from the site all tools, plant, equipment etc., (Other than those as may have been
provided by B.H.E.L.) and upon such removal, the same shall revert in, and become the property of the
Contractor.

25. STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect f B.H.E.L. tools, plant,
equipment etc., shall be given to the Contractor by the Engineer-in-charge.

26. PRECAUTIONS AGAINST RISKS:

The Contractor shall be responsible for providing at his own expense, for all precautions to
prevent loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose until the works have been handed over complete in
all respects to the Engineer-in-charge.

The Contractor shall provide all watchmen necessary, for the protection of the Site, the work, the
materials, tools, plant, equipment and anything else lying on the site during the progress of the work. He
shall solely be responsible for and shall take all reasonable and proper steps for protecting, securing, lighting
and watching all places on or about the work and the Site which may be dangerous to any person whom so
ever.

27. NOTICES AND FEES

The Contractor shall give all notices required by any Statutory provision or by the regulations and
/ or bye-laws of any local Authority and/or of any Public Service, company or Authority affected by the
work or with whose system the same are or will be connected. The Contractor shall pay and indemnify
B.H.E.L. against any fees and charges, demandable by law under such Acts, Regulations and/or bye-laws in
respect of the work and shall make and supply all drawings and plans required in connection with any such
notice.



28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work. The Contractor shall at his own expense set out accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions thereto and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks
whether put in by B.H.E.L. Authorities for the purpose of checking the Contractor’s work or in the nature of
permanent survey marks will during the tenure of the contract, be under the care of the Contractor who shall,
at his own expense, take all proper and reasonable precautions and care to preserve and maintain them in
their true position. In the event of these marks being disturbed or obliterated by accident or due to any other
cause whatsoever, the same may, if deemed necessary, be replaced by the Senior Engineer / Electrical at the
Contractor’s expense and the cost thereof deducted from any money then or thereafter becoming due to the
Contractor.

Where requested by the Contractor, the level marks, center line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or
chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s
expense.

30. EXCAVATIONS, RELICS, ETC.

Material of any kind obtained from excavation on the site shall remain the property of BHEL and
shall be disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property of
Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the
BHEL and shall from time to time deliver the same to such person or persons as the Bharat Heavy
Electricals Limited, may appoint to receive the same.

31. FOUNDATIONS:

The Contractor shall not lay any foundations until the excavations for the same have been
examined and approved in writing by the Engineer-in-charge.



32. COVERING-IN WORK

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work
is to be permanently covered up or concealed, whether by earth or other means so that it can finally be
inspected or measured, if necessary. In default of so doing, the Contractor shall, if required by the Engineer-
in-charge uncover such work at his own expense.

33. APPROVAL OF WORKS BY STAGES

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage
is ready. In default of such notice being received, the Engineer-in-charge shall be notice being received, the
Engineer-in-charge shall be entitled to approve the quality and extent thereof at any time he may choose and
in the event of any dispute, the decision of the Senior Engineer / Electrical thereon shall be final and
conclusive.

34. EXECUTION OF THE WORK

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the work in a “Work Site Order Book™ maintained at his office and the Contractor shall
visit this Office daily and shall confirm receipt of such instructions by signing the relevant entries in this
book, such entries will rank as order or notices in writing within the intent and meaning of those conditions.

35. DAY-WORK
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work
ordered to be executed by day-work and shall deliver to the Senior Engineer / Electrical-in-charge within
two days of the end of each pay-week a return in duplicate giving full detailed accounts of labour and
materials for that pay-week. One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment of
accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge
specifying the description, quantities weight or measurement (as the case may be) of the articles approved,
reference will be made in this receipt in the return aforesaid and the receipt itself is to be produced in
support of the contractor’s Bill.

In the case of Lump sum contracts, the rates to be charged and the percentage addition for profit
and establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior
to the execution of the work.

INSPECTION OF THE WORK




B.H.E.L. Officers concerned with the Contract shall have power at any time to inspect and examine
any part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Senior Engineer / Electrical consider, at any time during the expiry of the Maintenance
period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect whereof the
decision of the Senior Engineer/ Electrical shall be final and conclusive) the Contractor shall, on demand in
writing from the Senior Engineer / Electrical specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work so
specified, in whole or in part as the case may be require at his own expense to the entire satisfaction of the
Senior Engineer / Electrical and in the event of his failing to do so within a period to be specified by the
Senior engineer / Electrical may carry out the work by other means at the risk and expense in all respects of
the Contractor. However, the liability of the Contractor under this condition shall not extend beyond the
maintenance period except as regards workmanship which the Senior Engineer / Electrical shall have
previously given notice of to the Contractor to rectify.

37. RESPONSIBILITY FOR BUILDING

In the event of any building, or part of any building being handed over to the Contractor for the
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures,
glass etc. and he shall be required make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver up the said building or part thereof
a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge.

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,
EARTHQUAKE, RIOT, AND AGAINST DAMAGE BY AIR-CRAFT

The Contractor shall, within one month after the date of acceptance of the contract, insure the work
against loss or damage by fire, tempest, floods, earth-quake, riots and against damage by air-craft with an
insurance office approved by the Accepting officer. Such Insurance shall be effected in the name of
B.H.E.L. and shall be for the full value of the contract sum. The Contractor shall lodge with the B.H.E.L. the
policies and receipts of the premiums for such insurance and shall maintain such policies in force until the
entire completion of the work as certified by the Senior Engineer / Electrical

If the Contractor fails to comply with the terms of this condition the Accepting Officer may insure
the work and may deduct the amount of premiums from any money that may become payable to the
Contractor or may at his discretion refuse payment of any advances to the Contractor until the contractor
shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or
bar to the liability and obligation of the Contractor to complete the entire work in all respects as certified by
the Senior Engineer / Electrical

In case of such a loss or damage as aforesaid, the money payable under such insurance shall be
received and may be retained by the BHEL. Until the work is finally completed and shall then be credited to
the Contractor in the final statement of accounts in the event of his contract not having been previously
cancelled under these conditions.

39. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKMEN




The Contractor shall at his own expense reinstate and make good to the satisfaction of the Senior
Engineer / Electrical and pay compensation for any injury, loss or damage occasioned to any property or
rights of B.H.E.L. (or agents, servants or employees of BHEL) the injury, loss or damage arising out of or in
any way in connection with the execution of purported execution of the contract and further the contractor
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would be so enforceable against BHEL) where BHEL a private person, in respect of any
such injury (including injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or otherwise.

40. COMPLETION

The works shall be completed to the entire satisfactions of the Engineer-in-charge and in accordance
with the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials,
tools, plant, equipment, temporary Buildings, and things shall be removed and the site and work cleared or
rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge
at the Contractor’s expense on/or before the Schedule date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
work as have been completed to the satisfaction of the Engineer-in-charge.

The Senior Engineer / Electrical shall certify to the Contractor the date on which the work is
completed and the state thereof.

The Senior Engineer / Electrical shall also certify to the Contractor the state of the work at the end
of the maintenance period, where applicable.

The Senior Engineer / Electrical shall also certify to the Contractor the state of the work at the end
of the maintenance period, where applicable.

41. COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended date period of completion, he shall, without
prejudice to any other right or remedy of the BHEL on account of such breach, pay as agreed compensation
an amount calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the work for every week that the progress remains below that specified in condition 7 or
that the work remains incomplete.

This will also apply to items or groups of items for which separate period of completion has been
specified. For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as
ordered.

a) Completion period (as originally — @ 1 Percent per week.
Stipulated) not exceeding 6 months.

b) Completion period (as originally- @ Y2 percent per week.
Stipulated) exceeding 6 months and
Not exceeding 2 years.

c) Completion period (as originally- @ Ya percent per week



Stipulated) exceeding 2 years.
Provided always that the total amount of compensation for delay to be paid under this condition

shall not exceed the under noted percentage of the contract value or of the contract value of the item or
group of items of work for which a separate period of completion is given:

d) Completion period (as originally — @ 10 Percent.
Stipulated) not exceeding 6 months.

e) Completion period (as originally- @ 7% percent.
Stipulated) exceeding 6 months and

Not exceeding 2 years.

f) Completion period (as originally- @ 5 percent
Stipulated) exceeding 2 years.

The amount of compensation may be adjusted or set-off against any sum payable to the contractor
under this or any other contract with the BHEL.

42. LAWS GOVERNING THE CONTRACT:
This Contract shall be governed by the Indian Laws for the time being in force.

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to
any other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals
Limited, cancel the contract in any of the following cases and the Contractor shall be liable to make payment
to BHEL for any loss or damage resulting from any such cancellation to the same extent as provided in the
case of cancellation for default.

If the Contractor shall:

(a) Offer or give or agree to give to any person in BHEL, Service any gift or consideration of any
kind as inducement or reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining of execution of this or any other contract for BHEL
service OR

(b) Enter into a contract with BHEL is connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to the
Accepting officer, OR

(c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

44, CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFTER OR
SUB LETTING OF CONTRACT



The Accepting officer, without prejudice to any other right or remedy which shall have accrued
or shall accrue thereafter to BHEL, shall cancel the Contract in any of the following cases:-

If the Contractor,

(@) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or
have a receiving order or orders for administration of his Estate made against him or shall
take any proceedings, for liquidation or composition under any Bankruptcy Act for the time
being in force or make any conveyance or arrangement for the benefit of his creditor or
purport to do so, or if any application be under any Bankruptcy Act for the time being in
force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors: or

(b) Being a company, shall pass a resolution or the court shall make an order for the liquidation
of its affairs, or a Receiver or Manager on behalf of the debentures holders shall be
appointed or circumstances shall arise which entitle the court or debentures holders to
appoint a Receiver or Manager OR

(c) Assigns, transfers, sub-lets or attempts to assign transfer or sub-let any portion of the work
without the prior written approval of the Accepting Officer.

Whenever the Accepting Officer exercises his authority to cancel the Contract under this
condition, he may complete the work by any means at the Contractor’s risk and expense provided always
that in the event of the cost of completion (as certified by Senior Engineer / Electrical which is final and
conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of
completion exceeds the money due to the Contractor under the contract, the contractor shall either pay the
excess amount ordered by the Senior Engineer / Electrical or the same shall be recovered from the
Contractor by other means.

In case the BHEL completes the work under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of materials purchased and / or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the
M.P. / D.C.F. whose decision shall be final and conclusive.

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT

If the contractor:

(@) Makes default in commencing the work within a reasonable time from the date of handing over
of the site and continues in that state after a reasonable notice from Senior Engineer / Electrical,
OR

(b) In the opinion of the Senior Engineer / Electrical at any time, whether before or after the date or
extended date for completion, make default in proceeding with the work, with due diligence
and continue in that state after a reasonable notice from Senior Engineer / Electrical, OR

(c) Fails to comply with any of the terms and conditions of the contract or after reasonable notice
in writing with orders properly issued there under, OR

(d) Fails to complete the work, work order and items of work with individual dates for completion
and clear the site on or before the date of completion, or fails to achieve the progress as set out
under clause 7 of these General conditions of contract.



The Accepting officer may, without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such
work order or items of work in default from the contract. Whenever the Accepting officer exercises his
authority to cancel the contract as a whole or in part under this condition he may complete the work at the
contractor’s risk and cost, provided always that in the event of the cost of completion (as certified by Senior
Engineer / Electrical which is final and conclusive) being less than the contract cost, the advantage shall
accrue to the BHEL. If the cost of completion exceeds, the money due to the contractor under this contract,
the contractor shall either pay the excess amount ordered by M.P. or the same shall be recovered from the
Contractor by other means.

In case the BHEL complete the work or any part thereof under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost to be charged to the
contractor under this condition shall consist of the cost of materials purchased and / or labour provided by
the BHEL with an addition of such percentage to cover superintendence and establishment charges as may
be decided by the M.P. / D.C.E. whose decision shall be final and conclusive.

46. TERMINAION OF CONTRACT FOR DEATH

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Accepting Officer shall have the opinion of terminating the contract without compensation to the Contractor.

47. SPECIAL POWERS OF DETERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require
the whole or any part of the work, to be carried out, the M.P. / D.C.E. shall give notice in writing of the fact
to the Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the force closing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including such
additional works, e.g., clearing the site, etc. as may be rendered necessary by the said fore-closing. He shall
also be allowed a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on
account of labour and materials collected but which could not be utilized on the work, as verified by the
Senior Engineer / Electrical. Neither shall the contractor has any claim for compensation on account of any
alterations having been made in the original specifications drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.

48. FAIR WAGE:

(@) The Contractor shall pay not less than the “FAIR WAGE” to labourers engaged by him on the
work.

“FAIR WAGE” means wage whether for time or piece work notified at the time of inviting
tenders for the work and where such wages have not been notified, the wages prescribed by the
Manager / Projects for the stations at which the work is done.

(b) The Contractor shall, not withstanding the provision of any contract to the contrary, cause to be
paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged
by his Sub-Contractors in connection with the said work, as if the labourers had been directly
employed by him.



(©)

(d)

(€)

(f)

In respect of all labours directly or indirectly employed on the work for the performance of the
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied
with the BHEL. Contractor’s Labour Regulations (appended hereto as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period, deductions from wages, recovery of
wages, not paid and deductions, unauthorizedly made, maintenance of wage book, wage-slips,
Publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of a like nature.

The Senior Engineer / Electrical concerned shall have the right to deduct from the money due to
the Contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfillment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the contract or non-observance of the regulations.
Vis-a-vis the BHEL the Contractor shall be liable primarily for all payments to be made under
the contract and for the observance of the Regulations aforesaid without prejudice to his right
the claim indemnify from his sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.



CHAPTER -1V

VALUATION AND PAYMENT

49. RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL measurement book so that a
complete record is obtained of all works performed under the contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lump sum will be entered by number at the unit
lump sum.

Work carried out for agreed lump sums will be described and similarly recorded.

Lump sum omissions will be entered for deduction. Measurement shall be restricted to that
required to ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any
local custom that may obtain excepting where it may otherwise be directed in the tender document. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and by the
Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment
for measurement.

The Contractor shall, without extra charge, provide assistance with appliances and other things
necessary for measurement.

The Contractor shall bear all the cost of measurement of this work.

Measurement shall be entered in the BHEL Measurement Book and signed and dated by both
parties each day at the site on completion of measurement. If the Contractor objects to any of the
measurements recorded on behalf of the BHEL a note that effect will be made in the BHEL Measurement
Book or against the item or items objected to; and such note shall be signed and dated by both the parties
engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part,
the expense of such re-measurement shall be borne by the party requiring the measurement to be retaken
provided that a net error is found by this re-measurement to amount to less than 5% (five percent) of the
value as recorded by the first measurement. But, where the net errors amount to 5% and over the said value,
then the cost is to be borne by the other party. If any case, if the net value of errors found exceeds Rs.500/-
the expense of re-measurement is to be borne by the other party.

If the Contractor’s representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurements and in that case these measurements shall be accepted by
the Contractor as final.



The Contractor shall, once every month, submit to the Senior Engineer / Electrical with a copy to
the M.P. / D.C.E. details of his claims for the work done by him upto and including the previous month
which are not covered by his contract agreement in any of the following respects:

(@) Deviation from the items and specifications provided in the contract documents.

(b) Extra Items / New items of work.

(c) Quantities in excess of these provided in the contract schedule.

(d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear
certificate to the effect that the claims submitted By him as aforesaid cover all his claim and
that no further claims shall be raised by him in respect of the work done upto and including
the period under report.

50. VALUATION OF DEVIATIONS:

Rates for deviated items of work will be fixed as follows:-

I. For any item of work required to be carried out after the contract has been awarded and which is not
covered by Contractor’s Schedule but is covered by BHEL Schedule of Rates the rate payable for such a
fresh item will be derived from BHEL Schedule by the method of proportion as follows:-

(@) In the same proportion to the rate in BHEL Schedule of Rate as the tendered rate for the nearest
analogous item of work in Contractor’s schedule bears to the rate for the particular analogous item or
work in BHEL Schedule of Rates.

(b) If a single appropriate analogous item of work is not available in both Schedule (Contractor’s and
BHEL Schedule then the method of proportion will be applied to the nearest analogous group of
items available in both the Schedules referred, i.e., in the same proportion as the total tendered cost
of that particular group of items (the sum of the products of the tendered rates and the quantities for
which orders are placed) bears to the total cost of the same items and quantities at the BHEL
Schedule of Rates.

(c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and BHEL
Schedule, then the methods of proportion will be applied to all those items of the whole work, which
are available both the Schedules and for which orders proportion as the total cost of all these items of
work (the sum of the products of the tendered rates and the quantities for which orders are placed)
bears to the total cost of the same items and quantities at the BHEL Schedule of Rates.

I1. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall
be decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogous group of items referred to above shall be done by the
Senior Engineer/Electrical. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived rates shall
be taken as the correct rate.

In the case of the contracts for which the Senior Engineer / Electrical, is the Accepting Officer, shall
dispute regarding the settlement of rates of deviated or new items of work shall be referred to the M.P. /
D.C.E. whose decision shall be final and conclusive.



51. REIMBURSEMENT / REFUND ON VARIATION IN PRICE:

MATERIALS

If after submission of the tender and / or during the progress of the works, the price of any material
(not being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (Central or state) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or decrease in such duties affecting
the price of materials required for incorporation in the works or the price of any item to be incorporated in
the works and made from materials of which the price has incorporated in the works and made from
materials of which the price has increased or decreased as aforesaid and the contractor has thereupon to pay
in respect of such material or item as prevailing immediately before the passing of such Act or levying,
increasing /decreasing of such duty, the BHEL Shall incase of increase in price or the duty reimburse to the
contractor the increase in price or additional or increased duty paid by the contractor and in case of decrease
in price, the BHEL shall be entitled to a refund of the reduction in price or the reduction in duty. Provided
however no reimbursement or refund shall be made if the increase / decrease is not more than + 10% of the
said price, and if so, and reimbursement of refund shall be made only on the excess over + 10% provided
always that any such increase shall not be payable if, in the opinion of the M.P. / D.C.E. (Whose decision
shall be final and conclusive the increase is attributable to the delay in the execution of the contract within
the control of the contract or that any such increase has become operative after the contractor or extended
date of completion of the works or items of work in question.

The Contractor shall within a reasonable time of his becoming aware of any alteration in the prices
of any such materials, give notice thereof in writing to the Senior Engineer / Electrical, stating that the rate is
submitted in pursuance to this condition together with all information relating there to which he may be in a
position to supply.

52. ADVANCES ON ACCOUNT:

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till
after the whole of the work shall have been completed and a certificate of completion given by the
competent authority.

In the case of work estimated to cost more than Rupees ONE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting from
the date on which order to commence work is given by Senior Engineer / Electrical submit claims on BHEL
forms for payment of advances on account of work done and of materials delivered in connection with the
contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Senior Engineer / Electrical subject a maximum of 90% of the value of the work actually executed on site
provided the work has been executed to the satisfaction of the Engineer / Electrical regarding such approval
and passing of the sums so payable shall be final and conclusive against the contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On-account’ bills,
100% payment of all subsequent bills may be made to the contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the contract, and are actually required
for incorporation in the work and which have reasonably been brought to the site in connection therewith



and are adequately stored and/or protected against damage by weather or other causes, but which have not at
the time of payment of the advance been incorporated in the work. Payment of such advance however shall
be purely at the discretion of the M.P. / D.C.E Provided always that payment shall not be made under these
periodical certificates in respect of perishable materials like lime, cement, timber, sand kakar, etc.

Any sums / due from the contractor on account of Tools and Plant, stores or any other items
provided by BHEL shall be deducted from the respective advances.

The Senior Engineer / Electrical shall from time to time certify the sums payable to the contractor
after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Senior Engineer / Electrical
supporting an advance payment shall itself be conclusive evidence that any work or materials to which it
relates are in accordance with the Contract. All such intermediate payments shall be regarded as advances
against the final payment only and shall not be considered as an admission of the due performance of the
contract or any part thereof in any respect or the accruing of any claim whatsoever. Such intermediate
payments shall not conclude. Determine or effect in any way the powers of the Senior Engineer / Electrical
as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or affect the
contract.

53. FINAL BILL:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in
the manner prescribed by the Senior Engineer / Electrical.

No claims will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Senior Engineer / Electrical. Any sums due from the
Contractor on account of Tools and Plant, stores or any other items provided by BHEL not yet recovered
from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.

PAYMENT OF BILLS:

All payments to be made to the contractor under this contract shall be by “Crossed Cheque” marked
‘A/C payee only’ (within a reasonable time after the certification by the Senior Engineer / Electrical) at the
State Bank of India or their subsidiaries located in the station where either the work is executed or service
rendered or at their branch nearest to the station where the office of the Senior Engineer / Electrical is
located.

55. RECOVERY FROM CONTRACTOR:




Whenever under the contract any sum of money shall be recoverable from or payable by the
contractor the same may be deducted from any sum then due or which at any time thereafter may become
due to the contractor under the contract or under any other contract with BHEL or from his security deposit
or he shall pay the claim on demand.

56. POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and
final bill including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due
as a result thereof in the manner provided in the proceeding sub-paragraphs provided however that no such
recovery shall be enforced after three years of passing the final bill.

57. REFUND OF SECURITY DEPOSIT:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in
respect of all contracts on completion of work and after payment of final bill and the balance 50% on expiry
if the maintenance period, (described under clause 23) provided the contractor shall have rendered a “No-
Demand certificate. In case of works where maintenance period is not involved 100% of the security
deposit may be refunded after payment of final bill provided that the contractor shall have rendered a “No-
Demand Certificate™.

5. ARBITRATION:

Except where otherwise provided for in contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works or the execution of failure to
execute the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Managing Director / Executive Director & Group
General Manager (General Manager / Chief Engineer of BHEL and if the Managing Director / Chief
Engineer is unable or unwilling to act, to the sole arbitration of some other person appointed by the
Managing Director / General Manager / Chief Engineer, willing to act as such arbitrator. The Cases referred
to arbitration shall be other than those for which the decision of the M.P. / D.C.E. / Senior Engineer /
Electrical is expressed in the contract to be final and conclusive. There will be no objection if the arbitrator
so appointed is an employee of BHEL and that he had to deal with the matters to which the contract relates
and that in the course of his duties as such he had express views on all or any of the matters in dispute or
difference. The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, such Managing Director / General Manager / Chief Engineer as aforesaid
at the time of such transfer, vacation of office or inability to act, shall appoint another person to act as
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to
be referred to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.



The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making
and publishing the award.

The work under the contract shall, if reasonable possible, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be with held on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date the issues notice to
both the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.



ANNEXURE — ‘A’

B.H.E.L. CONTRACTOR’S LABOUR REGULATIONS

(See condition 20)

1. DEFINITION:

In these regulations unless otherwise expressed or indicated, the following works and expressions
shall have the meaning hereby assigned to them.

a). “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, or by
an agent on his behalf on a payment not exceeding Rs.500 per month.

b). “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking into consideration prevailing market rates for similar
employments in the neighbourhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

¢). “Contractor” for the purpose of these regulations shall include an agent or sub-contractor employing
labour on the work taken on contract.

d). “Inspecting Officer” means any Labour Enforcement officer, or Assistant Labour Commissioner of the
Chief Labour commissioner’s organization.

e). “Form means a form appended to these regulations”.

2. NOTICE OF COMMENCEMENT:

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the
Inspecting Officer of the area concerned the following information, with copy to the Engineer — in —charge.

a) Name and situation of the work.

b) Contractor’s Name and address

c) Particulars of the Department for which the work is undertaken

d) Name and address of Sub-contractors as and when they are appointed
e) Commencement and probable duration of the work.

f) Number of workers employed and likely to be employed

g) ‘Fair wages’ for different categories of workers.

3. (1) Number of hours which shall constitute a normal working day: The number of hours which shall
constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker shall
be so arranged that of intervals, if any, for rest it shall not spread over more than twelve hours on any day,
when an adult worker is made to work for more than NINE hours on any day or for more than FORTY
EIGHT hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of
wages.

(if) Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and notified at
least TEN days in advance. A worker shall not be required or allowed to work on the weekly rest day unless
he has or will have a substituted rest day, on one of the five days immediately before or after the rest day.



Provided that no substitution shall be made which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been
given a substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime
rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST, ETC.

The contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in a clean and legible condition in conspicuous places on the works, notice
in English and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages,
the hours of work for which such wages are payable, the weekly rest days workers are entitled to and name
and address of the Inspection Officer. The contractor shall send a copy each of such notices to the Inspecting
officers and the Engineer-in-charge.

5. FIXATION OF WAGE PERIODS:

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period
shall normally exceed one work.

6. PAYMENT OF WAGES:

(1) Wages due to every worker shall be paid to him direct. All wages shall be paid in current
coins of currency or in both.

(i)  Wages of every worker employed on the contract shall be paid where the wage period is
one week, within THREE DAYS from the end of the wage period, and in any other case
before the expiry of the 7" day or 10™ day from the end of the wage period according as the
number of workers does not exceed 1,000/-

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

(iv)  Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at
the work site within 48 hours of the last working day and during normal working time.

The term “Working Day” means a day on which the work, on which labour is employed, is in
progress.

7. REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at
the work site or as near to it as possible, and the relevant particulars of every workmen shall be entered
therein within THREE DAYS of his employment.



8. EMPLOYMENT CARD:

The Contractor shall issue an employment card in the form appended to these regulations to each
worker on the day of work or entry into his employment. If a worker has already any such card with him
issued by the previous employer the contractor shall merely endorse that employment card with relevant
entries. On termination of employment the employment card shall again be endorsed by the contractor and
returned to the worker.

9. REGISTER OF WAGES ETC:

(i)
(i)

A register of wages-cum-muster roll in the form appended to these regulations shall be
maintained and kept at the work site or as near to it as possible.

A wage slip in the form appended to these regulations shall be issued to every worker
employed by the contractor at least a day prior to disbursement of wages.

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

(i)

(i)
(i)

(iv)

v)

(vi)

(vii)

Wages of worker shall be paid to him without any deductions of any kind except the

following:
a) Fines:
b) Deductions for absence from duty, i.e., from the place or the places where by the

terms of his employment he is required to work. The amount of deduction shall be
in proportion to the period for which he was absent.

C) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to account for,
where such damage or loss is directly attributable to his neglect or default.

d) Deductions for recovery of advance or for adjustment of over payment of wages.
Advance granted shall be entered in a register.
And
e) Any other deduction which the BHEL may from time to time allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his
part as have been approved by the Chief Labour commissioner.

No fine shall be imposed on a worker and no deductions for damage for loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

The total amount of fines which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paise in rupee of the wages payable to him in
respect of that wage period.

No fine imposed on a worker shall be recovered from him in installments, or after expiry
of sixty days from the date on which it was imposed. Every fine shall be deemed to have
been imposed on the day of the act or omission in respect of which it was imposed.

The contractor shall maintain both in English and the local Indian language a list,
approved by the chief labour commissioner, clearly stating the acts and omissions for
which penalty or fine may be imposed on a workman and display it in good condition in
a conspicuous place on the work site.

The contractor shall maintain a register of fines and the register of deductions for damage
or loss in the forms appended to these regulations which should be kept at the place of
work.



11. REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the
work place but the same shall include the following particulars:-

a) Full particulars of the labourers who met with the accident.

b)  Rates of wages.

C) Sex

d)  Age

e) Nature of accident and cause of accident

f) Time and date of accident

g)  Date and time when admitted in hospital

h)  Date of discharge from the hospital

1) Period of treatment and result of treatment

J) Percentage of loss of earning capacity and disability as assessed by Medical Officer
k)  Claim required to be paid under workmen’s compensation act.

)} Date of payment of compensation

m)  Amount paid with details of the person to whom the same was paid.
n)  Authority by whom the compensation was assessed.

0)  Remarks.

12. PRESERVATION OF REGISTERS:

The Register of workmen and the Register of wages-cum-muster roll required to be maintained
under these regulations shall be preserved for 3 years after the date on which the last entry is made therein.

13. ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers’
dues an amount of penalty to be imposed on the contractor for breach of these regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed and the reasons therefore. It
shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct such amounts
from payments due to the contractor.

14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTOR:

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days
from receipt from the inspecting officer except in cases where the contractor had made an appeal under
regulations, 16 of these regulations. In cases where there is an appeal, payment of workers dues would be
arranged by the Engineer-in-charge, wherever such payments arise, within THIRY days from the date of
receipt of the decision of the Regional labour commissioner (R.L.C.).

15. WELFARE FUND:

All money that are recovered by the Engineer-in-charge by way of workers due which could not be
disbursed to workers within the time-limit prescribed above, due to reasons such as whereabouts of workers
not being known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund
to be kept under the custody of BHEL for such benefit and welfare of workmen employed by contractors.



16. APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to
the Regional Labour commissioner concerned within THIRY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the contractor and the workmen.

17. REPRESENTATION OF PARTIES:

(1) A workmen shall be entitled to be represented in any investigation or enquiry under these
regulations by an officer of a registered trade union of which the said union is affiliated or
where the workman is not a member of any registered trade union, by an officer of a
registered trade union, connected with, or any other workmen employed in, the industry in
which the worker is employed.

(i) A contractor shall be entitled to be represented in any investigation or enquiry under these
regulations by an office of an association of contractor of which he is a member or by an
officer of a federation of associations of contractors to which the said association is affiliated
or where the contractor is not a member of any association of employers, connected with, or
by any other employer engaged in the industry in which the contractor is engaged.

(ili))  No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The Contractor shall allow inspection of the Registers and other documents prescribed under these
regulations by inspecting officer and the Engineer-in-charge or his authorized representative at any time and
by the worker or his agent on receipt of due notice at a convenient time.

19. INTERPRETATION ETC:

On any question as to the application, interpretation or effect of these regulations, the decision of
the chief Labour commissioner or Deputy Labour Commissioner (Central) shall be final and binding.

20. AMENDMENTS:

Central Government may, from time to time, add to or amend the contractor’s Labour Regulations
and issue such directions as it may consider necessary for the proper implementation of the contractor’s
labour regulations or for the administration thereof, based on which the BHEL Contractor’s Labour
Regulations herein contained shall be subject to revision.



BHEL SAFETY CODE

(See Condition 20)

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and handholds shall be provided on the ladder shall be given an
inclination not steeper than ¥ to 1 (1/4 horizontal and 1 vertical).

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, braced
and otherwise secured at least 1metre high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25metres above ground level or
floor level, it shall be closely boarded, have adequate width and be suitably fenced as described in 2 above.

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1
meter.

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between single side
rails in a rung ladder shall in no case be less than 30cm. For ladders upto and including 3 meters in length.
For longer ladders this width shall be increased by at least 6mm for each additional 30cm of length. Uniform
stop spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect public from accidents and shall be
bound to bear expenses of defense of every suit action or other proceedings at law that may be brought by
any person for injury sustained swing to neglect of the above precautions, and pay any damages and costs to
any such person or which any with the consent of the contractor be paid to compromise any claim by any
such person.

6. EXCAVATION AND TRENCHING:

All trenches, 1.5metres or more in depth, shall at all times be supplied with at least one ladder for
each 30m length of fraction thereof. Ladder shall be extended from bottom of trench to at least 1 meter
above surface of the ground. Sides of a trench 1.5metres or more in depth shall be stopped back to give
suitable slope, or securely held by timer bracing, so as to avoid the danger of sides collapsing. Excavated
materials shall not be placed within 1.5metres of the edge of trench or half the depth of trench, whichever is
more. Cutting shall be done from top to bottom. Under no circumstances shall undermining or undercutting
be done.



7. DEMOLITION:

Before any demolition work is commenced and also during the process of the work:-

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used
by operator shall remain electrically charges.

c) All practical steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion, or flooding. No floor, roof, or other part of a building shall be so overloaded with debris
or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate use
and the contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a). Workers employed on mixing asphalt materials cement and lime mortars / concrete shall be provided
with protective footwear and protective goggles.

b). Those engaged in handling any material which is injurious to the eye shall be provided with protective
goggles.

c). Those engaged in welding works shall be provided with welders protective eye-shields.

d). Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

e). When workers are employed in sewer and man holes which are in use, the contractor shall ensure that
manhole covers are opened and manholes are ventilated at least to get into them. Manholes so opened shall
be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to
public.

f). The Contractor shall not employ men below the age of 18 and women on the work of painting with
products containing lead in any form. Whenever men above the age of 18 are employed on the work of lead
pointing, the following precautions shall be taken:-

Q) No paint containing lead or lead products shall be used except in the form of paste or ready-made
paint.

(i) Suitable face masks shall be supplied for use by workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

(iii)  Overalls shall be supplied by the contractor to workmen and adequate facilities shall be provided
to enable working painters to wash during and cessation of work.

9. When work is done near any place where there is risk of drawing, all necessary equipment shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the course
of the work.

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall conform
to the following:



(@) (i) These shall be of good mechanical construction, sound materials and adequate strength and free
from defects and shall be kept in good repair and in good working order.
(i) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from defects.

(b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding which or give
signals to operator.

(c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block
used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe working
load plainly marked thereon. In case of a hoisting machine having a variable safe working load, each
safe working load and the conditions under which it is applicable shall be clearly indicated. No part
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe
working load expect for the purpose of testing.

(d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As
regards contractor’s machines the contractor shall notify safe working load of each machine to the
Engineer-in-charge whenever he brings it to site of work and get it verified by the Engineer-in-
charge.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating materials, working apparel such
as gloves, sleeves and boots as may be necessary shall be provided. Workers shall not wear any rings,
watches carry keys or other materials which are good conductors or electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be
named thereon by the contractor,

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representatives and the
Inspecting officers as defined in the contractor’s labour regulations.

15. Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the operation of any
other act or rule in force.



i. Name and address of the Contractor

FORM OF REGISTER OF WORKMEN

(Regulation — 7)

ii. Number and date of the work order & contract agreement

iii. Name and address of the department awarding the contract
iv. Nature of the contract and location of the work

v. Duration of the contract

Sl.n | Name Ag | Father’s / | Nature of | Permanen | Presen | Date of | Date of REMARK
0 & e Husband’ | employme |t Home |t commenceme | termination | Signature | S
surnam | and | s Name nt address addres | nt of | or leaving | of thumb
e of the | sex designation | of S employment of impressio
worker Employe employme | n of the
S e (Village nt employee
Dist.
Thana)
1 2 3 4 5 6 7 8 9 10 11

i. Name and sex of the worker

FORM OF EMPLOYMENT CARD (REGULATION 8)




v. ldentification marks

Particulars of next of kin (Wife / husband and children, if any, or of dependent next of kin in case the worker
has no wife / husband or child) :-

N 11
Sl.no Name & | Particulars | Total Actual Leave Nature | Wage rate | Total Remarks | Signature
Address of | of location | Period number | taken of work | with wage of the
employer | of for which | of days | (No. of | done by | particulars | earned Employee
(Specify worksite the worked | days the of unit in | by the
whether or | and worker is should be | worker | case  of | worker
a sub- | description | employed specified) place during
contractor) | of  work | (from .... work the
done To...... ) period
shown
under
col.5
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries
in respect of each type of employment should be made separately.




FORM OF WAGE SLIP

i. Name of the Contractor

Name of the workers with father’s / husband’s name
Nature of employment

Wage period

Rate of wages payable

Total attendance / unit of work done

Dates on which overtime worked

Overtime wages

Gross wages payable

. Total deductions (indicating nature of deductions)
0. Net wages payable

BoOoo~NoOR~WNDE

Contractor’s signature/ Employees’ signature /
Thumb Impression Thumb Impression



FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(REGULATION9)

1. Name and address of the Contractor

2. No. & Date of the contractor agreement / work order

3. Name & address of the department awarding the contract

Sl. Name and | Father’s / | Sex Designation | Daily Total Basic D.A. & | Date No. of | Overtime
No. | surname of the | Husband’s nature  of | attendance | attendance Other hours wages
worker name work (No. of | units allowance earned
units
worked
123,...31
1 2 3 4 5 6 7 8 9 10 11 12
Sl. Total wages paid | Fine * Deduction | Houserent | Recovery Other Net wages | Date  of | Signature Remarks
No. for of deductions | payable payment or thumb
damage or advances impression
loss of the
worker
13 14 15 16 17 18 19 20 21 22 23

Reasons to be recorded in column 23




FORM OF REGISTER OF FINES (REGULATIONS NO.10 — VIl )

Sl. Name Fathers/ Sex Department | Nature and | Whether Rate  of | Date and | Date on | Remarks
No. Husband’s date of the | workman wages amount of | which fine
Name offence for | showed fine realised
which fine | cause imposed
imposed against
fine or
not, if so,
enter date
1 3 5 6 7 8 9 10 11
FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES
OR LOSS CAUSED TO THE BHEL BY THE NEGLECT OF DEFAULT OF THE EMPLOYED
PERSONS
Sl. Name Fathers/ Sex Department | Damage or | Whether Date & | Number of | Date on | Remarks
No. Husband’s loss worker Amount installment, | which
Name caused showed of if any total
with date cause deduction amount
against imposed realised
deduction
if so, enter
date
1 3 5 6 7 8 9 10 11




BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

MAINTENANCE&SERVICES
QUALIFICATION PROFORMA

Name of applicant : Shri/ M/s
Nationality : Indian Other
Address PP

Telephone No.

Fax No. : E-mail :

Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company

In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital

Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each
entity.

Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

Sl. Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.

To be furnished in
separate sheet -

Value of property owned, Certificate to be
produced from the Revenue Department.

Does the applicant maintain any office for
operating their contract work including
preparation of electrical drawings, documents,
bills, etc.
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12.

(@)
(b)

(©)

(d)

()

(f)

13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

Is the individual/sole proprietor/any partner/

directors of company:
Dismissed Government Servant

Having business banned/suspended by any
government in the past

Convicted by a court of law

Retired Engineer / Official from Engineering

Yes

Yes

Yes

Yes

Departments of Govt. of India within last two

years

Director or partner of any other company / firm

enlisted with TNEB or any other department

Yes

Member of Parliament or any State Legislative Yes
Assembly  If answer to any of the above is

‘Yes”, furnish details on a separate sheet
Name of person holding power of attorney.
(Copy to be enclosed)

(@) Nationality Indian

(b) Liabilities

Name of Banker with full address

(Note: Banker’s report in original preferably
in sealed cover, giving the financial
capacity to handle works of the required
magnitude should be enclosed)

Place of business

Date of commencement of business

Details of Income Tax paid during last
three years. (assessment year)

State whether Income Tax Clearance
Certificate from the appropriate authority
in the prescribed form enclosed.

Contractor’s capital in the business. (in
case of partnership, please mention
percentage of shares and amount)
Quantum of business done during last
three financial years

Value of fixed assets of the business in the
last three years

Guarantee limits (if any) enjoyed by the
firm.
Over-draft limits (if any) enjoyed by the
firm.

CONTRACTOR 2

No

No

No

No

No
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No

1. 2011-12
2. 2010-11
3. 2009-10

Yes

[ ] No [ ]
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24. State whether Audited report for Profit and Yes |:| No :
Loss Account & Balance Sheet for last
three years enclosed. (Assessment year 2011-
12, 2010-11, 2009-10)

25. Details of Technically qualified staff :-

SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialisation
26. Whether the details of T & P, Machinery, Yes [ ] No [ ]

Equipments and work shop as per
Annexure — | given.

27. Whether enlisted with any other Department Yes [ | No [ |
(@) If yes, give detalils:

(i) Name of Department & addreSS ..o
(i) Money limit

(i) Enlistment NO. & date e

(iv) Valid upto

28. Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

29. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished. If applied, attested copy of application for
registration acknowledged by ESI Authorities.

30. Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished. If applied,
attested copy of application for registration with
acknowledged by PF Authorities.

31. Indicate Central / Local Sales Tax, Excise Duty 1 CST
code Numbers and PAN. 2. LST

3. ED
4 PAN

32. s any person working with the applicantasa  Yes [ | No [ ]
near relative of the Officer / Official of BHEL

(a) If yes, give details

0] Name
(i) Staff NO.
(iii) Designation & Department .
(iv) UNit
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33.
34.

35.

(if)
(i)
(iv)

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -lll for all eligible
works.

Certificates:

I/lWe (including all partners) certify that I/We have read the Preamble & Terms and

conditions and shall abide by them.

I/We certify that the information given above is true to the best of our knowledge. 1/We also

understand that if any of the information is found wrong, I/We am/are liable to be debarred.

I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL

under more than one name.

(&) | certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person
nor shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)

Date:

Name Signature Address
(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.

2) The terms that are not applicable may be scored out.

Details of documents attached:-

© ©®© N o ok~ w0 NP

| o
©
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Annexure-|

DETAILS OF PLANTS AND EQUIPMENTS OWNED

SI.No | Name of Equipments Capacity or Remarks
Type
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ANNEXURE - I

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
(2005-2006 TO 2011-2012)

Name of Date of Date of completion Reasons for Work Name, designation &
Sl. work & commen delay & Order Complete address of the
NO | Agreement No | cement Stipulated | Actual compensation Value authority for whom the work
levied, If any was done

DETAILS OF WORK COMPLETION CERTIFICATED,WORK ORDER ETC.ARE TO BE FURNISHED
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ANNEXURE - IlI
CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF
CONTRACTORS

Name & Address of the Client

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

© ©® N o gk~ w NP

Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11. (i) Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate
basis, if any

12. () Did the contractor go for arbitration ?
(i) If yes, amount of claim
(iif) Amount received

13. Comments on the capabilities of the contractor
€)) Technical Proficiency
Outstanding/V.Good/Good/Poor
(b) Financial Soundness

Outstanding/V.Good/Good/Poor
(c) Mobilisation of adequate T & P
Outstanding/V.Good/Good/Poor

(d) Mobilisation of manpower
Outstanding/V.Good/Good/Poor
(e) General behaviour

Outstanding/V.Good/Good/Poor
NOTE: All columns should be filled in properly.

Signature of the Certifying Officer
with Official seal.
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