

Details of Contract awarded from 01/08/2019 to 31/08/2019

| Sl No | Project / Site | Work Description / Package | Tender No. | Mode of Tender Enquiry OT / LT / ST | DATE OF PUBLICATION OF NIT | TYPE OF BIDDING (SINGLE /TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER (TBO) | NO.OF TENDRS RECEIVED | NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1 | LOI No. | LOI Date | NAME OF CONTRACTOR | VALUE OF CONTRACT (Is Rs) | SCHEDULE DATE OF COMPLETION (Contract Period) |
|-------|----------------|---|------------|-------------------------------------|----------------------------|--|--------------------------------------|-----------------------|--|---|--|---|-----------|--------------------------------|---------------------------|---|
| 1 | Bhavnagar TPP | COLLECTION OF MATERIALS FROM BHEL/CLIENT'S STORES/STORAGE YARD; TRANSPORTATION TO SITE OF WORK; REPLACEMENT, ERECTION, OF CEILING GIRDER G5, FINAL PAINTING ETC. AND HANDING OVER OF 810 TPH CFBC BOILER UNIT#1 OF 2 x 250 MW BHAVNAGAR THERMAL POWER PLANT AT DIST – BHAVNAGAR, (GUJARAT). | 2156 | OT | 20-Jul-19 | Two | 25-Jul-19 | 4 | 1. A.M. Erectors 2. Bhavani Erectors Pvt Ltd 3. Indwell Constructions Private Limited 4. Power Mech Projects Pvt Ltd | NIL | L1 | BHE/PW/PUR/PDVT-CG BLR U-1/2156/LOI | 01-Aug-19 | M/s A M Erectors | ₹ 1,30,00,000 | 3 Months |
| 2 | SAS | Work for replacement of HP Heaters (7A, 7B, 8A & 8B) of Unit # 50 at CGPL Mundra. | 2157 | LT | 23-Jul-19 | Two | 29-Jul-19 | 3 | 1. A M Erectors 2. Indwell Constructions Private Limited 3. Power Mech Projects Pvt Ltd 4. Vision Power | 1. Vision Power | L1 | BHE/PW/PUR/MUNDRA-HP HEATERS U50/2157/LOI | 03-Aug-19 | Power Mech Projects Pvt Ltd | ₹ 1,66,60,000 | 30 Days |
| 3 | SAS | General Overhauling of TG Set including IPT, LPT, Generator & Associated Work U#5, 500 MW, MPPGCL Birsinghpur | 2166 | LT | 01-Aug-19 | Two | 02-Aug-19 | 7 | 1. M/s Biswas Engineering & Construction Services 2. M/s Power Mech Projects Ltd 3. M/s Hi-Tech Power Project Services 4. M/s Indwell Constructions Pvt Ltd. 5. M/s The Time Construction 6. M/s A K Engineers 7. M/s ECO Projects Pvt. Ltd. | NIL | I1 | BHE/PW/PU R/BST GOH U5/2166/LOI | 07-Aug-19 | Hi-Tech Power Project Services | ₹ 64,65,000 | 28 Days |

Details of Contract awarded from 01/08/2019 to 31/08/2019

| Sl No | Project / Site | Work Description / Package | Tender No. | Mode of Tender Enquiry OT / LT / ST | DATE OF PUBLICATION OF NIT | TYPE OF BIDDING (SINGLE /TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER (TBO) | NO.OF TENDRS RECEIVED | NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1 | LOI No. | LOI Date | NAME OF CONTRACTOR | VALUE OF CONTRACT (Is Rs) | SCHEDULE DATE OF COMPLETION (Contract Period) |
|-------|----------------|---|------------|-------------------------------------|----------------------------|--|--------------------------------------|-----------------------|--|---|--|---|-----------|--|---------------------------|---|
| 4 | Patratu | Package-A (Unit#02): CIVIL & ARCHITECTURAL OF POWER HOUSE CIVIL PACKAGE FOR UNIT#02 AT 3X800 MW PVUNL PATRATU, JHARKHAND. | 3001 | OT | 29-Apr-19 | Two | 15-Jun-19 | | 1. Kanwar Enterprises Pvt Ltd, New Delhi (In consortium with M/s Abhi Engineering Corporation Pvt Ltd) 2. Bhavani Erectors Private Limited, 3. Kollam (In consortium with M/s Abhi Engineering Corporation Pvt Ltd) 3. Bridge and Roof Co. (India) Limited, Kolkata (Standalone Bidder) | NIL | L1 | BHE/PW/PUR/ NTPRT-CVL- PHA/Pkg-A(U-02):3001 | 13-Aug-19 | M/s Kanwar Enterprises Pvt Ltd in consortium with M/s Abhi Engineering Corporation Private Limited | ₹ 33,34,75,000 | 35 Months |
| 5 | SAS | Work of Carrying out RLA study of CFBC Boiler of 125 MW Unit No. 2 at GIPCL, SLPP Mangrol (Surat). | 2169 | ST | 06-Aug-19 | Single | 07-Aug-19 | 1 | M/s. Gupta Industrial Maintenance Services Pvt Ltd | NIL | NA | BHE/PW/PUR /MANG-RLA U2 /2169 /LOI | 08-Aug-19 | M/s. Gupta Industrial Maintenance Services Pvt Ltd | ₹ 11,37,500 | 18 Days |
| 6 | SAS | Overhauling of C&I System & Associated Work U#5, 500 MW, MPPGCL Birsinghpur | 2168 | ST | 03-Aug-19 | Two | 07-Aug-19 | 1 | M/s Entech Projects Pvt Ltd | NIL | NA | BHE/PW/PU R/BST5 OH CNI/2168/L OI | 09-Aug-19 | M/s Entech Projects Pvt Ltd | ₹ 10,00,000 | 28 days |
| 7 | Patratu | Package-B (Unit#03): CIVIL & ARCHITECTURAL OF POWER HOUSE CIVIL PACKAGE FOR UNIT#03 AT 3X800 MW PVUNL PATRATU, JHARKHAND. | 3002 | OT | 29-Apr-19 | Two | 15-Jun-19 | | 1. Kanwar Enterprises Pvt Ltd, New Delhi (In consortium with M/s Abhi Engineering Corporation Pvt Ltd) 2. Bhavani Erectors Private Limited, 3. Kollam (In consortium with M/s Abhi Engineering Corporation Pvt Ltd) 3. Bridge and Roof Co. (India) Limited, Kolkata (Standalone Bidder) | NIL | L2 Price matcing L1 Rates | BHE/PW/PUR/ NTPRT-CVL- PHA/Pkg-B(U-03):3002 | 19-Aug-19 | M/s Bhavani Erectors Private Limited in consortium with M/s Abhi Engineering Corporation Private Limited | ₹ 33,34,75,000 | 35 Months |

Details of Contract awarded from 01/08/2019 to 31/08/2019

| SI No | Project / Site | Work Description / Package | Tender No. | Mode of Tender Enquiry OT / LT / ST | DATE OF PUBLICATION OF NIT | TYPE OF BIDDING (SINGLE /TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER (TBO) | NO.OF TENDRS RECEIVED | NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION | WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1 | LOI No. | LOI Date | NAME OF CONTRACTOR | VALUE OF CONTRACT (Is Rs) | SCHEDULE DATE OF COMPLETION (Contract Period) |
|-------|----------------|---|------------|-------------------------------------|----------------------------|--|--------------------------------------|-----------------------|--|---|--|---|-----------|---|---------------------------|---|
| 8 | Patratu | TRANSPORTATION OF STRUCTURAL RAW MATERIALS (MS PLATES, BEAMS, CHANNELS, ANGLES) FROM BHEL SITE, 3X800MW PVUNL PATRATU (JHARKHAND) TO FACTORY OF M/S INDWELL CONSTRUCTION LIMITED AND M/S ARTSON ENGINEERING LIMITED | 2171 | ST | 12-Aug-19 | Two | 14-Aug-19 | 1 | Durga Transport | NIL | NA | BHE/PW/PUR /TPT-STR-MATL-NTPRT/2171/LOI | 16-Aug-19 | Durga Transport | ₹ 9,50,733 | 15 Days with grace period of 2 days |
| 9 | Bhusawal | CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS FOR CHP AND AHP INCLUDING LIMESTONE HANDLING PLANT, GYPSUM HANDLING PLANT & OTHER RELATED TO REVISED EMISSION NORMS AT MSPGCL, 1X660 MW BHUSAWAL THERMAL POWER STATION, UNIT-6, DISTT- JALGAON, MAHARASHTRA | 2051 | OT | 31-Jan-19 | Two | 28-May-19 | 2 | 1) Bholasingh Jaiprakash Construction Limited, New Delhi (In consortium with M/s Slipcon Engineering Pvt. Ltd, Nagpur) 2) Power Mech Projects Limited, Hyderabad (In Consortium with M/s Shree Vijaya Engineering & Construction Pvt Ltd, Navi Mumbai and M/s Ciscons Constructions Pvt Ltd, Hyderabad) | NIL | L1 | BHE/PW/PUR/ BWT6-CVL-CHP-AHP/2051-1/LOI | 24-Aug-19 | Bholasingh Jaiprakash Construction Limited, New Delhi (In consortium with M/s Slipcon Engineering Pvt. Ltd, Nagpur) | ₹ 1,21,36,53,321 | 30 |
| 10 | SAS | Additional Work of LPT Drainage Modification & Assistance during Stator Winding Repair at U#8, 250 MW, MSPGCL Parli | 2186 | ST | 27-Aug-19 | Single | 28-Aug-19 | 1 | M/s Power Mech Projects Ltd | NIL | NA | BHE/PW/PUR/PLT ADDNL U8/2186/LOI | 29-Aug-19 | M/s Power Mech Projects Ltd | ₹ 7,20,000 | 15 Days |