

Corporate Administration

Ref. No. AA: GAX: 22: FP: 101
Date: 04-08-2022

Sub: **Installation of fire Pumps, SMC Panel Tank and Commissioning of Fire Hydrant & Fire Sprinkler system at BHEL House: Approval for extension of bid submission time**

1. A capital investment proposal was put forward to competent authority through proper channel for installation of fire Pumps, SMC Panel Tank and Commissioning of Fire Hydrant & Fire Sprinkler system at BHEL House. Competent authority accorded the capital budget approval of ₹ 70.08 Lacs ([P/1-2](#)).
2. Accordingly, an administrative approval has been obtained from the competent authority for inviting an open tender outside GeM for installation of fire Pumps, SMC Panel Tank and Commissioning of Fire Hydrant & Fire Sprinkler system at BHEL House vide [note #1](#).
3. In line with Works Policy, a proposal was put up for vetting of estimate of ₹ 70,07,491.52 ([P/8-15](#)) vide [note #7](#). After deliberation on all key aspects and other important variables, Corp. Finance concurred estimate of ₹ 70,07,491.52 vide [note #10](#).
4. Further, as per Works Policy, Chapter–III, Clause No. 7, a proposal was put up for financial concurrence of NIT terms relating to PQR, taxes & duties, payment terms, Bonus clause, PVC, ORC, LD/ Penalty. After deliberation on all key aspects and other important variables, Corp. Finance vetted the NIT terms subjected to approval of competent authority vide [note # 24](#). Competent authority also accorded their approval for the same vide [note # 25](#).
5. Accordingly, an open tender enquiry was floated on CPP portal as well as BHEL website on 15-07-2022 with bid submission by 15:30 Hrs of 05-08-2022 ([P/109-113](#)). Till the evening of 04-08-2022, no response has been received in tender box against the said enquiry. Due to cited lackluster response, it is proposed to extend the bid submission time by another 11 days i.e. till 15:30 Hrs of 16-08-2022.

{As per Works Policy Chapter-I, clause no 9.2, shortening of bid submission time requires approval of authority competent to invite the tender. As approval for inviting tender is accorded by AGM (Corp. Admin) vide [note # 3](#), above approval may also please be accorded by AGM (Corp. Admin)}

Submitted for concurrence of estimates and approval.

Vikrant Kumar
Manager (HR- GAX)

Sr. Manager (HR- GAX)

AGM (Corp. Admin)
{For approval}

04/08/2022 4:23 PM

विक्रान्त कुमार | Vikrant Kumar
(प्रबंधक | MANAGER)

05/08/2022 7:29 AM

हबीबुल रहमान | Habibul Rehman

Note # 29

A Typographical mistake has been observed in point no. 5 of the note#27 and accordingly the same is being revised as

5. Accordingly, an open tender enquiry was floated on CPP portal as well as BHEL website on 15-07-2022 with bid submission by 15:30 Hrs of 05-08-2022 (P/109-113). Till the evening of 04-08-2022, no response has been received in tender box against the said enquiry. Due to cited lackluster response, it is proposed to extend the bid submission time by another 11 days i.e. till 15:30 Hrs of 16-08-2022.

{As per Works Policy Chapter-I, clause no 9.2, shortening of bid submission time requires approval of authority competent to invite the tender. As approval for inviting tender is accorded by AGM (Corp. Admin) vide note # 3, above approval may also please be accorded by AGM (Corp. Admin)}

Submitted for approval.

05/08/2022 10:10 AM

विक्रान्त कुमार|Vikrant Kumar
(प्रबंधक|MANAGER)

Note # 30

05/08/2022 10:34 AM

हबीबुल रहमान |Habibul Rehman
(वरिष्ठ प्रबंधक|SM)

Note # 31

अनुमोदित।

05/08/2022 10:51 AM

आर के श्रीवास्तव|R K Srivastava
(अपर महाप्रबंधक|Addl_GM)