

CVC Office Order No. 13/3/05  
Dt. 16 03 2005

BHEL PSSR CONTRACTS DEPARTMENT

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.4.2017 TO 30.4.2017

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1655	Handling of materials at BHEL, Client's stores, storage yard, transportation to site of Erection, Erection, Testing and Assistance for commissioning and Trial Operation, including supply and application of Final Painting, of Boiler and its Auxiliaries, Air Pre-heaters, Ducts and Dampers, Boiler Integral Piping, Fans, Bowl Mills, Rotating Equipment, etc. of 1x800 MW set at Dr. Narla Tatarao Thermal Power Station, Stage V, Vijayawada, Andhra Pradesh	OT	25-01-17	TWO	15-02-17	5	1.M/s Bridge and Roof Company (India) Ltd. 2.M/s Bhavani Erectors Pvt. Ltd. 3.M/s Santosh Infra Power Pvt. Ltd. 4.M/s Power Mech Projects Ltd. 5.M/s Indwell Constructions Pvt. Ltd.	NIL	YES	SCT 1655 DT. 15/4/17	M/s Indwell Constructions Pvt. Ltd.	RS 34,69,08,755/-	31 MONTHS	Not Applicable
SCT 1666	Development of Additional Storage yard works under same terms and conditions of contract agreement BHEL PSSR SCT 1616 at 1 x 800 MW Dr.Narla Tata Rao TPS, Vijayawada Andhra Pradesh	ST Nominatio n	-	-	-	-	-	-	-	SCT 1666 18/4/17	M/s Seetharamaiah	Rs 11361352	2 MONTHS	Not Applicable