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NOTICE INVITING TENDER 
GENERAL TERMS AND CONDITIONS 

1. Sealed tenders are invited for the following works. 
   

Short Description of 
Work 

Time of 
Completion 

 
Value of 

Work 

Earnest 
Money 

Deposit (In 
Rs.) 

Tender 
Submission 

Date & 
Time 

Tender 
Opening 
Date & 
Time 

Railway Track for 
Connecting New 
Assembly shop to 
outgoing track  

12 Months 
 

Rs.93.55  
Lakhs 

Rs.1.50 
Lakhs 

(1,50,000) 
To be 

accompanied 
with techno-
comml. bid 

(Part 1) 

06 -07-2012 
, 1:15 PM  

06 -07-2012 
, 2:00 PM 

 
2 Cost of Tender Document Rs.1135/- ( Rs. 1000 + Vat tax 13.5% )  
 
3 Address for purchase, submission & opening of Tender 

(1) Purchase of Tender : - Office of Sh R K Srivastava 
                                            DGM – Civil & Estate 

          BHEL Jhansi – 284129 
          Email rks@bheljhs.co.in 
 

(2) Submission of Tender :- Tender Box located at Admin  Building 
Admin Building Main gate 
BHEL Jhansi – 284129 

                                                Or if sent through Courier 
            Sh R K Srivastava 
                                            DGM – FCX / TCX 

          BHEL Jhansi – 284129 
          PH NO  0510 2412785, 9453001001 
          FAX NO 0510 2412119 
      Email rks@bheljhs.co.in 

 
c) Opening of Tender :- Tender Room  

     Admin Building Main gate 
     BHEL Jhansi – 284129 

4 Tender documents can be purchased from the above office by submitting an 
application and cost of tender documents by Demand Draft payable at Jhansi or 
cash (to be paid at cash counter at BHEL Jhansi) Till 05/07/2012  upto 3.00 pm    

5 Bidders may also download the tender documents from the web page of BHEL 
(www.bhel.com) and use the documents for submission of tender. In such cases, the 
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cost of tender documents shall have to be paid at the time of or before submission of 
offer. Payment to be made through DD favouring “ Bharat Heavy Electricals Ltd” 
payable at Jhansi , to be sent along with the offer. 

Note : BHEL takes no responsibility for any delay / loss of documents or 
correspondence sent by courier or post. Late tenders shall be rejected 
outright 
 

Your offer is to be submitted in two parts in two separate sealed envelopes properly 
marked as follows 

1. Part-I Techno-Commercial Bid – containing tender document including blank 
price bid , EMD tender fee (if tender is downloaded from website) and all 
supporting documents as required to fulfill BHEL qualifying criteria 

2. Part-II Price Bid – containing only the filled up price bid. 
 These two envelopes to be put in third sealed envelope properly marked: 

 
TENDER No. FCX/TE/2/02/R Due date: "06/07/2012” 

 
 Part-I Techno Commercial bid : 
Part I of the sealed tenders alone will be opened by BHEL in the presence of tenderers 
who are present at the time & place of opening. A signed blank price-bid copy should 
be enclosed with this bid. The spaces for prices should be crossed (/). 

Part-II Price bid: 
The price bid should contain prices only. Price bid will be opened only for the parties 
who qualify in techno commercial bid. 
 

Brief Description of Project and scope of work 
The work involved supply of materials (excluding rails), civil work for preparation of 
embankment and laying of BG railway track from New Assembly shop to Railway gate 
inside BHEL Jhansi factory area. In addition, some portion of existing track will be 
dismantled and re-laid in this work. The length of track is approx 1200 m. Any other 
misc civil required for the laying of railway track is also under the scope of this tender 
.The contractor shall arrange all material , tools and plant and labour for the work. Only 
rails and cement (wherever required) shall be supplied by BHEL.  
The period of completion of work shall be 12 months from the 15th day of issue of Letter 
of Intent by FCX department.  
The above description is only brief to give the tenderers an insight into the broad scope 
of the work. This description cannot be used by the successful contractor to refuse any 
other work related to the project but not stated explicitly. Further the quantities 
mentioned in price bid are not binding on BHEL and may increase or decrease to any 
extent for which contractor shall not be eligible for any revision in rates. The rates for 
the work shall remain fixed for the entire duration of project. The scope of work may 
increase or decrease depending on the actual circumstances, BHEL management 
decisions and the performance of contractor during the progress of the works. 
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TO BE SIGNED BY THE TENDERER 
 
Certified that all Sections of the Tender have been read / complied & agreed to, and 
each page of the tender offer has been signed & stamped. 
 
 
 
 
 
 
 
 
 

 

(Signature of Authorized person(s)) 
Name and designation of Authorized Person(s) 

Signing the tender on behalf of the tenderer 
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 QUALIFYING CRITERIA  

The work is specialized in nature which requires skilful workmanship & timely 
completion. All the following criteria will have to be met and documentary proof in 
support of the same to be submitted along with Techno Commercial Bid. Only those 
parties meeting the following criteria shall be eligible for opening of price bids. The 
decision of BHEL in this regards shall be final. 
 
(I) FINANCIAL 

 
(1) The Bidder should have an Average Annual financial turn over during the 

last 3 years, ending 31st March 2012 not less than Rs. 28.06 lakhs .  
 

(2) The bidder should have the experience of successfully completing similar 
works during the last seven years ending 31.05.2012 amounting to values 
mentioned as under in a completed contract. ( running contract in a BHEL 
unit will acceptable along with  certificate of satisfactory work performance 
from Engineer – in- Charge) 

           a) Three similar completed works each costing not less than the amount 
equal to Rs. 37.42 lakhs   

Or 

b) Two similar completed works each costing not less than the amount equal 
to Rs 46.78 lakhs 

Or 
 c) One similar completed work costing not less than the amount equal to Rs 
74.84 lakhs   

 
 

Definition of similar work (s):Laying of Broad Gauge Railway Track as per 
Indian railway specifications of minimum 500 m length. 

  
(3) The Bidder should possess PAN No, Service Tax Number (PAN based), 

TIN No. and submit a copy of the supporting documents along with tender 
documents. 
 

(II) HR and Legal  
(1) The bidder is required to obtain PF registration, ESI registration and 

Central Labour License before start of work. If the bidder already has 
these documents, they must be submitted along with techno-commercial 
bid. If not, the bidder must submit affidavit of obtaining PF, ESI 
registrations and Central Labour License within 15 days of issue of Letter 
of Intent by the department. Work at site will be permitted only after all the 
above requirements are fulfilled and documents submitted to BHEL   
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(2) The bidder must sign self declaration of compliance to all statutory and 
legal requirements of Appropriate Government and other Legal 
Authorities. 

 
(3) The bidder must submit self declaration of having never been blacklisted 

from any BHEL unit or any State / Central Government department / PSU  
 
(4) The bidder must submit self Certificate declaring the firm and its 

proprietor/partners/Directors has never been found guilty by a court for 
crimes of fraud , dishonesty or moral turpitude 

 
(III)Technical Proficiency  

(1) The bidder must submit the list of tools, plants and machinery available 
with them 

(2) The bidder must submit the list of technical and skilled manpower 
available with them 
 

 
 
PRE BID TIE UP 
 
 The bidders have the option to have pre-bid tie-up with firms having competence in 

respective fields to complete the work within specified time frame maintaining 
quality standards. The lead partner must meet the average annual financial 
turnover requirements mentioned in (1) of qualifying criteria.  He should undertake 
project management, monitoring & technological inputs. The lead partner shall be 
responsible for coordination with his tie-up partner/suppliers, assessment of their 
quality of workmanship and their payments, ensuring timely completion of work and 
submission of bills to BHEL.   The qualifying criteria No.(2) will have to be met by 
the other partner alone.  The tie-up agreement which shall comprise of a Joint Deed 
of Undertaking (Annexure H) and Memorandum of Understanding (Annexure I) 
shall be as per format given in this tender document and will have to be submitted 
along with techno-commercial bid. The other partner cannot be changed during the 
period of contract without the written consent of BHEL. 
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REVERSE AUCTION 
 
BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the 
submitted sealed price bid. The decision to go for Reverse Auction will be taken after 
techno-commercial evaluation. Information and general terms and conditions governing 
RA are given below 
(1) For the proposed reverse auction, technically and commercially acceptable 

bidders only shall be eligible to participate. 
(2) BHEL will engage the services of a Service Provider who will provide all 

necessary training and assistance/ demonstration before commencement of on 
line bidding on internet. 

(3) BHEL will inform the Contractors in writing the details of Service Provider to 
enable them to contact for training/ demonstration. 

(4) Business rules like event date, time, start price, bid decrement, extensions etc. 
also will be communicated through Service Provider for compliance. 

(5) Contractors have to fax the Compliance form in the prescribed format (provided 
by Service provider) before start of Reverse Auction. Without this, the contractors 
will not be eligible to participate in the event. 

(6) BHEL will provide the calculation sheet which will help the Contractors to arrive 
at "Total Cost to BHEL" by including items like Taxes and Duties and loading 
factors (for non-compliance to BHEL Commercial terms & conditions, if any) for 
each of the Contractors to enable them to fill-in the price and keep it ready for 
keying in during the Auction. 

(7) Reverse auction will be conducted on a scheduled date & time. 
(8) At the end of Reverse Auction event, the lowest bid value will be known on the 

network. 
(9) The lowest bidder has to fax the duly signed filled-in prescribed format as 

provided to BHEL through Service Provider within 24 hours of Auction without 
fail. 

(10) Any variation between the on-line bid value and the signed document will be 
considered as sabotaging the tender process and will invite disqualification of 
contractors to conduct business with BHEL as per prevailing procedure. 

(11) In case BHEL decides not to go for Reverse Auction procedure for this tender 
enquiry, the Price bids already submitted and available with BHEL shall be 
opened as per BHEL's standard practice. 

 
 

 
NOTES:  

I) No conditional tender will be accepted.  
II) Valuation will be on total of all schedules. And L1 (lowest bidder) will be 

decided on overall basis only 
III) BHEL reserves the right to delete any items of works or reject incomplete 

offers. 
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TIME SCHEDULE OF COMPLETION 
 
The total time allowed for the execution of the work is 12 months from the 15th day of 
issue of Letter of Intent by the department. 
The bidders are advised to visit the site of work and obtain data about the weather 
conditions, water table etc, before quoting their rates. No claim shall be entertained on 
account of contractor lack of knowledge of site and conditions. 
 
Note: Contractor should submit their Bar-chart/PERT chart (L-I Chart) along with 
techno-commercial bid 
 

CONTRACT EXECUTION REQUIREMENTS 

(3.1) Project manager (having experience of execution of Permanent way works) with 
financial powers and adequate funds should be posted fulltime during the 
contract period. This person shall be in the regular rolls of the contractor on 
whom the contract is awarded. 
He must be supported by adequate supporting staff. Details of this team 
including qualification shall be submitted with part-I bid. The technical team of the 
contractor should have sound knowledge of railway track properties and 
experience of execution.  

(3.2)  In view of the urgency for completion of work the contractor must ensure daily 
work. The work must also continue uninterrupted during rainy season. For this 
necessary and adequate sheds (covered area) shall be constructed at 
contractor’s cost  

(3.3)  Field laboratory with test equipment for checking gauge, cant and other railway 
track properties necessary shall be established.  

(3.4)  As the construction site is inside BHEL premises under CISF, contractor shall 
have to organize passes. Necessary formalities for material, equipment entry 
passes shall have to be organized by the contractor. BHEL shall provide 
necessary assistance in this regard.  

(4) The successful bidder will be required to comply with all the rules & regulations of 
U.P. Categorical confirmation is required that contractor will fulfill all the 
requirements applicable to this type of work in U.P including any new registrations 
etc. 
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INSTRUCTIONS TO TENDERERS 
1.0 The tenderers shall closely peruse all the clauses and specifications indicated in the 

Tender Documents before quoting.  If the tenderer has any doubt about the meaning 
of any portion of the Tender Specifications or find discrepancies / omissions in the 
drawings or the tender documents issued are incomplete or shall require clarification 
on any of the technical aspect scope of work etc., he shall at once contact the 
authority inviting the tender for clarification before the submission of the tender and 
obtain clarification before last date of submission of bids 

2.0    Before tendering, the tenderers are advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour.  No claim will be 
entertained later on grounds of lack of knowledge after submission of the tender. 

3.0 Tenderer must fill the schedules and furnish all the required information as per the 
instructions given in various sections of the tender document and specification.  
Each and every page of the Tender Specification must be SIGNED, STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the tenderer in token of complete 
acceptance thereof. The information furnished shall be complete by itself. 

4.0 The tenderer shall quote the rates after visiting the site to know the site conditions. 
The tenderer shall quote the rates in English Language using international numerals.  
These rates shall be entered in figures as well as in words.  In case of difference in 
rates between words and figures, the rate quoted in WORDS shall be treated as final 
rates.  For the purpose of the tender, the metric system of units shall be used. 

5.0 All entries in the tender shall either be typed or be written in ink.  Erasures and 
overwriting are not permitted and may render such tenders liable to summary 
rejection.  The tenderer shall duly attest all cancellations and insertions prior to 
submission of tender. 

6.0 All entries in the tender shall either be typed or be written in ink. Erasures and 
overwriting are not permitted and may render such tenders liable to summary 
rejection. The tenderer shall duly attest all cancellations and insertions prior to 
submission of tender. 

7.0 BHEL may carry out Reverse Auction through authorized Service Provider for 
determination of Lowest bidder 

8.0 Initial Bid during During Reverse Auction must be same as the sealed price bid  
submitted along with tender documents 

9.0      DATA TO BE ENCLOSED .                                    
 Full information shall be given by the tenderer in respect of the following.  Non 

submission of these information may lead to rejection of the offer. 
9.1 FINANCIAL STATUS .  

Financial viability as per Proforma enclosed at ANNEXURE `A’ including Permanent 
Account Number issued by Income tax department. 

9.2 BLANK PRICE-BID  
 The blank price-bid duly signed and stamped should be enclosed with the techno-

commercial bid. The space for prices may be crossed (/). 

9.3 PREVIOUS EXPERIENCE:A statement giving particulars (duly supported by 
documentary evidence) of the various services rendered/in progress for each similar 
works by the tenderer indicating the particulars and value of each work, the site 
location, the duration, date of completion etc. as per  performa – ANNEXURE-`B’ 
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9.4    ORGANISATION CHART : 

9.4.1. The organization pattern indicating name, qualification and experience of 
engineer present at senior level in the roll of the company as on 31.05.12 shall 
be attached. 
9.4.2. Details of construction equipments in support of their capability and 
satisfactory completion of the project shall be attached 

9.5      An attested copy of the Power of Attorney, in case the tender is signed by an   
individual   other than the sole Proprietor, shall also be attached. 

9.6      IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of   
business. 

OR 
IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with 
addresses and their experience.  A copy of the partnership deed/Instrument of 
Partnership duly certified by a Notary Public shall be enclosed. 

OR 
IN CASE OF COMPANIES: Date and place of registration including date of 
commencement certificate in case of public companies and the nature of 
business carried on by the Company.  Certified copies of memorandum and 
Articles of Association are also to be furnished.  Also indicate names, addresses 
and experience of the Directors. 

9.7 Declaration sheet as per Performa enclosed at ANNEXURE`C’.  
9.8 Check list and schedule of general particulars duly filled in, signed and stamped 

as per`ANNEXURE `D’. 
9.9 In addition to the above the particulars required elsewhere in tender documents. 
9.10 Mention your PF code No. allotted to you by the Regional Provident Fund 

Commissioner. 
9.11 Mention your ESI code no or any other medical policy prevailing in your 

company. 
9.12 Mention your Service Tax Registration No.(PAN based) issued by Central Excise 

Department. 
Note: In terms of clauses 9.1 to 9.12 above, all the data required to be enclosed 
with the tender need to be furnished neatly typed, signed and stamped in the 
given formats only (in the form of separate sheets) failing which the tender may 
be considered as incomplete and is liable for rejection.  Documentary, proofs 
wherever necessary also need to be enclosed. 

10      EARNEST MONEY DEPOSIT: 
Every tender must be accompanied by the prescribed amount of Earnest Money 

Deposit in any one of the following forms.    
(Note:   Cheques,  Money Orders or Postal Orders will not be accepted.) 

10.1 Cash :  The amount should be remitted by the party to the Cashier of Bharat 
Heavy Electricals Limited Jhansi and cash receipt issued by him shall be 
enclosed along with the tender as permissible under IT, act. OR 

10.2 Demand Draft from any Nationalized Bank in favour of Bharat Heavy Electricals 
Limited, JHANSI. 
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10.3 Tenders received without Earnest Money in full in the manner prescribed above 
will not be considered. 

10.4 The Earnest Money Deposit of the successful tenderer shall be converted & 
adjusted against security deposit. 

10.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded to 
them after finalization of the tender.  

10.6 BHEL reserves the right of forfeiture of Earnest Money in case the tenderer:  
10.6.1  Submits false information.   
10.6.2  After opening of Tender, revokes/withdraws his tender within the validity period 

or revises/alters his earlier quoted rates/conditions.  
10.6.3  Fails to commence the work within fifteen days from the   date of issue of ‘letter 

of intent’. 
10.6.4  Fails to submit 50% of the total security deposit before start of work.  
10.6.5  Fails to start the work as may be indicated in the Letter of Intent.  
10.7     EMD to be submitted along with techno commercial bid only and not in  price bid  
10.8     No adjustment of earlier EMD/Security deposit, if any, shall be permitted. 
11. Tenders shall be signed by persons duly authorized /empowered to do so.  

Certified copies of such authority and relevant documents shall be submitted 
along with the tenders. The offer shall be kept open for acceptance for a 
minimum period of 6 months from the date of opening of tenders.  In case Bharat 
Heavy Electricals Limited calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer, which shall be binding, 
on the tenderers 

12.0 RATES OFFERED & EVALUATION OF BIDS: 
12.1 Rates quoted should be inclusive of all taxes and duties excluding service 

tax as applicable against documentary proof.  
12.2 The quantities mentioned are tentative and liable to change after 

submission of the same by our consultant. 
12.3 Payment under this contract shall be released as per General Condition of 

Contract(GCC) BHEL, Jhansi as per schedule of activities on satisfactory 
completion of stages of work in all respects against the invoices supported 
by necessary documents effecting due deductions. 

12.4 Price Bid is divided into two parts; Section A and Section B. Section 'A' is 
the list of CPWD, DSR 2007 items. Section 'B' is th e list of Extra 
items which are not in CPWD DSR 2007. For Section A  items Sl No 1 
to 7, percentage above or below DSR 2007 rates must  be quoted 
whereas Item rates are to be quoted against Section  “B” items Sl no 
8 to 45 (as mentioned in Price Bid). No item should  be left blank.  

12.5 The lowest bidder will be evaluated on overall basis taking section A & 
section B together.  

12.6 No advance payments will be made. 
12.7 Rates should be kept valid for 6 months. 
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13.0   EXECUTION OF CONTRACT: 
 The successful Tenderer’s responsibility under this contract commences from the 

date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.  The 
successful tenderer shall be required to execute a contract in the “Prescribed 
form’ as per GCC with BHEL within 15 days after the acceptance of his tender 
and in any case before the commencement of work.  The expenses for 
completion and stamping and registration of the agreement with prescribed 
authority, if necessary shall be borne by the Contractor. 

 
14.0   SECURITY DEPOSIT 
 Upon acceptance of tender, the successful tenderer must deposit the required 

amount of security deposit within the time specified in the letter of intent for 
satisfactory completion or work.  

14.1  The total amount of Security Deposit shall be calculated based on value of work 
order as per contract agreement.  

14.2 The Security Deposit will be deposited within 15 days from the date of issue of 
letter of intent but before start of work in any one of the following forms. 

14.2.1 The total Security Deposit as indicated in the Letter of Intent has to be submitted 
in  cash  or as per clause 14.2.2 herewith as under : 

14.2.2 The rate of Security Deposit will be as below:  
 a)Rs 4 lakhs + 5% of the amount exeeding Rs 50 Lakhs. 
  b)The security deposit will be collected before start of the work by the contractor. 
 c)Security deposit may be furnished in any of the following forms: 
 (i) Cash (as permissible under the Income Tax Act) 
 ( ii) Pay Order, Demand Draft in favour of BHEL,Jhansi. 
 ( iii) Securities available from Post Offices such as National Saving Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the name of contractor 
furnishing the security and duly pledged in favour of BHEL, Jhansi and 
discharged on the back). 

 v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as 
defined in the Companies Act. The Bank Guarantee format should have the 
approval of BHEL, Jhansi. See Annexure F 

 vi) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 
Institutions as defined in the Companies Act. The FDR should be in the name of 
the contractor, A/C BHEL Jhansi, duly discharged on the back. 

 vii) Security deposit can also be recovered at the rate of 10% from the running 
bills. However in such cases at least 50% of the Security Deposit will be collected 
before start of work and the balance 50% may be recovered from the running 
bills  

 Note:  Acceptance of the Security Deposit against Sl No (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL, 
Jhansi. However BHEL, Jhansi will not be liable or responsible in any manner for 
the collection or interest or renewal of the documents or in any other matter 
connected therewith. 
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14.2.3 The validity of the Bank Guarantee furnished towards Security Deposit under 
14.2.2  above shall be up to the period of completion of work as stipulated in the 
Letter of Intent +     Guarantee period + 3 months claim period. 

14.3 If the value of the work done at any time exceeds the accepted agreement value, 
the Security Deposit shall be correspondingly enhanced and the extra Security 
Deposit shall be immediately deposited by the Contractor or recovered from 
payments due to him.  

14.4 Stamp Duty  - Contractor  should deposit stamp duty on security  deposit as per 
Indian Stamp  Act  1899 and amendment made there under  ,applicable UP 
stamp duty rules   and  will have to be deposited before commencement of the 
contract. 

14.5 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be 
done as per clause 10.4 above. 

14.6 BHEL reserves the right to forfeit the Security Deposit in addition to other claims 
and penalties in the event of the Contractor’s failure to fulfill any of the 
contractual obligations or in the event of termination of contract as per terms and 
conditions of contract.  BHEL reserves the right to set off the Security Deposit, 
against any claims of any other contracts with BHEL. 

14.7 RETURN OF SECURITY DEPOSIT:  
 If the contractor fully performs and completes the works in all respects to the 

entire satisfaction of BHEL and presents an absolute “No Demand Certificate” in 
the prescribed form and return properties belonging to BHEL taken, borrowed or 
hired by him for carrying out the said works, half the amount of Security Deposit 
will be released to the contractor after deducting all costs, expenses and other 
amounts that are to be paid to BHEL under this or other contracts entered into 
with the contractor along with payment of final bill.  It may be noted that in no 
case the Security Deposit shall be refunded / released prior to passing of final 
bill.  Balance half of the amount of security deposit will be released only after 
‘defects liability period’ of 12 months from the date of completion and on 
submission of proof of compliance of PF, ESI, Service tax payment and labour 
laws etc .  

15.0 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on 
any money due to the Contractor by BHEL. 

16.0 REJECTION OF TENDER AND OTHER CONDITIONS: 
 The acceptance of Tender will rest with BHEL which does not bind itself to 

accept the lowest tender or any tender and reserves to itself full rights for the 
following without assigning any reasons whatsoever. 

16.1.1 To reject any or all of the tenders 
16.1.2 To modify the time for completion suitably. 
16.2 Conditional tenders, tenders containing absurd or unworkable rates and 

amounts, tenders which are incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications, etc., are 
liable to be rejected. 

16.3 If a tenderer expires after the submission of his tender or after the acceptance of 
his tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm 
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expires after the submission of the tender or after the acceptance of the tender, 
BHEL may cancel such tender at its discretion unless the firm retains its 
character. 

16.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the 
contract.  BHEL may, however, recognize such Power of Attorney and changes 
after obtaining proper legal advice, the cost of which will be chargeable to the 
contractor concerned. 

16.5    If the tenderer deliberately gives wrong information in his tender, BHEL reserves 
the right to reject such tender at any stage or to cancel the contract, if awarded 
and forfeit the Earnest Money/Security Deposit/any other moneys due. 

16.6 Should a tenderer or Contractor or in the case of a firm or Company of 
Contractors/one or more of its Partners/Shareholders/Directors have a relation or 
relations employed in BHEL, the authority inviting tender shall be informed of the 
fact along with the offer, failing this BHEL may at its sole discretion reject the 
tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

16.7 The successful tenderer should not sub-contract the part or complete work detailed 
in the tender specification without written permission of BHEL.  The tenderer is 
solely responsible to BHEL for the work awarded to him. 

17.0 The following terms and expression shall have the meaning hereby assigned to 
them except where the context otherwise requires. 

17.1 BHEL  shall mean Bharat Heavy Electricals Limited, a Company registered under 
the Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri 
Fort, New Delhi Pin – 110 049 or its authorized Officers or its Engineer or other 
employees authorized to deal with any matters with which these persons are 
concerned, on its behalf. 

17.2 CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom  
BHEL is supplying the equipment’s. 

17.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into 
contract with BHEL and shall include their executors, administrators, successors 
and permitted assigns. 

17.4 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the 
agreement, the work order, the accepted appendices of rates, schedules of 
quantities, if any, General Conditions of Contract, Special Conditions contract, of 
Instructions to Tenderers, the drawings, the technical specifications, the special 
specifications, if any, the tender documents and the Letter of Intent/Acceptance 
letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in the 
tender documents or subsequent letters shall not form part of the contract unless 
specifically accepted in writing by BHEL in the letter of intent and incorporated in 
the Agreement. 

17.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ 
(GCC) of BHEL. If there is any duplication or deviation between the GCC and the 
‘Instructions and terms & conditions’ the latter shall prevail. Where-ever the latter 
is silent; the former shall be referred to. 
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17.6 Letter of Intent shall mean the intimation by a letter/telegram /fax to the tenderer 
that the tender has been accepted in accordance with provision contained in that 
letters.  The responsibility of the contractor commences from the date of issue of 
this letter and all the terms and conditions of contract are applicable from this 
date. 

17.7 COMPLETION TIME shall mean the period by date specified in the Letter of Intent 
or date mutually agreed upon for handing over the erected equipment/plant which 
are found acceptable by the Engineer being or required standard and conforming 
to the specifications of the contract. 

17.8 ‘TESTS’ shall mean and include such test or tests to be carried out by the 
contractor as are prescribed in the contract or considered necessary by BHEL in 
order to ascertain the quality, workmanship, performance and efficiency of the 
contracted work or part thereof. 

17.9 APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 
instructed by BHEL. 

17.10  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories 
of labour, specified consumables, tools and tackles required for complete and 
satisfactory site transportation, handling, stacking, storing, erecting, testing and 
commissioning of the equipment’s to the entire satisfaction of BHEL. 

18.0 LAW GOVERNING THE CONTRACT AND COURT OF JURISD ICTION 
 The contract shall be governed by the law for the time being in force in the 

Republic of India.  The Civil Court at Jhansi having ordinary Original Civil 
Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in 
respect of this Contract. 

19.0 COMMENCEMENT & COMPLETION OF WORK (Pl. also re fer clauses 12 & 31 
of General conditions of contract of BHEL Jhansi) 

 The contractor shall commence the work within the time indicated in the Letter of 
intent and shall proceed with the same with due expedition without delay. 

19.1.1  If the successful tenderer fails to commence the work within the stipulated time, 
BHEL, at its sole discretion, will have the right to cancel the contract.  His 
Earnest money and/or Security Deposit will stand forfeited without any further 
reference to him without prejudice to any and all of BHEL’s other rights and 
remedies in this regard. 

19.1.2  All the works shall be carried out under the direction and to the satisfaction of 
BHEL. 

20.0 MEASUREMENT OF WORK AND MODE OF PAYMENT 
20.1 All payments due to the contractor shall be made by `Electronic Fund Transfer’. 

For this purpose the contractor has to give his account details in the standard 
format to be provided by BHEL Jhansi. 

20.2 All payments will be made as per “Price Schedule” only after completion of that 
work. The same will be entered in measurement Book as running account (RA 
bill) & both the party will sign in that. In case the price bid has been obtained 
through Reverse Auction RA, the entries in the meas urement book shall be 
made using price quoted in Initial Bid and the actu al amount to be paid will 
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be obtained by dividing the total of all items by t he factor of “Total amount 
of Final Bid divided by Total amount of Initial Bid ).  

20.3 All recoveries due from the contractor for the month/period shall be effected in full 
from corresponding running bills unless specific approval from competent 
authority is obtained to the contrary. The recoveries could be I. Tax,  VAT , water 
charges @ 1% of gross bill amount etc. 

20.4 Measurement shall be restricted to that quantity for which it is required to 
ascertain the financial liability of BHEL under this contract. 

20.5 The contractor shall bear the expenditure involved if any, in meeting 
requirements.  The contractor shall, provide all the assistance with appliances and 
other thing necessary for measurement or re-measurement. 

20.6 Passing of bills covered by such measurement does not amount to acceptance by 
BHEL of the completion of the work measured.  Any left out work has to be 
completed by the Contractor, as directed. 

20.7 Final measurement bill shall be prepared in the proforma prescribed for the 
purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respect to the 
entire satisfaction of BHEL.  The Contractor shall give unqualified `No claim’ and 
`no demand’ certificate.  The abstract of final quantities and financial values shall 
also be entered in the measurement book and signed by both the parties.  The 
final bill shall be paid within a reasonable time after completion of the work.  After 
the payment of final bill, only the guarantee obligation percentage value shall 
remain unpaid, which will be released as per GCC. 
NOTE : Normally it takes approximately 60 days for the payments to be released 
by  BHEL after recording the measurements. 

21.0 RIGHTS OF BHEL 
BHEL reserves to itself the following rights in respect of this contract without 
entitling the contractor to any compensation. 

21.1 To get the work done through another agency at the risk and cost of contractor, in 
the event of poor progress or the contractor’s not starting the work, after once 
shifting it, poor progress or inability to progress the work for completion as 
stipulated in the contract, poor quality of work persistent disregard of instructions of 
BHEL assignment, transfer, subletting of the contracted work without written 
permission of BHEL, non-fulfillment of any contractual obligations etc. and to 
claim/recover compensation for such losses from the contractor including BHEL’s 
supervision charges and overheads from Security Deposit / other dues in addition 
to any other action that may be taken.  

21.2 To withdraw any portion of work and/or to restrict/alter quantum of work as 
indicated in the contract during the progress of erection and get it done through 
another agency and/or by the departmental labour to suit BHEL’s commitments to 
its customer or in case BHEL decides to advance the completion due to other 
emergent reasons/BHEL’s obligation to its customer.  

21.3 To terminate the contract after due notice and forfeit the Security Deposit and 
recover the loss sustained in getting the balance work done through other 
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agencies at contractor’s risk and cost in addition to liquidated damages in the 
event of: 

21.3.1 Contractor’s continued poor progress.  
21.3.2 Withdrawal from or abandonment of the work before completion of the work
  
21.3.3 Corrupt act of the contractor. 
21.3.4 Insolvency of the contractor  
21.3.5 Persistence disregard of the instructions of BHEL Assignment, transfer, 

subletting of the   contract work without BHEL’s written permission 
21.3.6 Non-fulfillment of any contractual obligations or obligations under the law 
21.4  To recover any money due from the Contractor from out of any moneys due to the 

contractor   under this or any other contract or from the Security Deposit. 
21.5 To claim penalty or compensation for losses sustained including BHEL’s 

supervision charges and overheads in case of termination of contract and/or to 
levy liquidated damages for delay in completion of work (Pl. refer cl. 32 of GCC 
of BHEL Jhansi). 

21.6 To restrict or increase the quantity and nature of work to suit site requirements, 
since the   tender   specification   is   based    on    preliminary     documents   
and   quantities furnished therein are indicative and approximate and the rates 
quoted shall not be subjected to revision. 

21.7 To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor 
progress/deficiency in skill on the part of the employees of the contractor and to 
recover the expenditure on account of the same from the money due to the 
contractor. 

21.8 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   
uninterrupted work due to conditions beyond its control.  The contractor will not 
be entitled to any compensation/extra payment on this account. 

21.9 In the event of any dispute of technical nature, the decision of BHEL shall be final 
and binding on the Contractor. 

22.0   CONSEQUENCES OF CANCELLATION 
            Whenever BHEL exercises its authority to terminate the contract and withdraw a 

portion of work under clause 23, the work may be got completed, by any other 
means, at the contractor’s risk and cost provided that in the event of the cost of 
completion (as certified by the Engineer which shall be final and binding on the 
contractor) being less than the contract value, the advantage shall accrue to 
BHEL.  If the cost of completion exceeds the moneys due to the contractor 
under the contract, the contractor shall either pay the excess amount demanded 
by BHEL or the same shall be recovered from the contractor.  This will be in 
addition to the forfeiture of Security Deposit and recovery of liquidated damages 
as per relevant clauses. 

22.1 In case BHEL completes the work under the provisions of this clause, the cost of 
such completion to be taken into account for determining the excess cost to be 
charged to the contractor shall consist of cost of material purchased and/or 
labour provided by BHEL with an addition of such percentage to cover 
supervision and establishment charges as may be decided by BHEL. 
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23.0  FORCE MAJEURE 
23.1 The following shall amount to force majeure conditions.  Acts of God, act of any 

Government, war, sabotage, riots, civil commotion, police action, revolution, 
flood, fire, cyclone, earthquake, epidemic and other similar causes over which 
the contractor has no control. 

23.2   If the contractor suffers delay in the due execution of the contract, due to delays 
caused by force majeure conditions, as defined above, the agreed time for 
completion of the work covered by this contract shall be extended by a period of 
time equal to the period of any such contingency provided the contractor 
immediately reports about the same to BHEL in writing supported by 
documentary evidence but the Contractor shall not be eligible for any 
compensation on this account. 

24      GUARANTEE  
The satisfactory and safe performance of the work done by the contractor shall 
be guaranteed up to 12 Month (One Year) from the date of the completion of 
work. During this period of the responsibility of contractor shall be to attend all 
meetings with BHEL, Jhansi and to attend & reply all the matters relating to the 
design / contract work as may be required. 50% of the security deposit calculated 
as per BHEL Policy, shall be retained by BHEL during passing of final bill against 
the performance guarantee during the defect liability period. For water proofing 
Security Deposit equal to 10 % of total value of th e item will be kept for 
Guarantee Period of 5 years.  

25.0  ARBITRATION  
All disputes between the parties to the contract arising out of or in relation to the 
contract, other than those for which the decision of the Engineer or any other 
person is, by the contract, expressed to be final and conclusive, shall, after 
written notice by either party to the contract to the other party, be referred to sole 
arbitration of the Unit head of BHEL Jhansi or his nominee.  The arbitration shall 
be conducted in accordance with the provisions of the Indian Arbitration Act, 
1996. 

25.1 The parties to the contract understand and agree that there will be no objection 
that the Unit head of BHEL Jhansi or the person nominated as arbitrator had 
earlier in his official capacity to deal directly or indirectly with the matters to which 
the contract relates or that in the course of his official duties had expressed views 
on all or any of the matters in dispute or difference.  The award of the arbitrator 
shall be final and binding on the parties to this contract. 

25.2   In the event of the arbitrator dying, neglecting or refusing to act or resigning or 
being unable to act for any reason or his award being set aside by the Court for 
any reason, it shall be lawful for the Unit head of BHEL Jhansi or his successor, 
as the case may be, either to act himself as the Arbitrator or to appoint another 
arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

25.3  The arbitrator may, from time to time, with the consent of both the parties to the 
contract, enlarge the time for making the award.  Work under the contract shall 
be continued during the arbitration proceedings.  The venue of the arbitration 
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shall be the place from which the contract is issued or such other place as the 
arbitrator at his discretion may determine. 

25.4 Wherever the above sub-clauses are silent w.r.t arbitration, Cl.50 of GCC shall 
be referred to. 

26.0 Responsibilities of contractor .  
26.1      The contractor shall be fully and finally responsible for correctness and  quality 

of his work to the entire satisfaction of the BHEL/Customer.  
26.2    The work shall be executed in accordance with the directions, instructions, 

drawings and specifications, which shall be given to the contractor by BHEL 
from time to time.  

26.3      If in the opinion of the contractor any work is insufficiently specified or required 
modifications, the contractor shall refer the same in writing to the Engineer and 
obtain his instruction/approval in writing before proceeding with the work. If 
contractor fails to refer such instance, any excuse for faulty erection, for poor 
workmanship or delay in completion shall not be entertained.  

26.4    The contractor will be required to make agreement with BHEL on Non-Judicial 
stamp paper of Rs.100/- as per Annexure-“E” and Annexure G for Indemnity 
bond. 

26.5      The following are the responsibilities of the contractor in respect of observance 
of local laws, employment of personnel, payment of taxes etc. The contractor 
shall engage sufficient staff to maintain the required rate of progress and 
quality of workmanship. If unskilled workers are required to be engaged, the 
same shall be engaged, as far as possible, from local areas in which the work 
is being executed.  

26.6 Material reconciliation statement has to be submitted by the contractor as & 
when required by BHEL. 
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TERMS & CONDITIONS OF TENDER 

The contractor shall comply with the following general terms, conditions and special 

instructions. 

1. The contractor shall fully comply with the following enactments: 

a. Contract Labour (R&A) Act, 1971. 
b. Wage Rates not less than that notified by State Labour department from time to 

time. 
c. Payment of Wages Act. 
d. Payment of Bonus Act  
e. ESI Act, 1948. 
f. EPF Act, 1952. 
g. Employees Compensation Amendment Act, 2010. 
h. Stamp duty Act, 1898  
i. The company’s instructions as issued from time to time in regard to working 

hours, wages, leave, holidays etc. 
2. The Contractor shall obtain license from the appropriate Labour Commissioner’s office, 

of appropriate Government if he engages 20 (Twenty) or more workmen only. 

3. The contractor shall produce the following Registers and forms before commencement 
of work, verification by the Executing Officer of the company. 

a. Form XIII - Register of workmen employed by contractor (Rule 75). 

b. Form XIV  - Employment card issued by contractor (Rule 76). 

c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 

d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 

e. Form XVII - Register of wages-cum Muster Roll (in case of weekly 
payment). 

f. Form XIX - Wage slip (Rule 78 (b)). 

g. Form XX - Register of deduction for damages or loss (Rule 78(1)(a) (ii)).  

h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).  

i. Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  

j. Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  

k. Form XXIV - Register to be sent by the contractor to licensing 

     officer (Rule 82 ) (1).  

The contractor shall maintain the above neatly, completely and legibly for inspection by 
various statutory authorities and the company officials even at short notice. 

4. The contractor shall observe  (a) Weekly rest day. (b)The company list of holidays. 
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5. Contractor shall obtain complete bio-data of the labour, employment 

certificate and Antecedent verification in the prescribed form for each 
labour and supervisor engaged by him and shall submit the same to the HR 

Department / IR section through the contract executing officers before 
commencement of the work.  

6. The Entry permits are to be issued to the Contract Labour by CISF , based 
on the requisition submitted by Contract Executing Officer and forwarded 

by Head (HR). 

7. Every contractor shall submit a notice regarding commencement and 

completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to HR 
Department, IR section through his contract executing officer, for 

forwarding the same to State Labour Department. 

8. The contractor shall make himself or his representative available at the 
work spot everyday during execution of work, for effective supervision. 

9. The contractor shall attend to all inspections notified / conducted by the HR 
Department, Labour Department, P.F. authorities. Factory Inspectors ESI 

Inspectors, or any other such authorities under the act. 

10. Non – compliance of any provisions under the act/ rule/instructions / 

guidelines shall make the contractor liable for penal action including 
termination of contract. 

11. Contractor shall furnish in a separate letter his place of residence and 
postal address. The delivery at the above named place or posting in a Post 

box regularly maintained by the post and telegraph Department or sending 
letters registered for acknowledgement of any notice, letter or other 

communication to the contractor. Change in address shall come into force 
at any time by an instrument executed by the contractor and delivered to 

the Company official who has signed the contract. 

12. The contractor must satisfy himself by personal study and examination 
of the drawings/specifications furnished and understand thoroughly the 

scope of proposed work in detail and all conditions affecting the work 
before entering into the contract. There shall not be at any time dispute / 

complaint of any misunderstanding with regard to scope of work and 
interpretation of specifications or any misunderstanding with regard to 

nature or omission of the work to be done not shall any application for 
compensation in terms of time and money shall be accepted by company 

regarding the above. 

13. Contractor shall in his absence keep competent agent constantly on the 

works and any directions or explanations given by the “Contract Signing 
Officer” or his representative to such agent shall be held to have been 

given to the contractor himself. 
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14. Contractor on the advice of company official shall immediately remove 

any person employed by him, who may in the opinion of the company 
official is incompetent or misbehaves or commits a deed of misconduct and 

such persons shall not be again employed on the works without permission 
of the company official. 

15. The contractor shall erect and maintain at his own cost temporary 
weather proof sheds at such places approved by the company for keeping 

materials under cover.  

16. The contractor shall give all notices required by the acts regulations, 

bye-laws, legal acts and pay all fees in connection therewith unless and 
otherwise arranged and decided in writing with the company. He shall also 

ensure that no attachments are made against materials or work forming 

part of or for the use of the contractor. In all such cases, contractor shall 
protect and indemnify the company against any claim or liability arising 

from or based on the violation of any such laws, ordinances, regulations, 
orders, decrees or attachments either by himself or by his employees, 

17. It shall be contractor’s sole responsibility to protect the public and his 
employees against accident from any cause and provide required safety 

equipments and shall indemnify, the company against any claims for 
damages for injury to the person or property resulting from any such 

accidents and shall, where the provisions of the workmen’s compensation 
act apply, take steps to properly insure against any claims there under. 

18. In the event of any accident in respect of which compensation may 
become payable under the Workmen’s Compensation Act VIII of 1923 

whether by the contractor or by the company as principal employer, it shall 
be lawful for the company to retain out of monies due and payable to the 

contractor such sum or sums of money as may, in the opinion of the 

company shall be final in regard to all matter arising in this clause. 

19. No work shall be done on Sundays or on other declared holidays of the 

company without the written permission of the company officer in charge 
of the work. The contractor shall comply with the provisions of the 

Factories Act Rules framed there-under if the same are applicable. 

20. The contractor shall keep his work place clean and safe to avoid injuries 

to men and damage to finished products / equipments. 

21. On the occurrence of an accident, which results in the death of any of 

the workmen employed by the contractor or which is so serious as to be 
likely to result in the death of any such workmen, the contractor shall 

within 24 hours of the happening of such an accident intimate in writing to 
the company official in charge of the work. 
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22. The contractor shall indemnify the company against all losses or 

damages sustained by the company resulting directly or indirectly from his 
failure to give intimation in the manner aforesaid including the penalties or 

dues if any and become payable by the company, as a consequence of 
failure, the company to give notice under the workmen’s compensation act 

or otherwise confirm to the provisions of the said act in regard to such 
accident. 

23. The contractor shall ensure adherence to all statutory requirements 
applicable to BHARAT HEAVY ELECTRICALS LIMITED, Jhansi. 

24. The contractor shall abide by all the labour laws especially Contact 
labour (R & A) Act, Payment of wages Act, Workmen’s compensation act, 

Minimum wages Act, ESI Act and Provident Fund Act as amended from 

time to time. 

25. The contractor shall comply with provident Fund Act either through PF 

code allotted to him or by the code provided by PF Department to work 
Centers in the FACTORY CIVIL OF B.H.E.L. Jhansi. 

26. Not withstanding the clause, in case of any financial loss incurred by the 
company on account of contravention of the Provident Fund regulations or 

any regulations of rule touching the same by the contractor, the contractor 
shall submit an undertaking to indemnify the company to the extent of the 

loss incurred by the company. 

27. The contractor should engage only those labourers who shall be more 

than 18(eighteen) years of age. 

28. The contractor shall not resort to sub-contracting under any 

circumstances.  If found sub-contracting at a later date, BHEL reserves the 
right to take whatever action it deems fit, including cancellation of the 

contract. 

29. The contractor shall provide the required safety equipment to labours 
engaged by him. 

30. Contractor shall issue “Employment Card” as per statute to all the 
labour and supervisors covered under the job work contract. 

31. The contractor shall be responsible to settle any grievances of the 
labour deployed by him/her.  

32. Whenever the term “CONTRACTOR” is used, it shall be understood to 
refer to the particular person, firm or corporation with whom an agreement 

has been made by the concerned company official for executing the work 
defined in the concerned agreement and for the purpose of instructions 

regarding compliance with contract conditions, it shall include the 
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contractor’s authorized agents, who are entrusted with the work by 

contractor. 

33. The quantities mentioned in the agreement schedule are worked out 

from the relevant drawings in the company and may not be the actual 
required for execution. The BOQ attached with this tender is tentative and 

may change after submission of the same by the consultant. 

34. The company does not expressly or by implication agree that the actual 

amount of the work to be done shall correspond there with, but reserves 
the right to increase or decrease the quantity of any class or portion of the 

work as it deems necessary. 

35. All the works shall be carried out in accordance with the directions and 

to the satisfaction of the company official in accordance with the drawings, 

specifications and instructions.  Supplementing or explaining the same as 
may be, from time to time shall be done by the company official. 

36. For all modifications, omissions or additions to the approved drawings 
and specifications, the company shall issue revised plans or written 

instructions.  

37. The company shall have the privilege of ordering modifications, 

omissions, or additions at any time before completion of the work. 

38. All materials, articles, and workmanship shall be the best of their 

respective kinds for the class of work described in the contract 
specifications and schedule and materials to be obtained by the contractor 

shall be from sources approved by the company. 

39. Sample of materials shall be furnished by the contractor at his expense 

to the company when called for before execution of any work. 

40. The company shall have power to reject at any stage, any work which is 

considered to be defective in quality of materials of workmanship and shall 

not be debarred from rejecting wrong material by reasons of having 
previously passed them.  Any portion of the work or materials rejected or 

pronounced to be inferior or not in accordance with specifications shall be 
removed from the work site at the contractor’s expenses.   

41. The decision of the company shall be final and binding on the contractor 
on all technical questions which may arise in the contract with respect to 

material, workmanship, removal; of improper work, interpretation of the 
working drawings, specifications, notes, procedures etc. 

42. The decision of the “Contract Signing Officer” or any officer deputed by 
him duly authorized on his behalf, in respect of the rate of progress and 

the quality of work or material shall be final. 
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43. Contracts shall be deemed to have included in his tender, price of all the 

plants Machinery and appliances required for the purpose of all operations 
connected to secure a satisfactory quality of work within the time specified.  

44. If at any time, during the progress of work or any part of it such 
methods or equipment appear to the company official to be insufficient or 

inappropriate for ensuring the quality of work required or rate of progress, 
he may order the contractor to increase their efficiency or to improve their 

quality of work and the contractor shall comply with such order and on 
failure of which the company may take such action as it deems it fit to 

improve the quality of work of the company may take such action as it 
deems if fit to improve  the quality of work or the rate of progress required 

from the contractor and all such actions taken by the company shall be at 

the cost and risk  of the contractor.     

45. It is open to the company to lend or supply to the contractor any tools, 

implement, material and machinery that are needed by the contractor, 
which in the opinion of the company is essential to improve the quality or 

progress of work.  The contractor shall pay such deposit or charges that 
may be fixed or determined by the company for any such articles or 

machinery lent or hired to the contractor. See schedule “C” 

46. The contractor shall confirm to the regulations and laws of central / 

state govt. or any local authority and that of the company with whose 
system the machinery is supposed to be connected. 

47. All rubbish as it accumulates shall be removed from the site to the point 
of disposal as indicated from time to time by the company. If this is not 

adhered to, the company shall remove the scrap and recover the cost of 
these operations from the bills of the contractor. 

48. Any sum due from the contractor on account of tools and plants, stores, 

or any other items provided by the company shall be deducted from the 
respective bill due to him. 

49. In case of breach of any of the terms and conditions of the contract, a 
claim shall be lodged under the bank guarantee with the guarantor at the 

discretion of the competent authority of the company.  On successful 
completion of the contract to the satisfaction of the company, the bank 

guarantee shall be released after due claim period. 

50. In case of any suit or other legal proceeding arising under this contract, 

the courts at Jhansi (UP) only shall have the Jurisdiction.  

51. The company reserves the right to enter into parallel agreement with 

one or more contractor(s) at its discretion. 
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52. Disputes, grievances between the contractor and his labour, will have to 

be settled by the contractor himself/herself. 

53. The labour employed by the contractor, if found in betting with fellow 

labour or contractors or any BHEL employee, the same shall be considered 
as an act of indiscipline.  Such labourers shall be removed from the 

services of the contractor, on the advice of BHEL.  Further the contractor 
shall initiate every necessary action in accordance with the relevant Laws, 

Rules & Regulations and enactments of State and Central Government. 

54. Wherever, BHEL/COMPANY standards are mentioned, same shall by 

strictly follow. 

55. Nothing contained in the contract agreement and its conditions shall be 

deemed to preclude or render inoperative the service of any notice, letter 

or other communication upon the contractor personally.  

56. The works have to be carried out as per CPWD  specifications 2007, 

Wherever CPWD specifications are silent, the work shall carried out as per 
Indian railways specifications. In case of defective work, BHEL will have full 

right to reject the work or part  there of .Such defective work if any , will 
have to be rectified at contractor's cost . The opinion of Engineer in charge 

shall be final in this matter. If the defective work is allowed to stand BHEL 
shall have the absolute right to reduce the rates for such items and the 

contractor shall have no claims over such defective work allowed on 
reduced rates.  

57. The contractor shall have to make his own storage sheds for materials 
to be issued by BHEL. If deemed necessary by engineer in charge , the 

contractor shall make separate store for cement with double lock system 
.The empty cement bags shall be stocked at one place and at least 90 % of 

them shall be returned to BHEL at BHEL stores in good condition without 

any payment therefore. If the total quantity of 90% empty cement bags 
are not returned by the contractor, the same will be recovered at the rate 

of Rs 3/- per bag from the bills .Cement consumption shall be determined 
as per  DSR 2007 norms. Any deviation from norms exceeding 3% shall 

result in recovery of excess bag at double the issue rate. 

58. All recoveries due from the contractor for the month/period shall be 

effected in full from corresponding running bills unless specific approval 
from competent authority is obtained to the contrary. The recoveries shall 

be Income Tax, VAT (as applicable), and hire charges of any T&P issued to 
contractor by BHEL. 

59. NOTE: BHEL General Condition of contract(G.C.C.) will also be 
applicable in addition to this tender document. 
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II) Special Instructions:  
1. Contractor shall be deemed to have included in his tender price of all the 

plant, machinery and appliance required for the purpose of all operations 
connected with the work embraced under the contract to secure a 
satisfactory quality of wok and rate of progress which in the opinion of the 
“Contract Signing Officer” will ensure the completion of the work within the 
time specified. 

2. The contractor has to produce the bank guarantee (as mentioned earlier) in 
the prescribed Proforma valid for the contract period for a value calculated at 
the rates mentioned towards security deposit.  The claim period under the 
guarantee shall be valid for three months after expiry of the contract and the 
same will be kept valid by proper renewal till the satisfactory completion of 
the Guarantee period (12 months) + 3 months claim period. 10% of total 
value shall be withheld in case bank guarantee is not renewed. 

3. This is a time bound contract for period mentioned, and does not envisage 
any escalation of price. 

4. The rates quoted by the contractor shall be firm for the contract period.   
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ANNEXURE -A 
 

FINANCIAL VIABILITY 

 

1. 

Owner’s capital in the business (in case of 

partnership, please mention percentage shares and 

amounts) 

Rs : 
 

 

2. 

Quantum of business done during last three 

financial years  

2011-2012 

2010-2011 

2009-2010 

 

Rs. 

Rs. 

Rs. 

 

3. 

Value of fixed Assets of the Business in last three 
years 
2011-2012 

2010-2011 

2009-2010 

 

Rs. 

Rs. 

Rs. 

4. Guarantee limits (if any) enjoyed by the firm 
 

Rs. 

5. Over draft limits (if any) enjoyed by the firm 
 

Rs. 

 

6. 

Please enclose audited profit and loss account and 
balance sheet for last 3 years (indicate no. of 
sheets) 
 

 

 

7. 

Certificate from Scheduled Bank to prove 
contractor’s financial capacity to undertake the 
work duly indicating the financial limits the tenderer 
enjoys 

 

 

8. 

 
PERMANENT ACCOUNT NUMBER: 
 

 

      
 

Note:  All the above documents should be duly certi fied by auditors /Bank as may be applicable. 
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ANNEXURE - `B’ 

 
ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 

 
Sl. 
No 

Agency by whom 
awarded 

Location of the 
Project 

Particulars of the 
works awarded 

Contract value Date of 
completion 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
 
 

Note : - Where work is done for Private parties, Certificate of Tax Deduction ( 
Form 16 issued by the client) must be produced as proof of payment)
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ANNEXURE –C 
 
 
 

DECLARATION SHEET 
 

I, ……………………………………… ……………on behalf of M/s…………………… 

…………………… ………….. Hereby certify that,  

1- All the information and data furnished by us with regard to this Tender No. 

………………..are true and complete. We have gone through the specification, 

conditions and stipulations in detail and agree to comply with the requirements and 

intent of specifications. 

2- Our firm has not been black listed by any BHEL unit or any other Government / 

Public sector organization. 

3- Our firm has never been found guilty by a court of law in India for any crimes of fraud, 

dishonesty or moral turpitude. 

4- We agree to abide by all statutory and legal requirements of Central / State 

Government. 

 

We, further declare that, the rates quoted by us in price bid are unconditional and 

unambiguous. 

 
 
 
 

 
 
Date                   Name & signature of the bidder       
                                                     (Seal) 
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ANNEXURE – D 
CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NOTE: Tenderers must fill in the following details and no column should be left blank. 

1. Name & Address of the Tenderer 
 

 

2. E-mail ID  

3. Phone No. (Office) 
Fax No. 

 

4. Name &  designation of the official of  the tenderer 
to whom all the references shall be made  

5. Tenderer’s proposal No. & date  

6. Whether EMD submitted (By cash/ 
bank draft). Give detail. 

 

7. 
Validity of offer/rates quoted for six 
months from the date of opening of tender Yes/No 

8. Financial Status as per Clause 9.1 (in the format 
Annexure `A’) 

Yes/No 

9. Permanent account Number as per Clause 9.1  

10. Blank price-bid, as per Clause 9.2  Yes/No 

11. 
Details of experience as per Clause 9.3 and 
Qualifying Criteria pg 6 & 7 (in the format 
Annexure `B’) 

Yes/No 

12. Attested copy of power of attorney as per clause 
9.5 (pg 11) 

Yes/No 

13. 
Details about type of the firm as per clause 9.6 (pg 
11) Yes/No 

14. Declaration sheet as per clause 9.7 (in the format 
Annexure `C’) 

Yes/No 

15. Service Tax Registration Number ( PAN based )  

16. TIN number  

17. ESI policy no-  

18. P.F. Code No  

19. Central labour license no. & date of validity  

20. Bar chart/PERT Chart (Time schedule)  
 

Documentary proof in support of above must be submi tted along with Techno 
Commercial Bid (Part I) 
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ANNEXURE – E 
CONTRACT 

     (To be issued in appropriate valid  non –judic ial stamp paper issued from State 
of Uttar Pradesh) 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF 
………. 201…. Between BHARAT HEAVY ELECTRICALS LIMITED, Jhansi (A 
Government of India Enterprise) a Company incorporated under the Companies Act 
1956, having its registered office at BHEL House, Siri Fort, New Delhi – 110 049 
(hereinafter called BHEL) of the ONE PART 

AND 
……………………………………………………………………………………………………
………………………………………………………………………………………… 
(hereinafter called the `Contractor’) of the SECOND PART. 
 
WHEREAS   M/s ……………………………………………………… state that they have 
acquired and possess extensive experience in the field of 
………………………………………………......................................... and whereas in 
response to an Invitation to Tender No……………............ dated ………… issued by 
BHEL for the execution of ……………………….. the Contractor submitted their offer 
dated………………. And whereas BHEL has accepted the offer of the Contractor on 
terms and conditions specified in the Letter of Intent No…………… dated………....... 
Read with the reference cited therein. 
 
THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties 
as follows: 
That the Contractor shall execute the work of ………………………… 
………………………………….……………… and more particularly described in Tender 
specification (hereinafter called the said works) in accordance with and subject to terms 
and conditions contained in these presents, Instructions to Tenderers, General 
Conditions of Contract, Special Conditions, annexure, Letter of Intent  
dated ……………… and such other instructions, drawings, specifications given to him 
from time to time by BHEL. 
 
The Contractor is required to furnish to BHEL Security Deposit in the forms of 
cash/approved securities / Bank Guarantee valid upto ………… for a sum of 
Rs………………………… (Rupees 
……………………………………………………………………) towards satisfactory 
performance and completion of the Contract. 
 
The Contractor has furnished a Guarantee bearing No………………….  Dated 
…………………… for a sum of Rs…………….. (Rupees……………………….. 
………………………….) executed by ………………………….Bank in favour of BHEL 
towards Security Deposit valid up to…………………..(The Contractor has furnished to 
BHEL an initial Security Deposit of Rs……….. in cash /Approved Securities/BG for 
Rs………. And has agreed for recovery of the balance security deposit by 
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BHEL………… @ 10% of the value of work done from each running bill till the entire 
security deposit is recovered). 
 
The contractor hereby agrees to extend the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the contractor fails to 

obtain such extension (s) from the Bank, the contractor shall pay forthwith or accept 

recovery of Rs…… from the bills in one installment and the Contractor further agrees 

that failure to extend the validity of the Bank Guarantee or failure to pay the aforesaid 

amount in the manner specified above shall constitute breach of contract.  In addition to 

above,  BHEL shall be entitled to take such action as deemed fit and proper for 

recovering the said sum of Rs………….. 

 
That in consideration of the payments to be made to the contractor by BHEL in 

accordance with this Agreement the Contractor hereby convenience and undertakes 

with BHEL that they shall execute, construct, complete the works in conformity, in all 

respects, with the terms and conditions specified in this Agreement and the documents 

governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the nature 

and character of the works to be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within 

agreed time schedule, the time of completion being the essence of the Contract. 

 
That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to 
him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 
 
That this Agreement shall be deemed to have come into force from the date on which 
the letter of intent has been issued to the Contractor. 
 
That whenever under this contract or otherwise, any sum of money shall be recoverable 

from a payable by the Contractor, the same may be deducted in the manner as set out 

in the General Conditions of Contract or other conditions governing this Agreement. 
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That all charges on account of Octroi, Terminal and other Taxes including sales tax or 

other duties on material obtained for execution of the said works shall be borne and 

paid by the Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise 

Income Tax under Section 194(C) of the Income Tax Act, 1961. 

 
That BHEL shall be further entitled to recover from the running bills of the contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 

consumables supplied by BHEL, hire charges for tools and plants issued (where 

applicable) and any other dues owed by the contractor. 

That it is hereby agreed by and between the parties that non-exercise, forbearance or 

omission of any of the powers conferred on BHEL and/or any of its authorities will not in 

any manner constitute waiver of the conditions here to contained in these presents and 

the liability of the Contractor with respect to compensation payable to BHEL or 

Contractor’s obligations shall remain unaffected. 

It is clearly understood by the between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 

provisions in the letter of intent shall prevail. 

The following documents:-  

             (a) Invitation to Tender No……………………………. and the documents 

specified therein 

             (b) Contractor’s Offer No……………….. date…………… 

             (c)  Letter of Intent No…………………. date …………….. 

             (d)  …………………………………………………………… 

      shall also form part of & shall govern this Agreement. 
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IN WITNESS HEREOF, the parties hereto have respectively set their signature in the 
presence of: 

 
(CONTRACTOR)  

 
 
 

to be signed by a person holding a valid Power of Attorney 
 
 
 
WITNESS: -1. ....................................................................................................... 
 
                 2. ....................................................................................................... 
                     
 
 
WITNESS: - For and on behalf of Bharat Heavy Electricals Ltd, Jhansi 
                  1. …................................. 
 
                  2. ................................... 
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ANNEXURE – “F”  
(TO BE EXECUTED ON A NON- JUDICIAL STAMP PAPER OF VALUE OF Rs 100/- ) 

-------------------------------------------------------------------------------------------------------------- 
PERFORMANCE BANK GUARANTEE/ SECURITY DEPOSIT 

B.G. No                                            Date                 . This 
Deed of Guarantee made this the                           day of                     Two thousand                                 
between M/s .                                (Bank )                                          . 
                                            hereinafter called " the Guarantor" ( which expression shall 
unless repugnant to the context or meaning thereof be deemed to include its 
successors and assigns) of the ONE PART and M/s Bharat heavy Electricals Limited (a 
Government of India Undertaking) a Company incorporated under the Companies Act. 
1956, having its Registered Office at BHEL House Siri fort, New Delhi - 110 049 through 
its Unit At Jhansi - 284129 Uttar Pradesh   hereinafter called “the company " (which 
expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) of the OTHER PART:  
 WHEREAS M/s                                    ( hereinafter referred to as the contractor ) 
have entered in to a contract Bearing No.                            dated                           with 
the company.     
AND WHEREAS The Contractor has aproached the Guarantor and in consideration of 
the arrangement arrived at between the Contractor and the Guarantor, the guarantor 
has agreed to give the Guarantee as hereinafter mentioned in favour of the Company .  

(Full Sifgnature of the Executant with seal )      
NOW THIS DEED WITNESSES AS FOLLOWS 

This Guarantor do hereby Guarantee to the Company the due and faithful 
performance,observance or discharge of the Contract by the contractor and further 
unconditionally and ireevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs                    /- (Ruspees                                
only) and claim made by the Company on them for any loss, damage, costs, charges 
and expenses caused to or suffered by the Company by reason of the Contractor 
making any default in the performance, observance or discharge of the terms 
conditions, stipulations or any one of them  a contained in the Contract. 

2. The decision of the Company whether any default has been occurred or has 
been committed by the contractor in the performance,observance or 
discharge of any of the terms, conditions, stipulations or undertakings or any 
one of them as contained in the Contract and/or to the extent of loss, 
damage, costs, charges and expenses caused to or suffered by the Comany 
by reason of the Contractor making any default in the Performance, 
observance or discharge of any of the terms, conditions, stipulations or 
undertakingsor any one of them shall be conclusive and binding on the 
Guarantor irrespectibe of the fact whether the Contractor admits or denies the 
default or questions the correctness of any demand made by the Company in 
any Court, Tribunal or Arbitration Proceedings or before any other Authority. 

3. The Company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, form time to time to vary any 
of the terms and conditions of the contract or extend time of performance by 
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the contractor or to postpone for any time and form time to time any of the 
powers exercisable by it against the Contractor and either to enforce of 
forbear from enforcing any of the terms and conditions governing the contract 
or securities available to the Company and the Guarantor shall not be 
released from its liability under those presents by any exrcise by the 
Company of the liberty with. 

(Full Signature of the Executant with seal )      
Reference to the matters aforesaid or by reason of time being given to the Contractor 
any other forbearance, act or omission on the part of the Company or any indulgence by 
the Company to the Contractor or of any other matter or thing whatsoever which under 
the law relating to sureties would, but for this provision has the effect of so releasing the 
Guarantor from its liability under this Guarantee.  
4. The Guarantor further agrees that the Guarantee herein contained shall remain 
in full force and effect from                         to                           i.e the period that would 
be taken for the performance of the Contract and its claims satisfied or dischaged and 
till the Company certifies that the terms and conditions of the Contract have been fully 
and properly carried out by the contrac and accordingly discharges this Guarantee, 
subuect, howerver, that the Company shall have no claim under this Guarantee after           
date             unless a notice of the claim under this Guarantee has been served on the 
Guarantor within                                     months from the expiry of the said period in 
which case the same shall be enforceable against the Guarantor notwithstanding the 
fact that the same is enforced after the expiry of the said period. 
5.  The Guarantor undertakes not to revoke this Guarantee during the period it is in 
farce except with the previous consent of the Company in writing and agree that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the Contractor or the Guarantor shall not discharge the Guarantor'sliability hereunder.  
6. It shall not be necessary for the Company to proceed against the Contractor 
before proceeding against the Guarantor and the Guarantees herein contained shall be 
enforceable against them notwithstanding any security which the4 Company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrrealised . 

(Full Signature of the Executant with seal )      
7. The Guarantor hereby declare that it has power to execute this Guarantee under 
its memorandum and Articles of Association and the executant has full powers to do so 
on its behalf under the power of attorney agranted to him by the proper authorities of the 
Guarantor. 
8. Notwithstanding any thisn contained herein befor the Guarantee is restricted to 
Rs.                      (Rupees                                         only) and shall remain in force from   
                         to                            with a claim period of                            3 months 
thereafter . 
9. IN WITNESS WHEREOF THE                                           (bank) hereunto set 
and subsribed its hands the day, month year firs above written.  

SIGNATURE FOR AND ON BEHALF OF THE BANK WITH SEAL 
WITNESSES: 
(1)        (2) 
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(Not to be typed on Bank Guarantee). 
1. The Bank Guarantee should be from a Nationalised Bank. 
2. The Bank Guarantee has to be directly sent by the Banker to BHEL with a 

covering letter. 
3. Date of execution of B.G.should be after the date o f purchase of the Non 

Judicial stamp paper . 
4. Bank Guarantees executed in foreign countries must be confirmed by an India 

Bank or Indian Embassy/ Consulate in that country and should be registered in 
India by affixing requisite no- judicial stamp. 

5. Where pre bid tie up is made, both parties shall submit the bank guarantee 
against the value of work to be done by them  
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ANNEXURE – “G”  

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s.     , having its 

registered office at,                                                        has taken the contract for tender 

NO………………………………………dated …………………….. & Contractor’s Offer 

No..……………….dated ...............but the sub-contractors have also to obtain license 

under the contract Labour (Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) 

M/s…………………………………………vide his letter dated ..........…M/s Bharat Heavy 

Electricals Limited, Jhansi has agreed to issue certificate in Form-V in respect of the 

sub-contractor mentioned below.The contractor shall sole responsible for compliance of 

laws  normly Labour laws rules , Industrial law, U.P.factory act 1948, Contract labour ( 

Regulation & abolition act ) 1970 for applicable to U.P. industries . Similarly the 

contractor shall also be responsible /indemnify if any claim /demand raised by  authority 

of all U.P. state under central acts  namely  M/s ……………………………., therefore, 

undertake to fully indemnify the M/s  Bharat Heavy Electricals Limited, Jhansi from any 

financial implication whatsoever that may arise due to the grant of certificate in respect 

of sub-contractors of (name of the contractor in Form-V under contract Labour 

(Regulation & Abolition) Act. 1970 and its rules. 

1.  

2.  

3. 

 

                                                                                          Contractor 

……………………………………………….. 
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ANNEXURE – “H”  

 
 

Joint Deed of undertaking  
(To be only submitted alongwith tenders where Pre B id Tie Up option is used)  

 
THIS Joint deed of undertaking is executed this < date > at Jhansi (Uttar Pradesh) 
between 
 
BETWEEN 
 
1. M/s <lead partner >having theirs head office at <address>  represented thought their 

<proprietor/partner/Director> Shri.< name of proprietor/partner/Director>  (herein 
after referred  to  as M/s .  <lead partner >) 

 
And 

 
2. M/s <other partner> having Regd, Office at <address>  represented through their 

<proprietor/partner/Director> Shri.< name of proprietor/partner/Director> (herein 
after  referred  to  as M/s. <  other partner >)  

 
 (the expression & words of the parties shall mean  and include  their successor , 
assigns, nominee execution, administrator and legal representative  respectively. 

 
 
 
WHEREAS 

 
Bharat Heavy Electricals limited incorporated under the laws of India having its 
registered office at BHEL House Siri Fort New Delhi -110049 and inter alia a unit at 
Transformers plant PO BHEL Jhansi 284129 (hereinafter referred to as “BHEL”)  
 
The BHEL-Jhansi invited Tender No <tender number>dated <date> for  <Name of 
work>   at BHEL - Jhansi (hereinafter referred  to  as the “ Project”)  
 
AND WHEREAS ITEM ______ Chapter _____ Clause ______ of (General description 
and Bidder’s responsibilities ) of the terms & conditions of the tender stated herein 
above facilitates  to enter into a tie- up agreement with the qualifying firm/Firms  before 
the submitting along with Techno commercial bid  for  execution of the detailed works 
as mentioned herein.    
 

� Details of Work,  by lead member , other members  
� Consideration,  
� Details of Time frame for execution/ completion of the work are annexed 

with this JDU. 
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AND WHERE AS  M/s<><lead partner>and M/s <other partner> (herein after 
collectively   referred  to  as the “ parties ” and  individually or separately as  party 
) after going through the terms & conditions of the tender documents, desire to 
participate in the project and since they constitute an unincorporated arrangement, they 
mutually agreed to work together in good faith on an exclusive basis during the 
preparation , submission  of the tender proposal (‘Proposal”) and participation in tender  
for the project to BHEL  and to execute  the project in respect of their  respective scope 
of work, incase the proposal is accepted  and to be jointly  and severally liable to BHEL 
for performing and execution of the  project. 
 
AND WHEREAS if the tender proposal is accepted BHEL shall award the works herein 
defiles as under: 
 

A. M/s <lead partner>shall co ordination with M/s. <other partner>for execution of 
the work as per the render ,for assessment of their quality of workmanship and 
their payments, censuring timely completion of the work, satisfactory /successful  
execution / completion of the work  &  in all respects  in accordance with the 
specification ,  quality, drawings , terms  & conditions of the  work assigned  . 

 
B. M/s. <other partner>shall receive all the ___________ works & execute the 

same as per specifications, quality, drawings, terms & conditions of the work 
assigned. 

 
AND WHEREAS  all the parties have also agreed to jointly execute and furnish an 
irrevocable joint deed of undertaking  as provided herein and be jointly and severally  
responsible and bound to BHEL for successful performance of the project  as per the 
terms and conditions of the contracts in the event of the proposal is accepted  by BHEL  
resulting into contract. 
 

2. M/s <lead partner> shall co ordination with M/s. <other partner> for execution of 
the work as per the render ,for assessment of their quality of workmanship and 
their payments, ensuring timely completion of the work , satisfactory /successful  
execution / completion of the work  &  in all respects  in accordance with the 
specification ,  quality, drawings , terms  & conditions of the  work assigned  . 

 
3. M/s. <other partner> shall receive all the ________ works & execute the same 

as per specifications, quality, drawings, terms & conditions of the work assigned. 
 
 
NOW THEREFORE THIS JOINT DEED OF UNDERTAKING WITNES SETH AS 
UNDER. 
 

1. In consideration of the award of the contract by the BHEL we M/s <lead partner> 
and M/s. <other partner> do hereby declare and undertake that we shall be 
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jointly and severally responsible to the BHEL for execution and completion of the 
respective scope of the works for successful performance of the project as per 
the terms and conditions of the contract. 

 
2. That as per the terms and conditions of the contract we M/s <lead partner> do 

hereby  furnish  the bank Guarantee for the performing the project. Further M/s 
<lead partner> undertake in the  event of non performance of the  project BHEL 
shall  invoke the Bank Guarantee without notice. Similarly the ,<other partner>  
also undertakes to furnish the bank Guarantee for the performing the project. 
Further M/s < other partner> undertake in the  event of non performance of the  
project BHEL shall  invoke the Bank Guarantee without notice  

 
3. That we  M/s <lead partner>and M/s. <other partner> do hereby undertake  and 

confirm  that the this undertaking shall   be irrevocable  and shall not  be revoked  
till  ninety (90) days   after the end of warranty period (as described in the 
contract) of the last equipment covered  under this joint deed of undertaking  and 
further stipulates that the undertaking herein   contained shall terminate after the 
expiry of  ninety (90 ) days of satisfactorily completion of such warranty period 
(as prescribed in the contract). In case of  delay in completion of the warranty 
period , the validity of this joint deed of undertaking shall be extended by such 
period of delay .We further agree  that this joint deed of undertaking  shall be 
without any prejudice  to the various liabilities , including  contract performance  
security as well as  other obligations of the contractor in the terms of the contract  

 
4. Notwithstanding  the scope of the work drawn herein above we  agree that it 

shall be overall responsibility  of  M/s <lead partner>and M/s. <other partner> to 
ensure execution of the respective areas of work  to achieve successful 
completion of the project &  performance of the project. 

 
A. That we take under this joint deed of undertaking that we shall depute 

experienced staff who shall be more than 18 (eighteen) years of age for 
execution of the work assigned. M/s <lead partner>will co ordinate with M/s 
<other partner>Private Limited & its employees. Both the parties maintain regular 
contact & will interact on matters relating to the work awarded to the first party. 
Both the parties   shall not assign or transfer the work or any part of the work to 
any firm with out the prior written consent of BHEL. 

 
 

5. That the joint deed of undertaking shall be construed and interpreted in 
accordance of the laws of INDIA and the court of Jhansi. 

 
6. The joint deed of undertaking shall become effective from the date of signature 

of this joint deed of undertaking. 
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7. In terms of the statements and obligations expressed herein above this JDU shall 
be binding on the Parties, and bound to legal obligations. This JDU shall be 
legally enforceable in accordance with their terms in Jhansi courts of competent 
jurisdiction This JDU shall be governed by the Laws of India and the rules framed 
there under. The Courts of Jhansi shall have exclusive jurisdiction in all matters 
relating to or arising out of this JDU.  

 
8. All disputes arising in connection with the contract shall be settled by mutual 

consultation.  If no agreement is reached the dispute shall be settled in 
accordance with the provisions of the Arbitration and Conciliation Act, 1996 and 
the rules made there under. The dispute shall be referred for arbitration to any 
arbitrator to be appointed by the BHEL.  The award of the arbitrator shall be final 
and binding on both the Parties.  The venue of the Arbitration shall be Jhansi in 
India.  The Award to be given by the Arbitration shall be a speaking award.   

9. All questions, disputes, differences arising under, out of or in connection with this 
contract shall be to the exclusive jurisdiction of Jhansi Courts. 

 
10. This joint deed of undertaking shall be terminated on satisfactory completion of 

the works specified in the tender or, 
 

� The contract with respect of the project awarded to a third party. or, 
 
� The BHEL abandons the project. 
 

IN WITNESS WHEREOF M/s <lead partner> and M/s <other partner> through their 
authorized representatives have executed these presents on the < day and date >. 
these joint deeds of undertaking is being prepared one in original for submission 
BHEL and two copies retention by each party.   

 
 

M/s <lead partner> 
(Constitution of the firm) 

 
 
 

M/s <other partner> 
       (Constitution of the firm) 
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ANNEXURE –  “I ”  

 
 

Memorandum of understanding  

 
(To be only submitted alongwith tenders where Pre B id Tie Up option is used)  

 
THIS Memorandum of understanding is executed this < Date /month/ year > at Jhansi 
(Uttar Pradesh) between 
 
BETWEEN 
 

1. M/s <lead partner>(Constitution of the firm) having theirs head office at < 
address> represented thought their Shri. < name of 
proprietor/partner/Director>.(Hereinafter referred  to  as “M/s <lead partner>”)  

And 
 

2. M/s <other partner> (Constitution of the firm) having Regd, Office at < address >  
represented through   Shri. <name of proprietor/partner/Director> ((hereinafter 
referred  to  as “M/s <other partner> ”) 

 
(the expression & words of the parties shall mean  and include  their successor , 
assigns, nominee execution, administrator and legal representative  respectively. 
 

WITNESSTH 
WHEREAS 
 

A. Bharat Heavy Electricals limited incorporated under the laws of India having its 
registered office  at BHEL House Siri Fort  New Delhi -110049 and inter alia a 
unit at Transformers plant PO BHEL Jhansi 284129  ((hereinafter referred  to  
as “ BHEL”)  The BHEL-Jhansi   invited  Tender No. <tender number>  dated 
<date>   for  <name of work>   at BHEL - Jhansi  ((hereinafter referred  to  as “ 
Project”)  

 
B. That the terms & conditions of the Tender stated herein above facilitates to enter 

into a tie- up agreement with the qualifying firm /Firms for execution of the 
detailed works as mentioned herein.    

 
� Details of Works,  by lead member , other members  
� Consideration,  
� Details of Time frame for completion/execution of the work  are  annexed 

with this MOU 
 



  

 
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

Railway Track for connecting new Assembly shop to outgoing track. 
TENDER NOTICE NO FCX/TE/2/02/R                                            DT 11/06/2012 
 

 

           Signature, seal & issuing authority                                                              Sign, seal & date of contractor 
 46    
 

C. The parties desire by means of this MOU to define in relation to the project, the 
respective scope of work of the parties to this project  which is broadly 
comprising of … 

 
� That M/s <lead partner> shall be responsible for  execution of work 

stipulated in tender, to co ordination with M/s <other partner> for 
assessment of their quality of workmanship and their payments, censuring 
timely completion of the work , satisfactory /successful  execution / 
completion of the work  in all respects  in accordance with the 
specifications,  quality, drawings , terms  & conditions of the  work 
assigned  . 

 
� That M/s < other partner> shall do the _________ works in all respects  in 

accordance with the specification ,  quality, drawings , terms  & conditions 
of the  work assigned  . 

   
 
NOW THEREFORE in consideration of the mutual covenants it is agreed between the 
parties as follows: 
 
1. General.  
 
The object of this MOU is to define the basic principles of internal or interrelationship 
amongst the parties in the proposal and the implementation of the project in case the 
same awarded to the parties .  
 
1.1 The parties mutually agree and confirm that they constitute an unincorporated 

arrangement to qualify for the tender & to submit the proposal for the award of 
refereed herein above for the execution of the project based on the respective 
scope of work as set forth herein, not withstanding anything contained herein, the 
parties shall be liable jointly and severally to BHEL for the project in accordance 
with the terms and condition of the tender documents, the parties shall submit a 
joint undertaking to BHEL  in this regard . such joint and several liability shall 
neither extend to any third party other than BHEL nor shall it be applicable for any 
purpose other than the project referred herein above and each party shall be liable 
to each other in respect of  independent scope of work set forth herein , not 
withstanding the joint representations and commitments made to BHEL .  

 
1. 2. Nothing contained in MOU shall; 

 
 be construed to constitute , create , effect  to otherwise recognize a corporation , 
partnership or an association of persons or formal   business entity of any kind or as 
creating any type of sponsorship ,  agency or any similar relationship between the 
parties hereto . In addition , the execution of this MOU by the parties shall not in any 
way be deemed to create a precedent for the establishment of any  future 
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relationship between the parties in respect of any future project (s)or  contracts for 
the projects other then the project referred herein above under this MOU. The 
parties further acknowledges that no employment relationship shall be created  or 
evidenced  by this MOU and that neither party is permitted or authorize to act  on 
behalf of other party in any event except as provided in this MOU . Further noting in 
this MOU shall be construed as either party granting  the other party to sell, develop 
exploit or further develop any project, technology, service or solution or any 
information or knowledge involved or related thereto. Nothing herein shall be 
construed as provided for common management , capital contribution, not for the 
sharing of the profits , or losses arising out of the respective scope of the work of the 
parties under this MOU.  

 
3. Exclusively 

 
� The parties shall Co-operate  with each other  to fullest extent with respect 

of their pre –qualification for the project and preparation of the tender and 
execution of the project during the term of the MOU and act all times so 
far practical in such a way as to further the common interests of the 
parties  

 
� No party shall during the term of the MOU without prior written consent of 

the other party or parties directly, indirectly, solely or jointly, discuss study 
,negotiate or participate with or on behalf of  any third party in any manner 
concerning  the project. 

 
� The MOU shall in no way restrict any of the parties from engaging in any 

activity that is not concern to the project. 
   

4. The scope of the work of MOU members. 
 

� That the M/s <lead partner> shall be responsible for  execution of work 
stipulated in tender, to co ordination with the second party for assessment of 
their quality of workmanship and their payments, censuring timely completion 
of the work , satisfactory /successful  execution / completion of the work  in all 
respects  in accordance with the specification ,  quality, drawings , terms  & 
conditions of the  work assigned  . 

 
� M/s <other partner> shall do all the civil works in all respects in accordance 

with the specification, quality, drawings, terms & conditions of the work 
assigned. 
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5.  Authorization 
 

� M/s <lead partner>having theirs head office at <address>  represented 
thought their Shri. < name of proprietor/partner/Director>.  

 
� M/s <other partner> having Regd, Office at <address>  represented 

through   Shri. < name of proprietor/partner/Director>.  
 
Shall be represented by Shri <name of person authorised for tender> and  
authorized to submit the proposal for the tender. 
 
 

6. Roles & responsibilities  
 

M/s <lead partner> having theirs head office at <address>  represented thought 
their Shri. < name of proprietor/partner/Director>.  Shall be responsible: 

 
Roles: 

� To  execution of work stipulated in tender, to co-ordinate with the 
second party for assessment of their quality of workmanship and their 
payments, censuring timely completion of the work , satisfactory 
/successful  execution / completion of the work  in all respects  in 
accordance with the specification ,  quality, drawings , terms  & 
conditions of the  work assigned  . 

 
 Responsibilities: 
 

� Responsible for actions & activities arising out of the execution & 
satisfactory completion of the project.    

 
� The consideration shall be inclusive of all expenses or costs which is 

necessary for the satisfactorily perform of the project under this MOU. 
 

� Regardless to the above clauses in the event of the forfeiture of the 
part or all the Bonds/Bank guarantee submitted to BHEL  for 
execution this project due to default in performance of the project , 
M/s <lead partner> shall bear all the costs of the same .  Similarly 
the ,<other partner>  also undertakes to furnish the bank 
Guarantee for the performing the project. Further M/s < other 
partner> undertake in the  event of non performance of the  project 
BHEL shall  invoke the Bank Guarantee without notice  

 
  

 M/s <other partner> having Regd, Office at <address>  represented through their 
Shri. < name of proprietor/partner/Director>. Shall be responsible 
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Roles: 

� M/s <other partner> shall do all the __________ works in all respects  
in accordance with the specification ,  quality, drawings , terms  & 
conditions of the  work assigned  . 

 
Responsibilities: 
 

� Responsible for actions & activities arising out of the Execution & 
satisfactory completion of the project 

 
� The consideration shall be inclusive of all expenses or costs which is 

necessary for the satisfactorily perform of the project under this MOU. 
 
� Regardless to the above clauses in the event of the forfeiture of the 

part or all the Bonds/ Bank guarantee submitted to BHEL  for 
execution this project  due to default  in performance of the project 
,M/s <lead partner> shall bear all the costs of the same .   

 
 

7. Liabilities of the All  the parties  
  

� Each party shall be  jointly and severally responsible for the execution 
& satisfactory completion of the of the project/Work as per the tender  
 

� Each party shall indemnify the others in respect of the  any claim made 
by the BHEL and /or any other third party to the extent that the claim is 
attributable to any   breach of  non performance  by such party of the 
MOU or to any negligence or default on the part of such party or its 
employees, agents, or subordinates  or infringement of the intellectual 
property rights by such party. 
 

� In case of any loss sustained  by BHEL resulting directly or indirectly 
from the failure execute the work as per the specifications & to give 
intimation in the manner aforesaid including the penalties or dues   that  
each party shall  jointly & severally responsible to indemnify the BHEL 

 
� No party shall be liable to any other for the loss of profits, or other 

consequential, or indirect damage. 
 

� Each party shall be liable for taxes payable under the direct & indirect 
taxes law as may be applicable.  

 
� Nothing in this MOU confers on any party the authority or right nor 

shall any party hold itself out as having the authority or right to assume 
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or create or undertake any obligation of any kind whatsoever, 
expressed or implied on behalf of or in the name of the consortium 
/Joint venture or other party   without written consent of the other party 
or parties as the case may laid down in this MOU. 

 
8. Miscellaneous  
 

A. That both the parties shall   depute experienced staff who shall be more than 18 
(eighteen) years of age for execution of the work assigned. First party will co 
ordinate with the second party & its employees.  

 
B. Both the parties maintain regular contact & will interact on matters relating to the 

work awarded to the first party. 
 

C. Both the parties maintain ensure & responsible for compliance of the all statutory 
requirements  under Minimum Wages Act, 1948, Payment of Wages Act, 1936, 
Workmen Compensation Act.  1923, EPF & MP Act, 1952, Payment of Gratuity 
Act, 1972. ESI Act, 1948.  The Contract Labour (R&A) Act, 1970, Payment of 
Bonus Act, 1965, Income Tax Act, Service Tax Act and all  other applicable Acts. 
all statutory requirements, rules, regulations, notifications in relation to 
employment of  their respective staff/labour/workers. Further the both the parties 
shall be solely responsible for non payment / delayed payment of wages / DA, 
contributions under EPF & MP Act, ESI Act etc. 

 
D. Both the parties will be liable to BHEL for any pilferage / loss at the site due to 

acts of omission and commission by their employees. Similarly, indemnify the 
BHEL the liability for any compensation to outsiders on account of any act of 
omission and commission by employees deployed. 

 
E. Both the parties shall not assign or transfer the work or any part of the work to 

any firm with out the prior written consent of BHEL. 
 

F. All disputes arising in connection with the contract shall be settled by mutual 
consultation.  If no agreement is reached, the dispute shall be settled in 
accordance with the provisions of the Arbitration and Conciliation Act, 1996 and 
the rules made there under.  The dispute shall be referred for arbitration to any 
arbitrator to be appointed by the BHEL.  The award of the arbitrator shall be final 
and binding on both the Parties.  The venue of the Arbitration shall be Jhansi in 
India.  The Award to be given by the Arbitration shall be a speaking award.   

G. All questions, disputes, differences arising under, out of or in connection with this 
contract shall be to the exclusive jurisdiction of Jhansi Courts. 
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9. Terms & effectiveness  

The MOU shall become into effective on the signature of the parties and shall remain in 
force till: 
 

1. All the obligations of the each party under this MOU as per the tender have been 
completely fulfilled as per the tender .or. 

2. If, the project is awarded to the third party. 

3. The BHEL abandons the project. 

10. Termination  

� On satisfactory completion of the work as stipulated in tender or as the 
case may be.  

11. Governing Law.  

� The MOU including any supplements and any kind of arrangements shall 
be governed, construed, enforced in accordance of the Laws of India.  

� In terms of the statements and obligations expressed herein above this 
MOU shall be  binding on the Parties, and bound to legal obligations. This 
MOU shall be legally enforceable in accordance with their terms in Jhansi 
courts of competent jurisdiction. This MOU shall be governed by the Laws 
of India and the rules framed there under. The Courts of Jhansi shall have 
exclusive jurisdiction in all matters relating to or arising out of this MOU.  

IN WITNESS WEREOF each party hereto has caused  this MOU  to be executed  
by the duly  their authorized representatives as on the <day and date >first above 
written. This MOU shall be  prepared  one in original for submission of  BHEL and 
two copies retention  by each party.   

 
 
 
 
 
 

M/s <lead partner> 
(Constitution of the firm) 

 
  
 
 
 
 
 

M/s <other partner>  
(Constitution of the firm) 
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 (SPECIAL CONDITIONS – SAFETY)  
                                                    

1. It will be the duty of the contractor to ensure that all works are carried out with due 
safety measures to avoid injury / damage to their workers, BHEL personnel and any 
BHEL property. In the event of any damage to BHEL personnel or property, BHEL 
will be free to suspend / terminate the contract and impose appropriate financial 
penalty on the contractor.   

2. A supervisor having adequate experience of carrying out the work of laying of track 
must be present at the site at all times and shall be responsible for ensuring all 
works are carried out in a safe manner. The contractor must be provided a mobile 
telephone so that he may contact BHEL officials at all times. 

3. The workers must be given appropriate safety equipments like helmets, gloves, 
safety boots and all tools must be in good conditions to avoid injury due to slipping, 
twisting etc 

4. Since the work will be carried out in open area a first aid kit must be kept ready to 
provide immediate relief in case of any injury / animal attack 

5. Power shut down shall be taken before commencement of the work wherever power 
cables are running. 

6. Proper and necessary scaffolding and ladders are to be used for carrying out all 
types of works. 

7. Concrete sleepers are very heavy and prone to develop cracks / chipping if handled 
roughly. Mechanical gantry / crane must be used for unloading these from raod 
trucks at site. 

8. Unloaded sleepers shall be kept at site of placement properly supported underneath 
9. The contractor will also ensure that no damage is done to existing drainage system  

and any other utility service / service / structures. In case of damage contractor shall 
rectify at his own cost 
 
MATERIAL HANDLING AND STORAGE 
Adequate arrangement be made for material handling & storage taking due care 
against damages.  
 

ACCOUNTING 
Proper method of accounting of sleepers, rails and all other materials to be 
followed. The books of such accounting be offered for auditing by BHEL at pre-
decided regular interval. 
 

If the contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipments or to carry out instructions issued by the authorized BHEL 
officials, BHEL shall have the right to take corrective steps at the risk and cost of the 
contractors. 
 
In case of a fatal or disabling injury accident to any person due to lapses by the contractor. 
BHEL shall have the right to impose appropriate financial penalty on the contractor and 
recover the same from payments due to the contractor for suitably compensating the victim 
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or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by 
BHEL. 
In case of any damage to propriety due to the lapses by the contractor, BHEL shall have 
the right to recover the cost of such damages from the contractor after holding an 
appropriate enquiry. 
Incase of any delay in the completion of a job due to mishaps attributable to lapses by the 
contractor, BHEL, shall have the right to recover cost of such delay from the payments due 
to the contractor after notifying the contractor suitably. 
If the contractor fails to improve the standards of safety in its operation to the satisfaction of 
BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to 
terminate the contract and get the job completed at the risk and cost of the sub contractors.  
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SPECIFICATIONS FOR EXECUTION OF WORK 
 

1. The work under this contract comprises of preparation of embankment, supply of 
ballast, sleepers, fittings and work of laying of BG railway track inside BHEL 
Jhansi factory area from Railway gate to new Assembly shop. The details about 
the items and quantities are given in Price Bid (“Schedule A”). 

2. All work shall be done in accordance with drawings furnished by Bharat Heavy 
Electricals Limited and as per instructions of Engineer-in-charge. During  
execution of work, a technical consultant appointed by BHEL Jhansi shall 
supervise the work and his instructions must be followed by the contractor and his 
workmen. 

3. The contractor must arrange all tools, earth moving equipments, leveling, gauge 
checking and other necessary equipments for the work. 

4. All materials supplied for the work must confirm to Indian railway standards. The 
material must be of first quality and latest make as much as possible. Before 
supplying the material, a sample must be brought to BHEL office and got 
approved by Engineer-in-Charge. Along with the material, appropriate test 
certificate, technical literature etc must be submitted to BHEL office. The 
Engineer-in-charge shall have the authority to get any material tested during any 
stage of the work at the cost of contractor. 

5. Further particulars relating to design and fabrication or clarifications, if any, may 
be obtained on reference to the Manager (Factory Civil). 

6. The following shall be the specifications for supply of sleepers: 
a. For plain track on straight and curves of radius >350 m – RDSO drg no 

2496/Alt 3 May 1996 with modifications if any 
b. For curves laid on sharper than 5 ° (Radius < 35 0 m) – RDSO drg no 

RDSO/T-4170 to T-4173 for track gauge of 1675, 1677, 1679 and 1681 with 
use of normal liners 

c. For level crossing – RDSO drg no T-4148 with modifications if any 
7. CPWD Specifications 2007 shall be followed for the works under DSR 2007. For 

any other work not covered in DSR 2007, work shall be in accordance with Indian 
Railway specifications or in its absence in accordance with well-established 
Standards Engineering Practices. 

1. TESTS AT SITE  
For the embankment preparation work, test for embankment stability, MDD and 
OMC is to be carried out by the contractor at every 500 sqm of embankment top 
surface, after preparation of embankment and before laying of ballast. For all other 
materials, test certificate shall be produced wherever applicable as directed by 
Engineer-in-Charge. If required, the contractor must arrange for visit of BHEL 
officials to the works for inspection of items like sleepers, fish plates etc.   

2. TESTS ON COMPLETION: 
After laying of track, test for gauge, cant and degree of curve are to be carried out. 
Our designated consultant shall carry out these tests and submit the report. The 
contractor must provide all assistance in carrying out the tests to consultant. If any 
rectification is required, the same shall be done by the contractor at no extra cost. 
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After the submission of the track test report, 3 axle railway engine shall be run on 
the track for at least 1 month. During this period if any settlement or any other 
problem is observed, the same shall be rectified immediately. Only after this testing 
is completed successfully, the track will be accepted by BHEL and final bill prepared 
thereafter. 

3. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF  
(a) If the completed track, or any portion thereof, before it is taken under clause 
below, be found defective or fails to fulfill the requirements of the contract, the 
Engineer in charge shall give the Contractor notice setting forth particulars of such 
defects or failure, and the Contractor shall forthwith make the defective portions 
good, or alter the same to make it comply with the requirements of the Contract.  
Should be fail to do so within a reasonable time, Bharat Heavy Electricals Limited 
may reject and replace at the risk and cost of the, Contractor the whole or any 
portion of the structure, as the case may be, which is defective or fails to fulfill the 
requirements of the contract. 
(b) In the event of such rejection, Bharat Heavy Electricals Limited shall be entitled 
to the use of the structure    in a reasonable and proper manner for a time 
reasonably sufficient to enable them to obtain other replacement of structure. 
Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals 
Limited, or effect in any way their rights under the contract which they may 
otherwise have in respect of such defects or deficiencies or in any way relieve the 
Contractor of his obligations under the Contract. 

6.     TAKING OVER:  
The structure on the site shall be deemed to have been taken over by the Bharat 
Heavy Electricals Limited when the Executive Engineer will have certified in writing 
that the track has satisfied the contract conditions and such certificate shall not 
unreasonably be with-held, nor shall delay the issue of such certificate solely on 
account of minor omissions or defects, which do not affect its functional utility 
without any serious risk to the structure, provided always that the contractor 
undertakes to make good such omissions and defects at the earliest possible 
moment.  Such certificates, however, shall be deemed to be on account and shall in 
no way release the Contractor from his liabilities and responsibilities in respect of 
such structure.  

7 .  MAINTENANCE AND THE GUARANTEE: 
The contractor shall give the following guarantee in respect of the structure to be 
supplied and erected by him. 
a. The track shall be free from any defects due to faulty materials, structural 

detailing and / or workmanship or improper packing. 
b. The above guarantees/shall be valid for a period of 12 (Twelve) calendar 

months after the date of final taking over by the Bharat Heavy Electricals 
Limited.  During this period, the Contractor’s liability shall be limited to the 
replacement immediately, or any of defective parts that may develop in track / 
embankment or and other part of track of his own manufacture or those of his 
subcontractors under the conditions provided for by the Contract, and arising 
solely from structural detailing, workmanship or improper packing and 
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consolidation provided always that such defective parts as are not repairable at 
site, and not essential in the meantime in the use of the track, are returned to 
the contractor’s works unless otherwise arranged. 

c. All such replacement of defective parts mentioned above shall be made free of 
cost at site by the contractor and the return of the defective parts to the 
contractor’s works shall be the contractor’s responsibility and shall be made at 
his expenses.  Bharat Heavy Electricals Limited, will, however, render such 
assistance in this matter as will expedite the same.  In the case of the defective 
parts not repairable at site but essential in mean time for the use of track, the 
Contractor shall replace at site free of cost to Bharat Heavy Electrical Limited 
before the said defective parts are removed to his works.  

d. If it becomes necessary for the contractor to replace or renew any defective 
portions of the track under this clause, the provisions of this clause shall apply 
to the portions of the track so replaced or renewed until the expiration of six 
calendar months from the date of renewed until the expiration of six calendar 
months from the date of such replacement or renewal or until the end of the 
above of the above mentioned period of twelve months whichever is later.  If 
any defects be not remedied within a reasonable time, Bharat Heavy Electricals 
Limited may proceed to do the work at the Contractor’s risk and cost, but 
without prejudice to any other rights which 

 
 Bharat Heavy Electricals Limited may have against the Contractor in respect of 
such defects.  
e. If the replacements of renewals are of such character as may affect the 

efficiency of the track, Bharat Heavy Electricals Limited shall have the right to 
give to the contractor within one month of such replacement or renewal, notice 
in writing that “tests on completion” be made once again, in which case such 
tests shall be carried out as provided in clause 2. 

f. All replacements or renewals to be carried out by the Contractor during the 
maintenance period shall be subject to such clauses of these conditions as may 
be considered reasonable by the Executive Engineer.  

g. Until the final certificate has been issued, the Contractor shall have the right of 
entry, at the own risk and expense, by himself or his duly authorized 
representatives (whose names shall previously have been communicated in 
writing to the Executive Engineer) at all working hours to all necessary parts of 
the works, for the purpose of inspecting the track and taking note there from, 
and if he so desires, making any tests at his own expense subject to the 
previous approval of the Engineer in charge.  

h. At the end of the maintenance period, the Contractor’s liability ceases, except 
as regards workmanship which the Executive Engineer shall have previously 
given notice of the contractor to rectify. 

8. CERTIFICATE OF THE ENGINEER:  
a. Every application to the Engineer-in charge. For his certificate for payment, 

must be accompanied by a detailed invoice, setting forth the claims in the same 
order as is found in the accepted Schedule of quantities and at the same rates. 
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The said certificate will thereafter be issued by the Engineer-in charge at a 
reasonable time after receipt of the application.  

b. The Engineer-in charge may make any correction or modification in any 
previous certificate, which may have issued by him and payments, will be 
regulated and adjusted accordingly. 

9. CERTIFICATE IPSO FACTO NOT TO AFFECT THE RIGHTS OF THE  BHARAT 
HEAVY    ELECTRICALS LIMITED OR CONTRACTOR: 

No certificate of the Engineer in Charge on account, nor any sum paid on account 
by the Bharat Heavy Electricals Limited, Nor any extension of time for the execution 
of the works given to the 
Contractor shall in any way affect or prejudice the rights of Bharat Heavy Electricals 
Limited against the contractor, or relieve the contractor of his obligation for the due 
performance of the Contract or be interpreted as approval of the work done or of the 
materials supplied and no certificate ipso facto shall create liability in Bharat Heavy 
Electricals Limited, to pay for alternations, amendments, variations or discharge in 
the liability of the contractor for the payment of damages whether due, ascertained, 
or certified or not, or any sum against the payment of which he is bound to identify 
the Bharat Heavy Electricals Limited, nor shall any such certificate nor the 
acceptance by him of any sum paid on account or otherwise, affect or prejudice 
rights o f the contractor against Bharat Heavy Electricals Limited.  

10. CO-OPERATION WITH OTHER CONTRACTORS  
The contractor shall agree to co-operate with the Bharat Heavy Electricals Limited’s 
other contractors for associated work and freely exchange all technical information 
with them to obtain the most efficient and economical execution and to avoid 
unnecessary duplication of work.  No remuneration shall be payable by Bharat 
Heavy Electricals Limited for such technical co-operation. 
The contractor shall forward to Bharat Heavy Electricals Limited copies of all 
correspondence and drawings so exchanged. 

11. TIME AND PROGRESS CHART AND PROGRESS REPORTS  
The contractor shall submit the Bar chart/PERT Chart before starting the work. 
Weekly monitoring of the project is to be carried out. Contractor has to submit the 
weekly progress reports and any delay should be sorted out so that project should 
be carried out as per Bar Chart/PERT Chart. 

12. ENGINEER’S SUPERVISION:  
All the work shall be carried out in co-operation with, and under the direction and to 
the reasonable satisfaction of the Engineer in Charge.  The contractor shall be 
reasonable for the correctness of the positions, alignment and dimensions of the 
works according to the drawings, notwithstanding that he may have been assisted 
by the Engineer in setting out the same. 

13. WORK AND SERVICES TO BE PROVIDED BY THE CONTRACTOR 
 
The following major items of work and services shall be included in the work to be 
provided for by the contractor:  
a. All erection work of the track including site bolts, nuts, rivets etc., final 

paintings, testing and putting into commission.  
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b. Providing of all erection tools and tackle. 
c. Necessary supervisory personnel, tradesman, and unskilled labor.  
d. All consumables materials required for erection such as grease, packing etc. 
e. All ladders platforms, temporary supports, safety belts, etc., required for 

erection, and  
f. All other works and services necessary for the due fulfillment of the contract.  

14. CONSTRUCTION EQUIPMENT: 
The contractor shall provide all equipments and tools needed to do the work 
efficiently.  Bharat Heavy Electricals Limited shall not be under any obligation to 
arrange for or give on hire, any construction or erection equipment. 

15. WORK AT SITE: 
a. In the execution of the work, no persons other than the contractor, or his duly 

appointed representatives, subcontractors and workman shall be allowed to do 
work at the site, except by the special permission, in writing of the Engineer in 
Charge and his representative and other authorized officials or representatives of 
BHARAT HEAVY ELECTRICALS LIMITED.  

b. The work so far as it is carried out on Bharat Heavy Electricals Limited is 
premises shall be carried out at such time as Bharat Heavy Electricals Limited, 
approved and so as not to interface unnecessarily with the conduct of Bharat 
Heavy Electricals Limited’s business but Bharat Heavy Electricals Limited shall 
give the contractor all reasonable facilities for carry out the work. 

 
16. POSSESSION PRIOR TO COMPLETION: 

Bharat Heavy Electricals Limited shall have the right to take possession of, or use 
any completed or partially completed part of the work.  Such possession or use shall 
not be deemed to be an acceptance of any work not in accordance with the contract. 

17.  WITH HOLDING PAYMENT: 
B.H.E.L Ltd., may withhold the whole or part of any payment for erection claimed by 
the contractor, which in the opinion of the B.H.E.L Ltd. is necessary to protect itself 
from loss ion account of: 
a. Defective work not remedied or guarantees not met, 

b. Claims filed against the Contractor. 

c. Failure by the Contractor to make due payment for materials or labor 

employed him. 

d. Damage to another contractor. 

Then the grounds withholding payments are removed, payments of the amount due 

to the contractor shall however be made by B.H.E.L. 

18. LIENS: 
Final payment to the contractor shall not be made until the Contractor shall deliver to 
BHE LTD, a complete release of all lines arising out of the contract or receipts in full 
in lieu thereof and in either case, an affidavit that so far as he has knowledge or 
information, the releases and receipts include all the labor and material for which a 
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lien could be filled.  If any lien remains unsatisfied after all payments are made, the 
Contractor shall refund to B.H.E.L Ltd., all moneys that the latter may be completed 
to pay in discharging such a lien, including all costs and a reasonable attorney’s fee.  

19. TIME AND DATE: 
The time and date stipulated for progress and completion of the work and the rate of 
fabrication and erection according to the required sequence and be deemed to be 
the essence of the contract.   

20. SUPPLY OF Rails 
The rails referred to in Price Schedule ‘A’ will be supplied at the premises of the 
Bharat Heavy Electricals Limited, Jhansi. The contractors will take delivery within 
the time specified by the Engineer in Charge and arrange for safe loading, 
transporting the steel sections and unloading and stacking them at their fabrication 
yard, all at their own cost.   

21. The quantity of steel indented, covers extra that will usually be lost in wastage.  In 
addition there will be extras to cover minor alternations, if any, and also extras 
arising out of accepting standard lengths in some cases and arising out of accepting 
minimum to (i.e. minimum of one wagon load) in some cases.  The contractor shall 
arrange to receive all these steel supplied, account for it end keep it in safe custody.  
The surplus steel, which is represented by the difference between the quantities, 
received and the sum of quantities in the DODL list shall be returned to Bharat 
Heavy Electricals Limited on completion of the work.  

The cut pieces and surplus shall be set a part to be returned as “actual”.  The scrap 
shall be returned in   equivalent weight. 

22. All materials issued by Bharat Heavy Electricals Limited either as free issues or on cost 
recovery basis should be returned in kind and in good condition as detailed in 
respective Clauses.  

23. While erecting the structural steel, painting etc., and the contractor should take 
precautions against any damage to the existing sheeting track, machinery, equipment 
services etc., any damage for the same shall be made good by the contractor at his 
own cost or compensated by him as per the assessment made by the Engineer-in-
charge, which is final and binding on the contractor.  

24. No extra claim or condition in regard to wages or materials escalation will be 
entertained and any tender containing such stipulation will be rejected.  

25. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other 
incidental charges etc., and those in general conditions of contract.  

26. The quantities indicated in the Schedule ‘A’ are approximate and liable for variation.  
27. The CPWD standard specifications, I.S. specifications for all schedule Items and 

technical specification for non-schedule items are required to be followed. 
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SCHEDULE ‘B’ 

MATERIALS FOR ISSUE TO THE CONTRACTOR 
 

Sl.No. Materials  Rates 
1. CEMENT Rs.200/- per bag 
2 Rails FREE OF COST 
3 PRC Sleepers and other track 

fittings 
FREE OF COST 
(depending on 
availability) 

 
For PRC sleepers and track fittings listed at Sl No 3 above, only the quantity 
available with FCX will be provided free of cost. The balance quantity, will 
have to be supplied by the contractor as per rates submitted in Price Bid 

 
SCHEDULE ‘C’ 

TOOLS & PLANT TO BE HIRED TO THE CONTRACTOR 
 

Sl.No. T & P Rates 
1. Jack Hammer (only if working & 

available in civil deptt.) 
Rs.20/- per hour 

2. Crane (only if working and free from 
shop/stores work) 

Rs.450/- per hour 

 
Important condition: Work cannot be delayed on the pretext that 
BHEL has not been able to provide the above equipment. 
Contractor will have to make his own arrangement if the above T& P 
is not available.  
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                GENERAL CONDITIONS OF CONTRACT 
INTERPRETATION AND DEFINITIONS 

1. Singular & Plural : 
Where the context so requires, words importing the singular only also include 
the plural and vice versa. 

2. Headings and Marginal Notes to Conditions: 
Heading and marginal notes to these General Conditions shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the Contract. 

3. Definitions: 
(a) Company/ Corporation shall mean Bharat Heavy Electricals Ltd. Having its 

register office at Jhansi, Post Office and Town Jhansi, in the State of U.P. and 
includes a duly authorized representative of the Company/ Corporation or any 
other person empowered in this behalf by the Company/ Corporation to 
discharge all or any of its functions. 

(b) The “Accepting Authority” shall mean AGM(HR,CPR & CIVIL), BHEL JHANSI. 
(c) The “Contract” shall mean the notice inviting the tender, the tender and 

acceptance there of and the formal agreement, if any, executed between the 
Bharat Heavy Electricals Ltd. Jhansi and the contractors together with the 
documents referred to therein including these conditions with appendices and 
any special conditions, the specifications, designs, drawings, schedule of 
quantities with rate and amounts and schedule of rates. All these documents 
taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(d) The “Contractor” shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal 
representatives of such individual or persons composing such firm or 
unincorporated company, or successor of such firm or company as the case 
may be and permitted assigns of such individual or firm or company. 

(e) The “Contract Sum” shall mean: 
[i] in the case of Lump Sum Contracts the sum for which the tender 
accepted ; 
[ii] in the case of Percentage Rate Contracts the Estimated value of 
the works as mentioned in the tender adjusted by the contractor’s 
percentage; 
[iii] in the case of item rate contracts the cost of the works arrived at 
after extension of the quantities shown in Schedule of Quantities by the 
item rates quoted by the tenderer for the various items. 

(f) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective 
of the number of hours worked in that day. 

(g) “Engineer – in – Charge” shall mean the engineering officer appointed by the 
under taking or his duly authorized representative who shall direct, supervise 
and be incharge of the works for purposes of this contract. 

(h) “Expected Risks” are risks due to riots (otherwise than among Contractor’s 
employees) and civil commotion (in so far as both these are uninsurable)’ war 
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(whether declared or not), invasion, act of foreign enemies, hostilities, civil 
war rebellion, insurrection, military or usurped power any acts of government, 
damage from aircraft, acts of god, such as earthquake lighting and 
unprecedented floods and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority of causes solely due 
to use or occupation by the Company/ Corporations of the part of Works in 
respect of which a certificate of completion has been issued or a cause solely 
due to Company’s/ Corporation’s fault design of Work. 

(i) “Market Rate” shall be the rate as decided by the Engineer – in – charge on 
the basis of the cost of materials and labour at the site where the work is to 
be executed, plus 15% to cover all over- heads and profit. 

(j) Schedule (s) referred to in these conditions shall mean the relevant schedule 
(s) annexed to the tender papers issued by the company/ corporation or the 
standard schedule of Rates prescribed by the Company/ Corporation and the 
amendments thereto issued from time to time. 

(k) The “Site” shall mean the lands and/ or other places on, under, in or through 
which the work is to be executed under the contract including any other lands 
or places which may be allotted by the company/ corporation or used for the 
purposes of the contract. 

(l) “Temporary Works” shall mean all temporary works of every kind required in 
or about the execution, completion, maintenance of the works. 

(m) “Urgent Works” shall mean any urgent measures which, in the opinion of the 
Engineer – in – Charge, become necessary during the progress of the words 
to obviate any risk of accident or failure or which become necessary for 
security. 

(n) A “Week” shall mean seven days without regard to the number of hours 
worked in any day in that week. 

(o) The “Works” shall mean the works to be executed in accordance with the 
contract or part [s] thereof as the case may be and shall include all extra or 
additional, altered or substituted works or temporary and urgent as required 
performance of the Contract. 

 
SCOPE AND PERFORMANCE 

4. Contract Documents: 
The Contractor shall be furnished, free of charge, two certified true copies 
of the Contracts Documents except standard specification and the 
schedule of rates and of all further drawings which may be issued during 
the progress of the works. He shall keep one copy of the documents on 
the site in good order, and the same shall at all reasonable times be 
available for inspection and use by the Engineer – in – Charge, his 
representatives or by other Inspecting Officers. 

(1) None of these Documents shall be used by the Contractor for any 
purpose other than that of this Contract. 

(2) The Contractor shall take necessary steps to ensure that all persons 
employed an any work in connection with this contract have noticed 
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that the Indian Official Secrets Act, 1923 (XIX of 1923) applies to them 
and shall continue so to apply even after the execution of such works 
under the contract. 

5. Work to be carried out: 
The work to be carried out the contract shall except as otherwise provided 
in these conditions, includes all labour, materials, tools, plant, equipment 
and transport which may be required in preparation of and for and in the 
full and entire execution and completion of the works. The descriptions 
given in the schedule of quantities shall, unless otherwise stated, be held 
to include waste no materials, carriage and cartage carry in returns of 
empties, hoisting, setting, fitting, and fixing in position and all other labours 
necessary in and for the full and entire execution completion as aforesaid 
in accordance with good practice and recognized principles. 

6. Inspection of Site: 
The contractor shall inspect and examine the site and, its surroundings 
and shall satisfy himself before submitting his tender as to the nature of 
the ground and subsoil (so for as is practicable), the form and nature of 
the site, the quantities and nature of work and materials necessary for the 
completion of the work and to means of access to the site, the 
accommodation he may require and in general shall himself obtain all 
necessary information as to risks, contingencies and other circumstances 
which may influence or effect his tender. No extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 

7. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of his work and of the rates and 
prices quoted in the Schedule of Quantities which rates and price shall, 
except as otherwise provided, cover all his obligation under the contract 
and all matters and things necessary for the proper completion and 
maintenance of the works. 

8. Discrepancies and Adjustment Errors: 
The several documents forming the contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preperence to small scale drawing and figured dimentions in preference to 
scale and special conditions in preference to general conditions. 

(1) In the case of discrepancy between schedule of quantities the 
specifications and/ or the drawings, the following order of preference 
shall be observed: 

(a) Description in Schedule of Quantities. 
(b) Particular Specification and Special Condition if any. 
(c) Drawings. 
(d) General Specifications. 

(2) If there are varying or conflicting provisions made in any one document 
forming part of the contract the accepting authority shall be the 
deciding authority with regard to the intention of the document. 



  

 
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

Railway Track for connecting new Assembly shop to outgoing track. 
TENDER NOTICE NO FCX/TE/2/02/R                                            DT 11/06/2012 
 

 

           Signature, seal & issuing authority                                                              Sign, seal & date of contractor 
 64    
 

(3) Any error in description, quantity or rate in Schedule of Quantities or 
any omission there from shall not vitiate the contract or release the 
contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or form 
any of his obligations under the contract. 

(4) If on check there found to/be differences between the rates given by 
the contractor in words and figures or in the amount worked out by him 
in the schedule of quantities and general summary, the same be 
adjusted in accordance with the following rules: 

(a) In the event of a discrepancy between description in words and 
figures quoted by a tenderer, the description in words shall 
prevail. 

(b) In the event of an error occurring in the amount column of 
schedule of quantities as a result of wrong mutiplication of the unit 
rate and quantity the unit rate shall be regarded as firm and 
amount shall be amended on the basis of the rate. 

(c) All error in totaling in the amount column and in carrying forward 
totals shall be corrected. 

(d) The totals of various sections of schedule of quantities amended 
shall be carried over to the general summary and the tendered 
sum amended accordingly. The tendered sum so altered shall, for 
the purpose of the tender, be substituted for the sum originally 
tendered and considered for acceptance instead of the original 
sum quoted by the tenderer. Any rounding off of totals in various 
section of Schedule of Quantities or in General Summary by the 
tenderer shall be ignored: 

9. Security Deposit: 
 Please refer techno-commercial bid. 

10. Deviations / Variations, Extent & Pricing: 
The Engineer – in – Charge shall have power  (i) to make alteration in 
omissions from, additions to or substitution for, the original specifications, 
drawings designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work, and (ii) to omit a part of the 
Work in  
case of non- availability of a portion on the site or for any other reason, 
and the Contractor shall be bound to carry out the Works in accordance 
with any instructions given to him in writing signed by the Engineer – in – 
Charge and such alteration, omissions additions, or substitution shall form 
part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do 
in the manner above specified as part of the work, shall be carried out by 
the Contractor on the same conditions in all respects including price on 
which agreed to do the main work except as hereinafter provided. No work 
which radically changes the original nature of the Contract shall be 
ordered by the Engineer – in – Charge as a deviation.  
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(a)  Rates for such additional, altered or substituted work shall be 
determined by the Engineer – in – Charge as follows: 
(i) If the rate for additional, altered or substituted item of work is 

specified in the Schedule of Quantities, the Contractor shall carry 
out the additional, altered or substituted item at the same rate. In 
the case of composite tenders. Where two or more schedules of 
quantities may form part of contract, the applicable rate shall be 
taken from the schedule of quantities of that particular part in which 
the deviation is involved, failing that at the lowest applicable rate for 
the same item of work in the other schedule of quantities. 

(ii) If the rate for any altered , additional or substituted item of work is 
not specified in the schedule of quantities , the rate for that item 
shall be derived from the rate for the nearest similar item specified 
therein. In case of composite tenders where two or more schedules 
of quantities form part of the contract, the rate shall be derived from 
the nearest similar items in the bill of Quantities of the particular 
parts of works in which the deviation is involved failing that from the 
lowest of the nearest similar items in other schedule of quantities. 

(iii) If the rate for any additional, altered or substituted item of work 
cannot be determined in the manner specified in sub- paras (i) and 
(ii) above, then such item of work shall be carried out at the  rate 
entered in the Schedule of Rates plus/ minus the percentages by 
which the tendered amount of the works is higher or lower than the 
prepriced amount shown in the Schedule of Works. (Applicable 
to Lump- sum Contracts based on prepriced Schedule of Works.) 

(iv) If the rate for any altered , additional or substituted item of work 
cannot be determined in the manner specified in sub paras [i] to [ii] 
above, then the rate for such item of work shall be derived from the 
schedule of rates specified in sub-para [iii] above plus/ minus the 
percentage mentioned in that sub-para : Provided always that if 
rate (s) for part (s) of an item (s) is / are not specified in the 
schedule of rates the rate(s) for such parts (s) shall be determined 
by the Engineer – in – Charge on the basis of the purchase price as 
supported by the vouchers unless the Engineer – in – Charge finds 
the purchase price unreasonable. In the latter event the price shall 
be determined on the basis of markets rate (s) prevailing during the 
fortnight following the date of the order. 

(v) If the rate for any altered , additional, or substituted item of work 
cannot be determined in the manner specified in sub- paras [i] to 
[iv] above the Contractor shall, within 14 days of the date of receipt 
of the order to carry out the said work, inform the Engineer – in – 
Charge of the rate which he proposes to claim for such item of 
work, supported by analysis of the rate claimed, and the Engineer – 
in – Charge shall, within three months there after , giving due 
consideration to the rate claimed by the Contractor determine the 
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rate on the basis of market rate [s], In the event of the Contractor 
failing to inform the Engineer – in – Charge within the stipulated 
period of time, the rate which he proposes to claim the rate for such 
item shall be determined by the Engineer – in - Charge on the basis 
of market rate [s]. 

  
11. Suspension of Works         

(a) The contractor shall, on receipt of the order in writing of the engineer – in 
– charge, suspend the progress of the works or any part thereof for such 
time and in such manner as the engineer – in – charge may consider 
necessary for any of the following reasons : 

i. on account of any default on part of the contractor :   or 
  

ii. for proper execution of the works or part thereof for reasons other 
than the defaults of the contractors :   or 

 
iii. for safety of the works of part thereof. 

   
The contractor shall during such suspension properly protect and secure 
the works to the extent necessary and carry out the instructions given in 
that behalf by the engineer – in – charge. 

(b) If the suspension is ordered for reasons (ii) in sub- para (a) above: 
The contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 10%. 
 

(c) If the works or part thereof is suspended on the orders of the engineer – 
in – charge for more than three months at a time , except when 
suspension is ordered for reason (i) in sub- para (a) above, the contractor 
may after receipt of such order serve a written notice on the Engineer – 
in – charge requiring permission within fifteen days from receipt by the 
Engineer – in – charge of the said notice, to proceed with the works or 
part thereof in regard to which progress has been suspended and if such 
permission is not granted with in that time the contractor; if he intends to 
treat the suspension, where it effects only part of the works as an 
omission of such part by the company / corporation under conditions 9 & 
10 or where it effects the whole of the works, as an abandonment of the 
works to the company – corporation shall within ten days of expiry of 
such period of 15 days to give notice in writing of his intention to the 
Engineer – in  – charge. In the event of the contractor treating the 
supervision as an abandonment of the contract by company/ corporation, 
he shall have no claim to payment of an compensation on account of any 
profit or advantage which he may have derived from the execution of the 
work in full but which he could not derive in consequence of the 
abandonment. He shall however, be entitled to compensation, as the 
Engineer – in – charge may consider reasonable, in respect of salaries 
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and/ or wages paid by him to his employees and labour at site, remaining 
idle in consequence and of materials collected which could not be utilized 
on the works, adding to the total there of 5% to cover indirect expenses 
of the contractor, provided the contractor submits his claim supported by 
the details to the Engineer – in – charge within 28 days of the expiry of 
the period of 3 months. 

  
1. Time and Extension for Delay :  

The time allowed for execution of the work or the extended time in 
accordance with these conditions shall be of the essence of the contract. 
The execution of the work shall commence from the 8th day after the date on 
which the Engineer – in – charge issues written orders to commence the 
work of from the date of handling over of the site whichever is later. If the 
contractor commits default in commencing the execution of the work as 
aforesaid company/ corporation shall with out prejudice to any other right or 
remedy be at liberty forfeit the earnest money absolutely. 

a. As soon as possible after the contract is concluded, the Engineer – in – 
charge and the contractor shall agree upon a time and progress a chart. 
The chart shall be prepared in direct relation to the time stated in the 
contract documents for completion of items of the works. It shall indicate 
the forecast of the dates commencement and completion of various trades 
or sections of the work and may be amended as necessary by agreement 
between the Engineer – in – charge and the contractor within the 
limitations of time imposed in the contract documents, and further to 
ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work exceeds one 
month (save for special job) complete 1/8th of the whole of the work before 
1/4th of the whole time allowed in the contract has elapsed 3/8th before 
3/4th of such time has elapsed. 

b. If the works be delayed by 
i. force majeure, or 
ii. abnormally bad weather, or 
iii. serious loss or damage by fire, or 
iv. civil commotion, local combination of workmen strike or lockout, 

affecting any of the traders employed on the work, or 
v. delay on the part of other contractors or tradesmen engaged by 

company/corporation in executing work not forming part of the 
contract, or 

vi. non- availability of stores which are the responsibility of company/ 
corporation to supply, or 

vii. non- availability or break down of tools and plant to be supplied by 
company/ corporation, or 

viii. any other cause which, in the absolute discretion of AGM (HR,CPR 
& CIVIL), is beyond the contractor’s control 
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Then upon the happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer – in – 
charge but shall nevertheless use constantly his best Endeavour to 
prevent or make good the delay and shall do all that may be reasonable 
required to the satisfaction of the Engineer-in-charge to proceed with the 
works. 

c. Request for extension of time, to be eligible for consideration, shall be 
made by the contractor in writing within fourteen days of the happening of 
the event causing delay. The contractor may also, if practicable, indicate 
in such a request the period for which extension is desired. 

d. In any such case Unit head (BHEL Jhansi) may give a fair and reasonable 
extension of time for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-charge in writing, 
within three months of the date of receipt of such request by the Engineer-
in-charge. 

2.  
 The contractor shall arrange at his own expense all tools, plant and equipment 
(hereafter referred to as T & P) required for execution of the work expect the 
item listed in schedule ‘C’ which will be given to him on hire by the company 
corporation at rates shown in that schedule. In case the contractor does not 
require some or all items of T & P. listed in schedule ‘C’ he will indicate his 
requirements at the time of submitting his tender. Company’s – corporation’s T. 
& P. hired to the contractor shall be conveyed by him at this expense from the 
place of issue to the site and back. 
(a) If the contractor requires any time of T & P on hire from the company 

corporation over & above the requirement indicated by him at the time of 
submitting his tender the company – corporation will, if such item is a 
available hire it to the contractor at a rate to be fixed by the Engineer-in-
charge. 

(b) The period of hire will be reckoned from commencement of the day of 
issue upto the end of the day of return (including all recognized holidays) 
irrespective of the actual hour of issue and return. The contractor will be 
exempt from levy charges for the number of days he is called upon in 
writing by the Engineer-in-charge to suspend execution of the work, 
provided company’s – corporation’s T & P in question has, in fact, 
remained idle with the contractor because of the suspension, provided 
the contractor in case the period of suspension exceeds 11 days, returns 
company’s – corporation’s to T & P to the place from where it was issued 

 
(c) The hire charges shall be reckoned as under  

 
i. first eight working hours (excluding a break of one 

hour)………………   1 working day. 
ii. Every working hours, at the rate of 1/8th of the hire charges for a 

working day, provided however if the company- corporation has 
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paid more than at the rate of 1/8th of the wages of the crew far over 
time under the minimum wages act or any othe law for the time 
being in force, the excess over 1/8th of the wages shall also be 
charged to the contractor. 

(d) If at any time company’s / corporation’s T & P has not been worked at 
all during a day except for a break down, or has been worked for less 
than eight hours during a day, the contractor shall be charged for one 
working day. 

(e) If any time of company’s/ corporation’s T & P has stopped working on 
account of a break-down before it has worked for four hours in a day, 
the contractor will be charged for half working day. If the item has 
stopped working after it has worked for more than hours but less than 
eight hours, the contractor will be charged for full working day. 

(f)     The contractor shall be responsible for care and custody of company’s / 
corporation’s T & P (including employment of chowkidars) during the 
period company’s / corporation’s T & P remain with him and any 
damage (fair wear and tear expected) any of the equipment (except for 
expected risks provided always the contractor has taken precautions 
necessary to protect if from such risks) shall be made good at the 
contractor’s expense to the satisfaction of the crew provided by the 
company/ corporation. 

(g) The company / corporation give no guarantee in respect of output of his 
T & P hired to the contractor and no reduction in rates or any 
compensation shall be allowed on the ground that out turn or 
performance of company’s / corporation’s T & P was not to the 
contractor’s expectation. 

(h) Company’s / corporation’s T & P hired to the contractor shall be 
returned at place of issue (unless otherwise directed) by the contractor 
to the Engineer-in-charge on completion of the work or earlier on 
termination of the hire by the company- corporation as hereinafter 
provided on a written notice by the Engineer-in-charge. The company/ 
corporation shall be entitled to terminate the hire on two days notice 
without assigning any reason what soever and the contractor shall have 
no claim to any payment of compensation otherwise whatsoever on 
account of termination of hire of company’s / corporation’s T & P by the 
company’s / corporation’s. in such in event, however, a reasonable 
extension of time shall be given by the Engineer-in-charge. 

i. A log book for recording hours during which every item of 
company’s / corporation’s T & P issued to the contractor has 
worked each day shall be maintained by the member of the crew 
incharge thereof any representative of the Engineer-in-charge 
appointed in that behalf and shall be daily attested by the contractor 
or his authorized agent. In case the contractor contests correctness 
of any entry and / or foils to sign the log book the decision of the 
Engineer-in-charge shall be final and binding on him. Hire charges 
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shall be calculated in accordance with the entries in the log book. 
Materials. 

3.  
(a) The contractor shall, at his own expense, provide all materials required 

for the works other than those which are to be supplied by the company/ 
corporation. 

i. All materials to be provided by the contractor shall be in conformity 
with the specifications laid down in the contract and the contractor 
shall if requested by the Engineer-in-charge, furnish proof, to the 
satisfaction of the Engineer-in-charge, that the materials so comply. 

ii. The contractor shall, at his own expense and without delay, supply 
to the Engineer-in-charge samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days 
of supply of samples or within such further period as he may 
require and intimate to the contractor in writing, inform the 
contractor whether samples are approved by him or not. If samples 
are not approved, the contractor shall forthwith arrange to supply to 
the Engineer-in-charge for his approval fresh samples complying 
with the specifications laid down in the contract. 

iii. The Engineer-in-charge shall have full powers to require removal of 
any or all of the materials brought to site by the contractor which 
are not in accordance with the contract specifications or do not 
confirm in character or quality to samples approved by him. In case 
of default on the part of the contractor in removing rejected 
materials the Engineer-in-charge shall be at liberty to have them 
removed by other means. The Engineer-in-charge shall have full 
powers to procure other proper materials to be substituted for 
rejected materials and in the event of the contractor refusing to 
comply, he may cause the same to be supplied by other means. All 
costs, which may attend upon such removal and / or substitution 
shall be borne by the contractor. 

iv. The contractor shall indemnify the company/ corporation or any 
agent servant or employee of the company/ corporation against any 
action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall 
pay any royalties or other charges which may payable in respect of 
any article or material or part thereof included in the contract. In the 
event of any claim being made or action being brought against the 
company/ corporation or any agent, servant or employee of the 
company/ corporation in respect of any such matters as aforesaid, 
the contractor shall immediately be notified thereof. Provided that 
such indemnity shall not apply when such infringement has taken 
place in complying with the specific direction issued by the 
company/ corporation but the contractor shall pay in respect of any 
such use, the amount so paid being reimbursed to be contractor 
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only if the use was the results of any drawings and/ or specification 
issued after submission of the tender. 

v. All charges on account of octroi, terminal or sales tax and other 
duties on materials obtained for the works from any source 
(excluding materials supplied by the company/ corporation) shall be 
borne by the contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out 
as specified in the contract for any material supplied by the 
contractor other than those for which. As stated above, satisfactory 
proof has already been furnished, at the cost of the contractor and 
the contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are 
specified in the contract, and such tests are required by the 
Engineer-in-charge, the contractor shall provide all facilities 
required for the purpose and the charge for these tests shall be 
borne by the contractor only if the tests disclosed that the said 
materials are not in accordance with the provision of the contract. 
The cost of materials consumed in tests shall be borne by the 
contractor in all cases except when otherwise provided. 

(b) Materials to be supplied by the company/ corporatio n. 
 Materials to be supplied by the company/ corporation are shown in 

schedule B which also stipulates quantum, place of issue and rate (s) 
to be charged in respect thereof. 
i. If after acceptance of the tender the contractor desires the 

company/ corporation or supply any other materials, such materials 
may be supplied by the company/ corporation, if available, at rates 
to be fixed by the Engineer-in-charge. 

ii. For the material listed in schedule B which the company / 
corporation has agreed to supply the contractor, he shall give a 
reasonable notice in writing of his requirements to the Engineer-in-
charge in accordance with the agreed phased programme. Such 
materials shall be supplied for the purposes of the contract only and 
the value of materials so supplied at the rates specified in the 
aforesaid schedule shall be set off or deducted, as and when 
materials are consumed in items of work for which payment is 
being made to the contractor, from any sums then due or which 
may thereafter become due to the contractor, under the contract. At 
the time of submission of bills the contractor shall properly account 
for the materials issued to him to the satisfaction of the Engineer-in-
charge, certify that balance of materials supplied is available at site. 

iii. The contractor shall bear the cost of loading, transporting to site, 
unloading, storing under cover as required, assembling and joining 
the several parts together as necessary and incorporating or fixing 
materials in the works including all preparatory work of whatever 
description as may be required. 
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iv. All materials issued to the contractor by the company/ corporation 
for incorporation or fixing in the works (including preparatory work) 
shall, on completion or on foreclosure of the works, be returned by 
the contractor at his expense, at the place of issue, after making 
due allowance for actual consumption, reasonable wear and tear 
and/ or waste. If the contractor is required to deliver such materials 
a place other than the place, of issue, he shall do so and 
transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the 
contractor had such material been delivered at the place of issue. 
Shall be borne by the company/ corporation. 

v. Surplus material returned by the contractor shall be credited to him 
by the Engineer-in-charge at rates not exceeding those at which 
those were originally issued to him after taking into consideration 
any deterioration or damage which may have been caused to the 
said materials while in the custody of the contractor. 

vi. If on completion of works the contractors fails to return surplus 
materials out of those supplied by the company/ corporation, then 
in addition to any other liability which the contractor would incur the 
Engineer-in-charge may by a written notice to contractor, require 
him to pay within a fortnight of receipt of the notice for such 
unreturned surplus materials at double the issue rates. 

vii. If cement is to be supplied by the company/ corporation every 
cement godown shall be provided with two locks on each door. The 
key of one lock at each door shall remain with the Engineer-in-
charge or his representative and that of the other lock with the 
contractor’s authorized agent at site of works so that cement is 
removed from the godown only according do daily requirements 
with the knowledge of both the parties. 

(c) GENERAL 
           Materials required for the works, whether brought by the contractor or 

supplied by the company/ corporation shall be stored by the contractor 
only at places approved by the Engineer-in-charge. Storage & safe 
custody of materials shall be the responsibility of the contractor. 
i. Company’s/ corporation’s officials concerned with the contract shall 

be entitled at any time o inspect and examine any materials 
intended to be used in or on the works either on the site or at 
factory or workshop or other places, where such materials are 
assembled, fabricate manufactured or at any place (s) where these 
are lying or from which these are being obtained and the contractor 
shall give such facilities as may be required for such inspection and 
examination. 

ii. All materials brought to the site shall become and remain the 
property of the company/ corporation and shall not be removed off 
the site without the prior written approval of the Engineer-in-charge. 
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But whenever the works are finally completed and advance, if any 
respect of any such material is fully recovered the contractor shall 
at his own expense forthwith remove from the site all surplus 
materials originally supplied by him and upon such removal, the 
same shall revert in and become the property of the contractor. 

4. LABOUR  
The contractor shall employ labour in sufficient numbers either directly or 
through sub- contractors to maintain the required rate or progress and of 
quality to ensure workmanship of the degree specified in the contract and to 
the satisfaction of the Engineer-in-charge. The contractor shall not employ in 
connection with the works any person who has not completed his eighteen 
years of age. 
(a) The contractor shall furnish to the Engineer-in-charge at monthly 

intervals, a distribution return of the number and description by trades of 
the work people employed on works. The contractor shall also submit on 
the 4th and 19th of every month to the Engineer-in-charge a true 
statement showing in respect of the second half of the proceeding month 
and the first half of the current month (i) accidents that occurred during 
the said fortnight showing the circumstances under which they happened 
and the extent of damage and injury caused by them and (ii) the number 
of female workers who have been allowed maternity benefit as provided 
in the maternity benefit act. 1961 or rules made there under and the 
amount paid to them. 

(b) The contractor shall pay to labour employed by him either directly or 
through sub- contractors wages not less than fair wages as defined in the 
contractor’s labour regulations. 

(c) The contractor shall in respect of labour employed by him either directly 
or through sub- contractors comply with or cause to be complied with the 
contractor’s labour regulations in regard to all matters provided therein. 

(d) The contractor shall comply with the provision of the payment of wages 
act, 1936, minimum wages act, 1948, employers liability act, 1938, 
workman’s compensation act, 1923, industrial disputes act, 1947, 
maternity benefit act, 1961, and bonus act, 1952 or any modifications 
thereof or any other law relating there to and rules made there under 
form time to time. 

(e) The contractor shall be liable to pay his contribution and the employees 
contribution to the state insurance scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with the 
provision of “The Employees State Insurance – Act, 1948” as amended 
from time to time. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-
in-charge shall recover from the running bills of contractor and amount of 
contribution as assessed by him. The amount so recovered shall be 
adjusted against the actual contribution payable for employees state 
insurance. 
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(f) The Engineer-in-charge shall on a report having been made by an 
inspecting officer as defined in the contractor’s labour regulations have 
the power to deduct from the money due to the contractor any sum 
required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the 
terms of the contract or non-observance of the said contractor’s labour 
regulations. 

(g) The contractor shall indemnify the company/ corporation against any 
payment to be made under and for observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

(h) In the event of the contractor committing a default or breach of any 
provisions of the aforesaid contractor’s labour regulations, as amended 
from time to time, or furnishing any information or submitting or filling any 
form/ register/ slip under the provisions of these regulations which is 
materially incorrect then on the report of the inspecting officer as defined 
in the contractor’s labour regulation. The contractor shall without 
prejudice to any other liability pay to the company/ corporation a sum not 
exceeding Rs. 1000/- as liquidated damages for every default, breach or 
furnishing, making, submitting, filling, materially incorrect statement as 
may be fixed by the Engineer-in-charge and in the event of the 
contractor’s default continuing in this respect, the liquidated damages 
may be enhanced by Rs. 1000/- per day for each day of default subject 
to maximum percent of the estimated costs of the works put to tender. 
The Engineer-in-charge shall deduct such amount from bills or security 
deposit of the contractor and credit the same to the welfare fund 
constituted under regulations. The decision of the Engineer-in-charge in 
this respect shall be final and binding. 

(i) Model Rules for Labour Welfare : 
i. The contractor shall at his own expense comply with or cause to be 

complied with Model Rules for Labour Welfare as appended to 
these conditions or rules framed by government from time to time 
for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the 
contractor failed to make arrangements as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover safety code. 

ii. The contractor shall at his own expense arrange for the safety 
provisions as appended these conditions or as required by the 
Engineer-in-charge in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all 
facilities in connection therewith; In case the contractors fail to 
make arrangements and provide necessary facilities as aforesaid, 
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the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the contractor. 

iii. Failure to comply with model rules for labour welfare, safety code or 
the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the contractor 
liable to pay to the company/ corporation a liquidated damages an 
amount not exceeding Rs. 1000/- for each default or materially 
incorrect statement. 

The decision of the Engineer-in-charge in such matter based on reports 
from the inspecting officers defined in the contractor’s labour regulation as 
appended to these conditions shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount 
payable to the contractor. 

16. The contractor shall not be permitted to enter (other than for inspection 
purposes) or take possession of the site until instructed to do so by the 
Engineer-in-charge in writing. The portion of the site to be occupied by the 
contractor shall be defined and/ or marked on the site plan, falling which 
these shall be indicated by the Engineer-in-charge at site and the 
contractor shall on no account be allowed to extend his operation beyond 
these areas. In respect of any land allotted to the contractor for purposes 
of or in connection with the contract, the contractor shall be a licence 
subject to the following and such other terms and conditions as may be 
imposed by the licencer : 

(i) That he shall pay a nominal licence fee of Rs. 1 per year or part 
of year for use and occupation: in respect of each and every 
separate area of land allotted to him. 

(ii) That such use or occupation shall not confer any right of 
tenancy of the land to the contractor. 

(iii) That the contractor shall be liable to vacate the land on demand 
by the Engineer-in-charge. 

(iv) That the contractor shall have no right to any construction over 
this land without the written permission of the Engineer-in-
charge. In case, he is allowed to construct any structure he shall 
have to demolish and clear the same before handling over the 
completed work unless agreed to the contrary. 

(v) The contractor shall provide, if necessary of if required on the 
site all temporary access thereto and shall alter, adapt and 
maintain the same as required from time to time and shall take 
up and clear them away as and when no longer required and 
when ordered by the Engineer-in-charge and make good all 
damage done to the site. 

  Setting out the works : 
17. The Engineer-in-charge shall supply dimensions, drawings, levels and 

other information necessary to enable the contractor to set out the works. 
The contractor shall provide all labour and setting out apparatus required 
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and set out the works and be responsible for the accuracy of the same. He 
shall amend at his own cost and to the satisfaction of the Engineer-in-
charge any error found at any stage which may arise through inaccurate 
setting out unless such error is based on incorrect data furnished in writing 
by the Engineer-in-charge in which case the cost of rectification shall be 
borne by the company/ corporation. The contractor shall protect and 
preserve all bench marks used in setting out the works till end of the 
defects liability period unless the Engineer-in-charge directs their earlier 
removal. 

Site Drainage : 
18. All water which may accumulate on the site during the progress of the 

works or in trenches and excavations, from other than the expected risks 
shall beremoved from the site to the satisfaction of the Engineer-in-charge 
and at the contractor’s expense. 

Nuisance : 
 
19. The contractor shall not at any time do, cause or permit any nuisance on 

the site or do anything which shall cause unnecessary disturbance or 
inconvenience to owners, tenants or occupiers of other properties near the 
site and to the public generally: 

Materials obtained from Excavation : 
20. Materials of any kind obtained from excavation on the site shall remain the 

property of the company/ corporation and shall be disposed of as Engineer-
in-charge may direct. 

Treasure Trove, Fossils etc.  : 
21. All fossils coins, articles of the value or antiquity and structures and other 

remains or thing of geological interest discovered on the site shall be the 
absolute property of the company/ corporation and the contractor shall take 
reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such articles or things and shall immediately 
upon discovery thereof and before removal acquaint the Engineer-in-
charge’s direction as to the disposal of the same at the expense of the 
company/ corporation. 

Protection of Trees : 
22. Trees designated by the Engineer-in-charge shall be protected damage 

during the course of the works and earth level within 1 meter of each such 
tree shall not be changed. Where necessary, such trees shall be protected 
by providing temporary fencing. 

Watching and Lighting : 
23. The contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by 
the Engineer-in-charge for the protection of the works or the safety and 
convenience of those employed on the works or the public. 
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Contractor’s Supervision : 
24. The contractor shall either himself supervise the execution of the works or 

shall appoint a competent agent approved by the Engineer-in-charge to act 
in his stead if in the opinion of the Engineer-in-charge the contractor has 
himself not sufficient knowledge and experience to be capable of receiving 
instructions or cannot give his full attention to the works, the contractor 
shall, at his own expense, exploy as his accredited agent an engineer 
approved by the Engineer-in-charge, orders given to the contractor’s agent 
shall be considered to have the same force as if these had been given to 
the contractor himself. If the contractor fails to appoint a suitable agent as 
directed by the Engineer-in-charge, the Engineer-in-charge shall have full 
powers to suspend the extension of the works until such date as a suitable 
agent is appointed and the contractor shall be held responsible for the 
delay so caused to the works. 

Inspection and Approval : 
25. All works embracing more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to 
the Engineer-in-charge or his authorized representative when each stage 
is ready. In default of such notice, the Engineer-in-charge shall be entitled 
to appraise the quality and extent thereof. 

(a) No work shall be covered up or put out of view without the approval of 
the Engineer-in-charge or his authorized representative and the 
contractor shall afford full opportunity for examination and measurement 
of any work which is about to be covered up or put out of view and for 
examination of foundations before permanent work is placed thereon. 
The contractor shall give due notice to the Engineer-in-charge or his 
authorized representative whenever any such work of foundation is ready 
for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers it unnecessary and 
advices. The contractor accordingly, attend for the purpose of examining 
and measurement such work or of examining such foundation. In the 
event of the failure of the contractor to give such notice he shall, if 
required by the Engineer-in-charge, uncover such work at the 
contractor’s expense. 

(b) Departmental officers concerned with the contractor shall have powers at 
any time to inspect and examine any parts of the works and the 
contractor shall give such facilities as may be required for such 
inspection and examination. 

 
            Duties and Powers of Engineer-in-charge’s Represent ative : 

26. The duties of the representative of the Engineer-in-charge, are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works. He shall have no authority 
to order any work involving any extra payment by the company/ corporation not 
to make any variation in the works. 
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(a) The Engineer-in-charge may from time to time in writing delegate to his 
representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the contractor a copy of all such written 
delegation of powers and authorities, any written instruction or written 
approval given by the representative of the Engineer-in-charge to the 
contractor within the terms of such delegation shall bind the contractor and 
the company/ corporation as though it had been given by the Engineer-in-
charge. 

(b) Failure of the representative of the Engineer-in-charge to disapprove any 
work or materials shall not prejudice the powers of the Engineer-in-charge 
thereafter to disapprove such work or materials and to order the pulling 
down, removal or breaking up thereof. 

(c) If the contractor shall be dis-satisfied with any decision of the representative 
of the Engineer-in-charge he shall be entitled to refer the matter to the 
Engineer-in-charge who shall thereupon confirm, reverse or vary such 
decision. 

             Removal of Workmen : 
27. The contractor shall employ in and about the execution of the works only such 

persons as are skilled and experienced in their several trades and the Engineer-
in-charge shall be at liberty to object to and require the contractor to remove from 
the works any person employed by the contractor in or about the execution of the 
works who in the opinion of the Engineer-in-charge misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such 
person shall not be again employed upon the works without permission of the 
Engineer-in-charge. 

Uncovering and Making Good : 
28. The contractor shall uncover any part of the works and/ or make openings in or 

through the same as the Engineer-in-charge may from time to time direct for his 
verification and shall reinstate and make good such part to the satisfaction of the 
Engineer-in-charge. If any such part has been covered up or put out of view after 
being approved by the Engineer-in-charge and is subsequently found on 
uncovering to be executed in accordance with the contract, the expenses of 
uncovering and/ or making openings in or through, reinstating and making good 
the same shall be borne by the contractor. 

Work during or on Sundays and Holidays : 
29. Subject to any provisions to the contrary contained in the contract, none of the 

permanent works shall be carried out during night or on Sundays or on 
authorized holidays without the permission in writing of the Engineer-in-charge 
except when the work is unavoidable or absolutely necessary for the safety of 
life. Property or works in which case the contractor shall immediately advise the 
Engineer-in-charge accordingly.  

 
30. Completion Certificate : 

(a) As soon as the works is completed, the contractor shall give notice of such 
completion to the Engineer-in-charge and within ten days of receipt of such 



  

 
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

Railway Track for connecting new Assembly shop to outgoing track. 
TENDER NOTICE NO FCX/TE/2/02/R                                            DT 11/06/2012 
 

 

           Signature, seal & issuing authority                                                              Sign, seal & date of contractor 
 79    
 

notice the Engineer-in-charge shall inspect the work and shall furnish the 
contractor with a certificate of completion indicating (a) the date of 
completion, (b) defects to be rectified by the contractor and/ or (c) items for 
which payment shall be made at reduced rates. When separate periods of 
completion have been specified for items of groups of items, the Engineer-in-
charge shall issue separate completion certificates for such items or groups 
of items, No certificate of completion shall be issued, nor shall the work be 
considered to be complete till the contractor shall have removed from the 
premises on with the works has been executed all scaffolding, sheds and 
surplus except such as are required for rectification of defects, rubbish and 
all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the 
contractor or the workmen and cleaned all dirt from all parts of building (s) in, 
upon or about which the work has been executed or of which he may have 
had possession for the purpose of  the execution thereof and cleaned floors, 
gutters and drains, eased door and windows, oiled looks and fastening, 
labelled keys clearly and handed them over to the Engineer-in-charge or his 
representative and made the whole premises fit for immediate occupation or 
use to the satisfaction of the Engineer-in-charge. If the contractor shall fail to 
comply with any of the requirements of this conditions as aforesaid, on or 
before the date of completion of the works, the Engineer-in-charge may, at 
the expense of the contractor fulfil such requirements and dispose of the 
scaffolding, surplus material and rubbish, etc. as he thinks fit and the 
contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually realized by sale thereof less the cost of 
fulfilling the requirements and any other amount that may be due to from the 
contractor, if the expense of fulfilling such requirements, is more than the 
amount realized on such disposal as aforesaid, the contractor shall forthwith 
on defined pay such excess. 

(b) If at any time before completion of the entire work, items or groups of items 
for which separate periods of completion have been specified, have been 
completed, the Engineer-in-charge with the consent of the contractor takes 
possession of any part or parts of the same (any such part (s) being 
hereinafter in this condition referred to as the relevant part) then not with-
standing anything expressed or implied elsewhere in this contract :- 

i. Within ten days of the date of completion of such items or groups of 
items or of possession of the relevant part the Engineer-in-charges 
shall issue completion certificate for the relevant part as in condition 
30(a) above provided the contractor fulfills his obligations under that 
condition for the relevant part, 

ii. The defects liability period in respect of such items and the relevant 
part shall be deemed to have commenced from the certified date of 
completion of such items or the relevant part as the case may be. 

iii. The contractor may reduce the value insured under condition 33/33A 
by the full value of the completed items or relevant part as estimated 
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by the Engineer-in-charge for this purpose. This estimated shall be 
applicable for this purposes only and for no other. 

iv. For the purposes of ascertaining compensation for delay under 
condition 31 in respect of any period during which the works are not 
complete the relevant part will be deemed to form a separate item or 
group, with date of completion as given in the contract or as extended 
under condition 14 and actual date of completion as certified by the 
Engineer-in-charge under this condition. 

Compensation for Delay : 
31. If the contractor fails to maintain the required progress as per contract or to 

complete the work and clear the site on or before the contract. 
Or extended date – period of completion, he shall, without prejudice to any other 
sight or remedy of the company/ corporation on account of such breach, pay as 
agreed compensation amount calculated as stipulated below or such smaller 
amount as may be fixed by the authority on the contract value of the work for 
every week that the progress remains below that specified in condition 14 or that 
the work remains incomplete. 
 This will also apply to items and groups of items for which separate period 
of completion has been specified. 
 
Completion period (as originally stipulated)                     

• Not exceeding 6 months.                                      @ 1 percent per week 
• Exceeding 6 months and not exceeding 2 years  @ 1/2 percent per week 
• Exceeding 2 years                                                @ 1/4 percent per week 

  . 
31.1 Provided always that the total amount of compensation for delay to be 
paid under the condition shall not exceed the under-noted percentage of the  
contract value or of the contract value of the item or group of item of work for 
which a separate period of completion is given. 
Completion period (as originally stipulated)                     

• Not exceeding 6 months.                                     @ 10 percent 
• Exceeding 6 months and not exceeding 2 years  @ 7 ½ percent 
• Exceeding 2 years                                                @ 5 percent  
 
31. 2. The amount of compensation may be adjusted or setoff against any sum 
payable to the contractor under this or any other contract with the company/ 
corporation. 

32. The contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-in-charge any defect 
which may develop or may be noticed before the expiry or the period mentioned in  
hereto from the certified date of completion and intimation of which has been sent 
to  the contractor within seven days of the expiry of the said period by a letter sent 
by hand delivery or by registered post. 

33. From commencement to completion of the works, the contractor shall take full 
responsibility for the case thereof and for taking precautions to prevent loss or 
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damage and minimize loss or damage to the greatest extent possible and shall be 
liable for any damage or loss that may happen to the works or any part thereof 
and all company’s/ corporation’s T & P from any cause whatsoever (save and 
except the excepted risks) and shall at his own cost repair and make good the 
same so that at completion, the works and all company’s/ corporation’s T & P shall 
be in good order and condition and in conformity in every respect with the 
requirements of the contracts and instructions of the Engineer-in-charge. 

33 (1) In the event of any loss or damage to the works, the following 
provisions shall have effect. 

(a) The contractor shall, as may be directed in writing by the Engineer-
in-charge, remove from the site any debris and so much of the works 
as shall have been damaged, taking to the company’s/ corporation’s 
store such company’s/ corporation’s T & P articles and/ or materials 
as may be directed. 

(b) The contractor shall, as may be directed in writing by the Engineer-
in-charge, proceed with the erection and completion of the works 
under and in accordance with the provisions and conditions of the 
contract; and 

(c) There will be added to the contract sum, the net amount due, 
ascertained in the same manner as for deviations, or as prescribed 
for payment, in respect of the re-execution of the works lost or 
damage, the replacement of any T & P and of any materials and 
articles lost or damaged but not incorporated in the works on the day 
when the loss or damage occurred and the removal by the contractor 
as provided above of company’s/ corporation’s T & P articles and/ or 
materials in the company’s/ corporation’s store and of debris and 
damaged works referred to their in and the compensation paid by 
him under any law for the time being in force, to any workmen 
employed by him or any injury caused to him, or to the workmen’s 
legal successors for loss of the workmen’s life. 

33 (2) PROVIDED always that contractor shall not be entitled to payment 
under the above the provisions in respect of so much loss or damage 
as has been occasioned by any failure on his part to perform his 
obligations under the contract or not taking precautions to prevent 
loss or damage or minimize the amount of such loss or damage. 

33 (3) Where company’s/ corporation’s building or a part thereof is rented 
by the contractor he shall insure the entire building if the building or 
any part thereof is used by him for the purpose of storing or using 
materials of combustible nature as to which the decision of the 
Engineer-in-charge shall be final and binding. 

33.(4) The Contractor shall indemnify and keep indemnified the 
Company/Corporation against all losses and claims for injuries or 
damage to any persons or any persons or any property whatsoever 
which may arise out of or in consequence of the construction and 
maintenance of the works and against all claims, demands 
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proceedings,  damages, cost charges and expenses whatsoever in 
the respect or in relation thereto,  PROVIDED always that nothing 
herein contained shall be  deemed to render the contractor liable for 
or in respect of or indemnify the  Company-Corporation against any 
compensation  or damage caused by the excepted risks.  

33.(5) Before commencing execution of the work, the contractor shall, 
without in any way limiting his obligations and responsibilities under 
this condition, insure against any damage, loss or injury which may 
occur to any property, (excluding that of the Company-Corporation 
but including the Company /Corporation , s building rented by the 
contractor wholly or in a part and any part of which is used by him  
for storing combustible materials), or to any person (including any 
employee of the Company-Corporation) by or arising out of carrying 
out of the contract.  

33.(6) The contractor shall at all times indemnify the Company/Corporation 
against  all claims, damages o compensation under the provisions  of 
payment of wages act. 1948. Employer’s Liability Act. 1938, The 
workmen’s compensation Act. 1923, Industrial Disputes Act. 1947 
and The maternity benefit Act. 1961 or any modification thereof or 
any other law relating thereto and rules made there  under from time 
to time or as a consequence of any accident or injury to any  
workman or other persons in or about the works whether in the 
employment of the contractor or not , save and except where such 
accident or injury has resulted from any act of the Company –
Corporation his agents or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out 
of such accident or injury and against all sum or sums which may 
with consent of the contractor be paid to compromise or compound 
any claim. Without limiting his obligations and liabilities as above 
provided the contractor shall ensure against all claims damages or 
compensation payable under The workmen’s compensations 
Act,1923 or any modification thereof any other law relating thereto. 

33.(7) The aforesaid insurance policy – policies shall provide that they shall 
not be cancelled till the engineer-in-charge has  agreed to their 
cancellation. 

33.(8) The contractor shall prove to engineer-in-Charge from time to time 
that he has taken out all the insurance policies referred to above and 
has paid the necessary premiums for keeping the policies alive till 
expiry of the defects Liability Period. 

33.(9) The contractor shall ensure that similar insurance policies are taken 
out by his sub- contractors (if any and shall be responsible for any 
claims or losses to the Company/ Corporation resulting from their 
failure to obtain adequate insurance protection in connection thereof. 
The contractor shall produce or cause to be produced by his sub 
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contractors (if any) as the case may be the relevant policies and 
premium receipts as and when required by the engineer-in-charge. 

33(10) If the Contractor and / or his sub-contractors (if any)  shall fail to 
effect and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the term of 
the Contract then and in any such case the Company/Corporation 
may, without being bound to, effect  and keep in force any such 
insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by 
company /corporation from any moneys due or which may become 
due to contractor or recover the same as a debt due from the 
contractor. 

                                                                       
Facilities to the Contractors:                                                                                               
34. The contractor shall in accordance with the requirements of the 

engineer-in-charge  afford all reasonable  facilities to other 
contractors engaged contemporaneously on separate contracts in 
connection with the works and for departmental labour and labour of 
any other properly-authorized-authority or statutory body which may 
be employed at the site on execution of any works not included in the 
contract or of any contract which the Company / Corporation may 
enter into in connection with or ancillary  to the works.  

Notice to Local Bodies: 
35. The contractor shall comply with and give all notices required under 

any governmental authority, instrument, rule or order made under 
any act of parliament , State laws or any regulation or bye- laws of 
any local authority relating to works. He shall before making any 
variation from the contract drawing necessitated by such compliance 
give to Engineer-in-charge written notice giving reasons for the 
proposed variation and obtain the Engineer-in-Charge’s instructions 
thereon. 

35.1 The  Contractor  shall pay and indemnify the Company/Corporation 
against any liability in respect of any fees or charges payable under 
any act of parliament, state law of any government instrument, rule or 
order and any regulations or buys laws of any local authority in 
respect of the works, Sub Contracts: 

36. The contractor shall not sublet any portion of the contract with out the 
prior written approval of Authority. 
 

 
 Instruction and notice: 
37. Subject as otherwise provided in this contract, all notices to be given 

on behalf of the Company        /corporation and all other action to be 
taken on its behalf may be given or taken by the Engineer-in-Charge 
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or any officer for the time being entrusted with the functions, duties 
and powers of engineer-in-Charge. 

37.1       All instructions, notice communications etc. under the contract shall 
be given in writing and if     sent by registered post to the last known 
place of above or business of the contractor shall be deemed to have 
been served on the date when in the ordinary course of cost these 
would been delivered  

37.2       The Contractor or his agent shall be in attendance at the site (s) 
during all working hours and shall superintend the execution of the 
works with such additional assistance in each trade as the Engineer-
in-Charge may consider necessary orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

37.3. The Engineer-in-charge shall communicate or confirm his instructions 
to the contractor in respect of the execution of work in a `Works Site 
Order Book’ maintained in the office of the Engineer-in-Charge and 
the contractor or the authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. If 
required by the contractor he shall be furnished a certified true copy 
of such instructions (s). 

                             Foreclosure of contract in Full or in part (due to Abandonment) or 
reduction in scope of work 

38. If at any time after acceptance of the tender the 
Company/Corporation shall decide to the abandon or reduce the 
scope of the works for any reason whatsoever and hence not require 
the whole to be carried out the Engineer-in-Charge shall give notice 
in writing to that effect to the contractor and the contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived 
from execution of the Works in full but which he did not derive 
inconsequence of foreclosure of the whole or part of works. 

38.1 The contractor shall be paid contracts rates full amount for work’s 
executed at site and , in addition, a reasonable amount as certified 
by the Engineer-in-Charge for items hereunder mentioned  which 
could not be utilized on the work of the full extent because of the 
foreclosure.  

(a). Any expenditure incurred preliminary site  work, e.g. Temporary 
access roads, temporary Labour huts staff quarters and site office, 
storage accommodation and water storage tank. 

(b)(i) The Company /Corporation shall have the opinion to take over 
contractor’s material or any part thereof either brought to site or of 
which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work), provided 
however, the company /Corporation shall be bound to take over the 
materials or such portion thereof as the contractor dose not desire to 
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retain . For material taken over or to be taken over by the Company 
/Corporation, cost of such materials. The cost shall however ,taken 
into account purchase price ,cost of transportation and deterioration 
or damage which may have been caused to materials whilst in 
custody of the contractor.  

(ii) For Contractor’s material not retained by the Company/Corporation, 
reasonable cost of transporting such materials from site to 
contractor’s permanent stores or to his other works, whichever is less 
will be payable if material are not transported to either of the said 
places, no cost of transportation  shall be payable. 

(c) If any materials supplied by the company/Corporation are rendered 
surplus the same except normal wastage shall be returned by the 
contractor to the Company/Corporation at rates not exceeding those 
at which may have been caused whilst the materials were in the 
custody of the contractor. In addition cost of transporting such 
materials from site to the Company/ Corporation stores, if so required 
by the Company /Corporation.  

(d) Reasonable compensation for transfer of & T. & P. from site to 
contractors permanent stores or to his other works . whichever is 
less. If T.& P. are not transported to either of the said places, no cost 
of the transportation shall be payable.  

38(2) The Contractor shall; if required by the Engineer-in-Charge , furnish  
to him books of account, wage books, time sheets and other relevant 
documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

Termination of contract for death 
  39. If the contractor is an individual or a proprietary concern and the individual 

or the proprietor dies and if the contractor is a partnership concern and one of the 
partners dies then unless the Accepting Authority is satisfied that the legal 
representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners, are capable of 
carrying out and completing the contract, the accepting Authority shall be entitled to 
cancel the contract as to its in completed part without the Company/Corporation 
being in any way liable to payment of any compensation to the estate of the 
deceased Contractor and/or to the surviving partners of the contractor’s firm on 
account of the cancellation of the contract. Decision of the accepting Authority that 
the legal representatives of the deceased contractor or the surviving partners of the 
Contractor’s firm can not carry out and complete the contract shall be final and 
binding on the parties. In the event of  such cancellation the company /Corporation 
shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable in damages for not completing the Contract. 
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Cancellation of contract in full or in part: 
 
40. If the Contractor – 

(a) at any time makes default in proceeding with the work with due  
diligence and continues to do so after a notice in writing of 7 days  
from the Engineer-in-Charge; or 

 (b)   commits default in complying with any of the terms and conditions of 
the contract and                                  dose not remedy it or take 
effective steps to remedy it with in 7 days after a notice in writing is 
given to him in that behalf by the engineer-in-Charge ; or 

 (c) fail to complete the works or items of work with individual dates of 
completion, on or before the date (s) of completions , and dose note 
complete them within the period specified in a notice given in writing 
in that behalf by the Engineer-in-Charge;     

                                                            Or 
 (d) shall offer or give or agree to give to any person in 

Company/Corporation’s service or to any other person on his behalf 
any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act 
in relation to obtaining or execution of this or any other contract for 
the Company/Corporation;    or 

(e) shall enter in to a contract with the company/Corporation in 
connection with which commission has been paid by him or to his 
knowledge, unless the particulars of any such commission and the 
terms of payment thereof have previously been disclosed in writing to 
the Accepting Authority/Engineer-in-Charge; or  

(f) shall obtain a contract with the company/Corporation as a result 
offering tendering or other non –bonafide methods or complicit  
tendering ; or 

(g) being an individual, or if a firm, any partner thereof. Shall at any time 
be adjudged insolvent or have a receiving order or order  for 
administration of his estate made against him or shall take any 
proceedings for liquidation  or composition  (other then a voluntary 
liquidation for the purpose of amalgamation or reconstruction ) under 
any insolvency act for the time being in force or make any 
conveyance or assignment of his effects or composition or 
arrangement for the bone fit of his creditors  or purport so to do or if 
any application be made under any Insolvency Act for the time being 
in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or 

(h) being a company, shall pass a resolution or the court shall make an 
order or for the liquidation of its affairs, or a receiver or manager on 
behalf of the debenture holders shall be appointed or circumstances 
shall arise which entitle the court or debenture holders to appoint a 
receiver or manager; or 
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(i) shall suffer an execution being levied on his goods and allowed it to 
be continued for a period of 21 days; or  

(j) assigns, transfers sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, 
shall not be deemed to be subletting ) or attempts to assign , transfer 
or sublet the entire works or any portion thereof  without prior written 
approval of the accepting authority may, without prejudice to any 
other right to remedy which shall have accrued or shall accrue  
thereafter to the company /Corporation by written notice cancel the 
contract as a whole or only such items of work in default from the 
correct. 

40.1 The Accepting Authority shall on such cancellation have powers to : 
 

(a) Take possession of the site and any materials, constructional 
plant, implements, stores etc. thereon and/or 

(b)   Carry out the incomplete  work by any means at the risk and 
cost of the contractor. 

40.2  On cancellation of the contract in full or in part, the Engineer-in-
charge shall determine what amount if any is recoverable from the 
contractor for completion of the works or in case the work or part of 
the works is not completed, the loss or damage suffered by the 
company/corporation.      

       In determining the amount, credit shall be given to the contractor for the value 
of the work executed by him up to the time of cancellation, the value of contractors 
materials taken over and incorporated in the work, and use of tackle and machinery 
belonging to the contractor. 

40.3 Any excess expenditure incurred or to be incurred by the company/ 
corporation in completing the works of part of the excess loss or damages 
suffered or may be suffered by the company/ corporation as aforesaid 
after allowing such credit shall be recovered from any moneys due to the 
contractor on any account, and if such moneys are not sufficient the 
contractor shall be called upon in writing to pay the same within 30 days. 

40.4  If the contractor shall fail to pay the required sum within the aforesaid 
period of 30 days. The Engineer-in-charge shall have the right to sell any 
or all of the contractors unused materials, constructional plant implements, 
buildings etc. and apply the proceeds of sale there of towards the 
satisfaction of any sums due from the contractor under the contract and if 
there after there be any balance outstanding from the contractor, it shall 
be recovered in accordance with the provisions of the contract. 

40.5  Any sums in excess of the amounts due to the company/ corporation and 
unsold materials, constructional plant, etc. shall be returned to the 
contractor, provided always that if cost or anticipated cost of completion by 
the company/ corporation of the works or part of the works is less than the 
amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor. 
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41.  Liability for damage, Defects or Imperfections and Rectification thereof : 
If the contractor or his workman or employees shall injury or destefy any, 
part of the building in which they may be working or any building, road, 
fence, etc. contiguous to the premises on which the work or any part of it 
is being executed or if any damage shall happen to the work while in 
progress the contractor shall upon receipt of a notice in writing in that 
behalf make the same good at his own expense. If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or 
re-construction or prior to the expiration of the 
 defects liability period. That any work has been executed with unsound, 
imperfect or unskillful workmanship or that any materials or articles 
provided by the contractors for execution of the work are unsound or of a 
quality inferior to that contracted for, or otherwise not in accordance with 
the contract, or that any defect, shrinkage or other fault have appeared in 
the work arising out of defective of improper materials or workmanship, 
the contractor shall upon receipt of a notice in writing in that behalf from 
the Engineer-in-charge, forthwith rectify or remove and re-construct the 
work so specified in whole or in part, as the case may require or as the 
case may be, and/ or remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own expense, 
notwithstanding that the same may have been inadvertently passed, 
certified and paid for and in the event of his failing to do so within the 
period to be specified by the Engineer-in-charge in his notice aforesaid, 
the Engineer-in-charge may rectify or remove and re-execute the work 
and/ or remove and replace with others the materials or articles 
complained of, as the case may be by other means at the risk and 
expense of the contractor. 

41.1 In case of repairs and maintenance works, splashes and dropping from the white 
washing, painting, etc. shall be removed and surfaces cleaned 
simultaneously  with completion of these items of work in individual rooms, 
quarters or premises, etc., where the work is done, without waiting for 
completion of all other items of work in the contract. In case the contractor 
fails to comply with the requirements of this condition the Engineer-in-
charge shall have the right to get the work done by other means at the 
contractor. Before taking such action, however, the Engineer-in-charge 
shall give three day’s notice in writing to the contractor. 
Urgent Works : 

42. If any urgent work (in respect where of the decision of Engineer-in-
charge shall be final and binding) become necessary and the contractor is 
unable or unwilling at once to carry it out, the Engineer-in-charge by his 
own or other work people, carry it out as he may consider necessary. If 
the urgent work shall be such as the contractor is liable under the contract 
to carry out at his expense, all expenses incurred on it by the company/ 
corporation shall be recoverable from the contractor and be adjusted or 
set off against any sum payable to him. 
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43. Changes in Constitution : 
Where the contractor is a partnership firm, prior approval in writing of 
the accepted authority shall be obtained before any change is made in 
the constitutions of the firm. Where the contractor is an individual or a 
hindu undivided family business concern such approval as aforesaid 
shall likewise be obtained before the contractor enters into any 
partnership agreement where-under the partnership firm would have 
the right to carry out the work hereby undertaken by the contractor. If 
prior approval as aforesaid is not obtained the contract shall be 
deemed to have been assigned in contravention of condition 41 (J) 
hereof and the same action may be taken and the same consequences 
shall ensure as provided for in the said condition 41. 
Training of Apprentices: 

       The contractor shall during the currency of the contract when called upon by the 
Engineer-in-charge engage and also ensure engagement by sub- contractors and 
others employed by the contractor in connection with the works, for such periods as 
may be required by the Engineer-in-charge. The contractor shall train them as required 
under the apprentices Act. 1961 and shall be responsible for all obligations of the 
employer under the act including the liability to make payment to apprentices as 
required under the Act. 

VALUATION AND PAYMENT 
        Records and Measurement : 

44. The Engineer-in-charge shall except as otherwise stated ascertain and 
determine the measurement the value in accordance with the 
contractor of work done in accordance therewith. 

45.1  All items having a financial value shall be entered in measurement 
book, level book, etc. prescribed by the company/ corporation so that a 
complete record is obtained of all work performed under the contract. 

45.2   Measurement shall be taken jointly by the Engineer-in-charge or his 
authorized                        Representative and by the contractor or his authorized 
representative. 

45.3       Before taking measurements of any work the Engineer-in-charge or 
the person deputed by him for the purpose shall give the reasonable 
notice to the contractor. If the contractors fail to attend or send an 
authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of 
measurement, then in any such event measurement taken by the 
Engineer-in-charge or by the person deputed by him shall be taken to be 
correct measurements of the work. 

45.4   The contractor shall, without extra charge, provide assistance with every 
appliance, labour and  other things necessary for measurement. 

45.5   Measurement shall be signed and dated by both parties each day on the 
site on completion of measurement. If the contractor objects to any of the 
measurement recorded on behalf of the company/ corporation a note in 
that effect shall be made in the measurement book against the item 
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objected to and such note shall be assigned and dated by both parties 
engaged in taking the measurement. 

  Methods of Measurements : 
46.        Except where any general or detailed description of the work in quantities 
expressly shows the contrary, schedule of quantities shall be deemed to have been 
prepared and measurements shall be taken in accordance with the procedure set 
forth in the schedule of rates – specification not-withstanding any provision in the 
relevant standard method of measurement or any general or local custom. In the 
case of items which are not covered by the schedule of rates – specification, 
measurement shall be taken in accordance with the relevant standard method of 
measurement issued by the Indian standards institution. 
Payment on Account : 

i. Interim bills shall be submitted by the contractor at monthly intervals on or before 
the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge shall then arrange to have the bill verified by taking or causing to be taken, 
where necessary, the required measurements of the work. 

47.1 Payment on account for amount admissible shall be made on the 
Engineer-in-charge certifying the sum to which the contractor is 
considered entitled by way of interim payment for the following : 
all works executed, after deducting there-from the amounts already 
paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the contract. 

47.2 Any interim certificate given relating to work done or materials 
delivered, may be modified or corrected by any subsequent interim 
certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall of itself be conclusive 
evidence that any work or material to which it relates is/are in 
accordance with the contract. 

47.3 Pending consideration of extension of date of completion interim payments 
shall continue to be made as herein provided. 

              Time Limit for Payment of Final Bill : 
48  The final bill shall be submitted by the contractor within three months of physical 
completion of the works. No further claim shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no 
dispute and of items in disputes of quantities and at rates as approved by Engineer-
in-charge, shall be made within the period specified hereunder, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. 

(a) Contract amount not exceeding Rs 5 Lakhs…. Four months 
(b) Contract amount not exceeding Rs 5 Lakhs…. Six months 

 
After payment of the amount of the final bill payable as aforesaid has been 
made, the contractor may if he so desires, reconsider his position in 
respect of the disputed portion of the final bill and if he fails to do so within 
90 days, his disputed claim shall be dealt with as provided in the contract. 
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Overpayments and Underpayments: 
49 Where-ever any claim for the payment of a sum of money to the company/ 

corporation arises out of or under this contract against the contractor the same may 
be deducted by the company/ corporation from any sum then due or which at any 
time thereafter may become due to the contractor under this contract and failing that 
under any other contract with the company/ corporation or from any other sum due 
to the contractor from the company/ contractor (which may be available with the 
company/ corporation) or from his security deposit, or he shall pay to claim on 
demand. 

49.1      The company/ corporation reserves the right to carry out post-payment 
audit and technical examination of the final bill including all supporting 
vouchers, abstracts, etc. the company/ corporation further reserves the 
right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included 
by one of the parties as an item of dispute before an arbitrator appointed 
under condition 50 of this contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award: 

49.2 If a result of such audit and technical examination any overpayment is 
discovered in respect of any work done by the contractor or alleged to 
have been done by him under the contract, it shall be recovered by the 
company/ corporation from the contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall 
be duly paid to the contractor by the company/ corporation. 

49.3 Provided that the aforesaid right of the company/ corporation to adjust 
over payments against amounts due to the contractors under any other 
contract with the company/ corporation shall not extend beyond the 
periods of two years from the date of payment of the final bill or in case 
the final bill is a MINUS bill, from the date the amount payable by the 
contractor under the MINUS final bill is communicated to the contractor. 

49.4  Any amount due to the contractor under this contract for under payment 
may be adjusted against any amount then due or which may at any time 
thereafter become due before payment is made to the contractor, from 
him to the company/ corporation on any other contract or account 
whatsoever. 

ARBITRATION AND LAWS 
50 ARBITRATION AND GOVERNING LAW : 
 
In all cases of disputes emanating from and in reference to this Agreement and all 
questions, disputes or differences of any kind what-so-ever arising out of or relating to 
this agreement the  dispute shall be referred for arbitration to sole arbitrator to be 
appointed by the Head of the unit-Jhansi. The arbitration shall be under THE 
ARBITRATION AND CONCILIATION ACT OF 1996 and the rules there under. The 
arbitrator may from time to time with the consent of the parties enlarge the time for 
making and publishing the award.  No person other than the above or his nominee can 
act as arbitrator. The venue of arbitration shall be at Jhansi or the place decided by the 
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sole arbitrator. The award of the arbitrator shall be final and binding on the parties to 
this agreement. All questions, disputes, differences arising under, out of or in 
connection with this contract shall be to the exclusive jurisdiction of Jhansi -Uttar 
Pradesh Courts. 
 
In case of Contract with Public Sector Enterprise ( PSE) or a Government 
Department, the following shall be applicable. 
 
In the event of any dispute or difference relating to the interpretation and application of 
the provisions of the Contract, such dispute or difference shall be referred to by either 
party to the arbitration of one of the arbitrators in the department of public enterprises. 
The award of the arbitrator shall be binding upon the parties to the dispute, provided, 
however, any party aggrieved by such award may make further reference for setting 
aside or revision of the award to the Law Secretary, Department of Legal Affairs, 
Ministry of Law and Justice, Government of India. Upon such reference the dispute shall 
be decided by the Law Secretary or the Special Secretary or Additional Secretary when 
so authorized by the Law Secretary, whose decision shall binding the parties hereto 
finally and conclusively. 
 
Indemnity clause 
 
In the event of any accident in respect of which compensation may become payable 
under the workmen's compensation Act. VIII of 1923 whether by the contractor or by 
BHEL-Jhansi as principal, it shall be lawful for BHEL to retain out of monies due and 
payable to the contractor such sum or sums of money as may, in the opinion of BHEL-
Jhansi shall be final in regard to all matter arising in this clause. On the occurrence of 
an accident, which results in the death of any of the workmen   employed by the 
contractor or which is so serious as to be likely to result in the death of any such 
workmen, the contractor shall within 24 hours of the happening of such an accident 
intimate in writing to the BHEL-Jhansi official In charge of the work The contractor shall 
indemnify BHEL-Jhansi against all losses or damages sustained by BHEL-Jhansi 
resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or dues if any and become payable by BHEL-Jhansi, as a 
consequence of failure, BHEL-Jhansi to give notice under the workmen's compensation 
Act or otherwise confirm to the provisions of the said Act in regard to such accident. 
51 Laws governing the contract .  
             This contract shall be governed by the Indian laws for the time being in force. 
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SPECIAL CONDITIONS OF CONTRACT  
1. These special conditions supplement the conditions to tenders and contract and the 

general conditions of contract and form part of the contract documents. Where these 
special conditions are at variance with the general conditions of contract these special 
conditions shall prevail. 

2. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other 
incidental charges and those general conditions.  

3. The tenderer is not allowed to alter the specifications of the unit of work noted in the 
Schedule A . For the sake of uniformity in comparison of tenders, tenders should not 
add any conditions of their own. Tenders not complying with these conditions are liable 
for rejection. 

4. The issues of materials are governed by the conditions specified in Schedule B &C. all 
other materials shall be supplied by the contractor himself and the rates for the relevant 
items are inclusive of all such supplies.  

5. The works shall be executed as per the technical specifications and drawings. A 
tentative sketch  / drawing of the work is available in the office, which is intended to give 
a general idea of the work to be executed and is liable for modifications during the 
actual execution based on the designs prepared and approved by the Competent 
authority. The detailed drawings shall be provided after obtaining from the consultants. 

6. The quantities shown in Schedule “A” are approximate and liable for variations and no 
rate variation is acceptable on this account. 

7. The rates quoted by the contractor shall be firm in all respects. Any statutory increase in 
the labor wages and materials during the period of execution shall be borne by the 
contractor. The contractor shall quote the rates considering the above. 

8. The paint/primer (Red oxide) to be used shall be of standard make and shall be 
approved by the Engineer-in-charge before applying. 

9. The tenderer should specify the plant and machinery such as a rollers, hammers, levers 
, jacks etc., that he possesses and is going to use them on the work. 

10. Contractor shall execute work as per specifications in the Price Schedule A. if the 
specifications are found wanting, relevant Technical specifications along with the tender 
shall be followed. Further missing details relevant CPWD and IS specifications for 
Railway work shall be followed. Wherever, there is difference in between CPWD and IS 
specifications latter shall prevail. 

11. The BHEL reserves the right to deviate either by additions or by deductions from the 
schedule of items of work given in the tender document after awarding work. 

12. In case of any difference between agreement wording and detailed drawings the 
interpretation of the BHEL shall be final and binding on the contractor. 

13. The final acceptance of work in all items are subject to proper performance after testing 
regardless of whether the items are paid for or not. 

14. All debris and surplus materials shall be cleared from the site as and when directed by 
the Engineer-in-charge. Any temporary structures / stores made by the contractor for 
the work shall be demolished and site cleared before payment of final bill. 

15. Curing shall be done with the help of hose pipe in addition to manual curing. Curing 
shall be done in off days and holidays also. Curing has to be done by ponding water for 
slabs & spraying for columns and beams for 27 days. 
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16. Rates tendered by contractors shall be for complete item of the work covering all 
materials, labor, carriage, royalties, work contract, sales tax, octroi, wastage, tools & 
plants including all other taxes on temporary construction, overhead charges, profits, 
general royalties, risks etc., and rate shall be applied to all heights, levels, depths, leads 
and lifts etc. (Please refer schedule B for free issue items and chargeable items) 

17. If discrepancy in specifications observed between schedule of quantities and general / 
technical conditions, the specifications in schedule of quantities will have precedence 
over the general / technical conditions. 

18. Water will be supplied by BHEL at one point only and 1 % of gross value of bill shall be 
deducted as water charges. 

19. Electricity will be provided free of cost. However, it will be provided only wherever 
possible. For any inaccessible area, the contactor must make his arrange his own 
power source 

20. Erection and construction equipment, lifting tools and tackles shall not be provided by 
BHEL and they are in scope of contractor. 

21. Quantity/Quality records of cement / rails, test records shall be prepared, maintained 
and submitted by contractor during the course of execution. 

22. Rate for supplementary items, which are not covered in Schedule A, will be finalized as 
per    CPWD Specifications. 

23. For want of specifications related to structural steel like fabrication, erection, welding, 
material etc., following IS Codes are to be followed I.e. 1. IS: 816-1969, 2. IS 2139-
1976, 3) IS 7215-1974, 4) IS 813-1961, 5) IS – 2062 – 1980. 

24. Specialized works are to be executed by specialized agency with the approval of BHEL. 
25. Test Certificates are to be supplied for all bought-out items as required by the Engineer-

in-charge. 
 
    -----------*-------------*------------------ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

Railway Track for connecting new Assembly shop to outgoing track. 
TENDER NOTICE NO FCX/TE/2/02/R                                            DT 11/06/2012 
 

 

           Signature, seal & issuing authority                                                              Sign, seal & date of contractor 
 95    
 

BLANK PRICE BID 
SECTION A DSR ITEMS 

 
Sl. 
No. 

 
DSR 2007 
Ref:- 

 
Short Description of items 

(Refer DSR 2007 for detailed 
description ) 

 
 
Unit 

 
 
   Qty 

Quoted 
Rates  

Amount  
(Rs) 

 

1 2.6.1/64 
Earth work in excavation by 
mechanical means lead  upto 
50 m and lift 1.5 meter 

m3 6000 

 
101.85 

 
611100.00 

…
…

…
…

…
…

..…
…

.…
.........(A

bove /B
elow

) over rates for Item
 no 1 to 7 

 

2 2.3.1/64 

Banking available excavated 
earth in layers including 
watering , rolling with power 
roller and dressing up lead 
upto 50m and lift upto 1.5m in 
all kinds of soil 

m3 1000 

 
 
 

99.45 

 
 
99450.00 

3 16.1/240 

Preparation and consolidation 
of sub grade with power road 
roller of 8 to 12 tonne capacity 
after excavating earth to an 
average of 22.5 cm depth, 
dressing to camber and 
consolidating with road roller 
including making good the 
undulations etc and re-rolling 
the subgrade and disposal of 
surplus earth lead upto 50 
metres. 

M2 2411.5 

 
 
 
 
 
 

33.90 
 

 
 
 
 
 
 

81749.85 

4 2.32/68 
Clearing grass and removal of 
the rubbish 

100 
sq m2 60 

 

135.65 
 

8139.00 

5 1.1.2/54 Carriage of Earth  up 1 km . m3 6000 
 

   49.42 
 

296520.00 

6 16.3.2/240 
Supply of aggregate size 63 to 
45 mm 

m3 
2100 

 

768.45 
 

1613745.00 

7 DSR ITEM 
Any item not  included above 
but as per DSR 2007 

DSR 
unit 

 
100000 

    

     1.00 

 
100000.00 

  Total “A”    Rs 2810704  

  (B) Above/ below......... %  
 

Sub total B ( A  x….%  )  Rs 
 

  

  Total “C” ( A ±  B )   Rs   
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SECTION  B     NON DSR ITEMS  
 
S.No
. 

DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

8 NS 1 
Supply of mono Block pre stressed 
concrete sleepers for BG, 60 kg. Rail as 
per RDSO Drg. No. T-2496  

No 500   

9 NS 2 

Supply of mono Block pre stressed 
concrete sleepers to suit B.G 52 kg 
running Rails and 90 Lbs Check Rails 
for level crossing as per RDSO Drg No. 
T-4148  

No 20   

10 NS 3 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4170  

No 20   

11 NS 4 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4171 

No 20   

12 NS 5 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4172 

No 40 

  

13 NS 6 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4173 

No 400 

  

14 NS 7 
Supply of  Elastic Rails Clip as per 
RDSO Drg No. T-3701 

No 
4000.00 

  

15 NS 8 
Supply of  J Clips 52 kg rails as per 
RDSO Drg No. T-4158  

No 
900.00 

  

16 NS 9 
Supply of  fish Plate 52 kg 610 mm long 
rails as per RDSO Drg No. T-090 (M) 

No 
406.00 

  

17 NS 10 
Supply of  Metal linner 52 kg rails as per 
RDSO Drg No. T-3742 (NGS) 

No 
3200.00 

  

18 NS 11 
Supply of  Rubber Pad 60 kg rails as 
per RDSO Drg No. T-3711  

No 
3300.00 

  

19 NS 12 
Supply of  fish Plate Nut Bolt with 
washer rails as per RDSO Drg No. T-
11501 

No 
932.00 
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S.No 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

20 
 

20 

NS 13 
Supply of fish Plate 90LBS Rails as per 
RDSO Drg No.  

No 
60.00   

21 NS 14 
Supply of  Metal linner 52 kg rails as per 
RDSO Drg No. T-3741 (GS) 

No 
3200.00   

22 NS 15 
Supply of  Nut Bolt with washer  22X110 
mm 

No 
520.00   

23 NS 16 
Supply of M.S. Bracket as per RDSO 
Drg No. T-4784  

No 
520.00   

24 
 
 

NS 17 
Supply of  Distance  Block as per RDSO 
Drg No. T-4785 

No 
520.00   

25 NS 18 
Supply of  Plate Screw as per RDSO 
Drg No. T-3913 

No 
1040.00 

  

26 NS 19 
Supplying of junction fish plates with nut 
bolt 90R/52kg from RDSO approved 
firm. OR Rites Certificate 

Set 15   

27 NS 20 

Laying and linking of permanent way 
(B.G) on already laid ballast bed on 
straight/curve (with/without wider gauge 
sleepers) with 52 kg. Rails/fist plated 
track on straights/ curves on 60 kg. PSC 
sleepers with elastic fastenings to 
correct track parameters as per 
specification complete. Rails 52 kg. for 
plain track, PSC sleepers and fittings 
(for straight & curve) will be supplied 
P.way material free of cost to the 
contractor by employer from store in the 
plant area, the contractor shall have to 
handle lead and lay them at site as per 
specification at his cost this also 
includes laying of track on level crossing 
on specified type of sleepers and 
fastenings          

Met
er  1200   
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S.No
. 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

28 NS 21 

Laying & fixing New 52 kg ( Industrial 
use Rail) Check Rails as per approved 
design on already laid 52 kg running 
rails on PSC Sleepers at curved 
alignment including cutting of flanges as 
required with all material, fittings fish 
plats and bolts from BHEL Store  
conforming to railway standard as per 
relevant RDSO drgs including all lead 
and lifts .       

Met
er 

350 

  

29 NS 22 

Laying & fixing in position new 52 kg ( 
Industrial use Rail) checkrail at level 
crossing on already laid 52 kg running 
rail on PSC sleepers on both side 
running rails including all lead lifts 
linking to PSC Sleepers to RDSO dry 
No. 4148 A including fabrication of  
90Lbs check rails as per design drilling 
& chamfering of holes, etc and fixing all 
fittings as per   RDSO drg. e.g. 
brackets, MS bolts & Nut Spring 
waster,/ packing plates distance blocks 
etc. from BHEL Store for check rails 
complete. (payment shall be made on 
the basis of the running track meters 
measured from end to end of check rails 
along the track.   

Met
er 

15   
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S.No 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

30 NS 23 

Manual through packing of newly laid 
tracks incl level crossing straight or 
curves to be a good geometry to 
conform to specified alignment & level 
and other track parameters including 
squaring of sleepers slewing of track to 
correct alignment gauging tightening   of 
fittings fixing them in correct  position 
lifting of track if required to obtain the 
required longitudinal/ cross levels and 
designed ballast cushion packing below 
the sleepers & boxing to approved 
Ballast profile with all tools & labours as 
a complete job. As the through packing 
is to be done on PSC Sleepers track all 
care be exercised to ensure that the 
sleepers are not damaged during 
packing of the sleepers are damaged in 
the process of through parking if the 
relapses are damaged in the process  of 
through packing the contractor  will 
have to replace them at his own cost.        

  

(1) first through packing bringing track 
to lev0el, alignment and ballast profile  

Met
er 1200   

(2) Second through packing providing 
full ballast cushion proper ballast profile  
and specified track parameters.    

Met
er 

1200   

(3) Third and final through packing 
providing full ballast cushion final ballast 
profile and specified track parameters.     

Met
er 1200   
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S.No
. 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

31 NS 
24 

Laying & fixing of B.G. 1 in 8.5 turnout fan 
shape design to RDSD drg No T-4865 
made from 52kg 90 UTS. T-12 (Ist  quality) 
rails, 6400 mm curved switch to RDSO drg 
No T-4866 and CMS crossing to RDSO 
drg No- T-4867 including all fittings and 
PSC sleepers to RDSO dry No. complete 
with all material including 52 kg 1st quality 
lead rails fish plates and fish bolts etc and 
all fitting suitable for PSC sleepers for 
motor points/fixing of hand levers check 
rails etc including all lead and lift. As a 
complete job  material Issue BHEL Store     

No. 3   

32 NS 
25 

Manual though packing of 52 Kg 
Rail/90Lbs Rail newly laid in 8.5 
turnout/point and crossings to bring them 
to a good geometry to conform to specified 
line level and parameters including   
designed layout of sleepers slewing of 
track to collect alignment ganging 
tightening of fittings fixing them in correct 
position, lifting of track as necessary to 
obtain the required longitudinal/crave 
levels and designed ballast profile with all 
tools & labour as a complete job as the 
through packing is to be done on PSC 
sleepers track all care be exercised to 
ensure that the sleepers are not damaged 
during packing       

    

  

(1) First through packing brining track to 
level alignment and ballast profile. No 3   

(2) Second through packing providing full 
ballast cushion proper ballast profile and 
specified track parameters.   

No 3   

(3)  Third and final through packing 
providing  full ballast cushion final ballast 
profile and specified track parameters.  

No 3   
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S.No
. 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

33 
NS 
26 

Handling/lifting/leading ballast of railway 
Specification for preparation of ballast bed 
of prepaired thickness 300 mm from 
existing stacks and putting the same in 
track including  all dressing profiling and 
boxing re handling ascend descend 
crossing of tracks etc. as per specification 
with contractor own tools and plants and 
labour as a complete job. 

Cu
m 2100   

34 NS 
27 

Removing and screening of existing 
ballast from, formation while repairing new 
formation after cutting the old formation 
and stacking the screened ballast along 
the track at location required .  

Cu
m 

100   

35 
NS 
28 

Fabrication & fixing of dead end as per 
RDSO drawing including painting of 
sleeper with  red paint fixing with Longer 
size bolts nut  rails and sleeper as a 
complete job. 

No. 1 

  

36 NS 
29 

Dismantling & Removing of existing B.G. 
track of any classification including hauling  
of material track crossing loading 
unloading transporting & the  material 
such as rails, CST/9 plate/wooden sleeper 
& fitting etc (under traffic block)  

Met
er 

305   

37 NS 
30 

Dismantling of old Turnouts on ST 
sleepers under traffic basic including 
leading and hauling of dismantle   and 
material track crossing  

No. 1   

38 NS 
31 

Linking of B.G track with 90 Lbs and 
CST/9 plate sleepers after spreading 
laying squaring on already spread ballast 
including shifting free rails, CST/9 plate 
sleepers & fitting up to block section 
length. Rates including gauging alignment 
to pre decided alignment in curves and 
straight leveling of linked B.G track, the 
Rates will also include kachcha packing  

Met
er 

330   
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S.No
. 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

39 
NS 
32 

Linking of B.G T/outs1 in 8.5 on 90 Lbs rail 
sleepers on under traffic block after spreading 
lying squaring on already spread ballast 
including leading of rails, crossing, ST sleepers 
& fitting etc lying along the track or at stack as a 
complete job T/out to good track geometry as 
per satisfaction. The rates will include kachcha 
packing.   

No. 1   

40 NS 
33 

Dismantling & removing of existing check rail 
curve portion including hauling of material at 
new location of track.  

Met
er 

140   

41 
NS 
34 

Fixing of check rails curve portion in CST/9 
plates linking in use of track inner  side  

Met
er 140   

42 NS 
35 

Removal of jammed Nut bolt from track CST/9 
track check rails & T/out ST sleepers up to block 
section length. 

No. 150   

43 
NS 
36 

Slewing of existing track 52 kg/90 Lbs rail with 
PRC, CST/9 plate sleeper to required alignment 
on curve/straight track including shifting of 
ballast making required track fit for 30 k MPH  
maintaining   alignment longitudinal and cross 
levels with contractor labour tools & plants 
machinery etc. as a complete job   

Met
er 100   

44 NS 
37 

Shifting of released ST sleeper/CST-9 coupling 
manually/ mechanically lying in BHEL Rly gate  
up to 200 m as per New alignment with all 
labour, T&P consumable item handling and re 
handling lead & lift crossing of track or any other 
obstruction as a complete job. 

No. 600   

45 NS 
38 

Hauling of T/out special PRC sleepers 52 
kg/60kg lead up to 1000 m   Set 3   

  Total “D” (Non DSR Items)     

  GRAND TOTAL “E” (C + D)     

  Service Tax Extra     

Note : - Contractor Should not offer Rates in Blank  Price Bid 
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SCHEDULE “A” PRICE BID 
SECTION A DSR ITEMS 

 
Sl. 
No. 

 
DSR 2007 
Ref:- 

 
Short Description of items 

(Refer DSR 2007 for detailed 
description ) 

 
 
Unit 

 
 
   Qty 

Quoted 
Rates  

Amount  
(Rs) 

 

1 2.6.1/64 
Earth work in excavation by 
mechanical means lead  upto 
50 m and lift 1.5 meter 

m3 6000 

 
101.85 

 
611100.00 

…
…

…
…

…
…

..…
…

.…
.........(A

bove /B
elow

) over rates for Item
 no 1 to 7 

 

2 2.3.1/64 

Banking available excavated 
earth in layers including 
watering , rolling with power 
roller and dressing up lead 
upto 50m and lift upto 1.5m in 
all kinds of soil 

m3 1000 

 
 
 

99.45 

 
 
99450.00 

3 16.1/240 

Preparation and consolidation 
of sub grade with power road 
roller of 8 to 12 tonne capacity 
after excavating earth to an 
average of 22.5 cm depth, 
dressing to camber and 
consolidating with road roller 
including making good the 
undulations etc and re-rolling 
the subgrade and disposal of 
surplus earth lead upto 50 
metres. 

M2 2411.5 

 
 
 
 
 
 

33.90 
 

 
 
 
 
 
 

81749.85 

4 2.32/68 
Clearing grass and removal of 
the rubbish 

100 
sq m2 60 

 

135.65 
 

8139.00 

5 1.1.2/54 Carriage of Earth  up 1 km . m3 6000 
 

   49.42 
 

296520.00 

6 16.3.2/240 
Supply of aggregate size 63 to 
45 mm 

m3 
2100 

 

768.45 
 

1613745.00 

7 DSR ITEM 
Any item not  included above 
but as per DSR 2007 

DSR 
unit 

 
100000 

    

     1.00 

 
100000.00 

  Total “A”    Rs 2810704  

  (B) Above/ below......... %  
 

Sub total B ( A  x….%  )  Rs 
 

  

  Total “C” ( A ±  B )   Rs   
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SECTION  B     NON DSR ITEMS  
S.No DSR 

2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

8 NS 1 
Supply of mono Block pre stressed 
concrete sleepers for BG, 60 kg. Rail as 
per RDSO Drg. No. T-2496  

No 500   

9 NS 2 

Supply of mono Block pre stressed 
concrete sleepers to suit B.G 52 kg 
running Rails and 90 Lbs Check Rails 
for level crossing as per RDSO Drg No. 
T-4148  

No 20   

10 NS 3 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4170  

No 20   

11 NS 4 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4171 

No 20   

12 NS 5 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4172 

No 40 

  

13 NS 6 

Supply of mono Block pre stressed 
concrete sleepers to suit curved track 
with slaek gauge to RDSO Drg No. T-
4173 

No 400 

  

14 NS 7 
Supply of  Elastic Rails Clip as per 
RDSO Drg No. T-3701 

No 
4000.00 

  

15 NS 8 
Supply of  J Clips 52 kg rails as per 
RDSO Drg No. T-4158  

No 
900.00 

  

16 NS 9 
Supply of  fish Plate 52 kg 610 mm long 
rails as per RDSO Drg No. T-090 (M) 

No 
406.00 

  

17 NS 10 
Supply of  Metal linner 52 kg rails as per 
RDSO Drg No. T-3742 (NGS) 

No 
3200.00 

  

18 NS 11 
Supply of  Rubber Pad 60 kg rails as 
per RDSO Drg No. T-3711  

No 
3300.00 

  

19 NS 12 
Supply of  fish Plate Nut Bolt with 
washer rails as per RDSO Drg No. T-
11501 

No 
932.00 
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S.No 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

20 NS 13 
Supply of fish Plate 90LBS Rails as per 
RDSO Drg No.  

No 
60.00   

21 NS 14 
Supply of Metal linner 52 kg rails as per 
RDSO Drg No. T-3741 (GS) 

No 
3200.00   

22 NS 15 
Supply of  Nut Bolt with washer  22X110 
mm 

No 
520.00   

23 NS 16 
Supply of M.S. Bracket as per RDSO 
Drg No. T-4784  

No 
520.00   

24 NS 17 
Supply of Distance Block as per RDSO 
Drg No. T-4785 

No 
520.00   

25 NS 18 
Supply of Plate Screw as per RDSO 
Drg No. T-3913 

No 
1040.00 

  

26 NS 19 
Supplying of junction fish plates with nut 
bolt 90R/52kg from RDSO approved 
firm. OR Rites Certificate 

Set 15   

27 NS 20 

Laying and linking of permanent way 
(B.G) on already laid ballast bed on 
straight/curve (with/without wider gauge 
sleepers) with 52 kg. Rails/fist plated 
track on straights/ curves on 60 kg. PSC 
sleepers with elastic fastenings to 
correct track parameters as per 
specification complete. Rails 52 kg. for 
plain track, PSC sleepers and fittings 
(for straight & curve) will be supplied 
P.way material free of cost to the 
contractor by employer from store in the 
plant area, the contractor shall have to 
handle lead and lay them at site as per 
specification at his cost this also 
includes laying of track on level crossing 
on specified type of sleepers and 
fastenings          

Met
er  1200   
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S.No
. 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

28 NS 21 

Laying & fixing New 52 kg ( Industrial 
use Rail) Check Rails as per approved 
design on already laid 52 kg running 
rails on PSC Sleepers at curved 
alignment including cutting of flanges as 
required with all material, fittings fish 
plats and bolts from BHEL Store  
conforming to railway standard as per 
relevant RDSO drgs including all lead 
and lifts .       

Met
er 

350 

  

29 NS 22 

Laying & fixing in position new 52 kg 
(Industrial use Rail) checkrail at level 
crossing on already laid 52 kg running 
rail on PSC sleepers on both side 
running rails including all lead lifts 
linking to PSC Sleepers to RDSO dry 
No. 4148 A including fabrication of  
90Lbs check rails as per design drilling 
& chamfering of holes, etc and fixing all 
fittings as per  RDSO drg. e.g. brackets, 
MS bolts & Nut Spring waster,/ packing 
plates distance blocks etc. from BHEL 
Store for check rails complete. 
(payment shall be made on the basis of 
the running track meters measured from 
end to end of check rails along the 
track.   

Met
er 

15   
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S.No 

 
DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

30 NS 23 

Manual through packing of newly laid 
tracks incl level crossing straight or 
curves to be a good geometry to 
conform to specified alignment & level 
and other track parameters including 
squaring of sleepers slewing of track to 
correct alignment gauging tightening   of 
fittings fixing them in correct  position 
lifting of track if required to obtain the 
required longitudinal/ cross levels and 
designed ballast cushion packing below 
the sleepers & boxing to approved 
Ballast profile with all tools & labours as 
a complete job. As the through packing 
is to be done on PSC Sleepers track all 
care be exercised to ensure that the 
sleepers are not damaged during 
packing of the sleepers are damaged in 
the process of through parking if the 
relapses are damaged in the process  of 
through packing the contractor  will 
have to replace them at his own cost.        

  

(1) first through packing bringing track 
to lev0el, alignment and ballast profile  

Met
er 1200   

(2) Second through packing providing 
full ballast cushion proper ballast profile  
and specified track parameters.    

Met
er 1200   

(3) Third and final through packing 
providing full ballast cushion final ballast 
profile and specified track parameters.     

Met
er 

1200   
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S.No
. 

DSR 
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Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

31 NS 
24 

Laying & laying & fixing of B.G. 1 in 8.5 
turnout fan shape design to RDSD drg No 
T-4865 made from 52kg 90 UTS. T-12 (Ist  
quality) rails, 6400 mm curved switch to 
RDSO drg No T-4866 and CMS crossing 
to RDSO drg No- T-4867 including all 
fittings and PSC sleepers to RDSO dry 
No. complete with all material including 52 
kg 1st quality lead rails fish plates and fish 
bolts etc and all fitting suitable for PSC 
sleepers for motor points/fixing of hand 
levers check rails etc including all lead and 
lift. As a complete job  material Issue 
BHEL Store     

No. 3   

32 NS 
25 

Manual though packing of 52 Kg 
Rail/90Lbs Rail newly laid in 8.5 
turnout/point and crossings to bring them 
to a good geometry to conform to specified 
line level and parameters including   
designed layout of sleepers slewing of 
track to collect alignment ganging 
tightening of fittings fixing them in correct 
position, lifting of track as necessary to 
obtain the required longitudinal/crave 
levels and designed ballast profile with all 
tools & labour as a complete job as the 
through packing is to be done on PSC 
sleepers track all care be exercised to 
ensure that the sleepers are not damaged 
during packing       

    

  

(1) First through packing brining track to 
level alignment and ballast profile. No 3   

(2) Second through packing providing full 
ballast cushion proper ballast profile and 
specified track parameters.   

No 3   

(3)  Third and final through packing 
providing  full ballast cushion final ballast 
profile and specified track parameters.  

No 3   
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S.No 

DSR 
2007 
Ref:- 

 
Description of items  

 
Unit 

 
   Qty 

Quoted 
Rates 
(Rs)  

Amount 
(Rs) 

33 NS 
26 

Handling/lifting/leading ballast of railway 
Specification for preparation of ballast bed 
of prepaired thickness 300 mm from 
existing stacks and putting the same in 
track including  all dressing profiling and 
boxing re handling   ascend descend 
crossing of tracks etc. as per specification 
with contractor own tools and plants and 
labour as a complete job. 

Cu
m 

2100   

34 
NS 
27 

Removing and screening of existing 
ballast from, formation while repairing new 
formation after cutting the old formation 
and stacking the screened ballast along 
the track at location required.  

Cu
m 100   

35 NS 
28 

Fabrication & fixing of dead end as per 
RDSO drawing including painting of 
sleeper with  red paint fixing with Longer 
size bolts nut  rails and sleeper as a 
complete job. 

No. 1 

  

36 
NS 
29 

Dismantling & Removing of existing B.G. 
track of any classification including hauling  
of material track crossing loading 
unloading transporting & the  material 
such as rails, CST/9 plate/wooden sleeper 
& fitting etc (under traffic block)  

Met
er 305   

37 NS 
30 

Dismantling of old Turnouts on ST 
sleepers under traffic basic including 
leading and hauling of dismantle   and 
material track crossing  

No. 1   

38 
NS 
31 

Linking of B.G track with 90 Lbs and 
CST/9 plate sleepers after spreading 
laying squaring on already spread ballast 
including shifting free rails, CST/9 plate 
sleepers & fitting up to block section 
length. Rates including gauging alignment 
to pre decided alignment in curves and 
straight leveling of linked B.G track, the 
Rates will also include kachcha packing  

Met
er 330   
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S.No 
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   Qty 
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(Rs)  

Amount 
(Rs) 

39 
NS 
32 

Linking of B.G T/outs1 in 8.5 on 90 Lbs rail 
sleepers on under traffic block after spreading 
lying squaring on already spread ballast 
including leading of rails, crossing, ST sleepers 
& fitting etc lying along the track or at stack as a 
complete job T/out to good track geometry as 
per satisfaction. The rates will include kachcha 
packing.   

No. 1   

40 NS 
33 

Dismantling & removing of existing check rail 
curve portion including hauling of material at 
new location of track.  

Met
er 

140   

41 
NS 
34 

Fixing of check rails curve portion in CST/9 
plates linking in use of track inner  side  

Met
er 140   

42 NS 
35 

Removal of jammed Nut bolt from track CST/9 
track check rails & T/out ST sleepers up to block 
section length. 

No. 150   

43 NS 
36 

Slewing of existing track 52 kg/90 Lbs rail with 
PRC, CST/9 plate sleeper to required alignment 
on curve/straight track including shifting of 
ballast making required track fit for 30 k MPH  
maintaining   alignment longitudinal and cross 
levels with contractor labour tools & plants 
machinery etc. as a complete job   

Met
er 

100   

44 
NS 
37 

Shifting of released ST sleeper/CST-9 coupling 
manually/ mechanically lying in BHEL Rly gate  
up to 200 m as per New alignment with all 
labour, T&P consumable item handling and re 
handling lead & lift crossing of track or any other 
obstruction as a complete job. 

No. 600   

45 
NS 
38 

Hauling of T/out special PRC sleepers 52 
kg/60kg lead up to 1000 m   Set 3   

  Total “B” (Non DSR Items)     

  GRAND TOTAL “C” (“A” + ”B”)     

  Service Tax Extra     
Note : - All rates quoted above are inclusive of al l taxes and duties and exclusive 
of Service Tax 
 


