IR PE&SD, BHEL.R.C. Puram, Hyderabad-502032 Dt: 30.12.2021
Bffr
PE&SD Ref no.: TOAUX00073_NIT-61520. Rev 00
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(https://leprocurebhel.co.in)

Sub-BHEL reply to the Pre bid query.

Name of the Work: “STRUCTURAL STEEL & MECHANICAL EQUIPMENT ERECTION AND PIPING WORKS etc.” FOR IOCL PARADIP-STANDBY SRU
(525TPD) TRAIN PROJECT”.

Pre Bid queries raised by bidder, Name: M/s SOPAN O&M COMPANY PVT. LTD.

Form No: F-08 (Rev 00), FORMAT FOR SEEKING CLARIFICATION

SI No. Tender Description Bidders Query BHEL’s Clarification
Document
1 Vol 1ATCC | All Mechanical Kindly confirm distance from BHEL Stores to the actual Site | Approximately 1.2-1.5KM

equipment’s, Pipes, fittings | location where equipment erection is to be done.
etc. has to be transported
from BHEL stores to Site

2 Surface Finish & Primer of | Confirm whether Surface finish & primers for all the pipes is 1. Scope of Surface finish & shall be as per TCC
all Pipes included in Erection Contractor scope or Pipe supplier Chapter 2, Clause 1.1. Painting.

scope? 2. Please refer TCC, Annexure VI, and Doc No.
If it is in Contractor’s scope then, kindly confirm the Document No.080557C-000-JSD-2300-001
applicable painting scheme for each pipeline group/class.

3 Painting / Touch up Request you to provide details of Painting scheme Please refer TCC, Annexure VI, and Doc No.
equipment wise / pipes. Document No. 080557C-000-JSD-2300-001

4 Structural Works Kindly confirm required necessary Structural Steel and Pre-Fabricated Structural Steel shall be made

Plates shall be supplied loose by BHEL at their stores. Only available by BHEL at BHEL Store.
fabrication & Installation work will be in Contractor scope

5 Engineering for Structural We understand that, the structural stability of existing pipe | Point is noted. existing structure stability is not in
stability rack where we supposed to do pipe erection work is scope of Bidders.
already checked & confirmed.
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Engineering verification related to existing structures /
platforms / pipe racks etc. is not included in Bidder scope.

6 Civil, Electrical & We assume that Civil, Electrical & instrumentation work of 1. No scope related to Electrical &
instrument work any kind is not envisaged in Bidder scope. Instrumentation work is included in this
tender.
2. For Civil work’s scope please refer section A
6 of price bid format of NIT.
7 Insurance Kindly confirm Insurance of any kind is not envisaged in Bidders need not take insurance.
Bidder scope
8 Supply of Gate Valves VMS is not provided in the Tender document. Request to Refer the published corrigendum no.1 dated:
please provide VMS: 513 FE 26.11.2021.
9 Supply of hardware’s / Kindly confirm all hardware’s / fittings /flanges/elbows etc. | It is clarified that all the Piping Material is supplied
fittings /flanges/elbows items required for pipeline connection will be provided by by BHEL.
etc. BHEL as loose item supply at its Store.
10 Insulation Please provide more details on insulation (Ex: Density of 1. Density of Thermal Insulation (Rockwool) is
Mineral wool, insulation thickness etc.) 128 Kg/m3.
2. Thickness of individual mattress varies from
25mm to 75mm.
3. Insulation Thickness for the Individual lines
varies from 25mm to 140mm.
11 Annexure-VIII Controtrace brochure for Installation procedure (Annexure- 1. Refer the published corrigendum no.1
VIII) - Not available in Tender website. Request you to dated: 26.11.2021 for Annexure-VIII.
please provide us the same for our understanding. 2. Tender document to be followed.
As per tender requirement, requisite manpower (12 skilled
and 6 unskilled) is to be provided by bidder for this work. In
case any additional manpower required over and above the
tender requirement during actual installation work then
same shall be suitably compensated man-day basis the
bidder.
Please confirm.
12 Electricity & water charges | Kindly confirm Electricity & water will be provided by BHEL | Confirmed. For detail refer the TCC.
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on chargeable basis.

13 Erection & Installation Kindly provide Erection & installation procedure for all Will be provided after award of work if applicable.
Procedure Major mechanical equipment’s.
14 Hot Tapping Kindly confirm whether Hot Tapping is required or not? If Hot tapping is not envisaged.
yes, provide no. of Tapping, Pipe MOC & size etc. with
other process related parameter.
15 Piping Layout Kindly provides us the Piping Layout. The piping layout shall be provided during the
execution stage .
16 Interface Kindly confirm the Interface for scope of work of this BHEL has engaged the others contractors also for
tender with other facilities/Contractor works. doing other works like General civil and piling work,
Electrical and C&I works, Material handling work etc.
All the contractors have to work under the
instruction of the construction manager/Site
engineer of BHEL.
Interface with other scope of work/contractors shall
be as per BHEL approved drawing and same shall be
informed during execution stage.
17 Temporary Cathodic Kindly understand, Temporary Cathodic Protection (TCP) or | Cathodic protection is not envisaged for above
Protection or Permanent Permanent Cathodic Protection (PCP) is not envisaged for ground piping.
Cathodic Protection this project.
Kindly Confirm.
18 Access Platform for Piping | We understand that supply of access platform is not in The structural steel for valve access platforms shall
Erection (page no 8) bidder’s scope of work. Bidder need to fabricate free be supplied by BHEL. The details of the Plat form
supplied access platform whenever required. shall be furnished during the Execution stage. The
approximate Tonnage of platforms is envisaged as
Quantity / weight of access platform is given in the tender 10 MT.
documents. Please confirm the same.
19 Special Tools & Tackles We understand that, during erection work all Special tools BHEL shall not provide any special tools and tackles

& tackles will be provided by BHEL to the Bidder as free
issue material.

other than as specified in the tender document.

Page.3 of 4




20 OEM Support. Any kind of OEM support required during erection, testing, | Bidder’s understanding is correct. However, ovrall
Commissioning, Trial operation etc. of equipment’s will be responsibility of commissioning and trial run shall lie
in the scope of BHEL. Please confirm. with bidder. For this Bidder need to have Expert

Manpower for Commissioning Works as per price
bid format section A and TCC chapter I, cl 1.4

21 Statuary Approval Please enlist all the Statuary Approval in Bidder scope. Tender document shall be followed.

22 Variation in Pipe Inch-Dia. For this tender, bidder requires to submit rates in weight Deviation limit for inch-dia and inch-meter
basis of piping work however; exact Piping details are not guantities specified in the technical specification is
mentioned. Also estimated piping work quantities are given | +/-20%.
in the form of Inch-diameter and Inch-meter.

We understand that, the given quantity of Inch-diameter If the quantities are exceeded beyond the +ve
and inch-meter of piping is firm and there is unlikely any deviation limit, payment of excess quantities beyond
variation in the given inch-diameter and Inch-meter deviation limit shall be regulated as “Supplementary
guantity of piping. item” as per clause no. 2.16 of GCC.
During job execution, if any additional positive quantity
variation is observed then same shall be suitably Similarly, if the quantities are executed less than the
compensated to the bidder with extra price. The submitted | —ve deviation limit, reduction shall be made in the
weight basis rates will be not be applicable for the payments of the corresponding line item of
additional quantity variation. “Schedule of Quantities” as per rate derived for
Kindly confirm. corresponding “Supplementary items” as per clause
no. 2.16 of GCC.

23 Dismantled material All dismantled material will be handed over to BHEL. Confirm
Kindly confirm.

24 Payment Terms We understand that all payments will be made on Pro-rata | Price bid format and Tender document to be
monthly billing basis. followed.

25 Liquidated Damage/Penalty | Liquidated Damage/Penalty at the rate of 0.5% of the LD/Penalty rates are applicable on final executed

undelivered contract value, per week of delay or part
thereof subject to a maximum of 10% of the undelivered
contract value.

Kindly confirm.

contract value and not on undelivered contract
value. Please follow tender specification clause no.
2.7.10 for details.
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