

PROJECT NAME:-2X800MW SINGRUALI STPP STAGE-III

BILL OF QUANTITIES AND % WEIGHTAGE OF INDIVIDUAL ITEMS W.R.T. THE TOTAL LUMP SUM PRICE (RATE SCHEDULE)

SCOPE OF WORK- BALANCE WORKS OF DESIGNING, MANUFACTURING, SUPPLY, PACKING, LOADING, TRANSPORTATION, UNLOADING, INSTALLING AND COMISSIONING (INCLUDING CIVIL, STRUCTURAL, ARCHITECTURAL AND FINISHING WORKS), PRE-FABRICATED PORTABLE, DETACHABLE, 01 NO. CUSTOMER OFFICE (SIZE: 1700SQM), 01 NO. SAFTEY PARK AND 04 NOS. CLOSED SHEDS (SIZE: 1050SQM EACH) INCLUDING FOUNDATIONS, SUB STRUCTURES, SUPER STRUCTURES, STP, WATER SUPPLY, SANTIARY WORKS, PARKING SHEDS, FURNITURE, FURNISING, OVERHEAD TANKS, AIR CONDITIONING, ELECTRICAL WORKS AND FINISHING ETC. COMPLETE IN ALL RESPECTS AS PER LAYOUT & CONSTRUCTION DRAWINGS AND DIRECTIONS OF ENGINEER IN-CHARGE AT 2X800MW SINGRUALI STPP STAGE-III, DISTRICT- SONEBHADRA, UTTAR PRADESH.

Sl.No.	Item Description	UOM	QTY	RATES (INR)= TOTAL QUOTED PRICE * WEIGHTAGE /(QUANTITY*100)	AMOUNT (INR)= RATE * QUANTITY	WEIGHTAGE (IN %)
1	Balance works of Designing, Manufacturing, Supply, Packing, Loading, Transportation, Unloading, Installing and Commissioning (including civil, structural, architectural and finishing works) Prefabricated, portable, detachable, cabin type construction office having floor area of 1700sqm , clear height from finished floor to false ceiling shall be minimum 3m as per layout shown including foundations, substructures, superstructure, finishing all complete. Detailed specification is available in attached drawing no. 1150-001-POC-A-001 REV NO. B	Nos.	1	₹ -	₹ -	37.1976266545
2	Designing, Manufacturing, Supply, Packing, Loading, Transportation, Unloading, Installing and Commissioning (including civil, structural, architectural and finishing works) Single storeyed, pre-engineered building with steel frame construction and insulated sandwich cladding walls and sandwiched metal sheet roofing as per layout shown including foundation, substructures, superstructure, finishing all complete for construction of functional Safety Park . Detailed specification is available in attached drawing no. 1150-001-POC-A-002 REV NO. B	Nos.	1	₹ -	₹ -	18.0739388407
3	Designing, Manufacturing, Supply, Packing, Loading, Transportation, Unloading, Installing and Commissioning (including civil, structural, architectural and finishing works) Pre-engineered building to be constructed as a Construction Stores including all foundations, substructures, superstructures, finishing all complete. Detailed specification is available in attached drawing no. 1150-001-POC-A-012 REV NO. A	Nos.	4	₹ -	₹ -	44.7284345048
Total Amount					₹ -	

TECHNICAL CONDITIONS OF CONTRACT (TCC)	
PREAMBLE FOR BOQ CUM RATE SCHEDULE	
1	Details of the items in the Rate Schedule shall be read in conjunction with the Corresponding Consultants/ Customer specifications, drawings and other documents and shall have precedence over any contrary statement mentioned anywhere in this document.
2	The work shall be carried out as per construction drawings, specifications, the description of the items in this schedule and/or Engineer's instructions, Drawings enclosed with these documents are to provide idea of the type of work involved.
3	Unless specifically mentioned otherwise in the contract, the contractor shall quote his rates for the finished items and shall provide for the complete cost towards fuel, tools, tackle, equipment, constructional plant , temporary works, labour materials, levies , taxes , transport, layout, repairs, rectification, maintenance till handing over, supervision, shops, establishments, services, temporary roads, revenue expenses, contingencies, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the works according to the contract.
4	The rate shall also be inclusive of carrying out topography survey of site to establish levels and coordinates at suitable intervals, form existing grid levels and coordinates furnished by the owner, establish bench marks, setting out the location and levels of the proposed structures, constructions and making references, pillars and other identification marks etc. No separate payment will be made towards the same.
5	BHEL Engineer's decision shall be final and binding on the contractors regarding clarification of items in Rate schedule with respect to the other sections of the contract.
6	In case of any discrepancy between item description, relevant specification, clarification shall be sought at tender stage itself. Otherwise it shall be assumed that the contractor has quoted for the more stringent requirement.

PROJECT: 2X800 MW SINGRAULI STPP, STAGE-III

Summary (Un-Priced Rate Schedule)

Sl. No.	Item Description	Quantity	Units	Quoted Currency in INR / Other Currency	BASIC TOTAL AMOUNT In Figures To be entered by the Bidder Rs. P	TOTAL AMOUNT (For taxes refer Chapter-VIII of TCC) Rs. P	TOTAL AMOUNT In Words
1	2	3	4	5	6	7	8
1	<p>TOTAL LUMP SUM PRICE FOR ENTIRE SCOPE OF WORK AS PER TENDER NO. : BHEL/CPC/SGL/BAL_CO_SP_CS/26/089 for "BALANCE WORKS OF DESIGNING, MANUFACTURING, SUPPLY, PACKING, LOADING, TRANSPORTATION, UNLOADING, INSTALLING AND COMMISSIONING (INCLUDING CIVIL, STRUCTURAL, ARCHITECTURAL AND FINISHING WORKS), PRE-FABRICATED PORTABLE, DETACHABLE, 01 NO. CUSTOMER OFFICE (SIZE: 1700SQM), 01 NO. SAFTEY PARK AND 04 NOS. CLOSED SHEDS (SIZE: 1050SQM EACH) INCLUDING FOUNDATIONS, SUB STRUCTURES, SUPER STRUCTURES, STP, WATER SUPPLY, SANTIARY WORKS, PARKING SHEDS, FURNITURE, FURNISHING, OVERHEAD TANKS, AIR CONDITIONING, ELECRICAL WORKS AND FINISHING ETC. COMPLETE IN ALL RESPECTS AS PER LAYOUT & CONSTRUCTION DRAWINGS AND DIRECTIONS OF ENGINEER- IN-CHARGE AT 2X800MW SINGRAULI STPP STAGE-III, DISTRICT- SONEBHADRA, UTTAR PRADESH."</p>	1.00	Total LUMP SUM Price	INR		-	
Total in Figures						-	
Quoted Rate in Words							