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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Component Fabrication Plant, 
Rudrapur, Udham Singh Nagar. 

Uttarakhand, 263153 

 
Limited Tender Enquiry No. BHE/RU/FES/2014-15/03 Dt:-28-05-2014. 

 
Handling at Site Stores / Storage yard, Transportation to Site of Work, Pre assy , 
Erection, Testing and Commissioning of Bus duct at NTPC Ltd. Vindhyachal Super 
Thermal Power Station (STPP)- Stage-V(1X500 MW) 
 

One set of Tender documents consisting of 
1) Techno-commercial bid. 
2) Price bid. 

Book Sl. No............... 
 
Issued To, 
M/s, 
.......................................................................... 
.......................................................................... 
.......................................................................... 
.......................................................................... 
.......................................................................... 
 
Refer NIT for Last date of submission 
Please note this tender document is not transferable. 
 
For any query related to above tender document, please contact: 
 

1) Ajit Kumar Sahay, Dy. Mgr(FES & PPC), FES/PPC Deptt,  
Email: ajitsahay@bhel.in, Ph: 05944-257237. 
 

2) Sanjay Meena, Engr (FES), FES Deptt,  
Email: sanjaymeena@bhel.in,Ph: 05944-257236. 
       For and on behalf of 

                       Bharat Heavy Electricals Limited 
 

 Engineer / FES-Dept. 
Place:- Rudrapur 

Date:-  

mailto:ajitsahay@bhel.in
mailto:sanjaymeena@bhel.in
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Book Sl no ………. 
 
Issued to 
M/s 
 
 
 
 
 
 
Refer NIT for Last date of submission 
Please note this tender document is not transferable 
 

For and on behalf of 
Bharat Heavy Electricals Limited 
 
 

        Addl General Manager / Contracts 
Place: Rudrapur 
Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTICE INVITING 
TENDER                 
 

 

 

Rev-01  

01-04-

2014 

BHARAT HEAVY ELECTRICALS LIMITED, RUDRAPUR 

1/4/2014 
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Ref: BHE/RU/FES/2014-15/03                Date: 28-05-2014 
 

NOTICE INVITING TENDER (NIT)  
FOR NTPC Ltd. VINDYACHAL STPP-STAGE-V(1X500 MW). 

NOTE: BIDDER MAY DOWNLOAD FROM WEB SITES 
OR 

PURCHASE TENDERS FROM THIS OFFICE 
================================================================================ 

To,  
................................... 
................................... 
................................... 
 
Dear Sir / Madam 

Sub : NOTICE INVITING TENDER 
 

Sealed offers in two part bid system are invited for NTPC Ltd. VINDYACHAL STPP-
STAGE-V(1X500 MW) from reputed & experienced bidders (Meeting PRE 
QUALIFICATION CRITERIA as mentioned in Annexure-I) for the subject job by the 
undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED,RUDRAPUR  
as per the tender document. Following points relevant to the tender may please be noted 
and complied with. 
 

01. SAILENT FEATURE 
 

Sl.No. ISSUE DESCRIPTION 

I TENDER BHE/RU/FES/2014-15/03 

II BROAD SCOPE OF 
WORK 

Handling at Site Stores / Storage yard, 
Transportation to Site of work, Pre assy., 
Erection/Installation, Testing and Commissioning of 
Bus duct package and accessories for NTPC Ltd., 
VINDYACHAL STPP-STAGE-V(1X500 MW). 

III DETAILS OF TENDER DOCUMENT 

(a)  Volume-IA Technical Conditions of Contract (TCC) consisting 
of Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 
for NTPC Ltd., VINDYACHAL STPP-STAGE-
V(1X500 MW). 

(b)  Volume-IB Special Conditions of Contract (SCC) 

(c)  Volume-IC General Conditions of Contract (GCC) 
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(d)  Volume-ID Forms and Procedures 

(e)  Volume-II Price Bid  
 

(f)  Due Date & 
Time of Offer 
Submission 
 

Date : 17-06-2014 , Time :15.00 Hrs 
Tenders for NTPC Ltd., VINDYACHAL STPP-
STAGE-V(1X500 MW) can be submitted through 
representative /in person at designated tender box at 
BHEL RUDRAPUR. 
 

(g)  Opening of 
Tender 
 

Date : 17-06-2014 , Time :15.30 Hrs  
Notes:- 
(1) In case the due date of opening of tender 
becomes a non-working day, tenders shall be 
opened on next working day at the same time. 
2) Bidder may depute representative to witness 
the opening of tender 
 

(h)  EMD Amount Rs 1,00,000/- (Rupees One Lakh Only) 
 

(i)  Cost of Tender(Non 
Re-fundable) 

Rs 1,000/-(Rupees One Thousand Only) 
 

(j)  Last Date for Seeking 
Clarification 

At least 4 days before the due date of offer 
Submission. 
 

 
02. The offer shall be submitted as per the instructions of tender document and as    

detailed in this NIT. Bidders to note specifically that all pages of tender document, 
including these NIT pages of this particular tender together with subsequent 
correspondences shall be submitted by them, duly signed & stamped on each 
page, as part of offer. Rates / Price including discounts / rebates, if any, 
mentioned anywhere / in any form in the techno- commercial offer other than 
the Price Bid, shall not be entertained. 

03. Unless specifically stated otherwise, bidder shall deposit EMD/Cost of Tender 
through Demand Draft / Pay Order in favour of Bharat Heavy Electricals Ltd, 
payable at RUDRAPUR For other details and for ‘One Time EMD’ please refer 
General Conditions of Contract. 

04. Procedure for Submission of Tenders: The Tenderers  must   submit    their 
Tenders to Officer inviting Tender, as detailed below: 

a) PART-I consisting of ‘PART-I A (Techno Commercial Bid for NTPC Ltd., 
VINDYACHAL STPP-STAGE-V(1X500 MW) Book-I & Book-II) & ‘PART-I B 
(EMD) in two separate sealed and super scribed envelopes (ENVELOPE-I 
& ENVELOPE-II). 
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b) PART-II (Volume-II:-Price Bid) – In sealed and super scribed envelope 
(ENVELOPE-III). 

c) One set of each document shall be retained by the bidder for their 
reference. 

05. The contents for ENVELOPES and the superscription for each sealed cover / 
Envelope are as given below. (All pages to be signed and stamped) 

Sl.NO. Description Remarks 

 PART I A  

 ENVELOPE – I super scribed as : 
PART-IA (TECHNO COMMERCIAL BID FOR NTPC Ltd., 
VINDYACHAL STPP-STAGE-V (1X500 MW).) 
TENDER NO : 
NAME OF WORK:  Handling at Site Stores / Storage yard, 
Transportation to Site of Work, Pre assy, Erection, Testing 
and Commissioning of Bus duct for NTPC Ltd., 
VINDYACHAL STPP-STAGE-V(1X500 MW). 
PROJECT:NTPC Ltd. VINDYACHAL STPP-STAGE-V 
(1X500 MW). 
DUE DATE OF SUBMISSION: 
CONTAINING THE FOLLOWING:- 

 

i Covering letter / Offer forwarding letter of Tenderer.  

ii Duly filled-in `No Deviation Certificate' as per prescribed 
format to be placed after document under sl no (i) above. 
Note:- Deviation is not accepted by BHEL Rudrapur. In case 
of bidder mention deviation in tender document in any ever 
offer shall be rejected. 

 

iii. Supporting documents/ annexure/ schedules/ drawing etc as 
required in line with Pre-Qualification criteria. 
It shall be specifically noted that all documents as per above 
shall be indexed properly and credential certificates issued 
by clients shall distinctly bear the name of organization, 
contact ph no, FAX no, etc. 

 

iv All Amendments / Correspondences / Corrigenda / 
Clarifications / Changes / Errata etc., pertinent to this NIT. 

 

v Duly filled-in annexure, formats etc as required under this 
Tender Specification/NIT 

 

vi Notice inviting Tender (NIT)  

vii Volume – I A : Technical Conditions of Contract (TCC) 
consisting of Scope of work, Technical Specification, 
Drawings, Procedures, Bill of Quantities, Terms of payment, 
etc for NTPC Ltd.,VINDYACHAL STPP-STAGE-V(1X500 
MW). 

 

viii Volume – I B : Special Conditions of Contract (SCC)  
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ix Volume – I C : General Conditions of Contract (GCC)  

x Volume – I D : Forms & Procedures  

xi Volume – II : Price Bid (Un-filled).  

xii Any other details preferred by bidder with proper indexing.  

PART I B 

 ENVELOPE – II super scribed as: 
PART-IB (EMD / COST of TENDER) 
TENDER NO : 
NAME OF WORK: Handling at Site Stores / Storage 
yard, Transportation to Site of Work, Pre assy, Erection, 
Testing and Commissioning of Bus duct for NTPC Ltd., 
VINDYACHAL STPP-STAGE-V(1X500 MW). 
 
PROJECT:NTPC Ltd.,VINDYACHAL(STPS)1X500 MW. 
DUE DATE OF SUBMISSION: 
CONTAINING THE FOLLOWING: 

 

i Earnest Money Deposit (EMD) in the form as indicated 
in this Tender 

OR 
Documentary evidence for ‘One Time EMD’ with BHEL 
Rudrapur. 

 

PART II A 

 PRICE BID for package consisting of the following shall 
be enclosed 

 

 ENVELOPE-III super scribed as: 
PART-II A (PRICE BID) 
TENDER NO : 
NAME OF WORK: Handling at Site Stores / Storage 
yard, Transportation to Site of Work, Pre assy, Erection, 
Testing and Commissioning of Bus duct for NTPC Ltd., 
VINDYACHAL STPP-STAGE-V(1X500 MW). 
 
PROJECT: NTPC Ltd.,VINDYACHAL(STPS)1X500 MW 
DUE DATE OF SUBMISSION: 
CONTAINING THE FOLLOWING: 
 

 

i Covering letter / Offer forwarding letter of Tenderer 
enclosed in Part-I 

 

ii Volume II – PRICE BID for NTPC Ltd., VINDYACHAL 
STPP-STAGE-V(1X500 MW) (Duly Filled in Schedule of 
Rates – rate / price to be entered in words as well as 
figures) 
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 OUTER COVER  

 ENVELOPE-IV (MAIN ENVELOPE / OUTER 
ENVELOPE) 
super scribed as: 
TECHNO-COMMERCIAL BID, PRICE BID & EMD FOR 
NTPC Ltd. VINDYACHAL STPP-STAGE-V(1X500 MW). 
TENDER NO: 
NAME OF WORK: Handling at Site Stores / Storage 
yard, Transportation to Site of Work, Pre assy, Erection, 
Testing and Commissioning of Bus duct for NTPC Ltd. 
VINDYACHAL STPP-STAGE-V(1X500 MW). 
PROJECT:NTPC Ltd. VINDYACHAL(STPS)1X500 MW. 
DUE DATE OF SUBMISSION: 
CONTAINING THE FOLLOWING: 

 

i o Envelope I 
o Envelope II 
o Envelope III 

 

 
SPECIAL NOTE: 
All documents / annexure submitted with the offer shall be properly annexed and placed 
in respective places of the offer as per enclosure list mentioned in the covering letter. 
BHEL shall not be responsible for any missing documents. 
 

06.  No Deviation with respect to tender clauses and no additional clauses/ suggestions 
/ in Techno-commercial bid / Price bid shall normally be considered by BHEL. 
Bidders are requested to positively comply with the same. 

07. BHEL reserves the right to accept or reject any or all Offers without assigning any 
reasons thereof. BHEL also reserves the right to cancel the Tender wholly or partly 
without assigning any reason thereof. Also BHEL shall not entertain any 
correspondence from bidders in this matter (except the refund of EMD for 
unsuccessful bidder). 

08. Since the job shall be executed at site, bidders must visit site / work area and study 
the job content, facilities available, availability of materials, prevailing site conditions 
including law & order situation etc before quoting for this tender. They may also 
consult this office before submitting their offers, for any clarifications Regarding 
scope of work, facilities available at sites or on terms and conditions. No additional 
claim shall be entertained by BHEL in future, on account of no acquaintance of 
above. 

09.  For any clarification on the tender document, the bidder may seek the same in 
writing or through e-mail, as per specified format, within the scheduled date for 
seeking clarification, from the office of the undersigned. BHEL shall not be 
responsible for receipt of queries after due date of seeking clarification due to postal 
delay or any other delays. Any clarification / query received after last date for 
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seeking clarification may not be normally entertained by BHEL and no time 
extension will be given. 

10. In the event of any conflict between requirement of any clause of this specification/ 
documents / drawings / data sheets etc or requirements of different codes 
/standards specified, the same to be brought to the knowledge of BHEL in writing 
for clarification before due date of seeking clarification (whichever is 
applicable),otherwise, interpretation by BHEL shall prevail. Any typing error / 
missing pages /other clerical errors in the tender documents, noticed must be 
pointed out before pre-bid meeting / submission of offer, else BHEL’s interpretation 
shall prevail. 

11. BHEL may decide holding pre-bid discussion [PBD] with all intending bidders as per 
date indicated in the NIT. The bidder shall ensure participation for the same at the 
appointed time, date and place as may be decided by BHEL. Bidders shall plan 
their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part 
of tender. 

12. The entire work will be assigned to a single party. Selection of L-1 parties will be 
based on Grand Total arrived in Price Bid. Unless otherwise specifically mentioned, 
bidder’s quoted price shall deemed to be in compliance with tender including IPBD 
& SPBD. 

13. The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender 
in order to be qualified. The Price Bids of only those bidders will be opened who will 
be qualified for the subject job on the basis of pre-qualification evaluation/ techno-
commercial bids, approval / acceptance of customer (as applicable), etc. and date 
of opening of price bids shall be intimated to only such bidders. 

14. In case BHEL decides on a `Public Opening', the date & time of opening of the 
sealed PRICE BID shall be intimated to the qualified bidders and in such a case, 
bidder may depute one authorised representative to witness the price bid opening 
BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all 
Unsuccessful / Disqualified bidders under intimation to the respective bidders. 

15. Validity of the offer shall be for six months from the latest due date of offer 
submission (including extension, if any) or specified otherwise in Special Conditions 
of Contract of tender. 

16. BHEL reserves the right to decide the successful bidder on the basis of 
Reverse Auction (RA) process. In such case all qualified bidders will be intimated 
regarding procedure / modality for RA process prior to Reverse Auction and price 
will be decided as per the rules for Reverse Auction. However, if reverse auction 
process is unsuccessful as defined in the RA rules/ procedures, or for whatsoever 
reason, then the sealed ‘PRICE BIDs’ for NTPC Ltd. VINDYACHAL STPP-STAGE-
V(1X500 MW) will be opened for deciding the successful bidder. BHEL’s decision in 
this regard will be final and binding on bidder. 

17. The offers of the bidders who are on the banned list as also the offer of the bidders,     
who engage the services of the banned firms, shall be rejected. The list of banned 
firms is available on BHEL web site “www.bhel.com”. 
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18. The bidders shall not enter into any undisclosed M.O.U. or Tie Ups/Consortium 
Agreement with another party/bidder with respect to this tender. 

19. The bidder shall submit documents in support of possession of ‘Qualifying 
Requirements” duly self-certified and stamped by the authorized signatory, indexed 
and properly linked in the format for PQR. In case BHEL requires any other 
documents/proofs, these shall be submitted immediately. 

20. The bidder may have to produce original document for verification if so decided by 
BHEL. 

21.  Order of Precedence: 
In the event of any ambiguity or conflict between the Tender Documents, the 
order of precedence shall be in the order below: 

a) Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the 
tender documents by BHEL 

b) Notice Inviting Tender (NIT) 
c) Price Bid-Vol-II 
d) Technical Conditions of Contract (TCC)—Volume-1A 
e) Special Conditions of Contract (SCC) —Volume-1B 
f) General Conditions of Contract (GCC) —Volume-1C 
g)  Forms and Procedures(F&P) —Volume-1D 

 
 

For BHARAT HEAVY ELECTRICALS LTD 
 

 
ENGINEER / FES-DEPTT. 
 
 

Enclosure 
01. Annexure-1: Pre Qualifying criteria. 
02. Annexure-2: Check List 
03. Other Tender documents as per this NIT. 
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ANNEXURE – 1, Rev-01 
PRE QUALIFYING REQUIREMENTS 

 

JOB Handling at Site Stores / Storage yard, Transportation to Site of work, Pre 
assy., Erection/Installation, Testing and Commissioning of Bus duct 
package and accessories for NTPC Ltd., VINDYACHAL STPP, STAGE-
V(1X500 MW). 

Tender No.: 
 

BHE/RU/FES/2014-15/03 Dt:-28-05-2014 

 

SL 

NO 
PRE QUALIFICATION CRITERIA 

Bidders claim in respect of fulfilling the 

PQR Criteria 

Name and Description of 

qualifying criteria 

Page no of 

supporting 

document. 

Bidder must fill 

up this column as 

per applicability 

A Technical 
Bidder must have successfully executed 
following works in the last seven (7) years as on 
latest date of bid submission ( i.e. Bidder must 
meet A.1.1 or A.1.2 or A1.3 or A.1.4 ) 
 

A1.1) Executed at least one (1) contract 
of not less than Rs 35 Lakhs (Basic W.O. 
value) comprising of :- 
a) Electrical C&I (Including Bus duct, 

Transformer, Switchgear) Erection & 
Commissioning work in power project 
(Hydro / Thermal) OR 

b) High Voltage transmission line, 
Switchyard in state/national based 
power generation/ power distribution 
Company.  

OR 
A1.2) Executed at least two (2) contracts 
of each not less than Rs 22 Lakhs (Basic 
W.O. value) comprising of :- 

a) Electrical C&I (Including Bus duct, 
Transformer, Switchgear) Erection & 
Commissioning work in power 
project (Hydro / Thermal) OR 

     Applicable  
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b) High Voltage transmission line, 
Switchyard in state/national based 
power generation/ power distribution 
company 

OR 
A 1.3) Executed at least three (3) 
contracts of each not less than Rs 18 
Lakhs (Basic W.O. value) comprising of :- 
a) Electrical C&I (Including Bus duct, 

Transformer, Switchgear) Erection & 
Commissioning work in power project 
(Hydro / Thermal) OR  

b) High Voltage transmission line, 
Switchyard in state/national based 
power generation/ power distribution 
company 

OR 
A.1.4) Executed at least 50 MT of 
Aluminium Bus Duct fabrication work in 
last Three (3) years counted from latest 
date of bid submission. 
 

B-1 Financial 
TURNOVER: 
Bidders must have achieved an average 
annual financial turnover (Audited) of Rs 
13 Lakhs or more over last three 
Financial Years (FY) i.e. 2011- 2012 , 
2012-2013 & 2013-2014 or for 2010-
2011, 2011-2012 & 2012-2013 if Annual 
Accounts for FY 2013-2014 are not 
audited. 

 

Applicable  

B-2 NETWORTH (only in case of Companies) 
Net worth of the Bidder based on the 
latest Audited Accounts as furnished for 
‘B-1’ above should be positive. 

Applicable  

C Service Tax Registration No.  Applicable  

D No Deviation Certificate Applicable  

E EPF Registration No. Applicable  

F Solvency Certificate stating credit limit of 
minimum Rs 20 Lakhs. 

Applicable  
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 Explanatory Notes for the PQR (unless otherwise specified in the PQR):  
 
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the 

respective years as indicated against B-1 above along with all Annexure 
2. In case audited Financial statements have not been submitted for all the three 

years as indicated against B-1 above, then the applicable audited statements 
submitted by the bidders against the requisite three years, will be averaged for 
three years i.e total divided by three. 

3. B-2:-NETWORTH: Shall be calculated based on the latest Audited Accounts as 
furnished for B-1 above. Net worth = Paid up share capital + Reserves. (Net 
worth is required to be evaluated in case of companies)  

4. ‘EXECUTED’ means the Vendor should have achieved the criteria specified in 
the Technical criteria of PQR (as in ‘A’ above) even if the Contract has not been 
completed or closed. 

5. Time period for achievement of the ‘Technical’ criteria of PQR (as in ‘A’ above) 
will be the last 7 years ending on the ‘latest date’ of Bid submission, if 
specifically not mentioned.  

6. For Bidders who have executed Electrical C&I (Including Transformer, Bus duct 
,Switchgear) or other contract has to furnish documents to establish that 
executed value of project erection and commissioning portion is as per the 
technical criteria of PQR (as in ‘A’ above).  

 
NOTE:  TENDER NOT ACCOMPANIED BY ANY ONE OR MORE OF THE 

 PRESCRIBED ABOVE APPLICABLE DOCUMENTS ARE LIABLE TO BE 
 REJECTED.  
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     CHECK LIST      ANNEXURE - 2 

NOTE:- Tenderers are required to fill in the following details and no column should 
be left blank 

1 Name and Address of the Tenderer  

2 Details about type of the 
Firm/Company 

 

3.a Details of Contact person for this 
Tender 

Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

3.b Details of alternate Contact person 
for this Tender 

Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

4 EMD DETAILS    

 

DD No:                             Date     : 

Bank  :                             Amount: 

Please tick ( √ ) whichever applicable:- 

ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE 
DATE 

  APPLICABILITY
(BY BHEL) 

ENCLOSED 
BY BIDDER   

6 Whether the format for compliance with PRE 
QUALIFICATION CRITERIA (ANNEXURE-I) is 
understood and filled with proper supporting documents 
referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/ 
Not Applicable 

YES/NO 

8 Copy of PAN Card Applicable/Not 
Applicable 

YES/NO 
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9 Whether all pages of the Tender documents including 
annexures, appendices etc are read understood and 
signed, stamped 

Applicable/Not 
Applicable 

YES/NO 

10 Declaration by Authorised Signatory Applicable/Not 
Applicable 

YES/NO 

11 Valid Electrical Licence Applicable/Not 
Applicable 

YES/NO 

12 Valid firm registration certificate Applicable/Not 
Applicable 

YES/NO 

13 Employee Provident Fund Certificate  Applicable/Not 
Applicable 

YES/NO 

14 Declaration confirming knowledge about Site Conditions Applicable/Not 
Applicable 

YES/NO 

15 Declaration for relation in BHEL Applicable/Not 
Applicable 

YES/NO 

16 Non Disclosure Certificate Applicable/Not 
Applicable 

YES/NO 

17 Bank Account Details for E-Payment Applicable/Not 
Applicable 

YES/NO 

18 Capacity Evaluation of Bidder for current Tender Applicable/Not 
Applicable 

YES/NO 

19 Power of Attorney for Submission of Tender/Signing 
Contract Agreement  

Applicable/Not 
Applicable 

YES/NO 

 
NOTE :  STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE.  
  TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE APPLICABLE 

 DOCUMENTS ARE LIABLE TO BE REJECTED. 
 
 
 
DATE  :      AUTHORISED SIGNATORY 
      (With Name, Designation and Company seal)  



17 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

ANNEXURE - 3 
 

 

IMPORTANT INFORMATION  
 

 

1. The offers of the bidders who are on the banned list as also the offer of the bidders, who 
engage the services of the banned firms, shall be rejected. The list of banned firms is 
available on BHEL web site ( www.bhel.com ---> Tender Notification - List of Banned 
Firms ) 

 
2. All Statutory Requirements as applicable for this project shall be complied with. 
 
 
3. Please take note of following Revised Tender Clauses: 

 
i. Notice Inviting Tender: Sl No 9 

ii. General conditions of Contract: Clause No 1.15.13 (New), Clause No 2.8.3, 2.8.4 and 
2.8.5 

 

 
 
 
 
 
 
 
 
 
 
 

) 
Rev 00 
6th July 
2010 

BHARAT HEAVY ELECTRICALS LIMITED 

TECHNICAL CONDITIONS OF CONTRACT (TCC) 
TECHNICAL CONDITIONS OF CONTRACT (TCC) 

TECHNICAL CONDION OF CONTRACT (TCC) 

NOTICE INVITING 
TENDER                 

 

TECHNICAL 
CONDITION OF 

CONTRACT (TCC) 

 

2014 

 

BHARAT HEAVY ELECTRICALS LIMITED, RUDRAPUR 

1/4/2014 

http://www.bhel.com/
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CONTENTS 
Sl no DESCRIPTION Chapter No. of 

Pages 

Vol -IA Part-I: Contract specific details   

1 Project Information. 
 

Chapter-I 19 

2 Consumables & facilities in the scope of 
contractor / BHEL (scope matrix).  

Chapter-II 20-23 

3 Material, consumables, T&P & MMES to be 
deployed by contractor. 

Chapter-III 24-26 

4 Scope of works.  Chapter-IV 27-41 

5 Time schedule.  Chapter-V 42-43 

6 Terms of payment.  Chapter-VI 44-45 
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CHAPTER-I 
 Volume-IA PART-I  

PROJECT INFORMATION 
 
1 Project name VINDHYACHAL SUPER THERMAL POWER 

PROJECT, STAGE-V (1X500 MW) 
 

2 No. Of units x capacity  1X500 MW  

3 Project setting up by NTPC Ltd 

4 Location and approach NTPC Ltd, Vindhyachal Super Thermal 
Power Plant at village Waiclhan, in. Waidhan 
Taluk, in Singrauli Distt., in Madhya Pradesh  

5 Nearest railway station 03 Km from Shakti Nagar & 20 Km from 
Singrauli railways station on Singrauli-Varanasi 
broad gauge section of Northern central 
Railways. 
 

6 Nearest major town & distance 
from project site 

Singrauli (20 KM) 
 

7 Nearest airport Varanasi Shastri domestic Airport, Babatpur 
(206 KM) 
 

8 Nearest highway National Highway No. 75 (Gwalior-Parsora) 
 

9 Temperature 47oC (Max extreme recorded) & 42 o C (Min. 
extreme recorded) 
 

10 Transport By Road, Train & By Air. 

11 Project site address NTPC Ltd, Vindhyachal STPP, Stage-V, at 
village Waiclhan, in. Waidhan Taluk, in 
Singrauli Distt., in Madhya Pradesh  
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CHAPTER – II 
VOLUME-IA PART – I  

CONSUMABLES & FACILITIES IN THE SCOPE OF CONTRACTOR / BHEL (SCOPE 
MATRIX)  

 
Sl.No. Description 

Part-I 
Scope to be taken 
care by 

Remarks 

  BHEL BIDDER  

1.2.1 ESTABLISHMENT    

1.2.1.1 FOR CONSTRUCTION 
PURPOSE: 

   

 Open space for office Yes   

 Open space for storage Yes   

 Construction of bidder’s office, 
canteen and 
Closed storage building & 
paving of open storage yard 
including supply of construction 
materials and other services.  

 Yes  

 Bidder’s all office equipments, 
office / store/ canteen 
stationeries/daily 
needs/consumables. 

 Yes  

 Canteen facilities for the 
bidder’s staff and engineers 
etc. 

 Yes  

 Fire fighting equipments like 
buckets, fire Extinguishers etc 

 Yes  

 Fencing of storage area, office, 
canteen etc of the bidder 

 Yes  

1.2.1.2 FOR LIVING PURPOSES OF 
THE BIDDER 

   

A Open space  Yes  

B Living accommodation  Yes  

1.2.2 ELECTRICITY    

1.2.2.1 Electricity For construction 
purposes (to be specified 
whether chargeable or free) 

-- -- Free of cost to 
Bidder.  

1.2.2.2 Single point source at site  Yes Free of cost 

1.2.2.3 Further distribution for the 
construction work to be done by 

 Yes  
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bidder which include supply of 
electrical materials like cable 
and equipment for execution 

1.2.2.4 Electricity for the office, stores, 
canteen etc of the bidder which 
include: 

 Yes  

1.2.2.5 Distribution from single point 
including supply of materials 
and service 

 Yes  

1.2.2.6 Supply, installation and 
connection of material of 
energy meter including 
operation and maintenance 

 Yes  

1.2.2.7 Duties and deposits including 
statutory clearances for the 
above 

 Yes  

1.2.2.8 Living facilities for office use 
including charges 

 Yes  

1.2.2.9 Demobilization of the facilities 
after completion of works 

 Yes  

1.2.2.10 Electricity for living 
accommodation of the 
Bidder’s staff, engineers, 
supervisors etc on the above 
lines. 
 

 Yes  

1.2.3 WATER SUPPLY    

1.2.3.1 Making the water available at 
single point 

 Yes  

1.2.3.2 Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

1.2.3.3 Water supply for bidder’s office, 
stores, canteen etc 

 Yes  

1.2.4 LIGHTING    

1.2.4.1 For construction work (supply 
of all the 
necessary materials) 
At office storage area 
At the preassembly area 
At the construction site /area 

 Yes  



22 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

1.2.4.2 For construction work 
(Execution of the Lighting work 
/ arrangements) 
At office storage area. At the 
preassembly area. At the 
construction site /area 

 Yes  

1.2.5 COMMUNICATION 
FACILITIES for site 
operations of the bidder 

   

1.2.5.1 Land line Telephone, Fax, 
Desktop Computer/Laptop with  
internet , scanner,  email facility 
etc 

 Yes  

1.2.6 

 

ERECTION FACILITIES 
Engineering works for 
construction 

   

1.2.6.1 Providing the erection drawings 
for all the equipments covered 
under this scope 

Yes   

1.2.6.2 Preparation of Method 
Statement and Safety protocol  
for construction Activity 

 Yes In consultation 
with BHEL 

1.2.6.3 As-built drawings – wherever 
deviations observed and 
executed and also based on 
the decisions taken at site- 

Yes Yes In consultation 
with BHEL 

1.2.6.4 Shipping lists etc for reference 
and planning the activities 

Yes Yes In consultation 
with BHEL 

1.2.6.5 Preparation of site erection 
schedules and other input 
requirements 

Yes Yes In consultation 
with BHEL 

1.2.6.6 Review of performance and 
revision of site erection 
schedules in order to achieve 
the end dates and other 
commitments 

Yes Yes In consultation 
with BHEL 

1.2.6.7 Weekly erection schedules 
based on Sl No 1.2.6.6 
 

Yes Yes In consultation 
with BHEL 

1.2.6.8 Daily erection / work plan 
based on Sl No 1.2.6.7 

 Yes For daily 
monitoring 
meeting at site 

1.2.6.9 Periodic visit of the senior  Yes  
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official of the bidder to site to 
review the progress so that 
works are completed as per 
schedule. It is suggested this 
review by the senior official of 
the bidder should be done once 
in every one months. 

 
1.2.7. OPEN SPACE: 
Open space for building of temporary office shed and contractor's stores shed(s) will be 
provided free of charges. Contractor has to make his own arrangements in labour 
colony. 

 
1.2.8 ELECTRICITY: 
1.2.8.1 Electricity for construction purpose shall be provided by NTPC Ltd. on free of 
cost basis. NTPC Ltd. will provide it at two locations to BHEL. Further distribution of 
electricity with necessary isolator/ELCB etc. shall be arranged by the contractor at his 
cost.  
1.2.8.2 Provision for distribution of electrical power from the one points at 415 V Voltage 
level to the required places with proper distribution boards, approved cables and cable 
laying including supply of all materials like cables, switch boards, pipes etc., observing 
the safety rules laid down by electrical authority of the State / BHEL / their customer with 
appropriate statutory requirements shall be the responsibility of the tenderer / contractor. 
 
1.2.8.3 BHEL is not responsible for any loss or damage to the contractor’s equipment as 
a result of variations in voltage / frequency or interruptions in power supply. 
 
1.2.8.4   WATER: 
Arranging water and further distribution of water is in the contractor’s scope. 
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CHAPTER – III 
VOLUME-IA PART – I 

MATERIAL, CONSUMABLES, T&P & MMEs TO BE DEPLOYED BY 
CONTRACTOR  

All main items are like that IPBD & SPBD and its accessories are supplied by BHEL 
Rudrapur.  
The following minimum major Tools & Plants shall be deployed by the contractor for 
execution of this contract with in the quoted rate: 
 

Sl 
no 

Description Capacity Minimum quantity  

1 MIG Welding Machine -- 1 Nos. 

2 Arc Welding Machine -- 1 No. 

3 Hydraulic Crane Hire 
basis 

14 tonne or 
more 

1 No. 

4 Mini Truck for internal 
transportation  

-- 1 no 

 
1.3.1 EQUIPMENT FOR TESTING & COMMISSIONING: 
 
For loading and transportation, all necessary T&P such as Trailers, Cranes, slings, strap 
belts, hydraulic jacks, ropes etc. are to be arranged by the contractor. All the tools & 
plants required for this scope of work is to be arranged by contractor. The following 
testing equipment / T&P shall be brought to site by contractor in sufficient number to 
carry out the job simultaneously in more than one area. 

1) Insulation tester for insulation Register. 
a) Motorised megger - 0 - 1000 - 2000 - 5000V, 0 - 25000 M ohm 

OR 
b) Hand operated megger - 0.5 KV/1.0 KV/2.5 KV, 200 - 100 M ohm 

2) Torque wrench upto 100 Lb-Ft. 
3) Multi-meter - Digital : voltage AC & DC - 100mv - 1000 V 

 Current 10-mA - 10A Resistance - 0-20 M ohms 
4) HV Test kit of 80 KV DC. 
5) Contact resistance measurement kit 
6) Dye Penetrate test kit. 
7) Radiography test kit for sample testing & 10% of the welded joint in IPBD, will be 

arranged by contractor. 
8) Welding sample & requisite material to be arranged and its readiness to be 

ensured by subcontractor. 
9) CT Test kit for polarity injection ratio test. 
10) Mili Voltage drop test Kit. 
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11) Magnetic sprit level, BOB Plum, Measurement tape and any requisite kit which is 
used during the erection and commissioning of Bus ducts. 
 

1.3.2 MATERIALS / CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR   
FOR ERECTION AND COMMISSIONING AS PART OF THE SCOPE AT FREE OF 
COST 

i. All types of welding electrodes, filler wires, Gases and requisite tool & 
tackle etc. 

ii. Provision for sufficient temporary scaffoldings pipes & clamp. 
iii. Insulation & Danger tape. 
iv. Paints required for one final coating. 
v. Protocol / Calibration report sheets as per BHEL Format. 
vi. Panel sealing compound material (for cable entry from bottom / top of 

Panel). 
vii. Materials required for cable dressing (GI / Aluminium flats, PVC ties etc). 
viii. PVC wire marker sleeves and Tag plates 
ix. PVC cable ties 
x. Copper/Aluminium Lugs of different sizes (2/2.5/4/6 sq mm) insulated/ring 

type. 
xi. Anchor fasteners for wall mounted cable trays / JBs 
xii. Fevicol SR-998 for fixing gasket. 

 
1.3.3 Note for Contractor’s Instruments, Tools & Plants: 

 
a) For loading and transportation, all necessary T&P such as Trailers, Cranes, 

Winches, welding generators, slings, jacks, wooden sleepers, rails etc., are to be 
arranged by the contractor. 

b) If crane and trailers are under break down, the contractor immediately has to 
arrange alternative crane and trailers. Erection progress should not be affected 
due to this reason. 

c) The contractor shall arrange all the above T&P, equipment and instruments as 
indicated except testing instruments which are proprietary in nature. 

d) The contractor at his cost shall arrange all cranes and truck / tractor, trailers 
required for material handling purpose and also cranes required for erection. If 
contractor fails to arrange required equipment for erection then BHEL will arrange 
the necessary equipments and the cost of hiring thereof shall be deducted in the 
upcoming RA bill of contractor. 

e) Necessary accessories for the above shall also be provided by the contractor. 
f) The above instruments / equipment will be sent for testing and calibration from 

time to time and maintained by contractor as required by BHEL. 
g) All testing instruments shall have calibration certificate issued by recognized / 

accredited agencies. 
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h) List of such agencies and periodicity of calibration required for different 
instruments will be furnished by BHEL at site. 

i) Contractor shall maintain calibration records as per the BHEL format and produce 
them whenever called for by BHEL Engineers. 

j) Contractors shall arrange experienced / qualified persons for using these 
calibration instruments at laboratory and also at work spot. 

k) Wherever frequent calibration is required, contractor shall arrange adequate 
number of instruments such that the work does not suffer for want of test 
instruments. 
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CHAPTER –IV 
VOLUME-IA PART –I  
SCOPE OF WORKS  

 
THE SCOPE OF THE WORKS WILL COMPRISE OF BUT NOT LIMITED TO THE 
FOLLOWING: 
 
(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 
 
It is not the intent to specify herein all details of material. Any item related to this 
work, not covered by this but necessary to complete the system will be deemed to 
have been included in the scope of the work. 
 

1.4.1 SITE ESTABLISEMENT.  
 
Detail scope of work 

 

Sl no Description of Work 

1 Construction of covered and secured stores (approx. 675 sq ft)  with proper 

space illumination and proper fencing by wire all around. Area must be suitable 

for laying hardware material, CT, APE, LAVT, Cu. Material, NGT and all 

accessories which have environmental effect on it. 

2 Portable cabin/Site office equipped with all facility like printer, photo state 

machine, scanner, fax machine, two nos. personal computer with internet 

facility, other office stationeries plain paper, files, registers and box file, 

cupboard/Elmira , two nos. office table along with office chair, air conditioner 

,RO water filter. These facilities are must for site office for discharging daily 

basis duties. 

3 Canteen facility for Tea & Snacks for site staff (two times a day). 

4 Cleaning of open space provided by M/s NTPC Ltd. (Approx. 4800 sq.ft) for 

storage of received Bus Ducts & Structures and other items that can be stored 

in open. It should be properly gravelled (Approx 2000 sq ft) so that easy 

movement of incoming and outgoing trucks, hydra and other vehicles movement 

is not restricted in rainy season. This open area should be properly fenced all 
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around. All the items in open yard should not be directly laid on the ground. 

Required wooden logs/cemented slippers and other materials to meet the 

requirement should be arranged before the receipt of consignments starts from 

BHEL, Rudrapur. 

5 A security guard to be appointed for stores security. 

6 Subcontractor will be responsible for Closing the Contract with BHEL, Rudrapur 

and provide required Compliance timely. 

7 Subcontractor will be responsible for cleaning of site after the execution work is 

completed. 

 

1.4.2 MATERIAL HANDLING AND SITE STORAGE 
 
1.4.2.1 The equipment should be preferably in its original package and should not be 
unpacked until it absolutely necessary for its installation. The equipment should be best 
protected in its cases. It should be arranged away from walls. 
 
1.4.2.2 The wooden pallet provided for packing itself can be retained for raised platform 
to protect equipment from ground damps, sinking into around and to circulate air under 
the stored equipment. This will also help in lifting the packing with fork-lift truck. 
 
1.4.2.3 Due care should be taken to ensure that the equipment is not exposed to open 
atmosphere etc. which can affect the colour shade and also rusted. Structure material, 
GI Pipe, Earthing Strip etc to be laid on the gravelled area not directly laying on ground. 
 
1.4.2.4 All the equipment, materials and goods kept in the store room should be 
identified and registered in a book. Inspection report should be recorded. Any 
discrepancy observed should be communicated to BHEL site Engineer. 
 
1.4.2.5 Packing material shall be retained if the cubicle to be repacked after inspection. 
 
1.4.2.6 Sub-Assemblies 

a) All sub-assemblies should be kept in a separate place where it is easily 
accessible. 
b) Sub-assemblies should have a protective cover in case it is stored without 
wooden packing / case to prevent accumulation of dust. Silica gel packets should 
also be kept along with it. 
c)   Sub-assemblies should not be stacked one above the other. 

 
1.4.2.7 Loose items (wherever applicable) 
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The loose items supplied for the main equipment falling into various categories like 
fastener, seal off bushing, current transformer, rubber bellow, wall frame ,cu. flexible ,cu. 
connector, splice plate, cable, space heater marshalling box, al. coupler etc. are to be 
categorised and stored separately. 
 
1.4.2.8 Materials shall be stacked neatly, preserved and stored in the contractor’s shed / 
work area in an orderly manner. In case it is necessary to shift and restack the materials 
kept at work area / site to enable other agencies to carry out their work, same shall be 
done by the contractor at no extra cost. 
 
1.4.2.9 The contractor shall provide any fixtures, concrete blocks & wooden sleepers, 
which are required for temporary supporting / storage of the components at site. Wooden 
block is used for assembly for structure and structure & bus duct laying on it. 
 
1.4.2.10 Contractor has to arrange required fire resistant tarpaulins to protect the 
machined components / assembled parts during the erection/welding work at site.  
 
1.4.2.11 The contractor shall take delivery of item, materials, from the storage yard / 
stores / sheds of BHEL / customer which is within a radius of 5 kms. He shall also make 
arrangements for safe custody, watch and ward of equipment after it has been handed 
over to him till they are fully erected, tested and commissioned. If any theft of material 
takes place before commissioning, contractor will be responsible and suitable payment 
deductions against theft material may be initiated in upcoming invoices. 
 
1.4.2.12 The contractor shall note that items/materials shall be transported to erection 
site / assembly yard etc. by the prescribed route without disturbing and causing damage 
to other works in the most professional manner. Items, Hardware, etc. shall be stored in 
appropriate manner as per BHEL's instructions. 
 
1.4.2.13 Loading at BHEL / Customer stores and storage yard, transport to site, 
unloading at site / working area of equipment placement on respective 
foundation/location, fabrication yard, pre-assembly bay or at working area are in the 
scope of work. The scope includes taking materials / Equipments from customer stores / 
storage yard also. Contractors Quoted / Accepted rate shall be inclusive of the same. 
Required cranes, tractors, trailer or trucks / slings / tools and tackles / labour including 
operators Fuel lubricants etc for loading & unloading of materials will be in the scope of 
contractor. 
 
1.4.2.14 The equipments / materials from the storage yard shall be moved in sequence 
to the actual site of erection / location at the appropriate time as per the direction of 
BHEL Engineer so as to avoid damage / loss of such equipment at site. 
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1.4.2.15 At the time of receiving of materials, contractor store keeper should properly 
verify the quantity received and inspect physically for any damages. Any damages, 
discrepancies (shortfall/excess) found, should be intimated to BHEL for raising 
MDR/SAR. 
 
 1.4.2.16 All the received materials entry to be done in the shipping list by contractor 
storekeeper.  
 
1.4.2.17 Loading and Unloading of BHEL Material which is received at site within 12 
hours of transporter reaching at site. Upon exceeding, standing charge will be applicable 
to transporter and same amount will be liable to be deducted from your subsequent bill 
coming under processing. Before material receiving/signing of GR copy proper physical 
inspection to be carried out. If any damage is found, intimation to BHEL Representative 
should be given and proper remarks on GR to be made. 
 

1.4.3 BUSDUCT ERECTION 
 
BUSDUCTS SCOPE OF SUPPLY 
 
Two types of bus ducts and its accessories shall be supplied by BHEL Rudrapur for this 
project as detailed below. 

a) Isolated Phase Busducts from Generator to Generator Transformer. 
b)Segregated Phase Busduct between Unit Transformers / Standby Transformers 
/ Unit Aux Transformers and 11 kV Switchboards and 6.6 kV Switchboards and 
associated interconnection / Tie Bus ducts. 
 

1.4.3.1 ISOLATED PHASE BUSDUCTS 
 
The isolated phase bus ducts is connected to the low voltage side of the generator 
transformer and generator. The bus consists of cylindrical conductor made of Aluminium 
alloy supported on post insulators. Flexible connections and expansions joints are 
provided at terminal and intermediate points to alleviate stresses due to expansion and 
to arrest vibration. All the CTs & SOB will be mounted inside the bus ducts. 
 
 Isolated phase taps connect the potential transformer, surge protection equipment and 
unit transformer to the main bus. Each phase of protection equipment and potential 
transformers shall be housed in metal clad cubicles. Delta formation is carried out 
externally through Delta busduct. 
 
 A totally enclosed neutral grounding cubicle is provided to connect the Generator 
neutral point. The neutral grounding cubicle houses neutral grounding transformer & 
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resistors. All the generator-isolated bus ducts are supplied with one set of Air 
pressurization equipment unit.  
 
The tentative details are as under: 
ISOLATED PHASE BUS DUCT 
1. Rated Voltage: 24 kV 
2. Phase: 3 Nos. 
3. Insulation Level 

a) 1 min. Hi-volt: 55 KV rms 
b) Basic Impulse: 125 KV peak 

4. Shipping Data: 
Weight of the package: 400 kg/mtr (Main), 280 kg/mtr (Delta), 220 kg/mtr (Tapoff) 
Dimensions of Largest (lxbxh):1600 mm X1600 mm X 6000 mm.  

5. Other details of IP Busduct: 
 

Sl.No. Description Main Run Delta Run Tap-off Run 

1 D.C Resistance at 20 ºC 
(μΏ\m) 

0.729 1.4015 4.2019 

2 Conductor Material AL.ALLOY Gr 
19501 WP 
(RANGE-1) 

AL. ALLOY 
Gr19501WP 
(RANGE-1) 

AL. ALLOY 
Gr63401 WP 
(RANGE-1) 

Temperature Rise: 55ºC  

3 Enclosure Material AL.ALLOY Gr 
19501 WP 
(RANGE-1) 

AL.ALLOY Gr 
19501 WP 
(RANGE-1) 

AL.ALLOY Gr 
3100 WP 
(RANGE-1) 

Temperature Rise:- 36ºC 

4 Conductor Shape Cylindrical Cylindrical (2channels) 
Box Formation 

5 Conductor Cross Section Circular 
(800O/D 
16TK) 

Circular (450 
O/D 15 TK) 

Rectangular     
(2 X 203.2 
X65X11.85) 

6 Enclosure Phase Spacing 1750 1250 1000 

7 Enclosure outside DIA 1500o/d 1000o/d, 780o/d, 

8 Enclosure thickness 8 tk 8 tk 4.78 tk 

9 Phase to Earth Clearance 220 220 220 

10 Rated continuous current 19000 11000 3000 

11 Bus insulator per support 3 at 90˚ apart 3 at 90˚ apart 3 at 90˚ apart 

 
6. Grounding 

a) Material and size of ground bus if provided separately: 6x50 tk GS Flat 
b) Number of ground pads provided for 6x50 tk galvanised steel flat: As per 
Final layout. 
c) Enclosure insulated with support structure. 
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The following equipment also covered in the scope of erection / commissioning of 
Isolated Phase Busducts: 
 
A. Shorting Bars 
Three set of shorting bar is used in each unit of IPBD shall be supplied for generator 
dryout. 
 
B. SP & VT Cubicle, LA & VT cubicle 
SP & VT Cubicle shall be of draw out type with VT mounted on trolleys, fabricated out of 
3 mm thick steel sheet, complete with illuminating lamps, space heater, bus-bars, 
mounting insulators, marshalling box, etc. The cubicle shall be self-supporting type. 
Each set shall comprise of the following: 

 
i. NG Cubicle shall be fabricated out of 3 mm thick steel sheet complete with 

illuminating lamps, space heater, bus-bars, mounting insulators, marshalling box, etc. 
The cubicle shall be self-supporting type and degree of protection shall be IP54 / 
IP23. Each set shall house the following: 

ii. Dry type epoxy cast NG transformer. 
iii. NG Resistor. 
iv. Voltage Transformer. 
v. Lightning Arrestor. 
vi. Surge Capacitor 

 
C. Bus-duct Supporting Structure 
Bus-duct supporting structure shall be fabricated from standard steel sections welded / 
bolted and hot dip galvanized. All structure hardware shall be HTS hot dipped / electro-
galvanized. Approximate Weight of structure: 50 MT for both package. 
 
D. Air Pressurisation equipments 
The generator bus duct will be provided with positive air pressurizing system comprising 
air compressors with necessary filters, driers, piping, valves, drains, pressure switches / 
gauges, fittings and necessary controls. A control cabinet shall be furnished with control 
and monitoring devices such as motor starters, indicating lights, push buttons, etc. with 
provision for remote alarm. Installation of pipe laying as per drg. and isolate from the 
IPBD. 
 
E. Loose Item. 
In IPBD Lot of accessories shall be used like that Wall frame, Seal OFF Bushing, 
Current Transformer, Rubber Bellow, Cu. Flexible, Cu. connection, Al. Connectors, etc. 
and other accessories which is required for commissioning of package. 
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F. Sunshade 
Outdoor portion will be provided with sunshade. This hood should be mounted on the 
busduct supporting structures and all hardware and accessories shall be provided by 
BHEL, Rudrapur. Required amount of clearances for inspection etc shall be provided. 
 
G. HOT AIR BLOWING EQUIPMENT: 
 
The busduct package will comprise of Hot air blowing equipment suitable for the drying 
the moistures in the IPBD system. Hot air will be pumped inside the duct as per the 
specifications/capacity of the blowing equipment and will made to run for 2-3 hrs for 
drying up. Installation of equipment, its piping, flexible piping and sealing off the air 
leakages will be in the scope of contractor. 
 
1.4.3.2 SEGREGATED PHASE BUS-DUCTS 
 
General Description 
Segregated phase bus-duct shall be supplied complete with AL alloy enclosure and 
conductor, AL alloy barrier, single porcelain bus support insulator arrangement, rubber 
bellows, inspection windows etc. All bolted joints shall have high tensile steel hardware 
which shall be cadmium plated / zinc plated and passivity. All conductor bolted joints 
shall be silver plated. SP HT Bus-ducts shall be connected to Standby Transformer, Unit 
Transformer, Unit Auxiliary Transformer and 11/3.3 KV Switchgear. 
 
The details are as given below: 
 
Busduct Conductor 

Material      : Al. Alloy Gr 63401 
Shape and cross section       : Box channel; 2374 sq mm 
Size                                        : 2 x 127 x 47.8 x 8 TK. 
      : 2 x 101.6 x 41.88 x 6.68 TK 
      : 2 x 127 x 47.8 x 8 TK 
Bus Support Insulator    : Epoxy IS-9431 
 

Busduct Enclosure 
Material     : Al alloy Gr 31000 
Shape                       : Rectangular 
Size                       : 1350 x 450 (11 KV) 

             1200 x 400 (3.3KV) 
Thickness                        : 3.15 mm 
Barrier thickness                             : 2 TK 
Approx. wt. of seal off bushing        : 25 kg (11 kV), 10 kg (6.6 kV) 
Average weight of busduct             : 90 Kg / Mtr 
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1.4.3.3 Busduct Supporting Structure: 
Each set of bus duct supports is supplied with hot dip galvanized / standard steel 
sections supporting structure and shall be erected as per drawings. The approximate 
Weight of structure will be 25 MT in this project. Any additional supports if required shall 
be fabricated and erected at site. The required material shall be supplied by BHEL free 
of cost and the further processing like fabrication, cold galvanizing / zinc phosphate 
painting, erection shall be carried out by the contractor without any extra cost.  
 
The rate quoted by the bidder for the bus duct shall be inclusive of the above referred 
supporting structure works. The bidder may take care of this while quoting his price. 
 
1.4.3.4 Scope of Works for Erection & Commissioning of Bus ducts 
The general scope of works for Isolated / Segregated Phase Bus duct is as below 
.Receipt from BHEL stores / yards, unloading all the bus duct materials and accessories 
and equipment as indicated in the BOQ and enclosed relevant drawings that forms the 
part of the tender specification, at the area where the bus ducts are to be erected, 
inspection, installation of all the materials, testing and commissioning of total bus duct 
items, painting and handing over. Dimensions & weights indicated in the specification / 
BOQ indicated for isolated / segregated phase bus ducts is only approximate. The 
relevant drawings are enclosed for the purpose of tendering. The contractor has to 
ascertain the quantum of work involved and quote the lump sum value as called for in 
the rate schedule. 
 
There may be variations in the weight and dimensions. Any variation in the length 
of bus ducts +10% & -5% as compared to actual length indicated in the BOQ, shall 
not be considered for payment. However, for variations beyond +10%, payment 
shall be considered proportional to the length of the bus ducts. Variations in width 
or height or weight including support structure shall not be considered for 
payment. 
 
Detailed scope of work shall as below: 
 

a) Cleaning of Structure, Bus Ducts and other accessories before assembly and 
erection. 

 
b) Instalment of structure & bus duct package (Including its accessories like, seal off 

bushing, current transformer, Rubber bellow, Cu. connection & flexible, al. splice 
plate & flexible, neutral grounding cubical, neutral grounding register, air 
pressurization equipment, hot air blower, CT & Space heater marshalling box, 
space heater conduting & its cabling, surge capacitor, voltage transformer, 
Lightning Arrestor, wall frame, silica gel breather assy., Earthing, SPVT Cubical ) 
as per drg.    
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c) Testing of SPBD & IPBD conducting as per approved FQP. Quality check of 
SPBD and IPBD during the erection as per FQP. Sub Contractor is responsible 
for prepare protocol and signed at the time of inspection. 
 

d) Carrying out required level of cleaning inside as well as outside of the busduct for 
the purpose of conducting high voltage test before commissioning of the unit. 

 
e) Modification if any required in the support structures due to site conditions, the 

same shall be carried out without any extra cost. (Pockets will be provided during 
casting in which anchor bolts will be grouted for supporting the structures) 

 
f) Extension of embedment if required and erection of required supports structures 

as detailed in the drawing. 
 

g) Conducting air-tightness test after erection to meet the requirement of BHEL/ 
Customer Standards. 

 
h) Rectification of leakage, if any without any extra charges- For air tightness test, 

contractor shall arrange necessary pipe, PVC, hoses, fitting, valve, pressure 
regulator, rotameter etc. at their cost. Contractors shall tap the air from nearest 
Instruments air tapping point available at site. 

 
i) Conducting high voltage test for IP/SP bus ducts, short circuit test for IP bus 

ducts and other tests as detailed in VOLUME-IA PART- II CHAPTER-3, as per 
instruction of BHEL engineer after making necessary cleaning inside as well as 
outside of the bus duct & arranging all testing equipment required for carrying out 
bus duct testing. Each bus duct pieces will have to be tested for IR value and HV 
test at working voltage before erection. 

 
j) Fixing of Current transformers in bus ducts including wiring from CT terminal to 

junction box, taking through rigid/flexible conduit pipe. GI Insulated Flexible 
conduit pipe arrange buy contractor at site. 

 
k) Fixing of Space Heaters on the busducts including wiring from Space Heaters 

terminal to junction box, taking through rigid / flexible conduit pipe 
 

l) Erection of GI conduit for space heaters, erection of JBs, wiring for space 
heaters, testing and commissioning shall be done by contractor. 
 

m) Fixing of neutral side flexible connections to generator and position of neutral CTs 
after testing. 
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n) Assembly, erection, testing and commissioning of VT, SP & VT, NGT, NGR 
cubicles with its equipment such as lightning arrestors, voltage transformers, 
fuses, etc. 
 

o) Erection and alignment of Tie bus ducts for unit transformer, SP & VT cubicle etc. 
 

p) Erection and commissioning of air pressurization equipment with all the 
accessories. 
 

q) Carrying out aluminium welding for bus conductor and on enclosure as detailed in 
the drawing using MIG / TIG machine with the Aluminium filler wire as per BHEL 
specification. Al. Welder shall be certified by BHEL/CUSTOMER Specification. 
Required sample test will be conduct at site before starting the welding by any 
welder. Sample piece will be arranged by Contractor. 
 

r) Providing of MIG / TIG welding machine, aluminium filler wire, Argon gas of high 
purity and other required consumables as per BHEL standard for efficient 
aluminium welding, covering supporting insulators with asbestos cloth whenever 
aluminium welding is carried out near the supporting insulator. 
 

s) Making necessary modifications of makeup pieces, if required, and welding of 
isolated phase bus ducts along with NGT, SP & VT cubicle, UT tap-offs and delta 
connections. 
 

t) Conducting 100% DPT test on all welded joints of conductor and enclosure and 
10% Radiography test on conductor welded joint. Arrangement of testing kit by 
subcontractor at site.  
 

u) Carrying out minor repair, rectification of enclosure and conductors if it has 
happened during transit without any extra cost. 
 

v) Presentation of necessary log sheets, protocols, test certificate as per Field 
Quality Plan and getting them signed by BHEL / CUSTOMER’S/ CUSTOMER’S 
CONSULTANT Engineers, and submitting the same to BHEL as per the 
instructions of concerned BHEL Engineer. 
 

w) If any punch point observed by BHEL/CUSTOMER after the erection. 
Subcontractor is responsible for rectify the same without any additional charges. 
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a) Other requirement for Erection / Commissioning of IP Busducts. 
 

(i) Aluminium welders shall appear for test as directed by the BHEL welding 
Engineer and only qualified welders under the GDCD Std.198 Norms shall be 
permitted to do the welding. Procedure of welding follows up as per approved 
WPS. If contractor is unable to qualify the welder at site then BHEL Shall 
provide the al. welder on Risk and cost of Contractor.  

(ii) For MIG / TIG welding only high purity argon gas shall be used. If the 
contractor is unable to arrange the required high purity Argon gas, the same 
shall be arranged by BHEL on chargeable basis. The cost of gas shall be 
recovered from the running bills as per BHEL norms. 

(iii) Aluminium filler wire / rod shall be procured in consultation with BHEL 
Engineer. 

(iv) Connecting the bus duct with other equipment erected by other agencies is in 
the scope of bus duct erection. 

(v) During erection of bus duct, there is always a likelihood of minor mismatches, 
increase  or decrease in length etc. as below: 
(a) Minor mismatch of support structures due to shifting of holes. 
(b) Minor mismatch of Aluminium support legs. 
(c) Mismatch of flange holes. 

      To the extent when these are not due to wrong supply or wrong drawing  
      these will be done at no extra cost by the contractor. 
 

1.4.4 TESTING AND COMMISSIONING 

 
1.4.4.1 SCOPE OF PRE-COMMISSIONING / COMMISSIONING AND POST 
COMMISSIONING WORKS: 
 
Testing of bus duct will be carried out as per approved FQP. In FQP Clearly mention the 
testing stage, equipment, percentage of inspection some of following important test must 
be carried during the erection and commissioning of bus duct.  

a) Insulation resistance test of each bus duct, SPVT, before erection and 
recorded. 

b) Each CT Polarity injection ratio test before erection. 
c) 10% Radiography test is applicable of welded joints in IPBD conductor 

during the erection. 
d) Insulation resistance of bus duct in full route. 
e) High Voltage test of bus duct in full route. 
f) Milli voltage drop test in bus duct in full route. 
g) Contact resistance test in bus duct in full route. 

 
Above testing at what stage Ref: Approved FQP/Consult BHEL Engineer. 

 



38 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

1.4.4.2 Scope of pre-commissioning / commissioning starts with the commissioning of 
various equipment erected by the contractor and making them available to commission 
various materials / systems and main power plant. 
 
1.4.4.3 The contractor shall co-ordinate with BHEL and other contractor’s during the 
main plant commissioning to ensure successful commissioning of total plant. 
 
1.4.4.4 The pre-commissioning activities of the main power plant will start with 
energizing of start up power supply system’s followed by trial run of various drives prior 
to light up of boiler. Commissioning operations shall continue till trial operation of the 
unit. The contractor shall simultaneously start checking bus duct erected by him to match 
with the various milestone activities /commissioning programme of the project. All these 
works need specialised testing engineers, supervisors including electricians in each area 
to coordinate with BHEL Engineers and other agencies round the clock to match with 
commissioning schedule of unit. Contractor shall earmark separate manpower for 
various commissioning activities. The manpower shall not be disturbed or diverted for 
erection work. 
 
1.4.4.5 The mobilization of testing team shall be planned in time and shall be undertaken 
round the clock. Contractor shall discuss on day to day / weekly / monthly basis the 
requirement of testing manpower, consumables, tools and tackles with BHEL engineer 
and arrange for the same. If at any time the requisite manpower, consumables, T & P 
are not arranged then BHEL shall make alternate arrangements and the cost will be 
recovered from contractor. 
 
1.4.4.6 Prior to commissioning and after commissioning, protocols have to be made with 
BHEL / Customer. The formats will be given by BHEL and have to be printed by the 
contractor in adequate numbers. It shall be specifically noted that above personnel of the 
contractor may have to work round the clock along with BHEL commissioning engineers 
which may involve over time payment which forms part of Contractors Scope. 
 
1.4.4.7 Any rework / rectification / modification is required to be done because of 
contractor's faulty erection, which is noticed during commissioning at any stage, the 
same has to be rectified by the contractor at his cost. During commissioning, any 
improvement rework / rectification / modification due to design improvement / 
requirement is involved, the same shall be carried out promptly and expeditiously. 
Claims if any, for such works from the contractor shall be governed by clauses covered 
elsewhere. 
 
1.4.4.8 Minimum requirement of Man Power for testing/checking works shall be as 
follows: (Requirement given below is per unit): 
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FOR BUSDUCT PORTION: 
 

 Bus Duct 

Engineer --- 

Supervisor 1 

Technician 2 

 
The above testing / checking group shall be identified at the Pre commissioning time. 
The above commissioning group shall have the knowledge of various systems referred 
in the tender and possess adequate experience in testing. The above manpower for 
commissioning is only tentative and if any additional manpower required as per site 
requirement, the same shall be arranged by the contractor. If the contractor fails to 
deploy the above Engineer / Supervisor / Technician at appropriate time of 
commissioning, no payment shall be made against commissioning activities as per terms 
of payment. 
 
1.4.4.9 All testing activities shall be carried out as per relevant standard, code of 
practice, manufacturer's instructions and BHEL norms. The contractor shall follow the 
checklist of BHEL prior to taking up testing & commissioning activities and the activities 
shall be carried out in accordance with the checklist. All the above will be witnessed by 
BHEL engineer and the reports signed jointly. 
 
1.4.4.10 All the tests at various stages shall be repeated till all the equipment satisfy the 
requirement of BHEL / Customer. Any rectifications required shall have to be done / 
redone by the contractor at his cost. 
 
1.4.4.11 It shall be the responsibility of the contractor to provide various categories of 
workers in sufficient numbers along with Supervisors during pre commissioning, 
commissioning and post commissioning of equipment and attending any problem in the 
equipment erected by the contractor till handing over. The contractor will provide 
necessary consumables, T&Ps, IMTEs etc., and any other assistance required during 
this period. Association of BHEL’s / Client's staff during above period will not absolve 
contractor from above responsibilities. 
 
1.4.4.12 The contractor shall carryout any other test as desired by BHEL Engineer on 
erected equipment covered under the scope of this contract during testing, pre-
commissioning, commissioning, and operation, to demonstrate the completion of any 
part or whole work performed by the contractor 
 
1.4.4.13 Contractor provides necessary commissioning assistance from pre-
commissioning state onwards and up to continuous operation of the unit & handing over 
to customer. The category of personnel to be as per site requirement and to meet the 
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various pre-commissioning and commissioning programmes made to achieve the 
schedule agreed with customer. 
 
 
1.4.4.14 The contractor shall carryout any other test not listed in the tender as desired by 
BHEL Engineer on erected equipment covered under the scope of this contract during 
testing, pre-commissioning, commissioning, and operation, to demonstrate the 
completion of any part or whole work performed by the contractor. 

 
1.4.5 PAINTING 

1.4.5.1 The quoted rate / price shall be inclusive of supply and application of final one 
coat painting of the erected bus ducts (SPBD & IPBD) as per the colour shade of bus 
duct. Paint, thinner, tools & tackles for application is in the scope of contractor. 
 
1.4.5.2 Normally Paint shall be applied by spray painting as per the instruction of BHEL 
Engineer. Spray painting gun and compressed air arrangement has to be made by the 
contractor himself within the Quoted rates. BHEL will help get the service air, if provided 
by customer at site. 
 
1.4.5.3 All damaged/rectified/modified galvanized surfaces i.e. GI Structures shall be 
applied with final coat of cold galvanizing paint (Zinc rich Aluminium Paint) in order to 
protect the surfaces from getting rusted. 
 
1.4.5.4 The scope of painting includes application of colour bands, lettering the names of 
the systems, equipments, danger / warning signs and other data as required by BHEL 
within the quoted rate. 
 
1.4.5.6 All surfaces shall be thoroughly cleaned, free from scales, dirt and other foreign 
matter. Final one coat shall be applied in an even & uniform film free from lumps, 
streaks, runs, sags and uncoated spots.  
 
1.4.5.7 The actual colour to be applied shall be approved by the BHEL/customer before 
starting of actual painting work. 
 
1.4.5.8 Finish paint shall be of reputed paint supplier. Contractor has to procure paints 
and the paints should be as per the BHEL/customer painting specification. 
 

a) Carrying out one coat final painting as per the standard colour codes 
recommended by BHEL including supply of paints, thinner and other 
consumables etc. As required as part of erection. Name of the equipment shall be 
painted boldly as per the instruction of site engineer. Any danger boards required 
to be displayed shall be arranged by the contractor. 
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1.4.6 SUNSHADE INSTALLATION 

The scope of the work will comprise of but not limited to the following: 
 
1.4.6.1 The quoted rate / price shall be inclusive of installation of sunshade for the 
outdoor portion of IPBD. 
 
1.4.6.2 This sunshade(hood) shall be mounted on the busduct supporting structures with 
all hardwares and accessories. 
 
1.4.6.3 Required amount of clearances for inspection etc shall be provided/taken care 
during installation. 
 
1.4.6.4 The contractors shall ensure all safety measures which are to be taken care for 
working at height while installation of sunshade. 
 
1.4.6.5 Sunshade should be immediately taken for installation after HV Test is finished, if 
not installed before HV Test. 
 
1.4.6.7 Contractor will be attracting hold of payment against not installation of sunshade, 
before the respective unit is synchronised/charged or taken into operations as customer 
will not provide permit for work after charging of unit. 
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CHAPTER-V 
VOLUME-IA PART – I 

 
TIME SCHEDULE  

1.5.1   TIME SCHEDULE 
 
1.5.1.1 The entire work of erection testing and commissioning of bus duct of 1x500 MW 

including application of one coat final painting, as detailed in the Tender 
Specification shall be completed within 14 (Fourteen)  months from the date of 
commencement of work at site. 

1.5.1.2 During the total period of contract, the contractor has to carry-out the activities in 
a phased manner as required by BHEL and the program of milestone events. 

1.5.1.3 The erection work shall be commenced as per note in commencement of contract 
period. The decision of BHEL in this regard shall be final and binding of the 
contractor. The scope of work under this contract is deemed to be completed only 
when so certified by the site Engineer. 

 
1.5.2 COMMENCEMENT OF CONTRACT PERIOD 

The date of commencement of contract period shall be as per the Milestones 
dates mentioned in 1.5.3. In case of discrepancy the decision of BHEL engineer 
is final. 
 

1.5.3  MOBILISATION FOR ERECTION, TESTING, ASSISTANCE FOR 
 COMMISSIOING ETC., 

The activities for erection, testing etc shall be started as per directions of 
Construction manager of BHEL. The contractor has to augment his resources in 
such a manner that following major milestones of erection & commission are 
achieved on specified schedules: 
 

DESCRIPTION MILESTONE DATE 

NTPC-VINDYACHAL STPP 
1X500 MW 

STAGE-V -UNIT-1 

Mobilization at site Within 1 week of award of LOI/W.O 

Commencement Date 08-07-2014 

Completion Date 24-03-2015 

Contract Closing of Bidder with BHEL Rudrapur 07-09-2015 

 
1.5.4 In order to meet above schedule in general, and any other intermediate targets 

set, to meet customer / project schedule requirements, contractor shall arrange & 
augment all necessary resources from time to time on the instructions of BHEL. 
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1.5.5 In case any requirement is there to compress the schedule of activities to 

achieve project completion, then the additional expenses if any incurred 
will be discussed mutually and settled. BHEL decision in this regard is final 
and the issue is not open to arbitration. 
 

1.5.6 CONTRACT PERIOD 
The contract period for completion of entire work under scope shall be 14 
(Fourteen) months from the “COMMENCEMENT OF CONTRACT PERIOD” 
as specified earlier. 
 

1.5.7. WARRANTY PERIOD: 
1) The Contractor shall be liable to replace /rectify any parts that may fail or show 
signs of defects in the work done by the contractor under this contract, or from 
any act or omission of the contractors for a period of 06 Months from the date of 
completion of works to the satisfaction of the Purchaser or upto 08-03-2016.  
 
2) Any part or components of the goods or services forming the unit having 
defects which is warrantable by BHEL/sub-contractor and corrected by the sub-
contractor either by the way of repair or replacement (of BHEL supplied 
part/component) shall further be warranted by sub-contractor for a period of 06 
months from the date of such correction is effected and accepted by 
owner/owner’s representative. Replacement of parts/component in BHEL scope 
of supply found defective shall be provided at site by BHEL free of cost for 
replacement in the unit by sub-contractor during the warranty period. 
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CHAPTER-VI 
VOLUME-IA PART – I 
TERMS OF PAYMENT  

1.6.1   Terms of payment: 
The progressive payment against running bills for erection, testing and 
commissioning of bus duct package will be released as per scheme mentioned 
below. 
 
PAYMENT TERMS FOR E&C OF BUS DUCT AT NTPC Ltd, VINDYACHAL-
STPP 1X500 MW  

DESCRIPTION OF PAYMENT. 
RA Bill No Detail   Unit-1 

 

SPBD 

ROW No. 

  

1 
TRF- YARD SPBD STRUCTURE 
ERECTION A 4% 

2 ERECTION OF COMPLETE BUS DUCT B 10% 

3 TERMINATION OF BUS DUCT C 6% 

4 CONDUCTING TESTING AS PER FQP D 10% 

5 PUNCH POINT CLOSING E 4% 

6 COMMISSIONING/CHARGING F 6% 

   Sub Total 40% 

 
IPBD  

7 
COMPLETE IPBD STRUCTURE 
ERECTION G 4% 

8 ERECTION & FITMENT OF BUS DUCT H 12% 

9 

WELDING OF CONDUCTOR & 
ENCLOSURE ALONGWITH ITS 
TESTING (DP/RT) I 12% 

10 TERMINATION OF BUS DUCT J 8% 

11 CONDUCTING TESTING AS PER FQP K 8% 

12 PUNCH POINT CLOSING L 4% 

13 COMMISSIONING/CHARGING M 6% 

 Sub Total 54% 

14 CLOSURE OF CONTRACT N 6% 

  

GROSS TOTAL 
 100 % 

 
Notes:- 

1) Percentage of payment to contractor will be considered on the total basic work 
order value excluding service tax.  

2) RA Bill Numbering nomenclature: RA / “RA BILL NO” / “U#” / “ROW NO” e.g. 
after getting handing over certificate from customer for Unit-1, successful bidder 
can raise invoice numbered as RA/14/U-1/N. 
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3) Security Deposit shall be deposited before the start of work as per the 
applicable clause in Vol-IC(GCC), Clause No: 1.10.  

4) Payment will be made within 30 days from the submission of Invoices along with 
filled WAM & MB at BHEL, Rudrapur.  

5) Invoices can be raised only after completion of work mentioned under the head 
description of payment. 

6) Invoices raised have to be certified by site representative of BHEL, Rudrapur for 
work verification. 

7) Contractor will be required to submit following details as and when desired by 
BHEL as part of documentation to be submitted with invoice to end customer : 
PF Challan, ESI Challan, Wages Record, Labour licensee copy, WC Policy-One 
Time, Service Tax Challans, Certificate regarding compliance to Labour Act for 
maintaining records required as per the law, Certificate for compliance to safety 
norms and other statutory papers, if required. Failure to do so will result in hold of 
payment of contractor. 

8) In case of no punch points, corresponding payments will be released upon 
certification by BHEL site representative. 
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CHAPTER VII 
VOLUME-IA PART – I  

TAXES AND OTHER DUTIES  
 
1.7.1 Value Added Tax (VAT) for the works 
 
1.7.1.1 Price quoted shall be inclusive of VAT except service tax. 
 
1.7.1.2  Notwithstanding the fact that this is only an erection service contract not 
involving any transfer of materials whatsoever and not attracting VAT liability, being 
labour oriented job work, for the purpose of VAT the contractor has to maintain the 
complete data relating to the expenditure incurred towards wages etc. in respect of the 
staff/workers employed for this work as also details of purchase of materials like 
consumables, spares etc., inter alia indicating the name of the supplier, address and 
VAT Registration No. and VAT paid for the purchases, etc 
 
1.7.1.3 The bidder shall get registered with State VAT authorities and the registration 
certificate shall be forwarded to BHEL immediately after commencement of work. In case 
the bidder had already registered under respective State VAT, they must quote their 
registration Number and forward copy of Registration Certificate while submitting this 
tender. 
 
1.7.1.4 The bidder shall quote very competitive price after taking into consideration of 
above points. 
 
1.7.2. Service Tax 
1.7.2.1. Price quoted shall be exclusive of Service Tax. The service tax as statutorily 
liveable and payable by the bidder under the provisions of service tax Law / Act shall be 
paid by BHEL as per bidder claim through various running bills. The bidder shall furnish 
proof of service tax registration with Central Excise Department specifying the name of 
services covered under this contract. Registration Certificate should also bear the 
endorsement for the premises from where the billing shall be done by the bidder on 
BHEL for this project. The bidder shall obtain prior consent of BHEL before billing the 
service tax amount. 
 
1.7.3 Other Taxes & Levies 
 
1.7.3.1 Any other taxes and duties (Service Tax) if any, as applicable, viz. Entry Tax, 
Octroi, Licenses, Deposits, Royalty, Stamp Duty, other charges / levies, etc. prevailing / 
applicable on the date of opening of technical bids and any variation thereof during the 
tenure of the contract are in the scope of bidder. In case BHEL is forced to pay any such 
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taxes, BHEL shall have the right to recover the same from the bidder either from running 
bills or otherwise as deemed fit. 
 
1.7.4 New Levies / Taxes 
 
1.7.4.1 In case Government imposes any new levy / tax after award of the work during 
the tenure of the contract, BHEL shall reimburse the same at actual on submission of 
documentary proof of payment subject to the satisfaction of BHEL that such new levy / 
tax is applicable to this contract. 
 
1.7.5 Statutory variations 
 
1.7.5.1 Statutory variations are applicable only in the cases of Service Tax. The changes 
implemented by the Central / State Government in Service Tax during the tenure of the 
contract viz. increase / decrease in the rate of taxes, applicability, etc. and its impact on 
upward revision / downward revision are to be suitably paid/ adjusted from the date of 
respective variation. The bidder shall give the benefit of downward revision in favour of 
BHEL. No other variations shall be allowed during the tenure of the contract. 
 
1.7.6 Direct Tax 
 
1.7.6.1 BHEL shall not be liable towards Income Tax of whatever nature including 
variations thereof arising out of this contract as well as tax liability of the bidder and their 
personnel. Deduction of tax at source at the prevailing rates shall be effected by BHEL 
before release of payment as a statutory obligation, unless exemption certificate is 
produced by the bidder. TDS certificate will be issued by BHEL as per the provisions of 
Income Tax Act. 
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CHAPTER – VIII 
VOLUME-IA PART – I 

BILL OF QUANTITY (BOQ)  
Sl No. Description Unit-1 

1 IPBD( Busduct with all relevant 
accessories) 

1 Set 

2 SPBD( Busduct with all relevant 
accessories) 

1 Set 

1A 24 KV IP BUSDUCT Length 

 Isolated Phase Bus Duct Product 
Details:  
a) Voltage: 24 KV, Air natural Cooled 
b) Current Rating: Main Run-19000 

Amps, Delta Run-11000 Amps, Tap 
Off Run-3000 Amp 

c) Weight: Main: 400 Kg/mtr, Delta: 
280 Kg/mtr, TapOff-220 kg/mtr 

d) Standard Section Length: 4-5 Mtr 
e) Degree of Protection: IP-54 & IP-55. 
f) Finish Paint: Exterior: RAL 5012, 

Interior: Matt Black 
g) D.C Resistance 20˚C:- 0.729 μΏ\m, 

1.4015μΏ\m , 4.2019 μΏ\m. 
h) Shape: & Dimesion: Main: Circular 

800 o/d 16 tk, Delta: Circular 450 
o/d 15 tk, Tap-Off: Rectangular 2 
X203X11.84. 

i) Method of jointing adjacent 
sections: Continuous Welding. 

j) Disconnecting/Shorting links: 
Material: Al Alloy, Current- 19000 
Amps,  

k) Bolted flexible joint for connection at 
equipment end: Copper flexible. 

l) Rubber Bellows 
m) Seal-Off-Bushings 
n) Current Transformers 
o) Lightning Arrestor. 
p) Surge Capacitor. 
q) Voltage Transformer Cubicles. 
r) Neutral Earthing Cubicle Equipment 

 
 
 
 
 
 

MAIN RUN- 160 mtrs, 
DELTA RUN- 120 mtrs,  

TAP-OFF RUN- 100 mtrs.  
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s) Earthing Transformer 
t) Earthing Resistor 
u) Support Structures (Galvanised) for 

busduct and accessories: Approx 
50 MT  

v) Pressurisation Equipment. 
w) Hot Air Blowing Equipment. 
x) Neutral Grounding Transformer 
y) Sunshade on IPBD 

2A 11 KV & 3.3 KV SP Busducts Length 
 Segregated Phase Bus Duct Product 

Details:  
a) Voltage:11 KV & 3.3 KV, Air natural 

Cooled, 50 Hz, Current Rating: 
2750 Amp & 1600 Amp.   

b) Bus Conductor material: Aluminium 
Alloy, Shape: rectangular, 3 phase 
system.  

c) Bus Duct Enclosure: Aluminium 
Alloy, Dimensions: 450 X 1350 mm 
& 400 X1200. 

d) Type of Joints between Adjacent 
Sections of Bus Conductor: Bolted. 

e) Seal-Off-Bushings 
f) Earthing Conductor: GI Flat 

g) Steel Structure(Galvanised) : 
Approx 25 MT  

h) Painting: Bus Conductor: Black Matt 

i) Bus Enclosure Paint Finishing: 
Exterior: RAL 5012 

j) Interior: Matt Black. 

k) Space Heater: Inside SPBD 
Enclosures 

l) Flexible Expansion Joints. 
m) Interconnections/Terminations: 

Copper Flexibles/ Copper 
Connections.  

n) Approximate weight of BD : 90kg/m 

 
 
 
 
 
 

470 mtrs  

 

 
NOTE TO BOQ: The quantity indicated in the BOQ is approximate only and is liable  for 
variation. There will be no price implication until and unless there will be change in 
layout/Coordinates by +10% OR -5%.  
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CHAPTER –IX 
VOLUME-IA PART –I 

GENERAL  
 
THE SCOPE OF THE WORK WILL COMPRISE OF BUT NOT LIMITED TO THE 

FOLLOWING: 
 

(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 

 
1.9.1 In addition to the clause 2.8 of General Conditions of Contract (Volume- 1C of 
Book-II) the contractor shall comply with the following. 
 
1.9.1.1 The Contractor should Register their Establishment under BOCW Act 1996 read 
with rules 1998 by submitting Form I (Application for Registration of Establishment) and 
Form IV (Notice Of Commencement / Completion of Building other Construction Work) to 
the respective Labour Authorities i.e. 
 

a) Assistant Labour Commissioner (Central) in respect of the project premises 
which is under the purview of Central Govt.– NTPC,NTPL etc 

b) Inspector of Factories in respect of the project premises which is under the 
purview of State Govt. 

 
1.9.1.2 The Contractor should comply with the provisions of BOCW Welfare Cess Act 
1996 in respect of the work awarded to them by BHEL 
 
1.9.1.3 The contractor should ensure compliance regarding Registration of Building 
Workers as Beneficiaries, Hours of work, welfare measures and other conditions of 
service with particular reference to Safety and Health measures like Safety Officers, 
safety committee, issue of Personal protective equipments, canteen, rest room, drinking 
water, Toilets, ambulance, first aid centre etc 
 
1.9.1.4 The contractor irrespective of their nature of work and manpower (Civil, 
Mechanical, Electrical works etc) should register their establishment under BOCW Act 
1996 and comply with BOCW Welfare Cess Act 1996. 
 
1.9.2 Identification of equipment at storage yard, technical assistance for checking and 
making the shortage/damage reports, taking delivery at storage yard and pre-assembly 
of equipment wherever required, erecting the equipment, aligning, fastening, supporting, 
cleaning, checking and carrying out statutory tests as required, trial operation, pre  
commissioning, commissioning and post commissioning activities up to the time of 
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completion of commissioning activities and commercial operation of the unit and handing 
over to customer or till completion contract period whichever is earlier, along with the 
supply of all consumables, tools and tackles and testing instruments. 
 
1.9.3 Scope of work covered under this specification requires quality workmanship, 
engineering and construction management. The contractor shall ensure timely 
completion of work. The contractor shall have adequate tools, measuring instruments, 
calibrating equipment etc. in his possession. He shall also have adequate trained, 
qualified and experienced engineers, supervisory staff and skilled personnel. The 
manpower deployment identified by contractor shall match with above scope of works. 
 
1.9.4 The contractor shall have valid ELECTRICAL CONTRACTOR LICENSE, 
Workmen Compensation Policy as required to carry out the scope / job mentioned in 
the Bill of Quantity (BOQ). 
  
1.9.5 All the necessary certificates and licenses required to carry out this scope of work 
are to be arranged by the contractor then and there at no extra cost. 
 
1.9.6 It is not the intent to specify herein all details of material. Any item related this work 
not covered by this but necessary to complete the system will be deemed to have been 
included in the scope of the work. 
 
1.9.7 The work shall be executed under the usual conditions without affecting power 
plant construction and in conjunction with other operations and contracting agencies at 
site. The contractor and his personnel shall co-operate with the personnel of other 
agencies, co-ordinate his work with others and proceed in a manner that shall not delay 
or hinder the progress of work as a whole. 
 
1.9.8 All the work shall be carried out as per instructions of BHEL engineer. BHEL 
engineer's decision regarding the correctness of the work and method of working shall 
be final and binding on the contractor. 
 
1.9.9 Contractor shall erect all items / materials etc. as per sequence prescribed by 
BHEL at site. BHEL engineer depending upon the availability of materials / work fronts 
etc will decide the sequence of erection / commissioning methodology. No claims for 
extra payment from the contractor will be entertained on the grounds of deviation from 
the methods of erection / commissioning adopted in erection/commissioning of similar 
job or for any reasons whatsoever. 
 
1.9.10 After completing all the works, contractor shall hand over all remaining extra 
materials with proper identification tags in a packed condition to BHEL/Customer stores. 
In case of any use over actual design requirements, BHEL reserves the right to recover 
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the cost of material used in excess or misused. Decision of BHEL engineer in this regard 
will be final and binding on the contractor. 
 
1.9.11 Contractor shall retain all T&P / Testing instrument / Material handling equipments 
etc at site as per advice of BHEL engineer and same shall be taken out from site only 
after getting the clearances from engineer in charge. 
 
1.9.12 The contractor at his cost shall arrange necessary security measures for 
adequate protection of his machinery, equipment, tools, materials etc. BHEL shall not be 
responsible for any loss or damage to the contractor’s construction equipment and 
materials. The contractor may consult the Engineer-in-Charge on the arrangements 
made for general site security for protection of his machinery equipment tools etc. 
 
1.9.13 The Contractor may have to execute work in such a place and condition where 
other agencies also will be under such circumstances. However completion time for 
erection agreed will be subject to the condition that contractor’s work is not hampered by 
the agencies. 
 
1.9.14 wherever erection sequences are furnished by BHEL, the contractor shall follow 
the same sequence. 
 
1.9.15 If required by BHEL, the contractor shall change the sequence of his operation 
so that work on priority sectors can be completed within the projects schedule. The 
contractor shall afford maximum assistance to BHEL in this connection without causing 
delay to agreed completion date. 
 
1.9.16 Any wrong erection shall be removed and re-erected promptly to comply with the 
design requirements to the satisfaction of Site Engineer. 
 
1.9.17 Contractor has to work in close co-ordination with other erection agency at site. 
BHEL engineer will co-ordinate area clearance. In a project of such magnitude, it is 
possible that the area clearance may be less / more at a particular given time. Activities 
and erection program have to be planned in such a way that the milestones are achieved 
as per schedule/ plans. Contractor shall arrange & augment the resources accordingly. 
 
1.9.18 The contractor must obtain the signature and permission of the security personnel 
of the customer for bringing any of their materials inside the sit premises. Without the 
Entry Gate Pass these materials will not be allowed to be taken outside. 
 
1.9.19 Contractor shall remove all scrap materials periodically generated from his 
working area in and around power station and collect the same at one place earmarked 
for the same. Load of scraps is to be shifted to a place earmarked by BHEL. Failure to 
collect the scrap is likely to lead to accidents and as such BHEL reserves the right to 
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collect and remove the scrap at contractor's risk and cost if there is any failure on the 
part of contractor in this respect. All the package materials, including special transporting 
frames, etc. shall be returned to the BHEL stores / customer's stores by the contractor. 
 
1.9.20 The contractor shall ensure that his premises are always kept clean and tidy to 
the extent possible. Any untidiness noted on the part of the contractor shall be brought to 
the attention of the contractor’s site representative who shall take immediate action to 
clean the surroundings to the satisfaction of the Engineering- Charge. 
 
1.9.21 The contractor is strictly prohibited from using BHEL’s regular components like 
angles, channels, beams, plates, pipe / tubes, and handrails etc for any temporary 
supporting or scaffolding works. Contractor shall arrange himself all such materials. In 
case of such misuse of BHEL materials, a sum as determined by BHEL engineer will be 
recovered from the contractor’s bill. The decision of BHEL engineer is final and binding 
on the contractor. 
 
1.9.22 The contractor will be responsible for the safe custody and proper accounting 
of all materials in connection with the work. If the contractor has drawn materials in 
excess of design requirements, recoveries will be affected for such excess drawls at the 
rate prescribed by manufacturing units. 
 
1.9.23 No member of the already erected structure / platform, pipes, grills, platform, 
other component and auxiliaries should be cut without specific approval of BHEL 
engineer. 
 
1.9.24 Contractors shall ensure that all their Staff / Employees are exposed to periodical 
training programme conducted by qualified agencies/ personnel on ISO 9001 – 2008 
Standards. 
 
1.9.25 For other agencies, such as civil, transformer, piping, insulation etc., to 
commence their work from / on the equipments coming under this scope, Contractor has 
to clear the front, expeditiously and promptly as instructed by BHEL Engineer. Some 
time it may be required to re-schedule the activities to enable other agencies to 
commence/continue the work so as to keep the overall project schedule. 
 
1.9.26 The terminal points decided by BHEL are final and binding on the contractor for 
deciding the scope of work and effecting the payment for the work done up to the 
terminals. 
 
1.9.27 Crane operators deployed by the contractor shall be tested by BHEL and have 
valid Driving Licensee before he is allowed to operate the cranes. 
 
1.9.28 For the purpose of planning, contractor shall furnish the estimated requirement 
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of power (month wise) for execution of work in terms of maximum KW demand. 
 
1.9.29 On Completion of work, all the temporary buildings, structures, pipe lines, 
scaffolding, cable etc. shall be dismantled and levelled and debris shall be removed as 
per instruction of BHEL by the contractor at his cost. In the event of his failure to do so, 
the expenditure towards clearance of the same will be recovered from the contractor. 
The decision of BHEL Engineer in this regard is final. 
 
1.9.30 Prior to erection of any components internal inspection to be done for any foreign 
materials and damages and they are to be attended as per directions of BHEL engineer. 
 
1.9.31 All the equipments /material to be taken inside the plant building shall be cleaned 
thoroughly before taking them inside and erect. 
 
1.9.32 It is the responsibility of the contractor to do the alignment of bus duct with our 
structure if any minor modification like that of structure cutting and welding done by 
contractor free of cost basis. If necessary, repeatedly to satisfy BHEL Engineer / 
Customer Engineers with all the necessary tools and tackles manpower etc. without any 
extra cost. The alignment will be completed only when jointly certified so, by the BHEL 
Engineer & Customer. Also the contractor should ensure that the alignment is not 
disturbed afterwards 
. 
1.9.33 The scope of specification covers the installation, testing and commissioning of 
the erected equipment/ instrument along with accessories as detailed in Bill of Quantity. 
 
1.9.34 SITE INSPECTION 
 
The owner / employer or his authorized agents may inspect various stages of work 
during the currency of the contract awarded to him. The contractor shall make necessary 
arrangements for such inspection and carry out the rectification pointed out by the owner 
/ employer without any extra cost to the owner / employer. No cost what so ever such 
duplication of inspection of work be entertained. 
 
BHEL / Customer will have full power and authority to inspect the works at any time, 
either on the site or at the contractor’s premises. The contractor shall arrange every 
facility and assistance to carry out such inspection. On no account will the contractor be 
allowed to proceed with work of any type unless such work has been inspected and 
entries are made in the site inspection register by customer / BHEL. 
 
Wherever the performance of work by the contractor is not satisfactory in respect of 
workmanship, deployment of sufficient labour or equipment, delay in execution of work 
or any other matter, BHEL shall have the right to engage labour at normal ruling 
rates and get the work executed through other agency and debit the cost to the 
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contractor and the contractor shall have no right to claim compensation thereof. In 
such a case, BHEL shall have the right to utilize the materials and tools brought by the 
contractors for the same work. 
 
1.9.35 MANPOWER REQUIREMENT 
 
1.9.35.1 Manpower requirement for Erection and Commissioning shall as follows:  

a. There shall be a Resident manager as Site In Charge at site, under whom 
there shall be sufficient area engineers who shall take care of the erection 
activities. 

 b. One Safety Engineer, One Quality Engineer & One Planning Engineer 
deployed at site which have a minimum qualification of Engineering Degree or 
Diploma in Engineering with minimum 02 years of experience. 
c. Supervisor should have a minimum qualification of Diploma in Engineering or 
any graduate with minimum 2 years of experience in Thermal Power Station. 
d. Contractor should have one Qualified Store Keeper who have responsible for 
daily basis stock of material in store yard and properly stacking of material , 
Receipt of Bhel material ,Issue of Bhel material for erection work and entry in 
material inward and outward register.  

 e. Two no. of Al.welder should be deployed at site for execution. All the welders 
 have to be certified by BHEL/Customer and then inducted into the mainstream. 
 Al. Welder should be qualified under the GDCD Std. 198 Norms and Test sample 
 prepared accordingly WPS. Arrangements towards the sample testing 
 (DP/Radiography) will be carried out by contractor. 

 
1.9.35.2 Each engineer shall be provided with minimum one supervisor and adequate 
number of Technicians / electricians and other erection staff and T&P etc.  
 
1.9.35.3 The Site in charge shall be provided with PCs and good communication 
facilities like telephone, fax, email etc. at the cost and expense of the contractor. Lack of 
communication facilities will not be an excuse for extension of completion date. 
 
1.9.35.4 All instructions from BHEL / Customer will be directed to the contractor through 
the Site in-charge and he shall be responsible for all the contractor’s activities at site. 
The contractor shall name his authorized representative prior to or immediately on 
commencement of operations at site. 
 
1.9.35.5 The Site In charge shall be present at site during all normal working hours and 
his contact address after normal working hours shall be made available to BHEL so that 
if any emergency arises, the presence of the contractor’s site Representative at site can 
be called for. 
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1.9.35.6 The contractor shall not change the site Representative without the consent of 
BHEL. Should BHEL require the replacement of the contractor’s site Representative for 
justifiable reasons (including inadequate progress of work) the contractor shall ensure 
that replacement is made as soon as possible and work is not allowed suffering delay on 
this account. 
1.9.35.7 The contractor shall provide to the satisfaction of BHEL sufficient and qualified 
staff for the execution of works. If and whenever any of the contractor’s staff is found 
guilty of any misconduct or be incompetent or insufficiently qualified in the performance 
of his duties the contractor shall remove them from site as directed by Site Engineer. 
 
1.9.35.8 The contractor shall ensure that all his supervisor’s staff and workmen conduct 
themselves in a proper manner. They shall all be persons who are familiar with and 
skilled at the jobs allocated to them. Any misconduct / inefficiency noted on the part of 
the contractor’s personnel shall be brought to the attention of the contractor’s site 
representative who shall immediately take such action as necessary including the 
removal of such misconducting / inefficient persons, if so required by the Engineer-in-
Charge. 
1.9.35.9 The contractor shall ensure that replacement for such persons removed from 
site is provided immediately and the work is not allowed to suffer delay on that account. 
 
1.9.36 DOCUMENTATION 
 
1.9.36.1 The following information shall be furnished by the bidder within two weeks 
of award of contract for purchaser’s approval 

a) Bar chart covering planned activities at site. 
b) Detailed organization chart. 
c) Details of T&P available with contractors with documents proofs. 
 

1.9.36.2 The following information shall be furnished by the bidder after testing and 
inspection: Test certificates of various tests conducted at site. All inspection and test 
certificates shall be signed by customer’s representative also, wherever called for as per 
field quality plan. 
1.9.36.3 As built drawings: 
After successful completion, testing and commissioning of installation work, Purchaser's 
drawings / documents shall be updated in line with the actual work carried out and as 
built drawings / documents shall be submitted by the contractor as agreed for the project. 
 
1.9.37 VOLUME-IA PART- II CHAPTER-3 of this booklet contains general 
guidelines for Installation, Testing and Commissioning of supply items of bus 
duct package. 
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CHAPTER –X 
VOLUME-IA PART –I 

FOUNDATIONS AND GROUTING 
 

THE SCOPE OF THE WORKS WILL COMPRISE OF BUT NOT LIMITED TO THE 
FOLLOWING: 

(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 
 
1.10.1 Foundation for the equipments (Bus duct Structure, Beam etc) to be erected shall 
be provided by BHEL / clients of BHEL. The dimension of the foundation and anchor bolt 
pits shall be checked by the contractor for their correctness as per drawings. Further, top 
elevation of foundations shall be checked with respect to bench mark etc. All 
adjustments of foundations surfaces, enlarging the pockets in foundations etc. as may 
be required for the erection of equipments plants shall be carried out by the contractor. 
 
1.10.2 Cleaning of foundation surfaces, pocket holes and anchor bolt pits etc., 
dewatering, making them free of oil, grease, sand and other foreign materials by soda 
wash, water wash, compressed air or any other approved methods etc., form/shuttering 
work are within the scope this work. 
 
1.10.3 It shall be contractor’s responsibility to check the various equipment foundations 
for their correctness with respect to level, orientation, dimensions etc., and ascertained 
dimensions shall be measured and submitted to BHEL for approval before erection. Also 
minor chipping, dressing of foundations up to 30 mm for obtaining proper face for packer 
plates/shims, and may be required for the erection of the equipment/plants will have to 
be carried out by the contractor without extra cost. 
 
1.10.4 The surface of foundations shall be dressed to bring the surface of the 
foundations to the required level and smoothness prior to placement of equipments. 
 
1.10.5 Foundation pockets are to be cleaned thoroughly before placing the 
columns/equipments. Verticality of foundation bolts to be checked along with correctness 
of the threads and freeness of the nuts movement. If required cleaning of the threads to 
be done with proper dies. 
 
1.10.6 Works such as minor rectification of foundation bolts, reaming of holes, drilling of 
dowels, matching of bolts and nuts, making new dowel pin etc. are covered in the scope 
of work. 
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CHAPTER – XI 
VOLUME-IA PART – I 

PROGRESS OF WORK 
 
The scope of the work will comprise of but not limited to the following: 
 
(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 
 
1.11.0 Refer forms F -14 to F-18 of volume I D (Forms & Procedure) of volume –ID of 
Book-II. Plan and review will be done as per the formats. 
 
1.11.1 The progress reports shall indicate the progress achieved against plan, Indicating 
reasons for delays, if any. The report shall also give remedial actions which the 
contractor intends to make good the slippage or lost time so that further works can 
proceed as per the original plan the slippages do not accumulate and affect the overall 
programme. 
 
1.11.2 It is the responsibility of the contractor to provide all relevant information on a 
regular basis regarding erection progress, labour availability, equipment deployment, 
testing, etc with all necessary documents. 
 
1.11.3 During the course of erection, if the progress is found unsatisfactory, or if the 
target dates fixed from time to time for every milestone are to be advanced, or in the 
opinion of BHEL, if it is found that the skilled workmen like fitters, operators, technicians 
employed are not sufficient BHEL will induct required additional workmen to improve the 
progress and recover all charges incurred on this account including all expenses 
together with BHEL overheads from contractor’s bills. 
 
1.11.4 Contractor is required to draw mutually agreed monthly erection programs in 
consultation with BHEL well in advance. Contractor shall ensure achievement of agreed 
program and shall also timely arrange additional resources considered necessary at no 
extra cost to BHEL. 
 
1.11.5 Progress review meetings will be held at site during which actual progress during 
the week vis-a-vis scheduled program shall be discussed for actions to be taken for 
achieving targets. Contractor shall also present the program for subsequent week. The 
contractor shall constantly update / revise his work program to meet the overall 
requirement. All quality problems shall also be discussed during above review meetings. 
Necessary preventive and corrective action shall be discussed and decided upon in such 
review meetings and shall be implemented by the contractor in time bound manner so as 
to eliminate the cause of nonconformities. 
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1.11.6 The contractor shall maintain a record in the format as prescribed by BHEL of all 
operations carried out on each weld and maintain a record indicating the number of 
welds, the names of welders who welded the same, date and time of start and 
completion, preheat temperature, radiographic results (RT), DP Result of each joint, 
rejection if any, percentage of rejection etc. and submit copies of the same to the BHEL 
Engineer as required. 
 
1.11.7 The contractor shall submit daily, weekly and monthly progress reports, 
manpower reports, materials reports, consumables (gases / electrodes / ferules / lugs) 
report, cranes availability report and other reports as per Performa considered necessary 
by the Engineer as per the BHEL formats. 
 
1.11.8 The contractor shall submit weekly / fortnightly / monthly statement report 
regarding consumption of all consumables for cost analysis purposes. 
 
1.11.9 The manpower reports shall clearly indicate the manpower deployed, category 
wise specifying also the activities in which they are engaged. 
 
1.11.10 The monthly report shall be submitted at the end of every month as a booklet 
and shall contain the following details :- 

a) Colour Progress photographs. 
 

b) Erection progress in terms of tonnage, percentage of work completion, 
welding joints, DP tests, stress relieving, etc., completed as relevant to the 
respective work areas against planned. 

 
c) Site Organization chart of engineers & supervisors as on the last day of the 

month with further mobilization plan 
 
d) Category- wise man hours engaged during the previous month under the 

categories of fitters, welders, riggers, khalasis, grinder-men, gas-cutters, 
electricians, crane operations, store keepers, helpers, security etc. 

 

e) Consumables report giving consumption of all types of gases and electrodes 
during the previous month. 

 
f) Availability report of cranes 
 
g) Safety implementation report in the format 

 
h) Pending material and any other inputs required from BHEL for activities 

planned during the subsequent month. 
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VOLUME-IA PART – II  
CHAPTER - 1 

REVERSE AUCTION PROCEDURE 
 

GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION 
Against this NIT for the subject work, tender shall be processed through “REVERSE 
AUCTION PROCEDURE” i.e. ON LINE BIDDING on INTERNET. 
 

1. For the proposed reverse auction, technically and commercially acceptable 
bidders only shall be eligible to participate. 

2. Those bidders who have given their acceptance for Reverse Auction (quoted 
against this tender enquiry) will have to necessarily submit „online sealed bid‟ in 
the Reverse Auction. Non-submission of „online sealed bid‟ by the bidder for any 
of the eligible items for which techno-commercially qualified, will be considered as 
tampering of the tender process and will invite action by BHEL as per extant 
guidelines in vogue.  

3. BHEL will engage the services of a service provider who will provide all 
necessary training and assistance before commencement of on line bidding on 
Internet. 

4.  BHEL will inform the vendor in writing in case reverse auction, the details of 
service provider to enable them to contact and get trained. 

5. Business rules like event date, time, start price, bid decrement, extensions, etc. 
also will be communicated through service provider for compliance. 

6. Vendors have to fax the compliance form in the prescribed (provided by service 
provider) before start of Reverse auction. Without this the vendor will not be 
eligible to participate in the event. 

7. BHEL will provide the calculation sheet (e.g.: EXCEL sheet) which will help to 
arrive at “Total Cost to BHEL”. 

8. Reverse auction will be conducted on schedule date & time. 
9. At the end of reverse auction event, the lowest bidder value will be known on the 

network. 
10. The lowest bidder has to fax the duly signed filled-in prescribed format as 

provided on case-to-case basis to BHEL through service provider within 24 hours 
of action without fail. 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender 
enquiry, the Price bids and price impacts, if any, already submitted and available 
with BHEL shall be opened as per BHEL‟s standard practice.  

12. Bidders shall be required to read the “Terms and Conditions” section of the 
auctions site of Service provider, using the Login IDs and passwords given to 
them by the service provider before reverse auction event. Bidders should 
acquaint themselves of the „Business Rules of Reverse Auction‟, which will be 
communicated before the Reverse Auction.  
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13. If the Bidder or any of his representatives are found to be involved in Price 
manipulation/ cartel formation of any kind, directly or indirectly by communicating 
with other bidders, action as per extant BHEL guidelines, shall be initiated by 
BHEL and the results of the RA scrapped/ aborted.  

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL 
to any other party.  

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is 
highest in online sealed bid) may not be allowed to participate in further RA 
process.  
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VOLUME-IA PART – II  
CHAPTER 2 
DRAWINGS 

Attached Separately. 
 

1. IPBD  
A. Layout drawing for IP Busduct. 
B. Foundation layout drawing for IP Busduct.  
C. Approved FQP. 

 
2. SPBD 
A. Layout for SP bus duct drawing.  
B. Foundation layout for SP bus duct drawing.  
C. Approved FQP.  
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VOLUME-IA PART- II  
CHAPTER -3 

TECHNICAL REQUIREMENTS AND GUIDELINES FOR 
INSTALLATION, TESTING, COMMISSIONING OF SUPPLY 

ITEMS OF BUSDUCT PACKAGE. 
 

3.1 INSTALLATION, TESTING & COMMISSIONING IN GENERAL: 
The stages of completion of various works shall be as follows:  
 
Equipment shall be considered to be completely erected when the following activities 
have been completed: 

a) Moving of all equipment to the respective foundations. 
b) Fixing of anchor bolts or tack welding as required. 
c) Levelling and alignment of equipment. 
d) Assembling of all accessories such as relays, CTs, PTs, meters, instruments etc. 

as described in the job specification. 
e) Sub assemblies of bus ducts(SP &IP) and erection of the same. 
f) Conduit laying, termination with continuity check. 
g) Installation of sunshade for outdoor portion of IPBD. 
h) Applying of final coat of paint on busduct. 

 
All the equipment shall be tested at site to know their condition and to prove suitability for 
required performance. The site tests and acceptance tests to be performed by contractor 
are detailed below. The contractor shall be responsible for satisfactorily working of 
complete integrated system and guaranteed performance. 

 
3.2 Site Tests and Checks 
3.2.1 General 
 
All the equipment shall be tested at site to know their condition and to prove suitability for 
required performance. 
 
The test indicated in following pages shall be conducted after installation. All tools, 
accessories and required instruments shall have to be arranged by contractor. Any other 
test which is considered necessary by the manufacturer of the equipment, contractor or 
mentioned in commissioning manual has to be conducted at site. 
 
In addition to tests on individual equipment some tests / checks are to be conducted / 
observed from overall system point of view. Such checks are highlighted under 
miscellaneous tests but these shall not be limited to as indicated and shall be finalized 
with consultation of client before charging of the system. 
 



64 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

The contractor shall be responsible for satisfactory working of complete integrated 
system and guaranteed performance. 
 
3.2.2 Bus ducts – Isolated / segregated phase bus ducts 
 
3.2.2.1 ERECTION OF STRUCTURE SP/IP. 
 
Foundations for column erection are the start point of erection where in we have to be 
careful & precise while erecting of structures. Any deviation in the structure erection will 
escalate to misalignment & consequent rework in bus duct at height. It also affects the 
quality and aesthetics of erected bus duct.  Following steps needs to be followed from 
initial level of erection: 
 
3.2.2.1.1 OUTDOOR PORTION:- 

a) Handing over of foundation bolt set to customer by proper format.  Format will be 
given by BHEL. 

b) Ask for load test certificate for foundation pocket from customer. It is to ensure   load 
carrying capacity of foundation pockets. 

c) Joint protocol to be signed between civil contractor of customer and BHEL sub 
contracting agency/representative for measuring the level of foundation bolt & 
physical condition of foundation bolt after civil work in proper format. Appropriate 
drawings may be referred. Format will be given by BHEL. 

d)  Check nut fixed on foundation bolt and set zero reference level as given by 
customer. 

e) Cleaning of foundation bolt threads may be done with wire brush, if required. 
f) Required structure as per the drawing from the received material may be taken out 

with the help of requisite equipment and clean it before erection by wire brush/cloth. 
Must ensure that hole in column base plate is as per drawing. 

g) Assemble vertical members by nut bolt with jointing plate at ground and check for 
straintness with magnetic spirit level. Afterwards, erect on foundation pockets by the 
help of requisite crane.  

h) Check verticality of structure by the magnetic sprit level/ plum bob method after 
erection. If verticality is proper, then install foundation nut, plain washer & spring 
washer as per drawing and proper tightness may be ensured as per recommended 
standard. 

i) Earthing of structure will be done after the bus duct & accessory erection. Touch 
paint on earthing joint may be done with Alumium Zinc rich paint after welding. 

j) Ensure that no gap is found between the horizontal and vertical member of structure 
joint after bolting. If found, rectify it with required welding at the location and apply 
touch up paint. 
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k) Cutting and welding on structures for alignment of structures can be done after taking 
necessary permissions from Customers and BHEL. Cold galvanising paint (zinc rich 
paint) should be applied at the welded/modified/rectified portions. 

3.2.2.1.2 INDOOR PORTION:- 

a) Structure identified and segregated from the received lot and shifts it inside the 
switchgear room & near generator bushing location for spbd & ipbd erection by the 
help of tested chain block. Use tested sling for shifting purpose. 

b) Structure may be modified/bolted/welded for required length as per drawing for 
erection purpose. 

c) Gas cutting permission for cutting and making holes at required location in structures 
may be taken from customer/BHEL. 

d) Touch up paint on cutting and welding portion by Zinc rich Al. paint . 
e) Earthing of structure will be done after the busduct & accessory erection. 

3.2.2.1.3 NGR STRUCTURE ERECTION:- 

a) Check for embedded plate on wall and match with our ref. Drg. 
b) Either EP plate or anchor fastener bolts as the case may be as per drg. May be 

ensured before civil work is completed. After fixing EP bolts/anchor fastener bolt may 
be grouted. 

c) Structure may be modified if found necessary. 
d) NGR must be mounted on epoxy based insulator for proper insulation of our 

structure. 

3.2.2.2 ERECTION OF SPBD:- 

During the SPBD erection we have to be careful in bus duct erection. Any problem found 
at testing stage huge rework in bus duct at height like open inspection window cover, 
checking loose aluminium/copper flexible connecting joint, phase clearance & physical 
inspection of epoxy insulator. Following steps needs to be followed from initial level of 
bus duct erection: 

i. REMOVING PACKING OF BUSDUCT 
The bus ducts are in packed conditions; therefore, great care is necessary in 
handling. Ensure that: 
a) While lifting enclosure assemblies manila ropes are passed round the bus duct 
enclosure near the support channels. 
b) All shipping steel clamps are to be tightened and bus bars do not slip out while 
handling, if the bus bar is assembled in the enclosure. 
c) While inserting and mounting the bus bar in the enclosure care is taken that the 
bus bar does not hit and damage the insulators. 
d) Eye bolts are used while lifting the cubicles. 
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Packing of bus duct is removed and visually check all dimension of bus duct, 
conductor & hole match as per drg , proper fitment of thermostat and space heater 
wiring  and condition of epoxy insulator. 

 
ii. SHIFTING OF BUSDUCT FROM STORE TO PROJECT SITE 

After proper inspection of bus duct lifting by requisite crane and loading on trailer 
if required by the help of strap belt and provide wooden support for proper 
stacking.  
Bus duct is tightened on trailer if required by the help of ratchet belt for avoiding 
unwanted scratch/damage on the enclosure of bus duct. 
 

iii. UNLOADING OF BUSDUCT AT PROJECT SITE 
Busduct is unloaded by requisite crane and proper care should be taken during 
unloading. Guide rope must be fixed at the end of busduct for avoiding any 
wobbling at site. 
Busduct to be unloaded at paved/levelled area which is provided by customer 
and proper stacking to be ensured. 
 

iv. SHIFTING AND READYNESS OF SPBD INSIDE AREA. 
a) Inside busduct identified by ref drg and taken out from the stacked materials 

and lifted by tested chain block and tightened with strap belt & shift in switch 
gear room manually. 

b) Open inspection window cover of each busduct. Existing hardwares of 
inspection window should be taken care during opening. 

c) Proper cleaning of aluminium conductor and epoxy insulator by the help of 
cloth to be ensured. 

d) Check setting of space heater thermostat as mention in technical data sheet. 
 

v. ASSEMBLY & ERECT OF BUSDUCT IN SWITCH GEAR ROOM. 
a) Assemble two adjacent busduct as per drg.  
b) N.B.cork gasket is fixed on the end flange of busduct by fevicol SR-998. Must 

be ensuring that edge of gasket is overlapping with each other. 
c) Hole to be created in gasket after fixing on busduct flange with the help of 

power hand drill. 
d) Adjacent busduct flange must be bolted joint and must ensure that N.B cork 

gasket is fixed between two adjacent ducts.  
e) Proper cleaning of aluminium splice plate by cloth /wire brush and fixed at the 

joint of aluminium conductor of two adjacent busduct. Must ensure that at 
jointing area black matt paint is removed from surface of conductor. 

f) Torque spanner may be used at this joint and check for  as per recommended 
torque.  

Bolt size recommended torque   Torque spanner capacity 
M10 = 27 to 40 NM (20-30 ft-lb)   27 to 135 NM (20-100 ft-lb) 



67 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

M12 =40 to 54 NM (30-40 ft-lb)   27 to 135 NM (20-100 ft-lb) 
M16 =54 to 67 NM (40-50 ft-lb)   27 to 135 NM (20-100 ft-lb) 
M20 =67 to 81 NM (50-60 ft-lb)  27 to 135 NM (20-100 ft-lb) 

 
g) Closing of inspection window cover  
h) Before erection of this set cleaning by compressed/service air and take IR 

value of this set. 
i) Finally SPBD jointed set of busduct is erected with the help of tested chain 

block. 
 

vi. SHIFTING AND READYNESS OF SPBD OUTSIDE AREA. 
a) Outside busduct identified by ref drg and taken out from the stacked 

material by requisite crane. 
b) Open inspection window cover of each busduct. Hardwares of inspection 

window should be take care during opening. 
c) Proper cleaning of aluminium conductor and epoxy insulator by the help of 

cloth. 
d) Check setting of space heater thermostat as mention in technical data 

sheet. 
 

vii. ASSEMBLY & ERECTION OF BUSDUCT IN OUTSIDE AREA. 
a) Assemble three adjacent busduct as per drg.  
b) N.B.cork gasket fixed on the end flange of busduct by fevicol SR-998. 
c) Make holes in gasket after fixing on busduct flange with the help of power 

hand drill. 
d) Adjacent busduct flange must be bolted joint and must ensure that N.B 

cork gasket is fixed between two adjacent duct.  
e) Proper cleaning of aluminium splice plate by cloth /wire brush and fixed at 

the joint of aluminium conductor of two adjacent busduct. Must ensure that 
at joint area black matt paint is removed. 

f) Torque spanner applied on this joint and check as per recommended 
torque.  
Bolt size recommended torque   Torque spanner capacity 
M10 = 27 to 40 NM (20-30 ft-lb)   27 to 135 NM (20-100 ft-lb) 
M12 =40 to 54 NM (30-40 ft-lb)   27 to 135 NM (20-100 ft-lb) 
M16 =54 to 67 NM (40-50 ft-lb)   27 to 135 NM (20-100 ft-lb) 
M20 =67 to 81 NM (50-60 ft-lb)  27 to 135 NM (20-100 ft-lb) 

g) Closing of inspection window cover.  
h) Before erection of this set cleaning by compressed/service air and IR 

value of this set must be taken. 
i) Rain hood fixed on the top of the flange joint and bolted. 
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j) Finally set of busduct is erected with the help of tested requisite crane tight 
with strap belt and guide rope is used during the lifting at both end for 
avoiding wobbling.  
 

viii. RUBBER BELLOW ERECTION. 
Rubber bellow is provided in SPBD route for dismantling and adjusting of minor 
misalignment of length horizontally & vertically. 

a) Remove packing of rubber bellow. 
b) Visually inspection for rubber bellow crack to be carried out. 
c) Location and erection of rubber bellow as per ref. Drg. 
d) Rubber bellow is to be installed with adjacent duct by means of bolted 

joint. 
e) Rubber bellow joints at the end has to be covered by rain hood. 

 
ix. EARTHING OF SEGREGATED BUSDUCT. 

Leakage current in SPBD is grounded by earthing arrangement.  In SPBD single 
continuous earthing is used for heat dissipation. Size of recommended earthing 
strip is 10 x65 mm/as indicated in BOQ. 

a) Remove paint on earthing pad of all SPBD enclosure including 
SWGR/TRF hood by grinder. 

b) Make required holes in earthing strip by magnetic drilled m/c and gas 
cutting set. 

c) Must ensure that overlap portion of earthing strip is 
( 3 x65 mm (wide) )195 mm and properly bolted.  

d) Grounding of earthing strips to be carried out at both ends, i.e.  
transformer side as well as switchgear side. 

e) Jumper shape of earthing strip at rubber bellow portion or suitable copper 
cable is used.  
 

x.  ERECTION OF SPACE HEATER MARSHALLING BOX AND CONDUTING 
PIPE. 
Space heaters are used for maintaining the ref. temperature in SPBD and remove 
moisture from SPBD insulators. 

a) Remove the packing of space heater marshalling box and check the rating 
of box and as per our ref. Drg. 

b) Installed space heater marshalling box as per ref. Drg. and mount 1.8 mtr 
from the ref level. 

c) Install conduit pipe on insulator support channel and fixed with clamp 
arrangement. 

d) GI conduit flexible pipe is used for covering wires near space heater 
terminal box with suitable size AL.coupler arrangement.  

e) Circuit for each seven duct is terminated in one TB of space heater 
marshalling box. 
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f) Cu. Lug is used for termination with proper clamping in heater terminal box 
and marshalling box. 

g) Earthing of space heater marshalling box is to be carried out. 
h) Proper tags for identification of space heaters inside each marshalling 

boxes for incoming route is to be carried out. 
i) Identification marking of each marshalling box is to be carried out properly. 

 
xi. ERECTION OF SEAL OFF BUSHING AND WALLFRAME. 

Seal off bushing is used for sealing the ducts compartment wherever required in 
the route of bus duct. This may be near adopter chamber, terminating ducts on 
GT’s, UT’s & ST’s in IPBD & differentiating inside and outside portion of SPBD to 
protect the ducts. 

a) Remove the packing of seal off bushing and check the rating of bushing 
as per our ref. Drg. 

b) Install SOB & wall frame at the wall of TG building in each route of SPBD 
coming from from switchgear room. Steel portion of wall frame is grouted. 
Must ensure proper sealing of SWGR wall cutout area. 

c) Ensure easy accessibility of window cover near the wall frame for 
inspection purpose during the maintenance work. 

d) During the erection of seal off bushing insert 9 mm N.B.cork gasket 
between surface of wall frame and seal of bushing and nylon washer is 
used between hardwares. 

e) Cu./Al flexible joint with seal off bushing palm alongwith bimetallic strip is 
inserted between these joints. Ensure that Cu.surface of bimetallic strip is 
facing towards Cu. Surface of seal off bushing and AL Surface of 
bimetallic strip is facing towards AL.couductor of busduct. 

f) Recommended torque tightness to be checked. 
 

xii.  ERECTION OF BREATHER BOX  ASSEMBLY:- 
Breather box is used for absorbing moisture, if accumulated inside the busduct 
with the help of silica gel. 

a) Breather pad to be fixed on both sides of wall frame on the SPBD 
enclosure either at top side or bottom side. 

b) Jointing arrangement of breather pad must be insulated. 
c) With the help of conduit pipe, both sides of wall frame joint, drop the pipe 

at one location where breather box is to be installed. 
d) Remove breather box packing and ensure proper care of glass cover of 

breather box so that to avoid breakage. 
e) Breather box installed with anchor fastener or clamping arrangement. 
f) Before HV testing of SPBD, silica gel has to be filled in breather box. 

 
 
 



70 

 

Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

xiii. ERECTION OF COPPER FLEXIBLE.- 
Cu.flexible is installed to connect between two conductor terminals of bus ducts, 
conductor with switch gear panel copper connections, conductor with transformer 
bushing end. 

a) Remove the packing of cu.braided flexible and visually inspect and check 
material required as per drawing. 

b) Bimetallic strips, wherever given in drawing is to be used at this location. 
Ensure that cu.surface of bimetallic strip is facing towards cu. Surface of 
cu.flexible and AL. Surface of bimetallic strip is facing towards 
AL.couductor surface of busduct. 

c) Torque tightness check as per recommended torque. 

3.2.2.3. ERECTION OF IPBD:- 

During the IPBD erection, care regarding the welding work at joints must be taken and 
visually inspection of insulator for cracks to be done. In IPBD all joint is AL.welded and is 
high rating current carrying path.  

REMOVING PACKING OF BUSDUCT:-  

Packing of busduct is removed and visually checked for all dimensions of 
busduct, conductor, backing plate & insulator support & BOM nos. Packing on 
silver plating on palms should not be removed at this stage. 
 

i. SHIFTING OF BUSDUCT FROM STORE TO PROJECT SITE 
Identify the busduct which is needed for erection at project site. Issue it from 
stores after proper entries. Lift the busduct by requisite crane and load on trailer, 
if required by the help of strap belt and provide wooden support for proper 
stacking on it. Busduct is tightened on trailer if required by the help of ratchet belt 
to avoid scratch/damage, toppling on the enclosure of busduct. 
 

ii. UNLOADING OF BUSDUCT AT PROJECT SITE 
Busduct is unloaded by requisite crane and proper care should be taken during 
unloading. Guide rope must be fixed at the end of busduct for avoiding any 
wobbling at site. Busduct to be unloaded at paved/proper levelled area and 
proper stacking with the support of wooden strip to be carried out. 
 

iii. SHIFTING AND READYNESS OF IPBD INSIDE AREA. 
a) Inside busduct identified by ref drg and taken out from the stacked/stored 

material and lifted by tested chain block and tight with strap belt & shifted near 
the generator.  

b) Proper cleaning of aluminium conductor and epoxy insulators by the help of 
cloth.  
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c) Visually inspect the condition of black paint on IPBD conductor and inside 
portion of IPBD enclosure. If paint has peeled off then touch up paint will be 
require on peel off area. 

 
iv. ASSEMBLY & ERECTION OF BUSDUCT IN TG HALL. 

a) Measurement of embedded plates size inside the TG Hall and check as per ref. 
Drg. 

b) Bolting on support leg with our structures. Both leg pins to be inserted in IPBD 
support channel ring clamp. If insulations provided then arrangement of insulation 
as per our ref drg. May be carried out.  Size of bolts installed must be same. 

c) Positioning of busduct to be done by the help of chain block and match the 
conductor overlapping on backing tube with adjacent duct. Tight with ratchet belt 
and tag weld the joints. All joints and dimensions to be checked as per our ref 
drg. 

d) Proper cleaning of jointing area by wire brush and removal of black paints & burr.  
To be done. 5 mm to 12 mm gap is to be created on backing tube and adjacent 
conductor for further welding. 
Welding conditions for MIG process:  
Filler wire:   1.6mm dia (NG21 with 5% silicon) 
Angle:    10° to 15° forehand 
Cleaning:   decrease and scratch brush 
Setting:   250A to 320A, 28 to 30 volts (dependent on thick) 
Process:   4 off 25mm long equispaced tack welds 
Gas supply:   50 cu. Ft/hr argon – 10-12 lits/min.argon 
Shield:    5/8" dia 
Purity:            99.98% 

e) Root welding on IPBD conductor by certified welder has to pass DP 
Test/Radiography test, if mentioned in FQP.  

f) After root welding cleaning by wire brush and perform dye penetration test on it. 
i. Apply cleaner on welded portion. 
ii. Spray penetration on welded portion. 
iii. Spray developer on welded portion. Leave 15 min for developing time. If 

pin spots found then grinding has to be done on this portion and it is to be  
rewelded. Again DP test to be conducted on this joint. 

iv. Finally cleaner is used to clean the layers and ready for final welding. 
g) After final welding on this joint, again dye penetration test is to be carried out. If 

joint passes the test then proper cleaning by wire brush and black matt paint to 
be applied on this joint. 

h) Again cleaning of conductor and insulator before closing the enclosure by 
makeup pieces. 

i) Clean the edges with grinder of the makeup pieces and enclosure and fitting by 
the help of ratchet belt and tag welding/final welding on it. After welding on 
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makeup piece grinder is used for remove burr and apply touch up paint on the 
joints. 
 

v. SHIFTING AND READYNESS OF IPBD OUTSIDE AREA. 
a) Outside busduct identified by ref drg and taken out from the stacked material by 

requisite crane. 
b) Proper cleaning of aluminium conductor and epoxy insulator by the help of cloth. 
c) Visually inspect the condition of black paint on IPBD conductor and inside portion 

of IPBD enclosure. If paint has peeled off then touch up paint has to be applied  
on peeled off area. 

 
vi. ASSEMBLY & ERECTION OF BUSDUCT IN TRANSFORMER YARD. 

a) Positioning of busduct by the help of requisite crane and match the conductor 
overlapping on backing tube with adjacent duct and tight with ratchet belt and tag 
welded on this joint. All sub-assembly to be prepared at ground floor.   

b) Proper cleaning of jointing area by wire brush and remove all black paint & burr. 5 
mm to 12 mm gap to be created on backing tube and adjacent conductor.  

c) Root welding on IPBD conductor by certified welder has to pass DP 
Test/Radiography test, if mentioned in FQP.  

d) After root welding cleaning by wire brush and perform dye penetration test on it. 
i. Apply cleaner on welded portion. 
ii. Spray penetration on welded portion. 
iii. Spray developer on welded portion. Leave 15 min for developing time. If 

pin spots found then grinding has to be done on this portion and it is to be  
rewelded. Again DP test to be conducted on this joint. 

iv. Finally cleaner is used to clean the layers and ready for final welding. 
 

e)  After final welding on this joint, again dye penetration test is to be carried out. If 
 joint passes the test then proper cleaning by wire brush and black matt paint to 
 be applied on this joint. 
f)  Again cleaning of conductor and insulator before closing the enclosure by 
 makeup pieces. 
g)  Clean the edges with grinder of the makeup pieces and enclosure and fitting by 
 the help of ratchet belt and tag welding/final welding on it. After welding on 
 makeup piece grinder is used for remove burr and apply touch up paint on the 
 joints before erection of assembled set of IPBD by the help of requisite crane. 
h) Assembled IPBD needs to be erected on structure with IPBD support leg 
 matching with our IPBD cross structure and proper bolting of AL.leg and insert 
 both leg pin in the AL.support channel ring. If insulation is provided then 
 arrangement of insulation has to be carried out as per our ref drg.  Size of 
 bolts must be same. 
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vii. IPBD RUBBER BELLOW ERECTION. 
Rubber bellow is provided in IPBD route for maintanance and adjustment of minor 
misalignment during erection horizontally & vertically. 

a) Removing packing of rubber bellow. 
b) Visual inspection of rubber bellow for cracks. 
c) Location and erection of rubber bellows as per ref. Drg. 
d) Rubber bellow is erected with adjacent duct by means of bolted joint. 
e) Rubber bellow joint is covered by rain hood if required as per drg. 

 
viii. EARTHING OF ISOLATED PHASE BUSDUCT. 

Leakage current in IPBD is grounded by earthing arrangement.  In IPBD, shunt plates is 
used for shorting all three phase of IPBD. Shunt arrangement will be provide as per 
layout drg.  Earthing arrangement for the same shall be made. Size of recommended 
earthing strip is 10 x65 mm/as per TDS.  

a) Remove paint on shunt plate where jointing has to take place by the help of 
grinder. 

b) Create required hole in earthing strip by magnetic drilled m/c and gas cutting set 
for bolting arrangement. 

c) Must ensure that overlap portion of earthing strip is 
( 3 x65 mm (wide) )195 mm and proper bolted.  
 

ix. ERECTION OF CURRENT TRANSFORMER. 
Current transformer is used in IPBD for metering purpose of the equipment. 

a) Remove the packing of current transformer carefully and visually check for any 
damages. Take out the Brass and SS spacers from inside the packing. 

b) Polarity ratio test to be conducted on CT before erection. 
c) After testing current transformer, install in busduct at ground level with brass/ss 

spacers and fixed with hardwares and nylon washers. 
d) Assembled busduct with current transformer to be erected by requisite crane. 

 
x. ERECTION OF CURRENT TRANSFOREMR MARSHALLING BOX. 

Supply is provided in current transformer by means of CT marshalling box. 
a) Remove the packing of current transformers marshalling box and visually inspect 

the condition of marshalling box. Match with our ref. Drg. 
b) Termination at CT stud with lug and wire be laying of cable tray and tied with 

plastic strips. 
c) CT marshalling box fitted as per drg. by the help of anchor fasteners and 1.8 mtr 

from the ground level. 
d) Wire is terminated in the marshalling box by fitting proper cu.lug. 
e) Identification and marking inside the ct marshalling box for wires may be correctly 

done. 
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xi. ERECTION OF IPBD WALL FRAME. 
Erection of wall frame in IPBD at the TG hall wall in the route to be carried out as per ref 
drg. Rubber gasket is providing between the IPBD enclosure and innner surface of wall 
frame. 
 

xii. ERECTION OF SEAL OFF BUSHING. 
Seal off bushing is used for sealing the ducts compartment wherever required in the 
route of bus duct. This may be near adopter chamber, terminating ducts on GT’s, UT’s & 
ST’s in IPBD  to protect the ducts. 

a) Remove the packing of seal off bushing and visually inspect the condition of seal 
off bushing and match with our ref. Drg. And rating. 

b) Proper care should be taken during the erection in IPBD flange. 
c) Neoprene cork gasket may be inserted between surface of AL. flange of IPBD 

and surface of seal off bushing. 
d) Nylon washer is fixed on the surface of seal off bushing and proper nut bolt fixed. 
e) Must ensure that air doesnot not passes from the seal off bushing. If any air 

leakage detected, then arrest by the help of sealant. 
 

xiii. ALIMUNIUM TERMINATIONS/DISCONNECTING LINKS IN IPBD. 
In IPBD high rating current flows, so that following step should be considered during the 
jointing of aluminium /cu. Plates at terminals. 

a) In IPBD terminating palms silver plating is done on respective palms. Packing of 
palm assembly to be removed before erection. 

b) Aluminium plate is cleaned by soft cloth to remove the oxide layer on the surface. 
c) Densol compound to be applied on aluminium plates for preventing any oxidation 

to re-occur. 
d) Nut bolt arrangement is used for fitting this splice plate on IPBD palm and check 

with recommended torque tightness. 
 

xiv. ERECTION OF IPBD AL/COPPER FLEXIBLE JOINT IN IPBD:- 
Cu.flexibles are used inside the rubber bellow for terminations at busduct end with other 
connecting equipments. 

a) Remove the packing of cu.braided flexible and visually inspect and check as per 
required drg./rating. 

b) Bimetallic strip is used at this location. Ensure that cu.surface of bimetallic strip is 
towards cu. surface of cu.flexibles and AL. surface of bimetallic strip is towards  
with AL. Conductor surface of busduct. 

c) Torque tightness check as per recommended torque settings. 
 

xv. ERECTION OF NEUTRAL GROUNDING CUBICLE. 
Neutral grounding cubicle is provided for at the neutral side of generator bushing to 
ground the current. 
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a) Remove the packing of neutral grounding cubical and check all accessories in 
this packing list.  

b) Shift the cubicle at desired location as per our layout drg. 
c) Installed all accessories in NGC as per our ref. Drg. 
d) Earthing of NGC body to be done at the end. 

 
xvi. ERECTION OF AIR PRESSURIZATION/HOT AIR BLOWER. 

This system is used for maintain the pressure/dry up inside the busduct above the 
atmospheric pressure/for moistures and attend sufficient temperature. 

a) Remove the packing of air pressurization and hot air blower system and 
physically check the entire accessory as mention in dispatch document.  

b) Shift the system at desired location and installed all piping scheme as per our 
layout drg/scheme. 

c) Respective vendor of this system is will be called for commissioning after proper 
installation of all accessories.  

d) Hand over the system after successfully commissioning. 
 

xvii.  ERECTION OF SHORTING BAR 
During the short circuit test at site all three phase of IPBD will be shorted by the help of 
shorting bar. 

a) Shifting short circuit arrangement at desired installation location by the requisite 
mechanism. 

b) Erect shorting bar with the help of chain block pulley and prepare the structure as 
per ref. Drg/Scheme. 

c) Install insulator on the structure. 
d) Install all aluminium splice plates with shorting links and get inspected by the 

inspection authority with recommended torque tightness. 
e) After inspection all aluminium splice plates to be dismantled and handed over to 

customer in proper format. 

3.2.2.4 Power Frequency High Voltage Test 

Preparation: 
 
Following equipment must be disconnected from busbars removing the bolted link and 
grounded suitably prior to conducting this test: 
 

a. Generator terminals 
b. Unit auxiliary transformer terminals 
c. Generator transformer terminals 
d. Neutral grounding transformer HV terminal 
e. Lightening arresters 
f. Capacitors 
g. Potential transformer. 
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It is important to ensure that secondary of all the current transformers mounted on 
busbars are shorted and grounded properly before conducting this test.  
 
Ensure that all insulators seal-off bushings are cleaned free from any dust, grease and 
moisture etc before test. 
During the test, ensure the following 

a. The generator rotor is kept stationary. 
b. H.V. Circuit breakers on system side are kept in the open position. 

Test Voltage: 
The test voltage shall be alternating current on any frequency between 25 hertz 
to 100 Hz and approximately of sine-wave form.  
The r.m.s. value shall be as given in table-1 below: 
For A.C. voltage duration of test shall be one minute. 
The test with D.C. at a voltage not in excess of the values given in below table , 
Column-3 for the corresponding rated voltage may be substituted for the AC test 
prescribed. For D.C. voltage duration of test shall be fifteen minutes. 

 

Rated Highest System 
Voltage(KV) -Upto & Including 

Test Voltage (A.C.)-KV Test Voltage (D.C.)-KV 

3.6 16.8 16.8 

7.2 21.6 21.6 

12 28 28 

24 44 44 

36 60 60 

 
3.2.2.5 IR Value Checks: 
Before the application of high voltage, check the insulation of each bus conductors by 
applying 2.5 KV from IR Testing machine. A value of 100 mega ohms expected under 
normal conditions. However, mainly during season this value may fall down considerably 
and drying up by hot air may be necessary before the test. Minimum acceptable value is 
around 20 mega ohms. After the application of high voltage the insulation value is 
checked gain. 
 
Note : 
The test specified above for all the electrical equipment are not exhaustive. Any 
other pre-commissioning and field tests not included in the above list but 
necessary as per relevant standards, Electricity rules, code of practice and 
instructed by the manufacturer of the equipment shall also have to be carried if 
deemed necessary shall be carried out as per requirement either at free of cost or 
at additional cost. Decision of Engineer in charge will be the final regarding 
additional cost for testing. The contractor shall take the full responsibility of 
testing, commissioning, trial run and successful operation of the equipment under 
overall guidance of BHEL engineer.  
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Tender specification for NTPC Ltd. VINDYACHAL (STPS) 1X500 MW  

VOLUME- II - PRICE BID 
NTPC Ltd., VINDYACHAL- STPP (1X500 MW) 

For Bus Duct Installation Package at  
NTPC VINDYACHAL 1X500 MW  

Reference: Limited Tender Enquiry No. BHE/RU/FES/2014-15/03 Dt:-28-05-2014. 
 

SL 
NO. 

 
DESCRIPTION 

QUANTITY 
(IN MTR) 

RATE PER 
UNIT MTR 

(IN RS) 

AMOUNT 
(IN RS) 

 
1 

24 KV ISOLATED PHASE BUSDUCT 
Handling at Site Stores/Storage Yard, Transportation to Site of Work, Pre-assy, Erection, 

Testing and Commissioning of Bus Duct- For One unit. 

1.A MAIN RUN LENGTH 160   

1.B DELTA RUN LENGTH 
 

120   

1.C TAP-OFF RUN LENGTH 100 
 

  

1.D 
SUB-TOTAL (1.A+1.B+1.C) 

 
 

2 11 KV & 3.3 KV SEGREGATED PHASE BUSDUCT  
Handling at Site Stores/Storage Yard, Transportation to Site of Work, Pre-assy, Erection, 

Testing and Commissioning of Bus Duct- For One unit. 

2.A SPBD RUN LENGTH 470   

2.B SUB-TOTAL (2.A) 
 
 

3 TOTAL (1.D + 2.B) 
 
 

4 SERVICE TAX @ 12.36% (as applicable) 
 
 

5 GRAND TOTAL (3+4) 
 
 

(In words: 
Rupees................................................................................................................................
............................................................................................................................................)  
Note: 1) Selection of L-1 party will be based on cost arrived in grand total. 


