
 
ISG BANGALORE 

Project: NTPC Patratu STPS (3 X 800 MW) 
 

 

CORRIGENDUM 
NO. 2 dt. 7-3-22 

 

STACKER CUM RECLAIMER Package 

PVUNL Patratu STPS (3 X 800 MW) 

Tender Ref. No.  

Enquiry No. 
77/21/6111/JRK Dated 

 14-02-2022 

 

Please note the following point 
 
 

Sl. No. Event Description TO NOTE 
1 Techno-commercial Corrigendum -2 issued for the following: 

1. Due date for bid submission - extension 
upto 14th March, 2022 

2 All other terms & conditions Remain unchanged. 
   

 
Note: 
Also, please note that the full tender document can be downloaded from the website 
https://eprocurebhel.co.in/nicgep/app 
 
Contact Person:  
Technical- Sandeep Sadu 

Dy. Manager/ Engineering (Mech)  

E-MAIL: ssd@bhel.in 

 Ph. No. +91-080-2218 4219 

Commercial- J.R.Sumanjali.K., Manager/ Purchase   

E-MAIL: jrk@bhel.in  

Ph. No. +91-080-2218 4314 

 

Shabeer Dewan, DGM/ MM  

EMAIL: sbd@bhel.in    

Phone:- +91 80 2218 4585 

 
All other terms and conditions remain the same as per the original enquiry and it’s 
subsequent amendment / addendum / corrigendum /clarification.  
 
Any further addendum / corrigendum/ clarification/ notice of due date extension such 
issued shall be part of the bidding documents and this will be available at the web 
site from where the original documents have been received / downloaded by the 
bidder. 
 
Hence bidders are requested to visit the web site on regular basis. 



 
ISG BANGALORE 

Project: NTPC Patratu STPS (3 X 800 MW) 

 

 

CORRIGENDUM 
NO. 1 dt. 

07.03.2022 

 

Machine Package (Package A)-Bucket 
Wheel Stacker cum Reclaimer 

3X800MW PVUNL, Jharkhand State 

Tender Ref. No.  

Enquiry No. 
77/21/6111/JRK Dated 

 14-02-2022 

 

Please note the following point 
 
 

Sl. No. Event Description TO NOTE 
1 Techno-commercial Corrigendum -1/Clarifications issued for the 

Technocommercial pre-bid queries of bidders  

2 All other terms & conditions Remain unchanged. 
   

 
Note: 
Also, please note that the full tender document can be downloaded from the website 
https://eprocurebhel.co.in/nicgep/app 
 
Contact Person:  
Technical- Sandeep Sadu 

Dy. Manager/ Engineering (Mech)  

E-MAIL: ssd@bhel.in 

 Ph. No. +91-080-2218 4219 

Commercial- J.R.Sumanjali.K., Manager/ Purchase   

E-MAIL: jrk@bhel.in  

Ph. No. +91-080-2218 4314 

 

Shabeer Dewan, DGM/ MM  

EMAIL: sbd@bhel.in    

Phone:- +91 80 2218 4585 

 
All other terms and conditions remain the same as per the original enquiry and it’s 
subsequent amendment / addendum / corrigendum /clarification.  
 
Any further addendum / corrigendum/ clarification/ notice of due date extension such 
issued shall be part of the bidding documents and this will be available at the web 
site from where the original documents have been received / downloaded by the 
bidder. 
 
Hence bidders are requested to visit the web site on regular basis. 



Purchaser - BHEL - ISG

    Project - 3X800MW PVUNL, Jharkhand State, Machine Package (Package A)-Bucket Wheel Stacker cum Reclaimer Machine

    Enquiry Reference Number - Enquiry No: 77/21/6111/JRK

S.No. Document No. Clause No. Page No. BHEL 

Requirement / 

Existing

Clarification BHEL Response / to be read as

1 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

19 7 of 37 Payment Terms

5+70+5+10+5+5

We request to accept the below proposed payment terms

1. 10% Advance against ABG

2. 5% Against Submission of Drawings

3. 5% Against Approval of Drawings

4. 65%  of basic price of materials supplied, as per approved billing schedule, along 

with 100% GST (as applicable), shall be payable against clean receipted LR/ proof 

of receipt at site on pro-rata basis for Indian Vendor

 5. Five percent (5%) of basic price of materials supplied will be released 

progressively on pro-rata basis after receipt of Material Receipt Certificate  (MRC) 

from BHEL project site engineer/RM. LR copy, bill of entry, original 

6.Five (05%)of total basic price of materials will be released against Trial Operation

7. Five percent (05%) of the total basic price of materials (main supply) of 

respective machine shall be released after submission of all final documents as per 

Technical Specifications and successfulcompletion of the Performance Guarantee 

(PG)/Demonstration Test at site/ handing over of the of respective machine (i.e. 

completion of entire scope of work- Supply + E&C). 

Tender Conditions prevail

2 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

19 7 of 37 Payment 

against Trail 

Run

If the seller is not able to demonstrate the trial run due to the reason attributable 

to the purchaser, the payment corresponding to the trail run will be released 

within 15 days from the date of intimation of trail run by the seller

Tender Conditions prevail

3 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

19 7 of 37 Performance 

Guarantee 

(PG)/Demonstr

ation Test at 

site/ handing 

over 

if the seller is not able to demonstrate the PG/Demonstration test at site/hadnling 

over of the respective test at site due to the reason attributable to the purchaser 

the payment corresponding to PG/Demonstration/Handling over of the respective 

test at site will be released within 15 days from the date of intimation of 

PG/Demonstration by the seller

Tender Conditions prevail

4 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

General If the Puchaser is not allow the delivery of material at site due to reason not 

attributable to the seller, then storage cost includling transportaion and other 

expenses to be brone by the puchaser at actuals.

Tender Conditions prevail

5 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

12. 

Delivery 

Schedule

We will confirm the delivery schedule, provided the front availability for the 

erection of the equiment will be available on the third month of PO date, if the 

same is not avialable the necessary delviery extension and price variation due to 

the delay to be considered

Vendor to refer the PVC clauses applicable at Sl no. 21 of SCC 

for Supply & Services and submit bid. 

6 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

General if the MCC is not received within 10 days from the date of submission of 

inspection document, the inspection is considered deemed acceptable. We will 

deliver the goods at site

Tender Conditions prevail

Consolidated replies by BHEL for prebid queries (Commercial) by vendors 



7 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

12. 

Delivery 

Schedule

Tender condition does stated the timeline of the drawing review and aproval 

process from BHEL/Client Side, Considering the tight project schedule, Purchaser 

should approve and/or give the comments the drawings / documents as per 30 A 

1 in connection with the advance payments should be approved within 10 days 

from the date of its submission. 

If the approval and/or the omments is delayed beyond 10 days from the date of 

submission. it is deemed that the drawings have been approved. 

Number of submission/revision of each documents should be limited to max. 3 

times. 

All the documents under approval category should be approved by the 

Purchaser/Owner/Consultant within 4 months from the date of LOI. 

In case of any delays in appoval of documents, project schedule will be extended 

to the number of days delayed by the Purchaser and Price Variation due to the 

delay to be considered

Tender Conditions prevail

8 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

General Request you to provide us the Sunset clause. If the trail run/PG/Demonstration 

test is not possible due to the reason not attributable to the seller

Tender Conditions prevail

9 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

General We request M/s BHEL to Include in SCC 

a) in the event that Purchaser fails to release the payments to the supplier more 

than 90 days from the due date

b) When purchaser defaults on any of its obligations under this contract and fails 

to remedy the same within thirty(30) days after receipt of written notice thereof 

from supplier, supplier may thereafter suspend the contract by giving the 

Purchaser fifteen (15) days written notice of such suspension

Tender Conditions prevail

10 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

General We request M/s BHEL to add the below in SCC

Supplier can also terminate the contract under the following circumstances:

a) If a Force Majeure events extend for more than 180 (One hundred eighty) Dyas 

in aggregate and the parties have not agreed upon a revised basis for continuing 

the work at the end for the delay, including the equitable price adjustment;

b) In the event that the duration of a suspension requested by the Purchaser 

exceeds 120 (One hundred twenty) Days in the aggregate, the supplier shall be 

entitled to terminate the contract by giving the Purchaser written notice to that 

effect.

Tender Conditions prevail

11 SPECIAL  

CONDITIONS  OF 

CONTRACT (SCC) –R-

00

23 & 24 We understand from this clause that the total aggregate liability of the Contractor 

under the contract shall not exceed 35% (10% on Delay & 25% on Performance) of 

the total contract price.except under the conditions of risk purchase. Kindly 

Confirm

LD on account of delay is 10%. LD on account of GUARANTEED 

PERFORMANCE PARAMETERS  is 25%.

12

SCC 20
Mobilization 

advance

Bidder requests BHEL to provide interest free Mobilization advance amounting to 

10% Contract Price against Advance Bank Guarantee (ABG) for equivalent amount, 

as per mutually agreed format. ABG shall be on automatic reduction basis to the 

extent of supplies effected and advance adjusted in the Contractor’s invoices from 

time to time. ABG shall be valid till completion of supplies

Tender Conditions prevail



S.No. Document No. Clause No. Page No. BHEL 

Requirement / 

Existing

Clarification BHEL Response / to be read as

13 GCC 27 Termination of 

contract We request BHEL to modify this clause as, 

Any termination of Contract by either party could be only for breach or failure by 

other party which has not been remedied, or for bankruptcy or insolvency of 

either party and for causes which are beyond the control of either party.  

In the event of termination of Contract, the Seller shall be entitled to receive all 

payments for the supplies effected and for the work in progress up to the date of 

receipt of such notice.

Seller has the right to terminate the Contract if the Buyer fails to pay the Seller the 

amount due within 60 (sixty) days after the expiry of the due date within which 

payment is to be made, or in case of prolonged suspension that affects the entire 

Contract.

Tender Conditions prevail

14 To be added Suspension
Either party can suspend the Contract for breach or failure by the other party 

which could not be remedied or for any Force Majeure conditions. Seller shall be 

entitled for extension of Completion Schedule and price Compensation as well as 

any incidental charges arising thereof for the duration of suspension as per 

mutually agreed terms.

If the Buyer fails to certify a payment or pay the Seller the amount due and fails to 

explain why the Seller is not entitled to such amount within 30 (thirty) days after 

the expiry of the due date of such payment, the Seller may suspend the supply 

after giving 30 (thirty) days’ prior notice to the Buyer. Such action shall not 

prejudice the Seller’s entitlements to payments otherwise due and to terminate 

the Contract as per the provisions hereof.

Tender Conditions prevail

15 Delay in receipt of MRC acknowledgment copy from Customer/Site, hence 

request BHEL to issue MRC certificate within 24 Hrs after receipt of 

material at site.

Tender Conditions prevail

16 Manual preparation of Material Receipt Certificate, request BHEL to provide 

system generated MRC certificate within 24 Hrs after receipt of material at 

site.

Tender Conditions prevail

17 Facility of Bulk uploading of Commercial invoices in customer portal not 

available & needs to update individual invoice with manual entry of around 

30 to 35 fields, request BHEL to review the same at their end.

Tender Conditions prevail

18 Lot of work duplication since which involves uploading of Main Invoice & 

MRC Invoice needs to done.

Tender Conditions prevail

19
Customer needs Vendor Invoice for all dispatches. (Customer has included 

open ended statement, “any additional documents required by BHEL, 

vendor needs to comply for the same.).

Tender Conditions prevail

20 Sun-set clause’ (end date for warranty obligation, in case delay in client 

obligations) needs to be defined for warranty obligation, which is not part of 

contract

Tender Conditions prevail

21 PGT obligation to be restricted to certain time frame, in case client 

obligations are delayed

Tender Conditions prevail

General 

Issues on 

Previous 

Project under 

execution



S.No. Document No. Clause No. Page No. Clarification BHEL Response / to be read as

22 Time frame to be defined for client obligations like issuance of Drawing 

approval / comments, MDCC issuance, MRC signing at site, receipt 

acknowledgement on LRs

Tender Conditions prevail



Sl. 
No. 

Document 
Clause 

No. 
Heading / Title Comments 

 

B 

 

Technical Queries - Project - 3X800MW PVUNL, Jharkhand State, Machine Package (Package A)-Bucket 
Wheel Stacker cum Reclaimer 
 
Enquiry Reference Number - Enquiry No:  77/21/6111/JRK 

BHEL reply 

1 

TESSCRrevised, Page 
no. 3 of 33, 
 
005 - ANNEXURE-4 
CONVEYOR 9A 9B - 
9585-001-155-PVM-B-
026-01 CAT-2 CONV-9A 
mech 

 Boom conveyor Belt speed: 
Approx. 3m/sec. 
 
3.4 m/s Belt speed envisaged in 
respective Yard conveyor no. 
9A/9B. 

We observed, machine is working in 
conjunction with Yard conveyor, which 
is running at belt speed of 3.4 m/s with 
belt width of 2000 mm.  
 
For stacker Reclaimer boom conveyor 
considering reverse loading, as per 
our calculations the required belt 
speed is 3.6 m/s. Same is provided for 
other NTPC project supplied by us. 
This is for your information. 

Tender condition 
prevails wrt belt speed 
of boom conveyor 

2 
TESSCRrevised, Page 
no. 4 of 33, 

 
BROAD SCOPE OF WORKS: 1. to 
make approach road wherever 
required 

Tender calls approach road for 
pertaining to this package material 
shifting to storage or erection place 
only. Please confirm. 

Confirmed. 

3 

005 - ANNEXURE-4 
CONVEYOR 9A 9B, 
026 - ANNEXURE-25 
MECH DRAWINGS 

 Following drawing available in 
PDF, 
9585-001-155-PVM-B-026-01 
CAT-2 CONV-9A mech, 
 
9585-001-155-PVM-B-027-01 
CAT-2 CONV-9B mech, 
 
9585-001-155-PVM-B-118-02 
CAT-1 WHEEL LOAD DATA1, 
 
STOCKPILE LAYOUT  & CIVIL 
INPUTS FOR STACKER CUM 
RECLAIMER MACHINE 

Kindly furnish those drawing in 
AutoCAD format for our consideration 
& for speed-up our proposal activity. 

Applicable drgs. shall 
be furnished after 
award of order to 
successful bidder 
 
 
 
 
 
 
 
 

 



Sl. 
No. 

Document 
Clause 

No. 
Heading / Title Comments 

 

4 

G.A. drawing, Data 
sheets & electrical load 
list of equipment of 
earlier ordered. 

 Not available in tender document. Kindly furnish the same for our 
reference & also speed-up our 
proposal activity. 

Applicable drgs. shall 
be furnished after 
award of order to 
successful bidder 

5 

TESSCRrevised, Page 
no. 3 of 33, B. BROAD 
SCOPE OF THIS 
PACKAGE BIDDER: 1), 
sr. no. 5 

 Long travel drive: Electric motor 
with suitable coupling & electro 
hydraulic Thruster brakes. ( gear 
motors are not acceptable for Long 
Travel drives) 

Bidder will propose direct drive with 
Electric motor with suitable coupling & 
electro hydraulic Thruster brakes but 
without open gear (gear & pinion) 
bogie arrangement. Kindly confirm. 

Bidder to follow tender 
conditions 

6 

9585-001-155-PVM-B-
118-02 CAT-1 WHEEL 
LOAD DATA1, dwg. No. 
IS-1-GA-717-108-M119, 
Rev. C. 

 Envisaged Stacker / reclaimer 
max. travel speed = 15 m/min 

Bidder would like to suggest Max. 
travel speed of 20 mpm for traveling 
the machine towards the parking 
position. Kindly confirm. 

Bidder to follow NTPC 
tender condition and 
other prevailing ISO 
standards for mobile 
machines. 

7 

General Point  Tender is silent on Slew speed & 
boom luffing speed 

In absent of specific information, 
bidder will consider below details 
based on experience of past executed 
machines, 
Slew speed - 3 to 30 mpm at 
centreline of BW 
Luffing speed - 3 mpm at centreline of 
BW 
Please confirm. 

Bidder to follow NTPC 
tender condition and 
other prevailing ISO 
standards for mobile 
machines. 

8 

TESSCRrevised, Page 
no. 7 of 33, 
 
TESSCRrevised, Page 
no. 18 of 33, 
 
TESSCRrevised, Page 
no. 18 of 33, 

 4. Only rail fixing foundation bolts 
are excluded from bidder’s scope 
of supply, as BHEL is supplying 
and fixing these foundation bolts 
during civil casting at site. 
 
19. Supply of stools, foundation 
bolts and other embedment in 
concrete shall be in scope of 
bidder. Erection of the same will be 
done by BHEL’s civil contractor. 

We understand, supply & erection of 
rail fixing foundation bolts, stools other 
embedment in concrete shall be in 
client scope of supply. Kindly confirm 
our understanding. 

Scope is amply clear in 
BHEL technical 
specification. 
 
Refer section L. 
Exclusions point no. c 
in BHEL technical 
enquiry specification. 



Sl. 
No. 

Document 
Clause 

No. 
Heading / Title Comments 

 

However, correctness of erection 
shall be checked by 
bidder. 
 
20. Supply of base frame and 
fixing/foundation bolts (as 
applicable) for all equipment /items 
shall be in bidder’s scope 

9 

TESSCRrevised, Page 
no. 6 of 33, 
 
TESSCRrevised, Page 
no. 18 of 33, 

 Fixing of rails, its alignment and 
grouting of rails shall be in the 
scope of BHEL civil contractor. 
 
18. Supply of grouting cement and 
grouting of all mechanical 
equipment / items and its drive 
base shall be in the bidder’s scope. 
BHEL / BHEL’s civil contractors 
shall provide only the foundation 
pockets for pedestals (wherever 
necessary) as per GA drgs of the 
bidder. Any small modification 
(braking/chipping) required in the 
foundation pocket (various upto +/-
10% of size) during execution is to 
be taken care by bidder without 
additional cost to BHEL-ISG. 

We understand, Grouting cement & 
Grouting of all mechanical items like 
rail fixing, storm anchoring, end 
buffers shall be in client scope of 
supply. Kindly confirm our 
understanding. 

Scope is amply clear in 
BHEL technical 
specification. 
 
Refer technical 
annexure-11 Scope 
matrix Sl. no.27 and Sl. 
no. 28.b 

10 TESSCRrevised, Page 
no. 18 of 33, 

 21. Supply of foundation bolts & 
structures for storm anchor shall 
be in bidder’s scope. 

We understand supply of foundation 
bolts & mechanical component (above 
ground level) shall be in bidder's 
scope of supply. However below 
ground level foundation shall be in 
client scope. Kindly confirm. 

Refer section L. 
Exclusions point no. c 
in BHEL technical 
enquiry specification. 
 
Structure and 
mechanical 
components above 
ground level is in 
bidder’s scope. Only 



Sl. 
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Document 
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Heading / Title Comments 

 

foundation below 
ground level is in 
BHEL’s scope. 

11 TESSCRrevised, Page 
no. 7 of 33, 

 5. Supply and erection of counter 
weight shall be in bidder’s scope. 

Complete civil work is executing by 
others, hence bidder would like to 
exclude Concrete counter weight. 
However erection shall be carried out 
by bidder & also necessary 
construction drawing of concrete 
counter weight shall be in bidders 
scope.Kindly advice. 

Tender condition 
prevails 

12 TESSCRrevised, Page 
no. 13 of 33, 

 13. Suitable RCC platform to be 
provided at one end of travel of the 
stacker cum reclaimer to rest the 
head end of the boom while either 
under maintenance or out of 
operation. 

Complete civil work is executing by 
others, hence bidder would like to 
exclude RCC platform along with it's 
civil foundation. However supply & 
erection of necessary handrailing for 
platform shall be in bidders scope. 
Kindly advice. 

RCC platform and 
handrailing is already 
covered in BHEL civil 
drg. 9585-001-155-
PVC-C-083 & is not in 
bidder’s scope 

13 TESSCRrevised, Page 
no. 22 of 33, 

 i. Review and vetting of Fabrication 
drgs & other structures (if 
applicable) 

Vetting of fabrication drawing is not 
applicable for our proprietary 
equipment. 
Also we would like to inform you that, 
according to company policy, we are 
unable to submit the assembly & 
Fabrication drgs of any properietary 
equipment.   

Noted, however 
fabrication drgs. will 
need to be presented 
by bidder in case of any 
engg. issue/ inspection 
requirement. 

14 TESSCRrevised, Page 
no. 20 of 33, sr. no. 48, 

 c. Bidder shall furnish necessary 
inputs & drawings (GA drawing of 
the equipment, civil assignment 
drawings for stockpile layout, 
necessary civil inputs etc.) in 
editable AutoCAD format 

Kindly furnish stockpile, yard conveyor 
& civil layout drawing drawing in 
AutoCAD format which is already 
available with you, in which bidder will 
supreimpose our machine layout. And 
submit to you in AutoCAD format. 

Shall be furnished after 
award of order to 
successful bidder 

15 020 - ANNEXURE-19 
PAINTING SPEC (1), 
SURFACE 

 Envisaged 8 type of Painting 
schedule in cl. No. 1.06.11, A) 
Power Cycle Piping 

We understand, below mentioned 
paint scheme is applicable for this 
package, 

Painting scheme is 
subject to approval by 
NTPC/ PVUNL after 
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PREPARATION AND 
PAINTING (1),1.06.11, 

1.06.11, A), 2)Primer/Painting 
Schedule, A), 2) All un-insulated 
Pipings, fittings/ 
components, Pipe clamps, 
Vessels/Tanks, Equipments /  Design 
temperature < or equal to 60 Deg. C  
- Total Min. Painting DFT (Microns)  - 
155  
   Primer coat 2 nos. x 25 = 50 Micron, 
   Finish coat 3 nos. x 35 = 105 Micron 
(The first 2 finished coats shall be 
done at shop and the 3rd finish coat 
shall be applied at site).  
 
Kindly confirm our understanding. 
otherwise please clarify which one 
schedule is to be followed. 

award of contract 
during detail engg. 

15 TESSCRrevised, Page 
no. 7 of 33, sr. no. 12 

 Operation & Maintenance of 
stacker cum Reclaimer machines 

Bidder does not have clarity regarding 
60 Man shifts O&M spread out in how 
many months.  
 
We propose 60 Man shifts O&M round 
the clock and continuous shifts. 

Bidder to refer sheet 
7/33 & 8/33 of BHEL 
technical specification 
which is amply clear. 

16 

IS-1-17-2005/SCR/PKG-
A-RE 

L, a 

MVWS fire protection for Boom 
conveyor and Tripper shall be in 
the scope of BHEL- PE&SD. 
However, successful bidder shall 
keep provision for MVWS for fire 
protection in the machines and will 
submit all  
necessary inputs required by 
BHEL PE &SD/ their vendor 

Bidder like to understand is there any 
fire water pumps & tanks are placed 
on the machine.  
 
If yes, then client to furnish the space 
requirement and load data for MVWS 
system.  

Yes, firewater pumps & 
tanks are placed on the 
machine along with 
some other associated 
items. 
 
Details will be furnished 
to successful bidder 
after award of order. 
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17 

- - General  

For bid clarity, bidder has not 
envisaged FDA system and fire 
extinguishers for E- House and 
operator cabin, same will be provided 
by client / others.  
Client to check & confirm.  

Not acceptable. As 
per Tender Electrical 
specification – “All 
fire detection and fire 
suppression 
requirement as per 
Contract specification 
for Stacker cum 
reclaimer shall be 
considered. 
Automatic 
direct/indirect low 
pressure NOVEC 
1230 fire suppression 
system employing 
linear pneumatic heat 
detection tube shall 
be provided for MCC 
room of stacker 
reclaimers. 
For fire detection of 
stacker-reclaimer, a 
local fire alarm panel 
for alarms shall be 
provided on each 
stacker-reclaimer 
machine along with 
interfaces & 
connectivity with fire 
alarm panel placed at 
CHP control room. 
The communication 
shall be as per 
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standard and proven 
practice of the bidder. 
 
 

Boom conveyor and 
tripper conveyor of 
stacker-reclaimer 
machines shall be 
provided with Linear 
Heat Sensing cable.  
 
” 
 
Signal shall be 
interfaced with above 
mentioned (Clause no. 
16) BHEL MVWS 
system for automatic 
operation of MVWS. 
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