

BHEL:PSNR:SUB-CONTRACTS & PURCHASE
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.08.2010 TO 31.08.2010

Tdr No.	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOI No. & date	Name of Contractor	Value of contract (Rs.)	Scheduled date of completion of work/supplies
734	TRANSPORTATION OF MS RODS FROM RINL AGRA STOREYARD TO BHEL BAWANA SITE	Limited	NA	Single Part	06.08.10	Five	Five 1.M/s. R.C.Singhal & Co. 2. M/s Bhadoriya Roadlines 3. M/s V.Ramchandra Iron and Steel Pvt. Ltd. 4 M/s Shivam Transport and Commission Agency 5 M/s D N Roadways Corporation of India.	Nil	Yes	BHEL/NR/SCT/STEEL TRANS- BAWANA/734(725) DT.09.08.2010	M/s.Bhadoriya Roadlines	Rs.15,797/-	Immediately
729	PRE BOILER FLUSHING & CHEMICAL CLEANING OF BOILER AT 1X500MW, NTPC FARAKKA SITE	Limited	NA	Two Part	02.08.10	Two	Two 1.M/s. Vallabha Industrial Chemical Engineers, Baroda 2.M/s. ARUCHEM, Chennai	Nil	Yes	BHEL/NR/SCT/FARAK KA/CHEM-CLEAN/729(726) dt.16.08.2010	M/s Vallabha Industrial Chemical Engineers, Baroda	Rs. 48,80,000/-	10 weeks
733	MATERIAL HANDLING OF PLANT AND OTHER MATERIALS AT 2X490MW(Units 5&6) Dadri TPS	Limited	NA	Two Part	11.08.10	Two	Two 1.M/s. Bengali Yadav, Panipat 2.M/s. V.K.Construction, Dadri	Nil	Yes	BHEL/NR/SCT/DADRI/ MATERIAL HANDLING(SHORT TERM)/733(727) DT.18.08.10	M/s V.K.Construction, Dadri	Rs.9,42,500/-	6 Months
725	DISMANTLING LOADING, UNLOADING& ASSEMBLING OF 270MT LIFTING CAPACITY MANITOWOC 2250 CRANE TO BE SHIFTED FROM HARDUAGANJ SITE TO GVK GOINDWAL SITE.	Limited	NA	Two Part	04.08.10	Two	Two 1.M/s. Technomech Engg. Work, New Delhi 2.M/s. Gangotri Engineering Co., Sonebhadra	Nil	Yes	BHEL/NR/SCT/CRANE DIS & ASSM/725(728) dtd.21.08.10	M/s Gangotri Engineering Co., Sonebhadra, U.P.	Rs.3,15,000/-	30-45 days

BHEL:PSNR:SUB-CONTRACTS & PURCHASE
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.08.2010 TO 31.08.2010

Tdr No.	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOI No. & date	Name of Contractor	Value of contract (Rs.)	Scheduled date of completion of work/supplies
725	DISMANTLING LOADING, UNLOADING& ASSEMBLING OF 135MT LIFTING CAPACITY KOBELCO-1350 CRANE TO BE SHIFTED FROM GGSR BHATINDA SITE TO GVK GOINDWAL SITE.	Limited	NA	Two Part	04.08.10	Two	Two 1.M/s. Technomech Engg. Work, New Delhi 2.M/s. Gangotri Engineering Co., Sonebhadra	Nil	Yes	BHEL/NR/SCT/CRANE DIS & ASSM/725(729) dtd.21.08.10	M/s Gangotri Engineering Co., Sonebhadra, U.P.	Rs.3,10,000/-	30-45 days
716	PROVIDING SERVICES OF CRANE OPERATORS AT BHEL-PSNR SITE	Limited	NA	Two Part	08.07.10	Three	Three 1.M/s. Gangotri Engg. Co., Sonebhadra. 2.M/s. Sanghvi Movers Limited, Pune 3.M/s. Voltas Limited, New Delhi.	Nil	Yes	BHEL/NR/SCT/CRANE OPERATORS/716(730) dtd.23.08.10	M/s Gangotri Engineering Co., Sonebhadra, U.P.	Rs.51,66,000/-	12 Months
730	MATERIAL HANDLING AND ERECTION, TESTING, COMMISSIONING & TRIAL OPERATION OF FRANCIS TYPE TURBINE ETC. AT SHRINAGAR HEP	Limited	NA	Two Part	10.08.10	Three	Three 1.M/s. Fitwell Constructions, Vadodara 2.M/s. Steel Builders, Hyderabad 3.M/s. PES Engineers Private Limited, Hyderabad	Nil	Yes	BHEL/NR/SCT/SHRINA GAR/HTG/730(731) dtd.23.08.10	M/s Steel Builders, Hyderabad	Rs.11,29,00,000/-	20 months
741	HIRING OF HUCK POWERING M/C FOR JHAJJAR SITE	Single	NA	Two Part	25.08.10	Single	Single 1.M/s. Twinlight International(India)	Nil	Yes	BHEL/NR/SCT/HUCK POWERING M/C/JHAJJAR/741(732) dtd.27.08.10	M/s Twinlight International (India)	Rs. 4,14,000/-	6 Months