

**BHEL:PSNR:SUB-CONTRACTS**  
**DETAILS OF SUB CONTRACTS CONCLUDED DURING THE PERIOD 01.07.2018 TO 31.07.2018**

Sr. No.	Tdr No.	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOI No. & date		Name of Contractor	Value of contract (Rs.)	Scheduled date of completion of work/ supplies	Reason for Single Tender
1	1106	MATERIAL HANDLING OF PLANT MATERIALS INCLUDING SERVICES FOR MATERIALS MANAGEMENT, CONSTRUCTION POWER MANAGEMENT AND PIT-LESS WEIGHBRIDGE FOR 1X660 MW PANKI THERMAL POWER PROJECT, PANKI, KANPUR, U.P.	OPEN	22-05-2018	TWO PART	14-06-2018	7	1) BHAVANI ERECTORS PVT. LTD. 2) J. H. PARABIA (TRANSPORT) PVT. LTD. 3) S. K. SHARMA 4) VTC TRANSPORT PVT. LTD. 5) BIJENDRA SINGH & COMPANY 6) GANATRA HEAVY LIFTERS	1) BROTHERS ENGINEERING AND ERECTORS LTD.	L1	1095	06-07-2018	S.K.SHARMA	5,13,83,056.00	43 MONTHS	NA
2	1105	MAIN CIVIL AND ARCHITECTURAL WORKS FOR FLUE GAS DESULPHURIZATION (FGD) SYSTEM AT 2X490 MW DADRI THERMAL POWER PLANT AT DADRI, GAUTAM BUDDH NAGAR, U.P	OPEN	12-05-2018	TWO PART	07-06-2018	3	1) RVPR CONSTRUCTIONS PRIVATE LIMITED 2) INDWELL CONSTRUCTIONS PRIVATE LIMITED 3) J.D. JADIA INFRASTRUCTURES PRIVATE LIMITED	NIL	L1	1096	07-07-2018	J. D. JADIA INFRASTRUCTURES PRIVATE LIMITED	26,10,25,000.00	15 MONTHS	NA
3	1098	RENOVATION AND RETROFITTING OF ESP FOR UNIT NO. 13 OF 200 MW AT OBRA TPS ,UPRVUNL,UP.	OPEN	20-05-2018	TWO PART	07-06-2018	5	1) UNIFIED POWER PRIVATE LIMITED 2) A M ERECTORS	1) JYOTI TTURBO POWER SERVICES PVT LTD 2) TECHNO HITECH PVT LTD. 3) ARUN CONSTRUCTION	L1	1097	10-07-2018	UNIFIED POWER PRIVATE LIMITED	4,45,44,000.00	16 MONTHS	NA
4	1103	DISMANTLING, PACKING, LOADING, UNLOADING, ASSEMBLY & TRIAL OPERATION OF 75/100/135 MT CRAWLER CRANES AT VARIOUS BHEL-PSNR PROJECT SITES.	OPEN	16-05-2018	TWO PART	25-06-2018	4	1) GANGOTRI ENGINEERING CO 2) VIJAYAM ENGINEERS 3) VIJAY ENTERPRISES	1. DELHI CRANEX PRIVATE LIMITED	L1	1098	27-07-2018	GANGOTRI ENGINEERING CO.	12,60,000.00	12 MONTHS	NA
5	1104	DISMANTLING, PACKING, LOADING, UNLOADING, ASSEMBLY & TRIAL OPERATION OF 250/270 MT CRAWLER CRANES AT VARIOUS BHEL-PSNR PROJECT SITES.	OPEN	16-05-2018	TWO PART	25-06-2018	4	1) GANGOTRI ENGINEERING CO 2) DELHI CRANEX PRIVATE LIMITED 3) VIJAYAM ENGINEERS 4) VIJAY ENTERPRISES	NIL	L1	1099	27-07-2018	GANGOTRI ENGINEERING CO.	5,10,000.00	12 MONTHS	NA
6	1105	DISMANTLING, PACKING, LOADING, UNLOADING, ASSEMBLY & TRIAL OPERATION OF 600MT CRAWLER CRANESAT VARIOUS BHEL-PSNR PROJECT SITES.	OPEN	16-05-2018	TWO PART	25-06-2018	4	1) GANGOTRI ENGINEERING CO 2) DELHI CRANEX PRIVATE LIMITED 3) VIJAYAM ENGINEERS 4) VIJAY ENTERPRISES	NIL	L1	1100	27-07-2018	DELHI CRANEX PVT LTD	3,15,000.00	12 MONTHS	NA