

BHEL:PSHQ:CPG

DETAILS OF LOA / PO CONCLUDED DURING THE PERIOD 01/12/2025 - 31/12/2025

Sl.No.	Tender No.	Description of Work / Supply	Mode of Tender	NIT date	Type of Bidding (Single / Two Part)	Techno-commercial Bid opening date	No. of offers received	No. and names of parties qualified after techno-commercial evaluation	No. and names of parties not qualified after techno-commercial evaluation	Whether contract/ Order awarded to lowest Tenderer/ Evaluated L1	LOA / PO No.	LOA / PO Date	Name of Contractor / Supplier	Value of Contract / Order (INR)	Schedule date for completion of work/supplies	Reason for Single Tender
1	BHEL/CPG/ LRA/STG/26/052	Erection, Testing, Commissioning, Trial Operation & Handing Over including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, preparation of foundation, NDT, fixing of hangers & supports, application of lining, insulation, supply & painting, Stenciling & Labelling of Steam Turbine – Generator – Condenser with all auxiliaries, Pumps (including CW, ACW, Raw water, Misc.), Dosing Systems (LP, Oxygen, NAOH etc.), Lube Oil Purification System, Condenser on Line Tube Cleaning System, Plate Heat Exchangers, TG Integral Piping, DG Sets and Misc. equipment etc., including TG-EOTs, Fire Detection & Protection System of associated TG Oil Canal piping & MOT room at Unit-1 & 2 of 2x800 MW NTPC LARA STPP STAGE-II: Package-A: Unit # 1 - STG & Auxiliaries along with all associated equipment, All Misc. pumps (incl. CW, ACW, Raw water), piping, TG integral piping, DG Sets, TG-EOT, Misc. equipment and FDPs of TG Oil Canal & MOT room of 2x800 MW NTPC LARA STPP STAGE-II	OPEN	10-10-2025	Two	11-11-2025	8	04 bidders as below: 1 M/s Golden Edge Engineering Private Limited 2 M/s Jyoti Turbo Power Services Private Limited 3 M/s Mech Engineers and Erectors Private Limited 4 M/s Swamina International Private Limited	04 bidders as below: 1. M/s P E Erectors Pvt Ltd 2. M/s S V Infratech Engineers Pvt Ltd 3. M/s Termico Engineers & Erectors Pvt Ltd 4. M/s Indwell Constructions Pvt Ltd	L1	BHEL/CPG/LRA/STG/26/052/Pkg-A	24-12-2025	M/s Jyoti Turbo Power Services Private Limited	14,09,83,997.00	20 Months	NA
2	BHEL/CPG/ KRD/ MPB_BOP1/26/037	Civil, Structural & Architectural works of Transformer Yard (U-11 & 12), Power House Building (U-11 & 12) including all Foundation/ Facility/ Structure inside the Building, TG Foundation including Deck (U-11 & 12), Control Room Building (U-11 & 12), Service Building, DG Building, Air Compressor House, CW Pump House including Forebay, Channel & Concrete Volute Pump (U-11 & 12), ACW Pump House (U-11 & 12), CW Treatment & Chlorination Plant, Laying of CW Pipeline, CPU Regeneration, Gas Cylinder Storage Area/Shed, Fire Water Booster Pump Shed, Safety Control Room, Fire Fighting Pipe Pedestals / Trenches (Within Package Scope), Pipe/ Cable Rack (Within Package Scope), Area Paving (Within Package Scope), Plant Roads & Drains, Plant Area Levelling & Grading, AC & Ventilation system etc. 2x660 MW MAHAGENCO KORADI PROJECT	OPEN	02-08-2025	Two	23-09-2025	6	04 bidders as below: 1 M/s Gaja Engineering Private Limited in consortium with Indwell Constructions Private Limited 2 M/s Maharashtra Rail Infrastructure Development Corporation Limited in consortium with Teknow Overseas Private Limited 3 M/s NCC Limited in consortium with Power Mech Projects Limited 4 M/s Prasad & Company (Project Works) Private Limited	02 bidders as below: 1. M/s LC Infra Projects Pvt Ltd 2. M/s HES Infra Private Limited	L1	BHEL/CPG/KRD/MPB_BOP1/26/037	03-12-2025	M/s Maharashtra Rail Infrastructure Development Corporation Limited in consortium with M/s Teknow Overseas Pvt. Ltd.	3,86,70,00,000.00	34 Months	NA
3	BHEL/CPG/TLB/LNG2&3/26/048	Levelling and Grading works including construction of embankment along with lining, toe drains etc., Storm Water Pond and Storm Water Pump at 3 x 800 MW NLC TALABIRA TPP (NTTPP), Jharsuguda, Odisha, INDIA. Package-A- Levelling and Grading works including construction of embankment along with lining, toe drains etc., Storm Water Pond and Storm Water Pump in the Northern side of the entire plant area excluding area along compound wall as demarcated in Plot Plan	OPEN	30-09-2025	Two	16-10-2025	15	13 bidders as below: 1 M/s Abhi Engineering Corporation Pvt. Ltd. 2 M/s Anand Kumar Singhania 3 M/s Gail Subba Raju Construction Company 4 M/s Iron Triangle Limited 5 M/s Jhaharia Nirman Limited 6 M/s Kanwar Enterprises Pvt. Ltd. 7 M/s M. G. Contractors Pvt Ltd. 8 M/s R.K. Infracon Pvt Limited 9 M/s Sanniverse Railtech Private Limited 10 M/s Sheranwall Infrastructure Pvt. Ltd. 11 M/s Shiv Shakti Constructions 12 M/s Shree Balaji Engincons Limited 13 M/s Tribeni Constructions Limited	02 bidders as below: 1. M/s Barbrik Projects Ltd 2. M/s PRA India Pvt Ltd	L1	BHEL/CPG/TLB/LNG2&3/26/048/PKG-A	18-12-2025	M/s SANNIVERSE RAILTECH PRIVATE LIMITED	₹ 85,60,00,000	18 Months	NA
4	BHEL/CPG/SPT/EB&C_MECH/ 26/042	Package-A- Erection, Testing, Commissioning, Trial Operation & Handing Over of Boiler and auxiliaries, Power Cycle piping, ESP & auxiliaries, CW, ACW, LP & Yard piping and Fire Detection & Protection system (FDPs), piping, pumps, etc including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, NDT, fixing of hangers & supports, application of lining, insulation, supply & touch-up painting, Stenciling & Labelling etc. at 1x800 MW NTPC SIPAT TPP STAGE-II, Chattisgarh	OPEN	29-08-2025	Two	16-10-2025	6	05 bidders as below: 1 M/s Bhawani Erectors Pvt Ltd 2 M/s Santosh Infra Power Private Limited 3 M/s Simar Infrastructures Limited in Consortium with M/s Asan Power (India) Private Limited 4 M/s Power Mech Projects Limited 5 M/s RVPR Constructions Pvt Ltd in Consortium with M/s Termico Engineers & Erectors Pvt Ltd	01 bidders as below: 1. M/s S V INFRATECH ENGINEERS PRIVATE LIMITED	L1	BHEL/CPG/SPT/EB&C_MECH/26/042/P ackage-A	02-12-2025	M/s RVPR Constructions Private Limited in consortium with M/s Termico Engineers & Erectors Private Limited	₹ 2,03,14,15,187	33 Months	NA
		Package-B- Erection, Testing, Commissioning, Trial Operation & Handing Over of Steam Turbine & Generator and Auxiliaries, Misc. Pumps, TG hall EOT cranes, DG sets, etc including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, NDT, fixing of hangers & supports, Stenciling & Labelling etc. at 1x800 MW NTPC SIPAT TPP STAGE-II, Chattisgarh									BHEL/CPG/SPT/EB&C_MECH/26/042/P ackage-B	02-12-2025	M/s RVPR Constructions Private Limited in consortium with M/s Termico Engineers & Erectors Private Limited	₹ 16,91,97,975	23 Months	NA
5	BHEL/CPG/FA/HANDRAIL/26/046	Package - A : "Framework Agreement (Rate Contract) for Supplying Galvanized MS Pipe for Handrailing for the Project sites: 2X800 MW NTPC Lara STPS, 2X800 MW NTPC Singrauli STPS Stage-II and 2X800 MW DVC Koderma STPS	OPEN	08-10-2025	Two	11-11-2025	7	06 bidders as below: 1 M/s Saral Industries 2 M/s Indus Tubes Ltd 3 M/s Vishal Pipes Limited 4 M/s Advance Steel Tubes Limited 5 M/s Goodluck India Limited 6 M/s Pinax Steel Industries Pvt. Ltd.	01 bidders as below: 1. M/s Maa Khaxmi Enterprises	L1	BHEL/CPG/FA/HANDRAIL/26/046/PKG-A	20-12-2025	M/s Pinax Steel Industries Pvt Ltd	₹ 6,64,83,881	24 Months	NA
		Package - B : "Framework Agreement (Rate Contract) for Supplying Galvanized MS Pipe for Handrailing for the Project sites: 2X800 MW NTPC Lara STPS, 2X800 MW NTPC Singrauli STPS Stage-III and 2X800 MW DVC Koderma STPS									BHEL/CPG/FA/HANDRAIL/26/046/PKG-B	23-12-2025	M/s SARAL INDUSTRIES	₹ 4,43,22,588	24 Months	NA
6	BHEL/CPG/FA/GRATING/26/050	Framework Agreement for Supplying of factory made electro-forged galvanized grating of different sizes for 2X800 MW NTPC Lara STPS, 2X800 MW NTPC Singrauli STPS Stage-III & 2X800 MW DVC Koderma STPS.	OPEN	28-10-2025	Two	26-11-2025	5	05 bidders as below: 1 M/sAnkit Electrograting LLP 2 M/s Viridax Gratings 3 M/s Pinax Steel Industries Pvt. Ltd. 4 M/s Greatheld Engineering Pvt. Ltd. 5 M/s Ratan Projects and Engineering Co. Pvt. Ltd.	NIL	L1	BHEL/CPG/FA/GRATING/26/050/1	20-12-2025	M/s Ankit Electrograting LLP	₹ 18,47,04,000	24 Months	NA