BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF October 2006.0
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	Tender no
	Nature of work
	Mode of tender enquiry
	Date of publication of  NIT
	Type of bidding (Single/ two part Bid System)
	Last date of receipt of tender
	No. of tenders received
	No. and name of parties qualified after technical evaluation
	No. and name of parties not qualified after technical evaluation
	Whether contract awarded to lowest tenderers/ Evaluated L1
	Contract/ LOI No. & date
	Name of Contractor
	Value of contract (Rs in Lakhs)
	Scheduled date of completion of Work/ Supplies

	DLI/HDJ-5/TG/06_058
	ADDITIONAL WORKS IN TURBINE UNIT-5, 60 MW HARDUAGANJ TPS  MERGEFIELD TSUB2 
	Limited
	11/05/2006
	Two Part
	16/05/2006
	4.0
	4.0 , Rotodyne, P.E.Erectorro, M.M.Precision,M.S.Constriction, 
	Nil
	Yes
	9055 dtd 17/10/2006
	M.S. CONSTRUCTION COMPANY
	
	15 DAYS

	 NEXT   DLI/HDJ-5/BLR-PP/06_071
	PRESSURE PART REPLACEMENT 60 MW HARDUAGANJ TPS UNIT-5  MERGEFIELD TSUB2 
	Limited
	22/06/2006
	Two Part
	06/07/2006
	3.0
	3.0    , United construction co.,Power Builders, Power Mech
	Nil
	Yes
	9053 dtd 13/10/2006
	UNITED CONSTRUCTION COMPANY
	
	90 DAYS

	 NEXT  DLI/FBD-1/GAS-TUR/06_086
	O/H OF GAS TURBINE & GENERATOR AT FARIDABAD GAS PROJECT, NTPC (V 94.2 SIEMENS DESIGN) UNIT-1
	Limited
	28/09/2006
	Two Part
	03/10/2006
	2.0
	2.0    ,Power Mech, Vasavi
	Nil
	Yes
	9054 dtd 16/10/2006
	POWER MECH PROJECTS PVT. LTD.
	
	25 DAYS

	 NEXT  DLI/RAJ-1/BNKTB-WEL/06_096
	SEAL WELDING OF BANK TUBES IN UPPER AND LOWER DRUM AT RAJGHAT TPS UNIT-1
	Limited
	11/10/2006
	Two Part
	12/10/2006
	3.0
	3.0    ,Chanda Construction, Eco Project, Patel Engineering
	Nil
	Yes
	9056 dtd 18/10/2006
	CHANDA CONSTRUCTION CO.
	
	07 DAYS


