

BHEL:PSNR:SUB-CONTRACTS & PURCHASE
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.11.2006 TO 30.11.2006

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/L OI No. & date	Name of contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
348	Erection, testing, commg. and trial operation of CFBC-Blr (Consisting of structure, Pr. Parts, ESP, fans & blowers, piping and all related auxiliaries) and total material handling work for 2x125 MW at Barsingsar TPS, Bikaner, Rajasthan.	Open Tender	23.07.06	Two Part	21.08.06	(Four)	Four 1.Brothers Engineering & Erectors Ltd, Chennai 2.ICS Engineering Pvt. Ltd. Chennai 3.Sunil Hi Tech Engineers Ltd, Nagpur 4.PCP International Ltd., Chennai	One ICS Engineering Pvt. Ltd. Chennai	Yes	BHEL:NR(SCT):BARSINGAR:BLR&MM:348(389) DT.06.11.2006	Sunil Hi Tech Engineers Ltd, Nagpur	Rs.2213 Lacs (Rs. Two thousand two hundred thirteen lacs only)	27 Months
344	Erection, testing, commg. and trial operation of CFBC-Blr (Consisting of structure, Pr. Parts, ESP, fans & blowers, piping and all related auxiliaries) and total material handling work for 1x125 MW at Giral TPS, Barmer, Rajasthan.	Open Tender	13.07.06	Two Part	10.08.06	(Three)	Three 1.Brothers Engineering & Erectors Ltd, Chennai 2.ICS Engineering Pvt. Ltd. Chennai 3.Sunil Hi Tech Engineers Ltd, Nagpur	Nil	Yes	BHEL:NR(SCT):GIRAL:BLR&MM:344(390) DT.07.11.2006	Brothers Engineering & Erectors Ltd, Chennai	Rs.857 Lacs (Rs. Eight hundred fifty seven lacs only)	22 Months

351	Material handling of all items and E/T/C/ trial operations & handing over of Pelton turhines, generators and their auxiliaries, excitation systems & first stage embedment etc. for 2x96 MW units at Allan Duhangan HEP, Dist. Kullu (HP)	Open Tender	25.08.06	Two Part	14.09.06	(Five)	Five 1.DPC Engineering Project (P) Ltd., Chennai 2.Fitwell Construction, Gujarat 3.PES Engineering Pvt. Ltd., Hyderabad 4.Steel Builders,Hyderaba d 5.Shivalik Hydro Pvt Ltd., Ropar	Three 1.DPC Engineering Project (P) Ltd., Chennai 2.Steel Builders,H yderabad 3.Shivalik Hydro Pvt Ltd., Ropar	Yes	BHEL:NR(SCT):ALD HPL:HTG: 351(393) DT.10.11. 2006	Fitwell Constructi on, Gujarat	Rs.171 Lacs (Rs.One hundred seventy one lacs only)	19 Months
357	Pre-boiler flushing and chemical cleaning work for 1x125 MW unit at Giral TPS (Unit No.1) & 2x250 MW Units at Lehra Mohabbat TPS, Bathinda, Unit No. 3 & 4 (Punjab).	Limited Tender	14.09.06	Two Part	29.09.06	(Two)	Two 1.Aruchem, Chennai 2.Vallabha Industrial Chemical Engrs, Baroda	Nil	Yes	BHEL:NR(SCT):CHE M:357(391) DT.08.11. 2006	Vallabha Industrial Chemical Engrs, Baroda	Rs.64 Lacs (Rs. Sixty four lacs only)	6 Weeks for each unit
361	Infrastructure Development works for BHEL SITE AT 4X125 mw Kosti TPP, Sudan.	Open Tender	27.09.06	Two Part	15.10.06	(Five)	Five 1.Vulouge Construction Co. Ltd.,Sudan 2.Progressive Construction Ltd., Sudan 3.Target Steel Industries, Sudan 4.Higleig Petroleum Service & Investment Co. Sudan 5. MAM For Roads & Bridges Co. Ltd.,Sudan	Two 1.Vulouge Constructi on Co. Ltd., 2.Higleig Petroleum Service & Investmen t Co	Yes	BHEL:PS NR(SCT): KOSTI:IN FRA:361(392) DT.09.11. 2006	Progressiv e Constructi on Ltd., Sudan	SD 1351 Million (SD One thousand three hundred fifty one Million)	40 Months