

BHEL:PSNR:SUB-CONTRACTS & PURCHASE													
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2006 TO 31.05.2006													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
297	Erection, testing & commissioning of C&I work (1x125 MW) at Giral Lignite, Barmer.	Open Tender	01.3.2006	Two Part	22.3.2006	4(Four)	Four 1.OCC Offshore (P) Ltd, Mumbai 2.Miraj Instrumentation Service,Thane (W) 3.Pace Process Controls (P) Ltd., Vishakapatnam 4.Chemins Control & Instrumentation (P) Ltd., Pondicherry	Nil	Yes	BHEL:NR(SCT):GIRAL:C&I:297(368) Dt.27.4.2006	Miraj Instrumentation Services, Thane (W)	Rs. 30.85 (Rs. Thirty Lacs Eighty five thousand only)	8 Months
298	Erection, testing, commissioning and trial operation of TG along with piping work for 2x250 MW unit sw (Stage-II, Unit-3&4) at Guru Hargobind Thermal Project (GHTP) of PSEB at Lehra Mohabat, Bathinda, Punjab	Open Tender	05.08.2005	Two Part	30.08.2005	6(Six)	Six 1.Power Mech Projects Pvt Ltd., Vijayawada 2.PCP International Ltd., Chandigarh 3.UB Engineering Ltd. New Delhi 4. Brothers Engineering & Erectors Ltd., Vijaywada 5.Engenius Erectors Pvt Ltd., Chennai 6.Universal Erectors, New Delhi	Nil	Yes	BHEL:NR(SCT):LM-BHD-TG:298(361) DT.16.02.2006	UB Engineering Ltd., New Delhi	Rs.342 Lacs (Rupees Three crores fourty two lacs only)	15 Months

BHEL:PSNR:SUB-CONTRACTS & PURCHASE

DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2006 TO 31.05.2006

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
313	Erection, testing, commissioning , post commissioning, trial operation and handing over of all ELECTRICAL equipment for 2x250 MW unitsw (Stage-II, Unit-3&4) at Guru Hargobind Thermal Project (GHTP) of PSEB at Lehra Mohabat, Bathinda, Punjab	Open Tender	29.10.2005	Two Part	18.11.2005	4(Four)	Two 1. Sigma Construction, Kolkata 2. PRV Construction, Chennai	Two 1. Petron Engineering Construction Ltd., Mumbai 2. Mukand Engineers, Ltd., Thane	Yes	BHEL:NR(SCT):ELECT:313(365) DT. 13.03.2006	M/s PRV Constructions , Chennai	Rs.235 Lacs (Rs. Two crores thirty five lacs)	14 Months
316	Complete design of prefabricated structural store shed for Koldam HEP (HP)	Limited Tender	05.12.2005	Two Part	03.01.2006	3 (Three)	Three 1.Agroa Consultants (P) Ltd., Delhi 2. RDA CIVIL Engineering (P) Ltd., Delhi 3. Bhalla & Associate, Delhi	Nil	Yes	BHEL:NR(SCT):FAB-KOLDAM:316 (357): Dt. 24.01.2006	M/s RDA Civil Engineering (P) Ltd., Delhi	Rs.1.05 Lacs (Rs One lacs five thousand only)	5 Weeks
318	Construction of site office and other infrastructure facilities at 4x200 MW Koldam Hydro Electric Power Project at Slapper in Dist. Bilaspur, HP	Open Tender	03.2.2006	Two Part	24.2.2006	3 (Three)	Three 1.Gupta Engineers & Contractor, Hapur 2. Prabhu Nath Singh, Bilaspur 3. V.S. Construction, Faridabad	Nil	Yes	BHEL:NR(SCT):KOLDAM:STOR E SHED:318(367) Dt.26.4.2006	M/s Gupta Engineers & Contractors, Hapur	Rs.58,50 lacs (Rs. Fifty eight lacs fifty thousand only)	4 Months

BHEL:PSNR:SUB-CONTRACTS & PURCHASE													
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2006 TO 31.05.2006													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
320	Providing Power supply for Air handling Unit at AC Plant for Power Engg. Block at HRDI & PSNR Complex, Noida (UP).	Single tender	26.12.2005	Two Part	02.01.2006	one	One PMG Engineers, New Delhi	Nil	Yes	BHEL:NR(SCT): power block:cabling:320(358) Dt. 27.01.2006	PMG Engineers, New Delhi	Rs.2.37 lacs	1 Month
1	2	3	4	5	6	7	8	9	10	11	12	13	14
321	Work for dismantling, erection, testing, commissioning, trial operation and handing over of ESP 3A in Unit 3 and repairing/ rectification of existing ESPs 3B & 4B for units 3&4 respectively at IP Station, New Delhi Work involves all activities related to Material handling, Mechanical, Electrical, C&I etc.	Limited	12.01.2006	Two Part	23.01.2006	4(Four))	Four 1. Brothers Engineering & Erectors, Chennai. 2) Durha Components Pvt Ltd., Delhi 3) PCP International Ltd., Chandigarh 4) Sunil Hi-Tech Engineers Ltd. Nagpur	Nil	Yes	BHEL:NR(SCT): I.P.STATION:RET:ESP:321(359) Dt. 27.01.2006	M/s Brothers Engineering & Erectors Ltd., Chennai	Rs. 38.21 lacs	6 Months

BHEL:PSNR:SUB-CONTRACTS & PURCHASE													
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2006 TO 31.05.2006													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
323	Work for Topographical Survey & Soil Investigation work for 2x125 MW Thermal Power Project at Barsingsar (Rajasthan)	Limited	01.02.2006	Two Part	13.02.2006	5(Five)	Five 1) Geotech Consultants (P) Ltd., New Delhi 2) Cengrs Geotechnical Pvt Ltd., New Delhi 3) Nagadi Consultants Pvt Ltd., New Delhi 4) RITES, New Delhi 5) C.E. Testing Co. Pvt Ltd., Kolkata	Nil	Yes	BHEL:NR(SCT) BARS:SUR& SOIL INV:323(362) dt. 21.02.2006	M/s Geotech Consultants Pvt Ltd., New Delhi	Rs.18.16 lacs	60 Days
333	Construction of site office, storage shed and other infrastructure facilities at 2x125 MW Barsingsar Thermal Power Project at Barsingsar, Bikaner, Rajasthan.	Open Tender	18.4.2006	Two Part	02.5.2006	5(Five)	Four 1.Omprakash Rajender Singh & Co, Bikaner 2.Gupta Engineers & Contractors, Hapur 3.Offshore Industrial Constrn. (P) Ltd., Mumbai 4.Mando Developers & Builders Pvt. Ltd.,Bikaner	One Agarwal Brothers, Rawatbhata	Yes	BHEL:NR(SCT): BARSINGHSAR :OFFICE SHED:333(370) DT.03.06.2006	M/s Omprakash Rajender Singh & Co, Bikaner	Rs.86,13 lacs (Rs. Eighty six lacs thirteen thousand only)	6 Months
337	Pre-Boiler flushing and Chemical cleaning work for 1x210 MW unit at Unchahar TPS EXTN. Units 5, Unchahar, Raebareilly (UP).	Limited	04.05.2006	Two Part	18.05.2006	3(Three)	Three 1. Aruchem, Chennai 2. Span-Chem Technologies, Mumbai 3. Vallabha Industrial Chemical Engineers, baroda	Nil	Yes	BHEL:NR(SCT): UNCH:CHEM:3 37 (369) DT.01.06.2006	M/s Span-Chem Technologies, Mumbai	Rs.24.32 lacs (Rs. Twenty four lacs thirty two thousand only)	6 Weeks