

Ref No. : PE/PG/RES/E-6744/2021/CORRIGENDA/03

Date: 03.09.2021

CORRIGENDA / ADDENDUM-03

SUBJECT: DISTRIBUTION BOARDS for 3 X 500MW NTPC RAMAGUNDAM STAGE-II ESP R&M(480) PROJECT as per Technical Specification No. PE-TS-480-558-E002 REV00 .

OUR REF: TENDER ENQUIRY NO: PE/PG/RES/E-6744/2021, DTD.19-08-2021

DUE DATE
09/09/2021
BY 11:00AM

1. BOQ/BOM (As per Annexure-I to NIT E-6744/2021): MCCB shall be provided with microprocessor based releases. Bidders to comply the same in their bid/offer.
2. Annexure-B to NIT(E-6744/2021) i.e. Delivery Schedule has been revised and same is enclosed with this Corrigendum as Revised Annexure-B TO NIT(E-6744/2021). Bidders to comply the same in their bid/offer.
3. The last date of submission of offer against tender for (Framework Agreement) Rate Contract of **DISTRIBUTION BOARDS** invited vide Enquiry No PE/PG/RES/E-6744/2021, DTD.19-08-2021 has been extended till **09.09.2021, 11.00AM**. Part I Bid opening will be done on **09.09.2021, 04.00PM**. All bidders are requested to visit the <https://pem.bhel.com/> , & www.bhel.com & <https://eprocurebhel.co.in/nicgep/app> websites . All future corrigenda/ amendment and due date extension, if any, for this tender shall be hosted only on above websites.

Thanking You,

With Regards,

For & on behalf of BHEL

**HEMANT KUMAR
KAUSHIK**

Digitally signed by HEMANT KUMAR KAUSHIK
DN: c=IN, o=BHARAT HEAVY ELECTRICALS LIMITED, ou=BHEL P5 PEM
Noida, postalCode=201301, st=UTTAR PRADESH,
2.5.4.20=2036963903680989857141043a9f5d34ee71d655ba8517
6ba5f765d815ce,
serialNumber=b838149c26a0f28ba74c4ab387434454b784264041
b5f6a6c1f532b40da18, cn=HEMANT KUMAR KAUSHIK
Date: 2021.09.03 14:55:35 +05'30'

Hemant Kr Kaushik

MGR/PGIII

Please reply to:

Hemant Kr Kaushik

MGR/PGIII

Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM,Noida-201301 (U.P.)
Tel No.0120-4213549 , 09540180895

REVISED ANNEXURE -B (updated on 03.09.21 in Corrigendum 03) TO NIT PE/PG/RES/E-6744/2021, DTD.19-08-2021 - DELIVERY SCHEDULE PROJECT:-3x500 MW NTPC RAMAGUNDAM ESP R&M PHASE -II PACAKGE:-DISTRIBUTION BOARDS					
Sl. No.	BHEL Drawing No	Drawing Title	Primary/Secondary	BHEL Inputs	Drg Sch for Vendors Standard Delivery Terms for Supply Portion
1	PE-V0-480-558-E501	DATA SHEET OF LIGHTING DISTRIBUTION BOARDS	Primary	R-0 within 14 days from PO & subsequent revisions within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt. For Lot-1: Within Five (05) months from date of CAT-1 approval of Primary drawing/documents OR BHEL manufacturing clearance whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated, in case of any delay in submission/re-submission of Primary drawing/documents, then same shall be reduced from the given delivery period. Delay in BHEL's comments/approval beyond 18 days shall also be considered for delay analysis. For Subsequent Lots: Within 4 months from Lot clearance by BHEL.	
2	PE-V0-480-558-E502	QUALITY PLAN OF LIGHTING DISTRIBUTION BOARDS	Primary		
3	PE-V0-480-558-E502	GA DRAWING OF LIGHTING DISTRIBUTION BOARDS	Primary		
4	PE-V0-480-558-E503	SCHEME DRAWING OF LIGHTING DISTRIBUTION BOARDS	Primary		
5	PE-V0-480-558-E504	DATA SHEET OF LIGHTING PANEL	Primary		
6	PE-V0-480-558-E504	QUALITY PLAN OF LIGHTING PANEL	Primary		
7	PE-V0-480-558-E505	GA DRAWING OF LIGHTING PANEL	Primary		
8	PE-V0-480-558-E506	SCHEME DRAWING OF LIGHTING PANEL	Primary		
9	PE-V0-480-558-E507	GA DRAWING OF LIGHTING TRANSFORMER	Primary		
10	PE-V0-480-558-E503	QUALITY PLAN OF LIGHTING TRANSFORMER	Primary		

11	PE-V0-480-558-E508	TYPE TEST REPORTS FOR LIGHTING DISTRIBUTION BOARDS	Secondary		
12	PE-V0-480-558-E509	TYPE TEST REPORTS FOR LIGHTING PANELS	Secondary		
13	PE-V0-480-558-E510	TYPE TEST REPORTS FOR LIGHTING TRANSFORMER	Secondary		
B	Delivery Period for Mandatory Spares: - Within four (04) months from the date of BHEL manufacturing clearance. Separate manufacturing clearance will be issued for mandatory spares .				

Notes:-

- (i) The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.
- (ii) The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
- (iii) Non-applicable drawings shall be decided during bid evaluation of package.
- (iv) Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.
- (v) Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.
- (vi) In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary drawing/documents, then the contractual delivery period will be calculated by setting off the time gap between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance date, from any delay by vendor in submission/re-submission of Primary drawing/documents.

**HEMANT
KUMAR
KAUSHIK**

Digitally signed by HEMANT KUMAR KAUSHIK
DN: c=IN, o=BHARAT HEAVY ELECTRICALS LIMITED,
ou=BHEL PS PEM Noida, postalCode=201301,
st=UTTAR PRADESH,
2.5.4.20=2036963903686898857141c4a3a96f3d34
ee71d635a485176ba57f65d615ce,
serialNumber=b8383a9c26a6072dba74c0aeb38743
4454b7842d4041b5fa6a51f532be80a18,
cn=HEMANT KUMAR KAUSHIK
Date: 2021.09.03 14:57:53 +05'30'