

**BHEL:PSNR:SUB-CONTRACTS**  
**DETAILS OF SUB CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2015 TO 31.01.2015**

Sr. No.	Tdr No.	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOI No. & date		Name of Contractor	Value of contract (Rs.)	Scheduled date of completion of work/supplies	Reason for Single Tender
1	972	ETC & HO of ESP, its insulation and final painting of unit no. 1&2 at 2 X 800 MW Gadawara STPS of NTPC, Gadawara, M.P.	OPEN	11-09-2014	TWO PART	13-10-2014	17	1) M/s POWER MECH - PROJECTS LTD., HYDERABAD 2) M/s SUNIL HI TECH ENGINEERING LIMITED, NAGPUR 3) M/s P. E. ERECTORS PRIVATE LTD., KOLKATA 4) M/s BRIDGE & ROOF CO. (INDIA) LTD., KOLKATA 5) M/s ZILLION INFRA PROJECTS, NEW DELHI 6) M/s PCP INTERNATIONAL LTD., CHANDIGARH 7) M/s GOLDEN EDGE ENGG. PVT. LTD., NEW DELHI 8) M/s EDAC ENGINEERING LTD., CHENNAI 9) M/s KARPARA PROJECT ENGINEERING PVT. LTD., SURAT 10) M/s TEXCEL ENGINEERS PVT. LTD, CHENNAI 11) M/s BROTHERS ENGINEERING AND ERECTORS LIMITED, CHENNAI 12) M/s DOWEL ERECTORS PVT. LTD., CHENNAI	<b>Following five parties were not approved by Customer.</b> 1) M/s HARJI ENGINEERING WORKS PVT. LIMITED, NEW DELHI 2) M/s PRV CONSTRUCTIONS PVT. LTD., CHENNAI 3) M/s RUKMANI INFRA PROJECTS, BHUBANESHWAR 4) M/s SHIVAM ENERGYTECH PVT. LTD., SINGRAULI 5) M/s JRP INFRA LTD., CHENNAI	YES	968	01-01-2015	M/S GOLDEN EDGE ENGG PVT. LTD., NEW DELHI	22,47,30,000	32 MONTHS	
2		Supply of all paints, primers & other consumables required for complete painting of ESP of unit no. 1&2 at 2 X 800 MW Gadawara STPS of NTPC, Gadawara, M.P.									969	01-01-2015		22,70,000	32 MONTHS	
3	981	E/T/C, Trial Operation & Handing Over of Auxiliary Boiler at 3X660 MW Lalitpur STPP of M/s LPGCL	OPEN	02-12-2014	TWO PART	22-12-2014	6	1) M/s Texcel Engineers Pvt. Ltd., Chennai 2) M/s Jyoti Turbo Power Services Pvt. Ltd., Hyderabad 3) M/s Arun Construction, Delhi 4) M/s PCP International Ltd., Chandigarh. 5) M/s Indwell Construction Pvt. Ltd., Vijayawada. 6) M/s Bridge & Roof Co. (India) Ltd., Kolkata	NIL	YES	970	19-01-2015	M/s Jyoti Turbo Power Services Pvt. Ltd., Hyderabad	83,72,500	4 MONTHS	
4		Supply of all paints, primers & other consumables required for complete painting of Boiler and aux. at 3X660 MW Lalitpur STPP of M/s LPGCL.									971	19-01-2015		1,27,500	4 MONTHS	
5	978	Construction and Development of BHEL Closed Storage Sheds with office -01 no. (900sqmt) & 01 no. closed shed without office (720 sqmt) for 2 X 700 MW NPCIL Rawatbhata Atomic Power Plant at Kota ,Rajasthan.	OPEN	13-11-2014	TWO PART	15-12-2014	3	1) M/s New Life Structures, Mumbai 2) M/s J.D. Jadia Infrastructures Pvt. Ltd., Noida. 3) M/s S. G. Engineers, Delhi.	NIL	YES	972	22-01-2015	M/s S. G. Engineers, Delhi	1,59,99,009	4 MONTHS	