Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSSB03048	SUBDELY - SB	STI	2	1	1	1)JAMES WALKER IN	0		YES	7000023101	JAMES WALKER INMARCO INDUSTRIES	SRL	Single response against limited	05-04-2022	05-03-2022	17-03-2022	1,49,440.00	03-05-2022
1902200022	FB Consumable-PRDN	STI	1	1	1	1)INDIAN OIL CORP	0		YES	7000023102	INDIAN OIL CORPORATION LIMITED,	URG	Urgency	05-04-2022	25-03-2022	26-03-2022	7,62,300.00	05-05-2022
ENCON00061	PAINTS &OTHER CONS	STI	2	1	1	1)SREE AMMAN ENTE	0		YES	7000023103	SREE AMMAN ENTERPRISES	SRO	Single response against Open	12-04-2022	25-03-2022	26-03-2022	1,26,500.00	27-04-2022
ENSOF12277	SUBDELY - OFE	STI	2	1	1	1)HYDRAULICS INDI	0		YES	7000023104	HYDRAULICS INDIA SERVICES PVT LTD	SRO	Single response against Open	11-04-2022	25-03-2022	25-03-2022	3,72,000.00	20-06-2022
RCSOF98005	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023105	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	11-04-2022	10-12-2020	13-01-2021	1,27,800.00	04-07-2022
1802100221	FB Sub-Dely(Mech).	STI	2	1	1	1)ALLWEILER INDIA	0		YES	7000023106	ALLWEILER INDIA PVT.LTD.,	OEM	Spares from OEM	12-04-2022	06-12-2021	09-12-2021	6,73,540.00	16-08-2022
		STI								7000023107	ALLWEILER INDIA PVT.LTD.,			12-04-2022			3,78,547.00	19-07-2022
		STI								7000023108	WIKUS INDIA PVT LTD			12-04-2022			16,949.14	27-04-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023109	ITS INDIA PRIVATE LIMITED			16-04-2022			13,32,472.87	23-07-2022
		STI								7000023110	SPARES 4U			18-04-2022			6,94,603.36	08-08-2022
		STI								7000023111	AGUACLAN WATER PURIFIERS			18-04-2022	06-12-2021	09-12-2021	16,100.00	20-05-2022
ENSOF12278	SUBDELY - OFE	STI	2	1	1	1)SURESH ENGINEER	0		YES	7000023112	SURESH ENGINEERING COMPANY	SRL	Single response against limited	19-04-2022	03-03-2022	10-03-2022	1,99,953.32	14-06-2022
RCHTFV2325	SUBDELY - QCNR	STI	2	0	0		0		YES	7000023113	VIVEK ENGINEERING CORPORATIO	STO	Single Technically Acceptabl	20-04-2022	03-03-2022	10-03-2022	6,06,360.00	15-06-2022
		STI								7000023114	WINDLASS ENGINEERS & SERVICES PVT.			20-04-2022			41,530.00	20-06-2022
		STI								7000023116	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			22-04-2022			20,29,500.00	14-10-2022
		STI								7000023117	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			22-04-2022			11,10,000.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSQN02349	SUBDELY - QCNR	STI	2	1	1	1)IYAPPAN ENGG IN	0		YES	7000023120	IYAPPAN ENGG INDUSTRIES PVT, LTD.,	SVR		25-04-2022			5,96,715.25	15-08-2022
		STI								7000023121	AUMA (INDIA) PRIVATE LIMITED,			26-04-2022			8,47,423.71	20-07-2022
		STI								7000023122	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			26-04-2022			3,31,790.00	19-07-2022
ENSOF12280	SUBDELY - OFE	STI	2	1	1	1)BS&B SAFETY SYS	0		YES	7000023124	BS&B SAFETY SYSTEMS (INDIA) LTD	VAL	Value less than Rs.20000/-	28-04-2022	11-04-2022	18-04-2022	14,200.00	04-08-2022
		STI								7000023125	U.V.INTERNATIONAL			28-04-2022	05-04-2022	12-04-2022	1,46,400.00	07-07-2022
1902200013	FB Consumable-PRDN	STI	2	1	1	1)POWER MASTER ENG	0		YES	7000023126	POWERMASTER ENGINEERS PVT LTD	SRO	Single response against Open	28-04-2022	05-03-2022	16-03-2022	11,000.00	29-07-2022
ENBPS21007	BPS Items	STI	2	1	1	1)BHARAT INDUSTRI	0		YES	7000023127	BHARAT INDUSTRIAL SUPPLIER	SRO	Single response against Open	29-04-2022	11-04-2022	21-04-2022	27,762.00	24-06-2022
2692200001	FB Misc items CAP	STI	1	1	1	1)MERIT ENTERPRIS	0		YES	7000023128	MERIT ENTERPRISES	OEM	Spares from OEM	29-04-2022	11-03-2022	17-03-2022	2,59,655.00	20-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023129	PRECICON ENGINEERING PVT LTD.			29-04-2022			78,762.72	04-07-2022
		STI								7000023130	GHATGE PATIL INDUSTRIES LTD.,			30-04-2022			42,19,918.64	13-08-2022
2662200070	FB M&S Spares Cap	STI	2	1	1	1)VIJAY OIL AND G	0		YES	7000023131	VIJAY OIL AND GAS COMBUSTION	URG	Urgency	02-05-2022	29-04-2022	29-04-2022	2,37,130.00	23-05-2022
		STI								7000023133	IGP ENGINEERS PRIVATE LIMITED,			05-05-2022	07-04-2022	18-04-2022	1,08,632.00	16-06-2022
		STI								7000023134	PRESIDENT ENGG.WORKS,			05-05-2022			6,240.00	13-07-2022
		STI								7000023135	CONTROL AND AUTOMATION SYSTEMS			06-05-2022	26-03-2022	05-04-2022	1,65,120.00	15-07-2022
ENSOF12283	SUBDELY - OFE	STI	2	1	1	1)TRISTAR INDUSTR	0		YES	7000023136	TRISTAR INDUSTRIAL TOOLS (P) LTD.,	SRO	Single response against Open	06-05-2022	11-04-2022	21-04-2022	2,76,430.00	15-07-2022
2002200012	FB Cons-Non PRDN	STI	1	1	1	1)AXCEL GASES	0		YES	7000023138	AXCEL GASES	URG	Urgency	07-05-2022	07-04-2022	16-04-2022	21,900.00	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200056	FB M&S Spares Cap	STI	1	1	1	1)SQUAREMAG SYSTE	0		YES	7000023139	SQUAREMAG SYSTEMS,	OEM	Spares from OEM	07-05-2022	24-03-2022	29-03-2022	1,35,000.00	08-06-2022
1902200023	FB Consumable-PRDN	STI	2	1	1	1)INDAX	0		YES	7000023140	INDAX	SRO	Single response against Open	09-05-2022	30-03-2022	09-04-2022	3,10,500.00	10-08-2022
1902200028	FB Consumable-PRDN	STI	1	1	1	1)NOVAA PAINTS	0		YES	7000023142	NOVAA PAINTS	URG	Urgency	09-05-2022	04-05-2022	05-05-2022	1,27,383.20	16-05-2022
ENSHP00817	SUBDELY - HPLP	STI	2	1	1	1)IYAPPAN ENGG IN	0		YES	7000023143	IYAPPAN ENGG INDUSTRIES PVT, LTD.,	SRO	Single response against Open	10-05-2022	11-04-2022	21-04-2022	98,615.00	20-07-2022
		STI								7000023145	ABB LIMITED,			11-05-2022			72,400.00	03-08-2022
		STI								7000023147	PEPPERL & FUCHS FACTORY AUTOMATIO			11-05-2022			4,02,600.00	31-08-2022
		STI								7000023148	PEPPERL & FUCHS FACTORY AUTOMATIO			11-05-2022			6,46,800.00	31-08-2022
		STI								7000023149	JOTUN INDIA PVT LTD			16-05-2022	11-04-2022	21-04-2022	6,10,300.00	21-02-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023150	CAST ALLOYS,			21-07-2022	06-04-2022	11-04-2022	2,71,033.00	04-09-2022
		STI								7000023152	LIMITORQUE INDIA LIMITED			13-05-2022			6,52,527.96	15-08-2022
RCSOF98005	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023153	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	14-05-2022	10-12-2020	13-01-2021	2,91,100.00	06-08-2022
		STI								7000023155	JOTUN INDIA PVT LTD			16-05-2022	10-12-2020	13-01-2021	2,04,000.00	26-05-2022
ENSSV00017	SUBDELY - SVSR	STI	2	1	1	1)INDIAN SOLENOID	0		YES	7000023156	INDIAN SOLENOIDS.	SRL	Single response against limited	16-05-2022	06-04-2022	11-04-2022	2,75,550.00	06-06-2022
		STI								7000023157	KOREA INTERNATIONAL			17-05-2022			38,77,500.00	06-07-2022
1802200040	FB Sub-Dely(Mech).	STI	2	1	1	1)CHITHRA INDUSTR	0		YES	7000023158	CHITHRA INDUSTRIES	SRO	Single response against Open	18-05-2022	16-03-2022	26-03-2022	30,750.00	16-08-2022
		STI								7000023159	INTERNATIONAL INDUSTRIAL SPRINGS,			18-05-2022			2,77,493.62	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023162	SURESH ENGINEERING COMPANY			20-05-2022	08-03-2022	10-03-2022	3,73,522.10	01-07-2022
EN-SAC1692	SUBDELY - ACT-B6	STI		1	1	1)AUMA (INDIA) PR	0		YES	7000023163	AUMA (INDIA) PRIVATE LIMITED,	OEM	Spares from OEM	20-05-2022	26-05-2022	26-05-2022	82,500.00	01-09-2022
RCSOF99005	SUBDELY - OFE	STI	2	1	1	1)FCS FLUORO CARB	0		YES	7000023164	FCS FLUORO CARBON SEALS PVT LTD	SRO	Single response against Open	20-05-2022	29-11-2020	09-12-2020	9,33,199.00	15-07-2022
		STI								7000023165	VELJAN HYDRAIR LIMITED,			20-05-2022			1,78,475.40	16-09-2022
		STI								7000023167	INTER VALVE POONAWALLA LTD.,			24-05-2022			38,54,580.00	15-11-2022
		STI								7000023168	PROMPT ENGG WORKS,			24-05-2022			6,94,068.18	30-08-2022
		STI								7000023169	COIMBATORE SUPER ALLOYS (P) LTD			25-05-2022			2,38,366.10	23-08-2022
		STI								7000023170	MADURA STEEL INDUSTRIES PVT LTD			25-05-2022			98,176.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023171	SHREE HARIE STEEL & ALLOYS			25-05-2022			31,86,868.66	08-08-2022
		STI								7000023172	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			25-05-2022			5,728.80	08-08-2022
		STI								7000023173	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			25-05-2022			1,45,083.02	08-08-2022
		STI								7000023174	SRI STEEL INDUSTRIES,			25-05-2022			5,58,132.18	23-08-2022
2662200077	FB M&S Spares Cap	STI	1	1	1	1)DO-ALL ENGINEER	0		YES	7000023175	DO-ALL ENGINEERING PRODUCTS	URG	Urgency	25-05-2022	23-05-2022	25-05-2022	38,860.00	10-06-2022
2662200076	FB M&S Spares Cap	STI	2	1	1	1)EAGLE BURGMANN	0		YES	7000023176	EAGLE BURGMANN INDIA PVT LTD	OEM	Spares from OEM	25-05-2022	20-05-2022	24-05-2022	91,100.00	21-07-2022
		STI								7000023177	KRB TECH SOLUTIONS			28-05-2022			9,457.48	13-06-2022
		STI								7000023180	LIMITORQUE INDIA LIMITED			31-05-2022	24-11-2021	02-12-2021	6,72,500.00	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200034	FB Consumable-PRDN	STI	1	1	1	1)CAUVERY SAW MIL	0		YES	7000023181	CAUVERY SAW MILL	URG	Urgency	31-05-2022	30-05-2022	31-05-2022	1,94,870.00	02-06-2022
		STI								7000023182	SWARVI TRADING PRIVATE LIMITED			01-06-2022			8,035.00	01-06-2022
2662200079	FB M&S Spares Cap	STI	2	1	1	1)SULZER PUMPS IN	0		YES	7000023183	SULZER PUMPS INDIA PVT LTD.	OEM	Spares from OEM	01-06-2022	24-05-2022	26-05-2022	22,490.00	30-06-2022
RCSOF98005	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023184	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	02-06-2022	10-12-2020	13-01-2021	1,56,200.00	25-08-2022
		STI								7000023185	HYDAC INDIA PVT LTD			02-06-2022			65,00,529.60	18-11-2022
EN-SAC1690	SUBDELY - ACT-B6	STI	2	1	1	1)LIMITORQUE INDI	0		YES	7000023186	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	02-06-2022	26-03-2022	04-04-2022	25,571.70	25-08-2022
		STI								7000023187	JN MACHINERIES PRIVATE LIMITED,			06-06-2022			86,045.89	26-07-2022
		STI								7000023188	KRISHNAVENI CARBON PRODUCTS (P)LTD			07-06-2022			13,38,111.36	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023189	SPEEDFAM (INDIA) PVT.LIMITED,			09-06-2022			8,33,750.00	01-09-2022
1702200078	FB Sub-Dely (C&I).	STI	2	1	1	1)MASIBUS AUTOMAT	0		YES	7000023190	MASIBUS AUTOMATION AND	OEM	Spares from OEM	08-06-2022	28-04-2022	09-05-2022	53,350.00	06-09-2022
		STI								7000023191	INTERNATIONAL INDUSTRIAL SPRINGS,			09-06-2022	13-05-2022	26-05-2022	1,57,350.00	01-09-2022
		STI								7000023192	SNEHA BEARINGS PVT. LTD,			10-06-2022			16,15,966.04	08-10-2022
ENSSB03056	SUBDELY - SB	STI	2	1	1	1)PAVAN INDUSTRIE	0		YES	7000023193	PAVAN INDUSTRIES	SRO	Single response against Open	13-06-2022	07-06-2022	07-06-2022	57,750.00	04-07-2022
2692200007	FB M&S Spares Cap	STI	2	1	1	1)KUKA INDIA PVT	0		YES	7000023194	KUKA INDIA PVT LTD.	OEM	Spares from OEM	13-06-2022	04-05-2022	09-05-2022	46,200.00	09-08-2022
		STI								7000023195	DEFFREE ENGG P LTD			14-06-2022			3,58,847.40	27-08-2022
		STI								7000023196	DEFFREE ENGG P LTD			14-06-2022			1,10,258.45	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023197	DEFFREE ENGG P LTD			14-06-2022			9,396.59	27-08-2022
		STI								7000023198	DEFFREE ENGG P LTD			14-06-2022			1,07,597.45	27-08-2022
		STI								7000023199	DEFFREE ENGG P LTD			14-06-2022			3,60,915.24	27-08-2022
		STI								7000023200	DEFFREE ENGG P LTD			14-06-2022			27,82,257.65	25-08-2022
		STI								7000023201	DEFFREE ENGG P LTD			14-06-2022			6,00,474.40	27-08-2022
		STI								7000023202	DEFFREE ENGG P LTD			14-06-2022			9,14,864.50	27-08-2022
		STI								7000023203	DEFFREE ENGG P LTD			14-06-2022			35,601.70	27-08-2022
		STI								7000023204	DEFFREE ENGG P LTD			14-06-2022			6,940.70	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023205	DEFFREE ENGG P LTD			14-06-2022			2,62,825.39	27-08-2022
		STI								7000023206	DEFFREE ENGG P LTD			14-06-2022			3,52,937.34	27-08-2022
		STI								7000023207	DEFFREE ENGG P LTD			14-06-2022			5,85,477.96	27-08-2022
		STI								7000023208	DEFFREE ENGG P LTD			14-06-2022			78,430.52	28-08-2022
		STI								7000023209	DEFFREE ENGG P LTD			14-06-2022			1,46,369.49	28-08-2022
		STI								7000023210	DEFFREE ENGG P LTD			14-06-2022			35,884.74	28-08-2022
		STI								7000023211	DEFFREE ENGG P LTD			14-06-2022			51,559.32	28-08-2022
		STI								7000023212	DEFFREE ENGG P LTD			14-06-2022			21,519.49	28-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023213	DEFFREE ENGG P LTD			14-06-2022			1,342.37	28-08-2022
2002200017	FB Cons-Non PRDN	STI	2	1	1	1)MODERN ID CARDS	0		YES	7000023214	MODERN ID CARDS & ACCESSORIES	URG	Urgency	15-06-2022	26-05-2022	06-06-2022	1,93,060.00	30-08-2022
1702200080	FB Sub-Dely (C&I).	STI	2	1	1	1)VENKAT ELECTRON	0		YES	7000023217	VENKAT ELECTRONICS,	OEM	Spares from OEM	17-06-2022	29-04-2022	09-05-2022	3,95,934.00	10-08-2022
		STI								7000023218	VIJAY SEALS,			17-06-2022	03-06-2022	09-06-2022	30,975.00	07-07-2022
		STI								7000023221	PEEKAY STEEL CASTINGS PVT.LTD			18-06-2022			58,44,152.00	15-11-2022
		STI								7000023222	PEEKAY STEEL CASTINGS PVT.LTD			20-06-2022			14,93,958.00	10-10-2022
RCSOF99005	SUBDELY - OFE	STI	2	1	1	1)FCS FLUORO CARB	0		YES	7000023224	FCS FLUORO CARBON SEALS PVT LTD	SRO	Single response against Open	22-06-2022	29-11-2020	09-12-2020	4,00,161.00	17-08-2022
ENSSB03059	SUBDELY - SB	STI	2	1	1	1)TIDC INDIA	0		YES	7000023225	TIDC INDIA	VAL	Value less than Rs.20000/-	22-06-2022	09-06-2022	16-06-2022	38,000.00	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200032	FB Consumable-PRDN	STI	2	1	1	1)UDAY TECH ENGIN	0		YES	7000023226	UDAY TECH ENGINEERING	OEM	Spares from OEM	23-06-2022	26-05-2022	06-06-2022	1,05,655.00	29-09-2022
EN-SAC1697	SUBDELY - ACT-B6	STI	2	1	1	1)LIMITORQUE INDI	0		YES	7000023227	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	23-06-2022	06-06-2022	16-06-2022	1,79,004.00	15-09-2022
ENSOF12290	SUBDELY - OFE	STI	2	1	1	1)POLYMER PRODUCT	0		YES	7000023228	POLYMER PRODUCTS	SRL	Single response against limited	23-06-2022	23-06-2022	24-06-2022	2,350.00	04-08-2022
1902200029	FB Consumable-PRDN	STI	2	1	1	1)INDAX	0		YES	7000023229	INDAX	OEM	Spares from OEM	28-06-2022	21-05-2022	31-05-2022	1,72,800.00	29-09-2022
2692200004	FB M&S Spares Cap	STI	1	1	1	1)IR TECHNOLOGY S	0		YES	7000023230	IR TECHNOLOGY SERVICES (P) LTD.	OEM	Spares from OEM	28-06-2022	24-03-2022	29-03-2022	4,44,210.00	27-09-2022
		STI								7000023231	VENS HYDROLUFT (P) LTD			28-06-2022			20,17,905.24	25-12-2022
		STI								7000023233	PEEKAY STEEL CASTINGS PVT.LTD			29-06-2022			34,57,434.00	19-10-2022
2662200021	FB M&S Spares Cap	STI	1	1	1	1)SIEMENS LIMITED	0		YES	7000023234	SIEMENS LIMITED	PTY		29-06-2022	22-02-2022	14-03-2022	3,75,950.00	19-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023235	TEKCEL AUTOMATION P.LTD.,			30-06-2022			6,02,500.00	15-12-2022
1702200087	FB Sub-Dely (C&I).	STI	2	1	1	1)MINCO INDIA FLO	0		YES	7000023236	MINCO INDIA FLOW ELEMENTS PVT.LTD	OEM	Spares from OEM	02-07-2022	20-05-2022	30-05-2022	83,500.00	30-09-2022
		STI								7000023237	SHALCON INSTRUMENTS PVT LTD			16-07-2022	28-03-2022	28-03-2022	3,78,000.00	18-11-2022
		STI								7000023238	MIKA ENGINEERS,			02-07-2022			5,08,000.00	30-08-2022
		STI								7000023239	PANDEY ENTERPRISES			04-07-2022			20,287.98	14-07-2022
		STI								7000023240	VIKAS INSTRUMENTS			04-07-2022			13,716.00	14-07-2022
1502200013	FB Tubes	STI	2	1	1	1)TUBACEX TUBES A	0		YES	7000023241	TUBACEX TUBES AND PIPES	DEV	Educational and Development Orders	05-07-2022	29-04-2022	10-05-2022	-	20-12-2022
2662200097	FB M&S Spares Cap	STI	2	1	1	1)ROTOLINEAR SYST	0		YES	7000023242	ROTOLINEAR SYSTEMS,	URG	Urgency	06-07-2022	05-07-2022	06-07-2022	16,000.00	22-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOD22005	FORGING - FM/FH	STI	2	2	2	1)ACME FORGINGS P 2)HI-TECH	0		YES	7000023243	HI-TECH FORGINGS (BANGALORE) PVT. L	SRL	Single response against limited	07-07-2022	31-05-2022	10-06-2022	48,620.00	29-09-2022
		STI								7000023244	PRECISION MASS PRODUCTS PVT LTD			08-07-2022	11-05-2022	16-06-2022	22,000.00	15-07-2022
		STI								7000023245	SANMAR MATRIX METALS LIMITED			08-07-2022			22,70,142.40	25-11-2022
1702200028	FB Sub-Dely (C&I).	STI	2	1	1	1)SCHENCK PROCESS	0		YES	7000023246	SCHENCK PROCESS SOLUTIONS INDIA	OEM	Spares from OEM	08-07-2022	02-03-2022	12-03-2022	6,59,043.00	07-11-2022
1902200036	FB Consumable-PRDN	STI	2	1	1	1)ASA BHANU TECHN	0		YES	7000023248	ASA BHANU TECHNICAL SERVICES LTD.	SRO	Single response against Open	09-07-2022	07-06-2022	17-06-2022	4,21,500.00	11-10-2022
		STI								7000023249	New Raj Industrial Products			09-07-2022	13-05-2022	14-06-2022	51,225.00	01-08-2022
ENSSV00032	SUBDELY - SVSR	STI	2	1	1	1)INDIAN SOLENOID	0		YES	7000023250	INDIAN SOLENOIDS.	SRL	Single response against limited	14-07-2022	03-07-2022	09-07-2022	1,92,940.00	26-07-2022
		STI								7000023251	SRI MALLIKARJUNA ENGINEERIN			09-07-2022			24,98,390.44	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSWL00821	SUBDELY - WLG	STI	2	1	1	1)ANIBA INTERNATI	0		YES	7000023252	ANIBA INTERNATIONAL	SRO	Single response against Open	11-07-2022	30-06-2022	07-07-2022	64,920.00	08-08-2022
ENSSV00013	SUBDELY - SVSR	STI	2	1	1	1)JAMES WALKER IN	0		YES	7000023253	JAMES WALKER INMARCO INDUSTRIES	SRL	Single response against limited	11-07-2022	07-04-2022	04-07-2022	10,400.00	25-07-2022
		STI								7000023254	SANMAR MATRIX METALS LIMITED			12-07-2022			46,000.00	24-09-2022
		STI								7000023255	SANMAR MATRIX METALS LIMITED			12-07-2022			9,200.00	24-09-2022
2692200011	FB Misc items CAP	STI	2	1	1	1)CHENNAI METCOP	0		YES	7000023256	CHENNAI METCO PVT.LTD.,	OEM	Spares from OEM	12-07-2022	07-07-2022	09-07-2022	88,900.00	10-08-2022
		STI								7000023257	IGM ROBOTIC SYSTEMS INDIA			11-07-2022			35,26,406.92	02-01-2023
ENSOF12293	SUBDELY - OFE	STI	2	1	1	1)C.P. FLUID SYST	0		YES	7000023258	C.P. FLUID SYSTEMS PRIVATE LIMITED,	VAL	Value less than Rs.20000/-	13-07-2022	30-06-2022	05-07-2022	2,555.00	24-08-2022
4202200012	PC Sub Delivery	STI	2	1	1	1)VALTEX INDIA,	0		YES	7000023259	VALTEX INDIA,	URG	Urgency	13-07-2022	07-04-2022	18-04-2022	95,312.20	13-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200086	FB M&S Spares Cap	STI	2	1	1	1)FANUC INDIA PVT	0		YES	7000023260	FANUC INDIA PVT.LTD	OEM	Spares from OEM	13-07-2022	18-06-2022	22-06-2022	1,00,580.00	29-12-2022
ENSSB03061	SUBDELY - SB	STI	2	1	1	1)INTERNATIONAL I	0		YES	7000023261	INTERNATIONAL INDUSTRIAL SPRINGS,	SRO	Single response against Open	14-07-2022	30-06-2022	05-07-2022	83,172.50	08-09-2022
		STI								7000023262	MERRICK INDUSTRIES PVT LTD.			14-07-2022			48,75,063.75	11-11-2022
1902200047	FB Consumable-PRDN	STI	1	1	1	1)NOVAA PAINTS	0		YES	7000023263	NOVAA PAINTS	URG	Urgency	15-07-2022	12-07-2022	13-07-2022	6,62,500.00	25-07-2022
ENVSC-2752	CASTING - TOA	STI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7000023264	PEEKAY STEEL CASTINGS PVT.LTD	SRL	Single response against limited	18-07-2022	29-03-2022	11-04-2022	88,62,131.25	02-01-2023
		STI								7000023265	VAIDHESWARAN INDUSTRIES			18-07-2022			5,50,847.40	12-09-2022
		STI								7000023269	AUMA (INDIA) PRIVATE LIMITED,			21-07-2022			3,48,220.32	28-10-2022
		STI								7000023270	AUMA (INDIA) PRIVATE LIMITED,			21-07-2022			2,98,474.56	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200048	FB Consumable-PRDN	STI	1	1	1	1)CHEMECOAT PAINT	0		YES	7000023271	CHEMECOAT PAINTS INDIA PVT LTD.	URG	Urgency	22-07-2022	21-07-2022	22-07-2022	54,000.00	29-07-2022
ENSQN02364	SUBDELY - QCNR	STI	2	1	1	1)SREE SHAKTHI SW	0		YES	7000023272	SREE SHAKTHI SWITCHGEAR	SRL	Single response against limited	23-07-2022	06-07-2022	11-07-2022	51,000.00	17-09-2022
2612200001	FB Weld.Consumable	STI	1	1	1	1)VOESTALPINE BOH	0		YES	7000023274	VOESTALPINE BOHLER WELDING	CUS	Customer Contract Requirement	23-07-2022	08-02-2022	19-02-2022	9,75,000.00	07-01-2023
2662200074	FB M&S Spares Cap	STI	2	1	1	1)GAMA AUTOMATION	0		YES	7000023275	GAMA AUTOMATION SYSTEMS	OEM	Spares from OEM	23-07-2022	11-05-2022	21-05-2022	1,27,100.00	03-10-2022
		STI								7000023277	SPRAYTECH SYSTEMS INDIA PVT LTD.			26-07-2022			1,79,080.51	24-10-2022
		STI								7000023278	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			26-07-2022			2,91,040.26	15-11-2022
		STI								7000023279	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			26-07-2022			78,060.17	15-11-2022
		STI								7000023281	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			28-07-2022			27,53,190.00	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023282	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			28-07-2022			46,450.00	15-12-2022
		STI								7000023283	STANDARD CAPACITORS,			29-07-2022			20,753.20	11-08-2022
		STI								7000023284	DEFFREE ENGG P LTD			29-07-2022			9,322.00	27-10-2022
		STI								7000023285	DEFFREE ENGG P LTD			29-07-2022			16,562.72	27-10-2022
		STI								7000023286	DEFFREE ENGG P LTD			29-07-2022			1,78,820.28	27-10-2022
		STI								7000023287	DEFFREE ENGG P LTD			29-07-2022			3,04,367.76	27-10-2022
		STI								7000023288	DEFFREE ENGG P LTD			29-07-2022			84,12,993.41	27-10-2022
		STI								7000023289	DEFFREE ENGG P LTD			29-07-2022			7,75,171.27	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023290	DEFFREE ENGG P LTD			29-07-2022			29,803.38	27-10-2022
		STI								7000023291	ACME FORGINGS PRIVATE LTD			30-07-2022			11,76,198.30	22-10-2022
RCSOF98005	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023292	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	01-08-2022	10-12-2020	13-01-2021	2,34,300.00	24-10-2022
1902200050	FB Consumable-PRDN	STI	2	1	1	1)AXCEL GASES	0		YES	7000023293	AXCEL GASES	URG	Urgency	01-08-2022	27-07-2022	29-07-2022	31,920.00	04-08-2022
ENMIC00009	Miscellaneous	STI	1	1	0		0		YES	7000023294	VIJAY SEALS,	PTY		02-08-2022	28-07-2022	28-07-2022	2,100.00	16-08-2022
1902200052	FB Consumable-PRDN	STI	1	1	1	1)IMPERIAL TOOLS	0		YES	7000023295	IMPERIAL TOOLS PVT. LTD.	OEM	Spares from OEM	03-08-2022	30-07-2022	02-08-2022	50,400.00	05-09-2022
		STI								7000023296	MADURA STEEL INDUSTRIES PVT LTD			03-08-2022			1,02,258.00	01-12-2022
		STI								7000023297	SHREE HARIE STEEL & ALLOYS			03-08-2022			3,73,728.81	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSSV00024	SUBDELY - SVSR	STI	2	1	1	1)SAHAS HARDWARE	0		YES	7000023298	SAHAS HARDWARE STORES,	SRO	Single response against Open	03-08-2022	13-07-2022	13-07-2022	17,125.50	18-09-2022
		STI								7000023299	COIMBATORE SUPER ALLOYS (P) LTD			03-08-2022			2,76,066.99	01-11-2022
		STI								7000023300	COIMBATORE SUPER ALLOYS (P) LTD			03-08-2022			43,993.20	17-10-2022
		STI								7000023301	SRI STEEL INDUSTRIES,			03-08-2022			7,04,730.51	01-12-2022
		STI								7000023302	ACME FORGINGS PRIVATE LTD			04-08-2022			24,750.00	27-10-2022
ENMIC00006	Miscellaneous	STI	2	1	1	1)	0		YES	7000023303	SHREE GANESH HYDRAULICS	SRO	Single response against Open	04-08-2022	23-06-2022	09-07-2022	27,000.00	11-08-2022
EN-SAC1705	SUBDELY - ACT-B6	STI	2	1	1	1)AUMA (INDIA) PR	0		YES	7000023304	AUMA (INDIA) PRIVATE LIMITED,	OEM	Spares from OEM	04-08-2022	04-08-2022	04-08-2022	1,33,182.00	04-10-2022
1802200165	FB Sub-Dely(Mech).	STI	2	1	1	1)LOKHANDWALA ENG	0		YES	7000023305	LOKHANDWALA ENGG CO	URG	Urgency	05-08-2022	29-07-2022	01-08-2022	1,68,000.00	19-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023306	WIKUS INDIA PVT LTD			05-08-2022			21,119.00	20-08-2022
		STI								7000023307	ACME FORGINGS PRIVATE LTD			06-08-2022			8,77,500.00	15-10-2022
		STI								7000023308	ACME FORGINGS PRIVATE LTD			06-08-2022			13,38,000.00	15-10-2022
RCSOF98005	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023309	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	08-08-2022	10-12-2020	13-01-2021	3,62,100.00	31-10-2022
1702200096	FB Sub-Dely (C&I).	STI	2	1	1	1)MASIBUS AUTOMAT	0		YES	7000023310	MASIBUS AUTOMATION AND	OEM	Spares from OEM	10-08-2022	15-06-2022	25-06-2022	1,11,850.00	08-11-2022
1802200102	FB Sub-Dely(Mech).	STI	1	1	1	1)INSTRUMENTATION	0		YES	7000023312	INSTRUMENTATION LTD.,	OEM	Spares from OEM	11-08-2022	27-05-2022	02-06-2022	23,900.00	06-10-2022
		STI								7000023313	DAVE SPRING & ENGINEERING CO.,			27-08-2022	07-07-2022	20-07-2022	13,81,248.00	21-10-2022
		STI								7000023314	STAR WIRE(INDIA) LTD			12-08-2022			43,12,800.00	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EN-SAC1701	SUBDELY - ACT-B6	STI	2	1	1	1)EMERSON PROCESS	0		YES	7000023315	EMERSON PROCESS MANAGEMENT (I) PVT	OEM	Spares from OEM	16-08-2022	01-07-2022	08-07-2022	1,47,754.00	23-11-2022
		STI								7000023316	CONTROLS & SCHEMATICS LIMITED,			16-08-2022			27,19,878.30	14-11-2022
		STI								7000023317	CONTROLS & SCHEMATICS LIMITED,			16-08-2022			9,61,294.50	14-11-2022
		STI								7000023318	INDIAN SOLENOIDS.			16-08-2022	01-07-2022	08-07-2022	3,86,492.40	15-09-2022
		STI								7000023319	C & S ELECTRIC LTD.,			16-08-2022			18,44,037.28	14-11-2022
ENSSV00024	SUBDELY - SVSR	STI	2	1	1	1)SAHAS HARDWARE	0		YES	7000023320	SAHAS HARDWARE STORES,	SRO	Single response against Open	17-08-2022	13-07-2022	13-07-2022	70,240.00	04-10-2022
EN-SAC1702	SUBDELY - ACT-B6	STI	2	0	0		0		YES	7000023321	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	17-08-2022	13-07-2022	13-07-2022	13,75,585.10	22-11-2022
1802200037	FB Sub-Dely(Mech).	STI	2	1	1	1)SHANTHI GEARS L	0		YES	7000023324	SHANTHI GEARS LIMITED,	OEM	Spares from OEM	18-08-2022	10-03-2022	21-03-2022	1,98,940.00	16-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023325	ARIVAGAM TRUST			18-08-2022			20,550.00	01-09-2022
		STI								7000023326	KREATIVE TRADERS			19-08-2022			6,821.18	29-08-2022
		STI								7000023327	UNIQUE ENGINEERING ENTERPRISES			20-08-2022			5,016.00	26-10-2022
		STI								7000023328	DEVANSH ENTERPRISES			22-08-2022			7,612.71	06-11-2022
ENMIC00005	Miscellaneous	STI	2	0	0		0		YES	7000023329	SPEEDFAM (INDIA) PVT.LIMITED,	STO	Single Technically Acceptabl	22-08-2022	10-03-2022	21-03-2022	28,000.00	21-09-2022
		STI								7000023330	SURESH ENGINEERING COMPANY			22-08-2022			1,44,900.00	31-10-2022
EN-SAC1702	SUBDELY - ACT-B6	STI	2	0	0		0		YES	7000023332	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	23-08-2022	10-03-2022	21-03-2022	48,462.32	15-11-2022
		STI								7000023334	C & S ELECTRIC LTD.,			23-08-2022			31,78,640.68	30-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023335	JOTUN INDIA PVT LTD			16-09-2022			5,77,099.80	25-06-2022
EN-SAC1707	SUBDELY - ACT-B6	STI	2	1	1	1)LIMITORQUE INDI	0		YES	7000023336	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	25-08-2022	25-08-2022	26-08-2022	31,413.00	18-11-2022
ENSSV00028	SUBDELY - SVSR	STI	2	1	1	1)	0		YES	7000023338	ASIAN SEALING PRODUCTS PVT LTD.	SRO	Single response against Open	26-08-2022	11-07-2022	30-07-2022	2,300.00	07-10-2022
		STI								7000023340	AAYUSH ENTERPRISES			26-08-2022			10,974.50	09-11-2022
ENSOF12292	SUBDELY - OFE	STI	2	1	1	1)	0		YES	7000023341	BS&B SAFETY SYSTEMS (INDIA) LTD	SRO	Single response against Open	27-08-2022	24-06-2022	04-07-2022	2,94,500.00	05-11-2022
EVSC222305	CASTING - QCNRV	STI	2	1	1	1)SRI STEEL INDUS	0		YES	7000023343	SRI STEEL INDUSTRIES,	SRL	Single response against limited	29-08-2022	24-06-2022	04-07-2022	40,500.00	01-12-2022
RCSOF99006	SUBDELY - OFE	STI	2	0	0		0		YES	7000023344	FCS FLUORO CARBON SEALS PVT LTD	SRO	Single response against Open	30-08-2022	24-06-2022	04-07-2022	11,74,419.00	25-10-2022
2662200120	FB M&S Spares Cap	STI	2	1	1	1)FANUC INDIA PVT	0		YES	7000023345	FANUC INDIA PVT.LTD	OEM	Spares from OEM	30-08-2022	19-08-2022	25-08-2022	1,17,737.00	14-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSQN02350	SUBDELY - QCNR	STI	2	2	1	1)ROTORK CONTROLS	0		YES	7000023346	ROTORK CONTROLS (INDIA) PVT LTD.,	STL	Single Technically Acceptabl	30-08-2022			15,05,220.34	20-12-2022
1902200053	FB Consumable-PRDN	STI	1	1	1	1)CHEMECOAT PAINT	0		YES	7000023347	CHEMECOAT PAINTS INDIA PVT LTD.	URG	Urgency	30-08-2022	27-08-2022	29-08-2022	1,82,100.00	07-09-2022
		STI								7000023348	LIMITORQUE INDIA LIMITED			01-09-2022			31,76,783.75	22-12-2022
ENSSV00035	SUBDELY - SVSR	STI	2	1	1	1)VENKAT ELECTRON	0		YES	7000023349	VENKAT ELECTRONICS,	SRL	Single response against limited	01-09-2022	18-07-2022	22-07-2022	1,77,255.00	12-10-2022
		STI								7000023350	LIMITORQUE INDIA LIMITED			01-09-2022			30,98,763.56	22-12-2022
ENMIC00005	Miscellaneous	STI	2	0	0		0		YES	7000023352	SREE AMMAN ENTERPRISES	SRO	Single response against Open	05-09-2022	18-07-2022	22-07-2022	2,67,540.00	05-10-2022
ENCSV-2757	CASTING - SVSRV	STI	2	1	1	1)SAKTHI INDUSTRI	0		YES	7000023353	SAKTHI INDUSTRIES	VAL	Value less than Rs.20000/-	03-09-2022	02-09-2022	02-09-2022	38,770.00	26-11-2022
1802200131	FB Sub-Dely(Mech).	STI	2	1	1	1)INTER VALVE POO	0		YES	7000023355	INTER VALVE POONAWALLA LTD.,	OEM	Spares from OEM	03-09-2022	21-06-2022	24-06-2022	3,29,700.00	21-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023356	AUMA (INDIA) PRIVATE LIMITED,			05-09-2022			26,55,821.17	05-12-2022
PARLI/97LI	FB Sub-Dely (C&I).	STI	2	1	1	1)KONE ELEVATOR I	0		YES	7000023357	KONE ELEVATOR INDIA (P) LTD.	OEM	Spares from OEM	05-09-2022	21-06-2022	24-06-2022	9,50,000.00	23-01-2023
		STI								7000023360	AUMA (INDIA) PRIVATE LIMITED,			05-09-2022			15,79,657.59	05-12-2022
		STI								7000023361	AUMA (INDIA) PRIVATE LIMITED,			05-09-2022			31,84,566.85	26-12-2022
ENSSV00036	SUBDELY - SVSR	STI	2	1	1	1)SURESH ENGINEER	0		YES	7000023362	SURESH ENGINEERING COMPANY	SRL	Single response against limited	06-09-2022	24-08-2022	02-09-2022	94,842.80	01-11-2022
		STI								7000023363	DAVE SPRING & ENGINEERING CO.,			06-09-2022	03-09-2022	03-09-2022	1,61,280.00	26-09-2022
ENSSV00031	SUBDELY - SVSR	STI	2	1	1	1)MADRAS HYDRAULI	0		YES	7000023364	MADRAS HYDRAULIC HOSE PVT LTD	SRL	Single response against limited	07-09-2022	22-07-2022	28-07-2022	93,000.00	03-11-2022
		STI								7000023365	MARUTHI POLY BAGS PVT LTD			08-09-2022	25-08-2022	29-08-2022	66,560.00	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EN-SAC1702	SUBDELY - ACT-B6	STI	2	0	0		0		YES	7000023366	LIMITORQUE INDIA LIMITED	OEM	Spares from OEM	08-09-2022	25-08-2022	29-08-2022	7,93,505.22	01-12-2022
		STI								7000023367	INTERNATIONAL INDUSTRIAL SPRINGS,			09-09-2022	09-09-2022	09-09-2022	17,079.70	18-11-2022
		STI								7000023368	ELECON ENGG.CO.LTD.,			09-09-2022			10,04,200.00	08-03-2023
		STI								7000023369	LAXMI HYDRAULICS PVT.LTD.,			10-09-2022			10,96,568.00	28-01-2023
		STI								7000023370	LAXMI HYDRAULICS PVT.LTD.,			10-09-2022			11,07,627.00	28-01-2023
		STI								7000023371	SANMAR MATRIX METALS LIMITED			12-09-2022			1,23,751.00	11-12-2022
		STI								7000023372	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			12-09-2022			76,000.00	11-12-2022
		STI								7000023373	AUSTIN ENGINEERING CO LTD.			12-09-2022			12,94,500.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023374	BALAJI SUPER ALLOYS			13-09-2022			18,78,462.72	12-12-2022
		STI								7000023375	COIMBATORE SUPER ALLOYS (P) LTD			13-09-2022			58,394.90	27-11-2022
		STI								7000023376	SAKTHI INDUSTRIES			13-09-2022			4,61,270.25	12-12-2022
		STI								7000023377	SRI STEEL INDUSTRIES,			13-09-2022			5,27,040.68	27-11-2022
		STI								7000023378	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			13-09-2022			36,175.42	27-11-2022
		STI								7000023379	WIKUS INDIA PVT LTD			15-09-2022			21,119.00	30-09-2022
1802200120	FB Sub-Dely(Mech).	STI	2	1	1	1)KOSO INDIA PRIV	0		YES	7000023380	KOSO INDIA PRIVATE LIMITED.	OEM	Spares from OEM	16-09-2022	30-05-2022	02-06-2022	19,37,716.00	06-01-2023
		STI								7000023381	DEFFREE ENGG P LTD			16-09-2022			5,18,947.47	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023382	DEFFREE ENGG P LTD			16-09-2022			4,205.08	15-12-2022
		STI								7000023383	MCB ELECTRO CONTROLS			19-09-2022			21,163.95	20-09-2022
		STI								7000023384	RAJDHANI ENTERPRISES			19-09-2022			20,021.12	20-09-2022
2662200122	FB M&S Spares Cap	STI	2	1	1	1)LIFT ARTS	0		YES	7000023385	LIFT ARTS	URG	Urgency	19-09-2022	17-09-2022	17-09-2022	44,250.00	30-09-2022
1802200178	FB Sub-Dely(Mech).	STI	2	1	1	1)LOKHANDWALA ENG	0		YES	7000023386	LOKHANDWALA ENGG CO	URG	Urgency	22-09-2022	19-09-2022	20-09-2022	3,76,268.00	24-10-2022
2692200013	FB Misc items CAP	STI	2	1	1	1)WIKA INSTRUMENT	0		YES	7000023387	WIKA INSTRUMENTS INDIA PVT.LTD	OEM	Spares from OEM	21-09-2022	15-07-2022	20-07-2022	92,000.00	15-12-2022
RCSLERV001	SUBDELY - SVSR	STI	2	0	0		0		YES	7000023388	INDIAN SOLENOIDS.	SRL	Single response against limited	22-09-2022	15-07-2022	20-07-2022	3,62,639.20	22-10-2022
		STI								7000023389	SURESH ENGINEERING COMPANY			22-09-2022			81,900.00	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023390	LAXMI HYDRAULICS PVT.LTD.,			23-09-2022			2,63,176.32	10-02-2023
		STI								7000023391	LAXMI HYDRAULICS PVT.LTD.,			23-09-2022			1,10,762.70	10-02-2023
		STI								7000023392	ROTORK CONTROLS (INDIA) PVT LTD.,			24-09-2022			14,71,000.00	14-01-2023
2692200014	FB Misc items CAP	STI	2	1	1	1)CHENNAI METCOP	0		YES	7000023393	CHENNAI METCO PVT.LTD.,	OEM	Spares from OEM	27-09-2022	02-08-2022	08-08-2022	17,270.00	26-10-2022
2662200115	FB M&S Spares Cap	STI	2	1	1	1)DIGITAL INSTRUM	0		YES	7000023395	DIGITAL INSTRUMENTS & CONTROL SYSTE	OEM	Spares from OEM	27-09-2022	29-07-2022	08-08-2022	64,800.00	27-01-2023
NON-RC	FORGING - TOA	STI	2	1	1	1)MUBARAK FORGING	0		YES	7000023397	MUBARAK FORGING WORKS	URG	Urgency	06-10-2022			64,930.00	22-10-2022
		STI								7000023398	SANMAR MATRIX METALS LIMITED			08-10-2022			1,35,012.80	06-01-2023
		STI								7000023399	BENN ELECTRICALS PVT LTD			10-10-2022			1,80,000.00	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023400	AUMA (INDIA) PRIVATE LIMITED,			10-10-2022			5,53,416.08	23-01-2023
		STI								7000023401	INTERNATIONAL INDUSTRIAL SPRINGS,			18-10-2022			2,27,759.55	13-12-2022
		STI								7000023403	AUMA (INDIA) PRIVATE LIMITED,			18-10-2022			11,63,143.20	04-04-2023
		STI								7000023404	AUMA (INDIA) PRIVATE LIMITED,			18-10-2022			50,13,050.83	30-05-2023
		STI								7000023406	ESWAR LED MARKETING			15-10-2022			17,665.00	22-10-2022
ENMIC00017	Miscellaneous	STI	2	1	1	1)	0		YES	7000023407	SREE AMMAN ENTERPRISES	SRO	Single response against Open	22-10-2022	24-09-2022	18-10-2022	23,750.00	19-11-2022
		STI								7000023409	SAKTHI INDUSTRIES			25-10-2022			1,48,728.80	19-01-2023
		STI								7000023410	COIMBATORE SUPER ALLOYS (P) LTD			25-10-2022			1,81,821.05	19-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STI								7000023411	SAKTHI INDUSTRIES			25-10-2022			29,745.76	23-01-2023
ENMIC00016	Miscellaneous	STI	2	1	1	1)	0		YES	7000023412	VISWANATH ENTERPRISERS,	SRO	Single response against Open	27-10-2022	16-09-2022	23-09-2022	39,810.00	24-11-2022
2662200126	FB M&S Spares Cap	STI	2	1	1	1)PEPPERL & FUCHS	0		YES	7000023413	PEPPERL & FUCHS FACTORY AUTOMATIO	OEM	Spares from OEM	28-10-2022	06-10-2022	20-10-2022	86,710.80	26-02-2023
		STI								7000023414	DEFFREE ENGG P LTD			29-10-2022			32,73,441.32	27-01-2023
		STI								7000023415	DEFFREE ENGG P LTD			29-10-2022			27,659.32	27-01-2023
2662200121	FB M&S Spares Cap	STI	2	1	1	1)MULTIVISTA GLOB	0		YES	7000023416	MULTIVISTA GLOBAL PRIVATE LIMITED,	OEM	Spares from OEM	31-10-2022	08-09-2022	12-09-2022	58,459.00	27-12-2022
		LTI								7100179075	CREATIVE CASTINGS LTD.			01-04-2022			50,400.00	29-06-2022
		LTI								7100179076	CREATIVE CASTINGS LTD.			01-04-2022			5,55,230.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179077	CREATIVE CASTINGS LTD.			01-04-2022			37,800.00	29-06-2022
		LTI								7100179078	CREATIVE CASTINGS LTD.			01-04-2022			13,770.00	29-06-2022
		LTI								7100179079	CREATIVE CASTINGS LTD.			01-04-2022			3,48,000.00	25-10-2022
		LTI								7100179080	CREATIVE CASTINGS LTD.			01-04-2022			5,83,870.00	25-10-2022
		LTI								7100179081	CREATIVE CASTINGS LTD.			01-04-2022			9,46,680.00	25-10-2022
		LTI								7100179082	CREATIVE CASTINGS LTD.			01-04-2022			25,000.00	29-06-2022
		LTI								7100179084	CREATIVE CASTINGS LTD.			01-04-2022			24,930.00	29-06-2022
		LTI								7100179085	CREATIVE CASTINGS LTD.			01-04-2022			96,900.00	29-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179086	CREATIVE CASTINGS LTD.			01-04-2022			20,000.00	29-06-2022
		LTI								7100179087	CREATIVE CASTINGS LTD.			01-04-2022			2,47,770.30	29-06-2022
		LTI								7100179088	CREATIVE CASTINGS LTD.			01-04-2022			23,984.00	29-06-2022
		LTI								7100179089	CREATIVE CASTINGS LTD.			01-04-2022			8,000.00	29-06-2022
		LTI								7100179090	CREATIVE CASTINGS LTD.			01-04-2022			2,27,500.00	26-08-2022
		LTI								7100179091	CREATIVE CASTINGS LTD.			01-04-2022			36,446.94	29-06-2022
		LTI								7100179092	CREATIVE CASTINGS LTD.			01-04-2022			2,30,100.00	29-06-2022
		LTI								7100179093	CREATIVE CASTINGS LTD.			01-04-2022			2,81,950.00	29-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179094	CREATIVE CASTINGS LTD.			01-04-2022			1,04,500.00	29-06-2022
		LTI								7100179095	CREATIVE CASTINGS LTD.			01-04-2022			2,04,450.00	29-06-2022
		LTI								7100179096	CREATIVE CASTINGS LTD.			01-04-2022			16,310.00	29-06-2022
		LTI								7100179097	CREATIVE CASTINGS LTD.			01-04-2022			13,800.00	29-06-2022
		LTI								7100179098	CREATIVE CASTINGS LTD.			01-04-2022			39,100.00	29-06-2022
PE-029	FB Consumable-PRDN	LTI	1	1	1	1)SREE AMMAN ENTE	0		YES	7100179099	SREE AMMAN ENTERPRISES			01-04-2022	11-03-2022	17-03-2022	19,800.00	02-05-2022
		LTI								7100179100	CREATIVE CASTINGS LTD.			01-04-2022			46,020.00	29-06-2022
		LTI								7100179101	CREATIVE CASTINGS LTD.			01-04-2022			13,630.00	29-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179102	CREATIVE CASTINGS LTD.			01-04-2022			2,330.00	29-06-2022
		LTI								7100179103	CREATIVE CASTINGS LTD.			01-04-2022			9,200.00	29-06-2022
		LTI								7100179104	CASTECH FOUNDRIES PVT.LTD			01-04-2022			4,10,160.00	26-08-2022
		LTI								7100179105	CASTECH FOUNDRIES PVT.LTD			01-04-2022			4,30,500.00	26-08-2022
		LTI								7100179106	CASTECH FOUNDRIES PVT.LTD			01-04-2022			6,398.25	29-06-2022
		LTI								7100179107	CASTECH FOUNDRIES PVT.LTD			01-04-2022			21,102.00	29-06-2022
		LTI								7100179108	CASTECH FOUNDRIES PVT.LTD			01-04-2022			1,350.00	29-06-2022
		LTI								7100179109	CASTECH FOUNDRIES PVT.LTD			01-04-2022			6,479.66	29-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179110	CASTECH FOUNDRIES PVT.LTD			01-04-2022			5,000.00	29-06-2022
		LTI								7100179111	CASTECH FOUNDRIES PVT.LTD			01-04-2022			9,000.00	29-06-2022
		LTI								7100179112	SPECIALITY GRAPHITES			01-04-2022	07-11-2020	17-11-2020	6,729.00	22-07-2022
		LTI								7100179113	CASTECH FOUNDRIES PVT.LTD			01-04-2022			36,127.00	29-06-2022
		LTI								7100179114	CASTECH FOUNDRIES PVT.LTD			01-04-2022			49,450.00	29-06-2022
		LTI								7100179115	CASTECH FOUNDRIES PVT.LTD			01-04-2022			52,055.10	29-06-2022
		LTI								7100179116	CASTECH FOUNDRIES PVT.LTD			01-04-2022			9,078.03	29-06-2022
		LTI								7100179117	CASTECH FOUNDRIES PVT.LTD			01-04-2022			17,500.00	29-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179118	CASTECH FOUNDRIES PVT.LTD			01-04-2022			21,428.71	29-06-2022
		LTI								7100179119	CASTECH FOUNDRIES PVT.LTD			01-04-2022			69,887.51	29-06-2022
		LTI								7100179120	CASTECH FOUNDRIES PVT.LTD			01-04-2022			10,750.00	29-06-2022
		LTI								7100179121	CASTECH FOUNDRIES PVT.LTD			01-04-2022			10,411.02	29-06-2022
		LTI								7100179122	CASTECH FOUNDRIES PVT.LTD			01-04-2022			1,396.62	29-06-2022
		LTI								7100179123	CASTECH FOUNDRIES PVT.LTD			01-04-2022			911.86	29-06-2022
		LTI								7100179124	RATNAMANI TECHNO CASTS PVT LTD,			01-04-2022			51,187.50	29-06-2022
		LTI								7100179125	M.E.FORGETECH			02-04-2022	07-11-2020	17-11-2020	1,59,385.68	11-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
PE-030	FB Cons-Non PRDN	LTI	1	1	1	1)SHAKTHI FORMS	0		YES	7100179126	SHAKTHI FORMS			06-04-2022	07-11-2020	17-11-2020	8,750.00	24-03-2024
		LTI								7100179127	SANVIR INDUSTRIES			05-04-2022	07-11-2020	17-11-2020	41,100.00	04-06-2022
		LTI								7100179128	HI-TECH FORGINGS (BANGALORE) PVT. L			05-04-2022			3,66,300.00	14-06-2022
ENSOF12270	SUBDELY - OFE	LTI	2	3	2	1)HYDRAULICS INDI 2)	0		YES	7100179129	HYDRAULICS INDIA SERVICES PVT LTD			05-04-2022	15-02-2022	17-02-2022	4,46,300.00	14-06-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179130	VETRI ELASTOMERIC ENGINEERS,			05-04-2022	15-02-2022	17-02-2022	4,760.00	31-05-2022
1702200021	FB Sub-Dely(Mech).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL	0		YES	7100179131	ESSEN INSTRUMENTATION &			06-04-2022	22-02-2022	04-03-2022	1,23,840.00	15-07-2022
ENSTA02317	SUBDELY - TOA	LTI	2	1	1	1)PLT INDUSTRIES	0		YES	7100179132	PLT INDUSTRIES PVT LTD			06-04-2022	22-02-2022	04-03-2022	7,140.65	02-06-2022
		LTI								7100179133	GK FAB WORK,			07-04-2022			64,79,818.09	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179134	ACME FORGINGS PRIVATE LTD			07-04-2022	22-02-2022	04-03-2022	25,641.00	16-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179135	ACME FORGINGS PRIVATE LTD			07-04-2022	22-02-2022	04-03-2022	3,36,000.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179136	ACME FORGINGS PRIVATE LTD			07-04-2022	22-02-2022	04-03-2022	4,88,100.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179137	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	11,43,400.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179138	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	14,43,390.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179139	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	15,12,342.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179140	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	17,92,620.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179141	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	15,68,689.00	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179142	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	30,80,883.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179143	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	29,25,342.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179144	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	19,20,215.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179145	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	18,82,960.00	30-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179146	HI-TECH FORGINGS (BANGALORE) PVT. L			07-04-2022	22-02-2022	04-03-2022	2,45,561.00	16-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179147	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	22-02-2022	04-03-2022	11,43,400.00	30-06-2022
4102200012	PC Fittings	LTI	2	3	3	1)K. S. PIPE FITT 2)FIT TECH	0		YES	7100179148	SAWAN ENGINEERS PVT LTD			11-04-2022	15-02-2022	19-02-2022	21,495.00	11-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179149	M.E.FORGETECH			07-04-2022	15-02-2022	19-02-2022	3,37,862.00	16-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179150	SMK AUTOMATICS WORKS			07-04-2022			21,39,285.85	05-08-2022
		LTI								7100179151	M.L.S ENTERPRISES PVT LTD.			07-04-2022			1,70,421.86	05-08-2022
		LTI								7100179152	M.L.S ENTERPRISES PVT LTD.			07-04-2022			71,55,413.22	05-08-2022
		LTI								7100179153	M.L.S ENTERPRISES PVT LTD.			07-04-2022			57,40,590.73	05-08-2022
		LTI								7100179154	M.L.S ENTERPRISES PVT LTD.			07-04-2022			23,886.33	05-08-2022
		LTI								7100179156	SMK AUTOMATICS WORKS			07-04-2022			10,32,165.83	05-08-2022
		LTI								7100179157	SMK AUTOMATICS WORKS			07-04-2022			19,94,920.13	05-08-2022
		LTI								7100179158	M.L.S ENTERPRISES PVT LTD.			07-04-2022			3,08,688.53	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179159	TRICHY ENGG WORKS			07-04-2022			7,15,703.21	05-08-2022
		LTI								7100179161	TRICHY ENGG WORKS			07-04-2022			24,37,017.95	04-08-2022
		LTI								7100179162	M.L.S ENTERPRISES PVT LTD.			07-04-2022			1,35,691.32	05-08-2022
		LTI								7100179163	TRICHY ENGG WORKS			07-04-2022			3,32,920.80	05-08-2022
		LTI								7100179164	TRICHY ENGG WORKS			07-04-2022			3,14,597.33	05-08-2022
		LTI								7100179165	TRICHY ENGG WORKS			07-04-2022			6,10,902.73	05-08-2022
		LTI								7100179166	TRICHY ENGG WORKS			07-04-2022			16,34,603.51	05-08-2022
		LTI								7100179167	TRICHY ENGG WORKS			07-04-2022			40,20,333.67	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179168	TRICHY ENGG WORKS			07-04-2022			6,71,094.98	05-08-2022
		LTI								7100179169	TRICHY ENGG WORKS			07-04-2022			11,82,799.07	05-08-2022
		LTI								7100179170	TRICHY ENGG WORKS			07-04-2022			11,21,193.96	05-08-2022
		LTI								7100179171	TRICHY ENGG WORKS			07-04-2022			4,86,203.90	05-08-2022
		LTI								7100179172	TRICHY ENGG WORKS			07-04-2022			21,31,402.14	05-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179173	STEEL & INDUSTRIAL FORGINGS LTD			07-04-2022	15-02-2022	19-02-2022	10,74,796.00	30-06-2022
		LTI								7100179175	VELAAN ENGINEERING			07-04-2022	15-02-2022	19-02-2022	1,28,248.25	20-05-2022
		LTI								7100179176	VETRIVEL FORGINGS,			08-04-2022	15-02-2022	19-02-2022	15,33,138.95	29-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSOF95007	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179177	SRI VENGATACHALAM ENGG WORKS(P)LT			08-04-2022	15-02-2022	19-02-2022	46,29,165.53	03-06-2022
		LTI								7100179178	FERRO METALS			08-04-2022			39,13,012.83	06-08-2022
		LTI								7100179179	FERRO METALS			08-04-2022			39,13,012.83	06-08-2022
2021-22/MM	FB Consumable-PRDN	LTI	1	1	1	1)PRABHA ENTERPRI	0		YES	7100179180	PRABHA ENTERPRISES			08-04-2022	15-02-2022	19-02-2022	13,690.00	25-04-2022
		LTI								7100179181	PIONEER ENGG INDS			08-04-2022	21-03-2022	01-04-2022	1,01,980.00	29-07-2022
		LTI								7100179182	UNITY FORGE PRIVATE LIMITED			09-04-2022			2,87,816.00	18-06-2022
		LTI								7100179183	VETRIVEL FORGINGS,			09-04-2022			8,46,724.62	18-06-2022
1902200007	FB Consumable-PRDN	LTI	2	1	1	1)JANE TOOLS AND	0		YES	7100179184	JANE TOOLS AND ACCESSORIES			09-04-2022	24-02-2022	07-03-2022	70,250.00	09-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200007	FB Consumable-PRDN	LTI	2	1	1	1)SAMTEC TOOLS &	0		YES	7100179185	SAMTEC TOOLS & ACCESSORIES PVT LTD			09-04-2022	24-02-2022	07-03-2022	90,480.00	09-07-2022
1702200032	FB Sub-Dely (C&I).	LTI	2	3	3	1)KEI INDUSTRIES 2)CORDS	0		YES	7100179186	GEMSCAB INDUSTRIES LTD.,			09-04-2022	18-03-2022	28-03-2022	9,09,060.00	13-05-2022
		LTI								7100179187	AJANTHA FABRICATION WORKS,			09-04-2022			76,08,355.86	07-08-2022
		LTI								7100179188	SIMPLEX ENGINEERING & FOUNDRY			09-04-2022			33,98,938.79	06-09-2022
		LTI								7100179189	SIMPLEX ENGINEERING & FOUNDRY			09-04-2022			33,98,938.79	06-09-2022
		LTI								7100179190	AJANTHA FABRICATION WORKS,			09-04-2022			35,02,558.51	07-08-2022
		LTI								7100179191	SIMPLEX ENGINEERING & FOUNDRY			09-04-2022			58,75,141.84	06-09-2022
		LTI								7100179192	K.B.J.INDUSTRIES			09-04-2022			3,52,056.22	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179193	K.B.J.INDUSTRIES			09-04-2022			16,059.77	07-08-2022
		LTI								7100179194	AJANTHA FABRICATION WORKS,			09-04-2022			42,002.84	07-08-2022
		LTI								7100179195	AJANTHA FABRICATION WORKS,			09-04-2022			42,002.84	07-08-2022
		LTI								7100179196	K.B.J.INDUSTRIES			09-04-2022			4,21,751.88	07-08-2022
		LTI								7100179197	AJANTHA FABRICATION WORKS,			09-04-2022			19,27,807.68	06-09-2022
		LTI								7100179198	AJANTHA FABRICATION WORKS,			09-04-2022			3,95,967.18	07-08-2022
		LTI								7100179199	JAYALAKSHMI ENGG WORKS			09-04-2022			14,15,484.10	07-08-2022
1702200032	FB Sub-Dely (C&I).	LTI	2	3	3	1)KEI INDUSTRIES 2)CORDS	0		YES	7100179201	GEMSCAB INDUSTRIES LTD.,			09-04-2022	18-03-2022	28-03-2022	6,06,040.00	24-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSOF92001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179202	TORQBOLT INC.			11-04-2022	18-03-2022	28-03-2022	12,40,000.00	20-06-2022
		LTI								7100179203	SRI STEEL INDUSTRIES,			11-04-2022			34,500.00	22-06-2022
1902200007	FB Consumable-PRDN	LTI	2	1	1	1)PROGEON SOLUTIO	0		YES	7100179204	PROGEON SOLUTIONS,			11-04-2022	24-02-2022	07-03-2022	1,27,370.00	12-06-2022
		LTI								7100179205	PEEKAY STEEL CASTINGS PVT.LTD			11-04-2022			10,38,870.34	29-08-2022
		LTI								7100179206	PINAX STEEL INDUSTRIES PVT.LTD			12-04-2022			32,15,550.51	09-08-2022
		LTI								7100179207	PINAX STEEL INDUSTRIES PVT.LTD			12-04-2022			32,15,550.51	10-08-2022
		LTI								7100179208	PINAX STEEL INDUSTRIES PVT.LTD			12-04-2022			32,15,550.51	09-08-2022
		LTI								7100179209	PINAX STEEL INDUSTRIES PVT.LTD			12-04-2022			32,15,550.51	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179210	VETRIVEL FORGINGS,			12-04-2022	24-02-2022	07-03-2022	30,64,728.80	30-08-2022
1702200038	FB Sub-Dely (C&I).	LTI	2	4	4	1)DELTON CABLES L 2)KEI INDUSTRI	0		YES	7100179211	GEMSCAB INDUSTRIES LTD.,			13-04-2022	18-03-2022	28-03-2022	4,34,470.00	16-05-2022
1702200038	FB Sub-Dely (C&I).	LTI	2	4	4	1)DELTON CABLES L 2)KEI INDUSTRI	0		YES	7100179212	GEMSCAB INDUSTRIES LTD.,			13-04-2022	18-03-2022	28-03-2022	3,40,020.00	24-05-2022
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179213	JAMES WALKER INMARCO INDUSTRIES			13-04-2022	18-03-2022	28-03-2022	12,000.00	08-06-2022
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179214	POLYMER PRODUCTS			13-04-2022	18-03-2022	28-03-2022	6,050.00	08-06-2022
1702200043	FB Sub-Dely (C&I).	LTI	2	5	5	1)DELTON CABLES L 2)PARAM OUNT	0		YES	7100179215	PARAMOUNT COMMUNIC ATION LTD,			16-04-2022	18-03-2022	28-03-2022	7,70,531.50	26-06-2022
1702200043	FB Sub-Dely (C&I).	LTI	2	5	5	1)DELTON CABLES L 2)PARAM OUNT	0		YES	7100179216	PARAMOUNT COMMUNIC ATION LTD,			16-04-2022	18-03-2022	28-03-2022	5,79,554.00	26-06-2022
ENCQN-2716	CASTING - QCNRV	LTI	2	1	1	1)PEEKAY STEEL CA	0		YES	7100179217	PEEKAY STEEL CASTINGS PVT.LTD			18-04-2022	18-03-2022	28-03-2022	7,21,559.32	01-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179218	AUMA (INDIA) PRIVATE LIMITED,			19-04-2022	24-11-2021	01-12-2021	90,28,068.00	05-10-2022
		LTI								7100179219	ACME FORGINGS PRIVATE LTD			20-04-2022	18-03-2022	28-03-2022	12,548.00	25-05-2022
PE-031	FB Cons-Non PRDN	LTI	1	1	1	1)ESSKAY PRINTERS	0		YES	7100179220	ESSKAY PRINTERS,			20-04-2022	18-03-2022	28-03-2022	17,425.00	20-05-2022
		LTI								7100179221	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	3,00,935.60	05-10-2022
		LTI								7100179222	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	3,65,283.06	05-10-2022
		LTI								7100179223	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	4,18,737.28	05-10-2022
		LTI								7100179224	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	13,31,449.15	02-11-2022
		LTI								7100179225	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	2,23,227.97	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179226	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	32,66,754.20	19-10-2022
		LTI								7100179227	WELDKRAFT			20-04-2022			1,41,78,138.41	17-08-2022
		LTI								7100179228	MARIYA ENGINEERING ENTERPRISES			20-04-2022			92,86,300.30	18-08-2022
		LTI								7100179229	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	10,24,572.88	19-10-2022
		LTI								7100179230	AUMA (INDIA) PRIVATE LIMITED,			20-04-2022	24-11-2021	01-12-2021	33,76,139.07	05-10-2022
		LTI								7100179231	JAGATHESH INDUSTRIAL WORKS			20-04-2022			1,40,37,398.89	18-08-2022
		LTI								7100179232	GLOBAL ENERGY PRODUCTS			20-04-2022			1,39,82,759.87	18-08-2022
		LTI								7100179233	NBS FAB TECH PVT. LTD.,			20-04-2022			1,38,81,976.73	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179234	VAIDHESWARAN INDUSTRIES			20-04-2022			9,73,135.60	13-07-2022
ENCON00062	PAINTS &OTHER CONS	LTI	2	2	2	1) 2)	0		YES	7100179235	VEERA SPECIALITY COATINGS & CHEMICA			20-04-2022	29-03-2022	29-03-2022	38,240.00	28-04-2022
		LTI								7100179238	SMK AUTOMATICS WORKS			21-04-2022			87,21,508.29	19-08-2022
		LTI								7100179244	SMK AUTOMATICS WORKS			21-04-2022			15,43,483.92	19-08-2022
		LTI								7100179245	SUN ENGINEERING (UNIT-II),			21-04-2022			15,241.30	19-08-2022
		LTI								7100179247	FERRO METALS			21-04-2022			31,49,527.87	19-08-2022
		LTI								7100179248	FERRO METALS			21-04-2022			56,869.65	19-08-2022
		LTI								7100179249	FERRO METALS			21-04-2022			26,28,945.54	19-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179250	FERRO METALS			21-04-2022			15,31,319.08	19-08-2022
		LTI								7100179251	FERRO METALS			21-04-2022			69,669.90	19-08-2022
		LTI								7100179252	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	16,82,872.90	06-10-2022
		LTI								7100179253	SUN ENGINEERING (UNIT-II),			21-04-2022			9,29,368.47	19-08-2022
		LTI								7100179254	SUN ENGINEERING (UNIT-II),			21-04-2022			37,49,738.73	19-08-2022
1902200011	FB Consumable-PRDN	LTI	2	1	1	1)AIR GAS ELECTRO	0		YES	7100179255	AIR GAS ELECTRONIC MATERIALS			21-04-2022	28-02-2022	10-03-2022	1,36,570.00	25-04-2023
		LTI								7100179257	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022			88,77,600.20	06-10-2022
		LTI								7100179258	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	3,00,935.60	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179259	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	13,31,449.15	18-11-2022
		LTI								7100179260	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	2,23,227.97	18-11-2022
		LTI								7100179261	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	29,40,078.78	18-11-2022
		LTI								7100179262	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	10,24,572.88	18-11-2022
		LTI								7100179263	AUMA (INDIA) PRIVATE LIMITED,			21-04-2022	24-11-2021	01-12-2021	33,76,139.07	18-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179264	JAMES WALKER INMARCO INDUSTRIES			21-04-2022	28-02-2022	10-03-2022	16,820.10	30-06-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179265	MECHANICAL PACKING INDUSTRIES			21-04-2022	28-02-2022	10-03-2022	40,101.38	30-06-2022
PE-031	FB Cons-Non PRDN	LTI	1	1	1	1)JAYAM STORE	0		YES	7100179266	JAYAM STORE			22-04-2022	28-02-2022	10-03-2022	12,480.00	23-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENBPS21006	BPS Items	LTI	2	4	3	1)YAAL ENTERPRISE 2)PRESID	0		YES	7100179267	YAAL ENTERPRISES PRIVATE LIMITED			22-04-2022	02-02-2022	11-02-2022	1,83,548.71	01-07-2022
		LTI								7100179268	PERFECT HYDRAULIC SYSTEMS			22-04-2022			8,78,864.42	01-07-2022
ENVSC-2717	CASTING - TOA	LTI	2	1	1	1)BALAJI SUPER AL	0		YES	7100179269	BALAJI SUPER ALLOYS			22-04-2022	02-02-2022	11-02-2022	24,12,027.12	05-08-2022
ENVSC-2717	CASTING - TOA	LTI	2	1	1	1)ISGEC HEAVY ENG	0		YES	7100179270	ISGEC HEAVY ENGINEERING LIMITED			22-04-2022	02-02-2022	11-02-2022	78,37,584.74	24-09-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179271	SPECIALITY GRAPHITES			22-04-2022	02-02-2022	11-02-2022	1,12,120.00	01-07-2022
RCNAPV2324	SUBDELY - FM/FH	LTI	2	0	0		0		YES	7100179272	S.K. ENGINEERING			22-04-2022	02-02-2022	11-02-2022	8,013.70	01-07-2022
		LTI								7100179273	VAIDHESWARAN INDUSTRIES			25-04-2022			6,95,935.03	04-07-2022
		LTI								7100179274	LAXMI HYDRAULICS PVT.LTD.,			26-04-2022			9,46,586.62	30-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179275	SAKTHI INDUSTRIES			27-04-2022			8,57,338.56	18-07-2022
		LTI								7100179276	SAKTHI INDUSTRIES			27-04-2022			74,542.36	06-07-2022
		LTI								7100179277	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			27-04-2022			9,915.24	25-05-2022
		LTI								7100179278	KRISHNA ENGG.CO.(P) LTD			27-04-2022	02-02-2022	11-02-2022	1,03,200.00	07-07-2022
		LTI								7100179279	SUPERTECH CASTINGS PVT LTD			27-04-2022	02-02-2022	11-02-2022	92,454.00	07-07-2022
		LTI								7100179281	MANIS FOUNDRIES PVT LTD.,			27-04-2022			68,674.50	06-07-2022
		LTI								7100179282	SAKTHI INDUSTRIES			27-04-2022			45,783.00	06-07-2022
		LTI								7100179283	COIMBATORE SUPER ALLOYS (P) LTD			27-04-2022			55,906.77	06-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179284	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	3,439.65	27-07-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179285	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	20,674.70	27-07-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179286	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	8,99,873.79	27-07-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179287	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	21,69,806.00	27-07-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179288	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	11,29,744.02	26-08-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179289	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	8,69,299.48	26-08-2022
4212100004	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100179290	SAMARTH ENGINEERING AND			28-04-2022	09-12-2021	20-12-2021	1,36,05,224.01	26-08-2022
		LTI								7100179291	SIYA METALS PVT LTD			28-04-2022			4,85,472.53	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200013	FB Consumable-PRDN	LTI	2	3	3	1)TRISTAR INDUSTR 2)POWER	0		YES	7100179292	TRISTAR INDUSTRIAL TOOLS (P) LTD.,			28-04-2022	05-03-2022	16-03-2022	1,49,930.00	29-07-2022
		LTI								7100179294	SREE AMMAN ENTERPRISES			29-04-2022			11,120.00	30-05-2022
		LTI								7100179295	JANE TOOLS AND ACCESSORIES			29-04-2022			8,100.00	30-05-2022
		LTI								7100179296	PRABHA ENTERPRISES			29-04-2022			2,880.00	30-05-2022
		LTI								7100179297	POWER PLANT INDUSTRIES(INDIA)			29-04-2022			52,84,526.55	27-08-2022
		LTI								7100179298	POWER PLANT INDUSTRIES(INDIA)			29-04-2022			26,82,614.02	27-08-2022
		LTI								7100179299	AUMA (INDIA) PRIVATE LIMITED,			29-04-2022	24-11-2021	01-12-2021	11,78,011.03	26-11-2022
		LTI								7100179300	SUN ENGINEERING (UNIT-II),			29-04-2022			7,48,794.25	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179301	SUN ENGINEERING (UNIT-II),			29-04-2022			4,74,964.24	27-08-2022
		LTI								7100179302	SUN ENGINEERING (UNIT-II),			29-04-2022			6,82,184.16	27-08-2022
		LTI								7100179303	SUN ENGINEERING (UNIT-II),			29-04-2022			7,64,475.69	27-08-2022
		LTI								7100179304	SUN ENGINEERING (UNIT-II),			29-04-2022			5,30,922.10	27-08-2022
		LTI								7100179305	SALEM AUTOMECH (INDIA) Pvt. LTD.,			29-04-2022			1,51,04,769.39	25-09-2022
		LTI								7100179306	FIVE STAR INDUSTRIES			29-04-2022			3,07,18,052.29	26-09-2022
		LTI								7100179307	AJANTHA FABRICATION WORKS UNIT-II			29-04-2022			1,54,09,489.38	25-09-2022
		LTI								7100179308	AJANTHA FABRICATION WORKS,			29-04-2022			1,66,94,723.53	25-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179309	VELAAN ENGINEERING			30-04-2022	05-03-2022	16-03-2022	20,75,431.55	09-07-2022
ENSQN02345	SUBDELY - QCNR	LTI	2	3	3	1)NATIONAL ENGINE 2)INDUS	0		YES	7100179310	NATIONAL ENGINEERING COMPANY			30-04-2022	20-03-2022	24-03-2022	49,755.00	11-06-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179311	ROTORK CONTROLS (INDIA) PVT LTD.,			30-04-2022	29-11-2020	21-12-2020	4,93,078.00	25-07-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179312	ROTORK CONTROLS (INDIA) PVT LTD.,			30-04-2022	29-11-2020	21-12-2020	9,36,228.00	25-07-2022
		LTI								7100179314	MANIS FOUNDRIES PVT LTD.,			30-04-2022			3,48,116.13	21-07-2022
1502200002	FB Tubes	LTI	2	6	4	1)JINDAL SAW LTD. 2)JIANGSU	2	1)ISMT LIMITED, 2)TUBOS REUNIDO	YES	7100179315	JINDAL SAW LTD.,			02-05-2022	18-02-2022	01-03-2022	8,28,27,730.00	02-11-2022
		LTI								7100179316	SMK AUTOMATICS WORKS			05-05-2022			6,05,435.61	02-09-2022
		LTI								7100179317	FERRO METALS			05-05-2022			18,52,903.99	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179318	FERRO METALS			05-05-2022			4,63,839.90	08-10-2022
		LTI								7100179319	FERRO METALS			05-05-2022			18,52,903.99	02-10-2022
		LTI								7100179321	AJANTHA FABRICATION WORKS,			05-05-2022			8,92,00,000.00	02-10-2022
		LTI								7100179322	AJANTHA FABRICATION WORKS,			05-05-2022			3,48,75,000.00	02-10-2022
		LTI								7100179324	MAHENDHRA AMARNATH ENGINEERIN			05-05-2022			1,55,31,200.00	02-10-2022
		LTI								7100179325	FERRO METALS			06-05-2022			13,41,560.94	03-10-2022
		LTI								7100179326	FERRO METALS			06-05-2022			18,86,100.73	03-10-2022
		LTI								7100179327	FERRO METALS			06-05-2022			16,49,347.07	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179328	SMK AUTOMATICS WORKS			06-05-2022			1,93,391.15	03-09-2022
		LTI								7100179329	M.L.S ENTERPRISES PVT LTD.			06-05-2022			4,90,350.88	03-09-2022
		LTI								7100179330	SMK AUTOMATICS WORKS			06-05-2022			1,93,400.38	03-09-2022
		LTI								7100179331	FERRO METALS			06-05-2022			7,64,416.40	03-09-2022
		LTI								7100179332	NATIONAL ENGG.WORKS			06-05-2022			1,54,115.06	03-09-2022
		LTI								7100179333	FERRO METALS			06-05-2022			13,41,560.94	03-10-2022
		LTI								7100179334	FERRO METALS			06-05-2022			25,61,391.67	03-10-2022
		LTI								7100179335	FERRO METALS			06-05-2022			17,80,028.87	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179336	FERRO METALS			06-05-2022			12,97,118.48	03-10-2022
		LTI								7100179338	M.L.S ENTERPRISES PVT LTD.			06-05-2022			4,90,276.44	03-09-2022
		LTI								7100179339	K.B.J.INDUSTRIES			06-05-2022			2,783.50	03-09-2022
		LTI								7100179340	FERRO METALS			06-05-2022			14,59,796.96	03-10-2022
		LTI								7100179341	M.L.S ENTERPRISES PVT LTD.			06-05-2022			12,35,412.13	03-09-2022
		LTI								7100179342	SMK AUTOMATICS WORKS			06-05-2022			16,637.38	03-09-2022
		LTI								7100179343	FERRO METALS			06-05-2022			1,95,953.85	03-10-2022
		LTI								7100179344	SALEM AUTOMECH (INDIA) Pvt. LTD.,			06-05-2022			1,51,04,769.39	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179345	AJANTHA FABRICATION WORKS UNIT-II			06-05-2022			1,54,09,489.38	02-10-2022
		LTI								7100179346	AJANTHA FABRICATION WORKS,			06-05-2022			1,66,94,723.53	02-10-2022
		LTI								7100179347	FIVE STAR INDUSTRIES			06-05-2022			3,07,18,052.29	03-10-2022
ENBPS21008	BPS Items	LTI	2	3	3	1)BHARAT INDUSTRI 2)FITWEL	0		YES	7100179348	BHARAT INDUSTRIAL SUPPLIER			06-05-2022	11-04-2022	21-04-2022	38,852.00	01-07-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179349	VETRI ELASTOMERIC ENGINEERS,			06-05-2022	11-04-2022	21-04-2022	1,81,715.00	01-07-2022
ENSOF12283	SUBDELY - OFE	LTI	2	1	1	1)JASS ENGINEERIN	0		YES	7100179350	JASS ENGINEERING ENTERPRISES			06-05-2022	11-04-2022	21-04-2022	13,544.00	15-07-2022
		LTI								7100179351	GREENLAND ENGINEERING INDUSTRIES			06-05-2022			23,82,088.79	03-09-2022
		LTI								7100179352	AURORA SHAPERS			06-05-2022			3,62,575.47	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179353	OPAL METALLICS			06-05-2022			37,50,737.77	02-09-2022
		LTI								7100179354	OPAL METALLICS			06-05-2022			19,73,602.95	03-09-2022
		LTI								7100179355	AURORA SHAPERS			06-05-2022			45,32,009.31	03-09-2022
		LTI								7100179356	OPAL METALLICS			06-05-2022			36,69,944.81	08-09-2022
		LTI								7100179357	OPAL METALLICS			06-05-2022			2,07,565.16	02-09-2022
		LTI								7100179358	AURORA SHAPERS			06-05-2022			7,02,366.44	03-09-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179359	POLYMER PRODUCTS			06-05-2022	11-04-2022	21-04-2022	1,65,990.00	01-07-2022
		LTI								7100179360	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			20,00,244.59	02-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179361	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			13,55,173.01	03-09-2022
		LTI								7100179362	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			47,72,326.56	02-09-2022
		LTI								7100179363	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			95,059.59	03-09-2022
		LTI								7100179364	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			1,40,607.94	03-09-2022
		LTI								7100179365	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			1,06,86,461.23	24-09-2022
		LTI								7100179366	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			92,01,453.97	03-09-2022
		LTI								7100179367	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			28,13,103.07	03-09-2022
		LTI								7100179368	PINAX STEEL INDUSTRIES PVT.LTD			06-05-2022			27,11,779.87	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179369	INSTRUMENTATION LTD.,			09-05-2022			75,54,553.89	04-09-2022
		LTI								7100179370	PINAX STEEL INDUSTRIES PVT.LTD			07-05-2022			25,24,763.60	04-09-2022
1702200068	FB Sub-Dely (C&I).	LTI	2	1	1	1)STANDARD METAL	0		YES	7100179371	STANDARD METAL INDUSTRIES,			07-05-2022	06-04-2022	16-04-2022	1,78,100.00	27-06-2022
		LTI								7100179372	SRI RANGA INDUSTRIES,			07-05-2022			2,09,89,558.57	04-09-2022
		LTI								7100179373	PINAX STEEL INDUSTRIES PVT.LTD			07-05-2022			44,01,684.00	26-07-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179374	JAMES WALKER INMARCO INDUSTRIES			07-05-2022	11-04-2022	21-04-2022	24,460.52	16-07-2022
1802200042	FB Sub-Dely (C&I).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL	0		YES	7100179375	NIRMAL ENGG WORKS			09-05-2022	16-03-2022	26-03-2022	1,55,610.00	03-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179376	MECHANICAL PACKING INDUSTRIES			07-05-2022	16-03-2022	26-03-2022	57,500.00	16-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179377	COIMBATORE SUPER ALLOYS (P) LTD			09-05-2022			1,07,654.24	18-08-2022
		LTI								7100179378	COIMBATORE SUPER ALLOYS (P) LTD			09-05-2022			70,601.70	18-08-2022
		LTI								7100179379	COIMBATORE SUPER ALLOYS (P) LTD			09-05-2022			80,275.40	18-08-2022
		LTI								7100179380	COIMBATORE SUPER ALLOYS (P) LTD			09-05-2022			1,21,261.02	04-08-2022
1902200023	FB Consumable-PRDN	LTI	2	2	2	1)JANE TOOLS AND 2)INDAX	0		YES	7100179381	JANE TOOLS AND ACCESSORIES			09-05-2022	30-03-2022	09-04-2022	32,400.00	10-08-2022
		LTI								7100179382	COIMBATORE SUPER ALLOYS (P) LTD			09-05-2022			1,13,847.48	21-07-2022
RCSWGV3032	SUBDELY - FM/FH	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100179383	IGP ENGINEERS PRIVATE LIMITED,			09-05-2022	24-07-2021	24-07-2021	68,458.00	19-07-2022
		LTI								7100179384	SAKTHI INDUSTRIES			09-05-2022			8,42,767.78	20-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSWGV3032	SUBDELY - SVSR	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100179385	NORTON GASKETS PRIVATE LIMITED			09-05-2022	24-07-2021	24-07-2021	1,51,433.00	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179386	M.E.FORGETECH			09-05-2022	24-07-2021	24-07-2021	4,19,905.89	18-07-2022
ENCON00025	PAINTS &OTHER CONS	LTI	2	1	1	1)CREATIVE OFFSET	0		YES	7100179387	CREATIVE OFFSET			10-05-2022			6,980.00	21-06-2022
		LTI								7100179388	COIMBATORE SUPER ALLOYS (P) LTD			10-05-2022			6,52,935.60	27-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179389	ACME FORGINGS PRIVATE LTD			10-05-2022	24-07-2021	24-07-2021	27,66,028.30	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179390	STEEL & INDUSTRIAL FORGINGS LTD			10-05-2022	24-07-2021	24-07-2021	40,12,215.99	02-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179391	UNITY FORGE PRIVATE LIMITED			10-05-2022	24-07-2021	24-07-2021	23,55,597.35	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179392	WESTERN INDIA FORGINGS PVT LTD			10-05-2022	24-07-2021	24-07-2021	49,53,924.50	16-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179393	WESTERN INDIA FORGINGS PVT LTD			10-05-2022	24-07-2021	24-07-2021	27,99,526.05	02-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179394	WESTERN INDIA FORGINGS PVT LTD			10-05-2022	24-07-2021	24-07-2021	19,99,646.40	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179395	HI-TECH FORGINGS (BANGALORE) PVT. L			10-05-2022	24-07-2021	24-07-2021	21,48,029.61	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179396	HI-TECH FORGINGS (BANGALORE) PVT. L			10-05-2022	24-07-2021	24-07-2021	5,79,596.10	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179397	OMMI FORGE PVT. LTD.			10-05-2022	24-07-2021	24-07-2021	12,51,550.00	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179398	EXCEL FORGE TECH.			10-05-2022	24-07-2021	24-07-2021	30,47,652.31	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179399	EXCEL FORGE TECH.			10-05-2022	24-07-2021	24-07-2021	8,14,835.41	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179400	M.E.FORGETECH			10-05-2022	24-07-2021	24-07-2021	26,72,331.59	19-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179401	INNOFORGE PVT. LTD.,			10-05-2022	24-07-2021	24-07-2021	5,463.25	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179402	ACME FORGINGS PRIVATE LTD			10-05-2022	24-07-2021	24-07-2021	7,40,494.53	02-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179403	ACME FORGINGS PRIVATE LTD			10-05-2022	24-07-2021	24-07-2021	26,44,642.30	02-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179404	STEEL & INDUSTRIAL FORGINGS LTD			10-05-2022	24-07-2021	24-07-2021	22,13,024.60	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179405	STEEL & INDUSTRIAL FORGINGS LTD			10-05-2022	24-07-2021	24-07-2021	31,10,820.00	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179406	STEEL & INDUSTRIAL FORGINGS LTD			10-05-2022	24-07-2021	24-07-2021	30,53,410.46	02-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179407	WESTERN INDIA FORGINGS PVT LTD			10-05-2022	24-07-2021	24-07-2021	41,43,334.25	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179408	HI-TECH FORGINGS (BANGALORE) PVT. L			10-05-2022	24-07-2021	24-07-2021	43,40,932.66	19-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179409	EXCEL FORGE TECH.			10-05-2022	24-07-2021	24-07-2021	33,83,187.96	19-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179410	M.E.FORGETECH			10-05-2022	24-07-2021	24-07-2021	43,80,735.09	19-07-2022
		LTI								7100179411	SUNFLAG IRON & STEEL CO.LTD.,			02-05-2022	24-07-2021	24-07-2021	1,04,89,380.00	31-07-2022
		LTI								7100179412	Saral Industries			11-05-2022			35,87,239.89	07-09-2022
		LTI								7100179413	Saral Industries			11-05-2022			84,63,222.12	24-09-2022
		LTI								7100179414	Saral Industries			11-05-2022			2,70,742.03	08-09-2022
		LTI								7100179415	Saral Industries			11-05-2022			4,40,013.93	08-09-2022
		LTI								7100179416	Saral Industries			11-05-2022			20,68,046.20	08-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179417	Saral Industries			11-05-2022			95,059.59	07-09-2022
		LTI								7100179418	Saral Industries			11-05-2022			28,13,103.07	08-09-2022
		LTI								7100179419	Saral Industries			11-05-2022			8,16,717.31	25-09-2022
		LTI								7100179420	Saral Industries			11-05-2022			1,12,484.49	08-09-2022
		LTI								7100179421	Saral Industries			11-05-2022			33,30,305.70	07-09-2022
ENVSC-2717	CASTING - TOA	LTI	2	1	1	1)BALAJI SUPER AL	0		YES	7100179422	BALAJI SUPER ALLOYS			11-05-2022	24-07-2021	24-07-2021	2,64,935.60	24-08-2022
		LTI								7100179423	LAXMI HYDRAULICS PVT.LTD.,			11-05-2022			29,61,717.22	29-09-2022
		LTI								7100179424	LAXMI HYDRAULICS PVT.LTD.,			11-05-2022			32,29,078.26	29-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179425	LAXMI HYDRAULICS PVT.LTD.,			11-05-2022			78,46,504.98	29-09-2022
		LTI								7100179426	JEGA PRECISION DRIVES (P) LTD			11-05-2022			12,60,305.20	29-09-2022
		LTI								7100179427	JEGA PRECISION DRIVES (P) LTD			11-05-2022			13,61,278.09	29-09-2022
		LTI								7100179428	JEGA PRECISION DRIVES (P) LTD			11-05-2022			33,51,905.04	29-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179429	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			12-05-2022	24-07-2021	24-07-2021	39,48,034.00	08-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179430	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			12-05-2022	24-07-2021	24-07-2021	57,19,956.00	08-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179431	SRI STEEL INDUSTRIES,			12-05-2022	24-07-2021	24-07-2021	47,35,012.00	05-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179433	SRI STEEL INDUSTRIES,			12-05-2022	24-07-2021	24-07-2021	15,46,406.05	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179434	SHREE KUMARAN ALLOYS,			12-05-2022	24-07-2021	24-07-2021	41,69,446.80	05-08-2022
		LTI								7100179435	K. S. PIPE FITTINGS PVT.LTD			12-05-2022			27,91,694.92	09-09-2022
1702200048	FB Sub-Dely (C&I).	LTI	2	1	1	1)APPLIED OPTICAL	0		YES	7100179438	APPLIED OPTICAL TECHNOLOGIES P.LTD.			13-05-2022	29-03-2022	08-04-2022	83,728.00	11-08-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179439	ROTORK CONTROLS (INDIA) PVT LTD.,			13-05-2022	29-11-2020	21-12-2020	6,62,633.00	10-08-2022
		LTI								7100179440	Saral Industries			13-05-2022			40,79,861.88	10-09-2022
		LTI								7100179441	Saral Industries			13-05-2022			7,47,208.20	10-09-2022
		LTI								7100179442	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			17,50,991.82	10-09-2022
		LTI								7100179443	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			23,90,302.96	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179444	Saral Industries			13-05-2022			2,34,093.70	10-09-2022
		LTI								7100179445	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			4,21,173.26	10-09-2022
		LTI								7100179446	Saral Industries			13-05-2022			7,93,179.32	10-09-2022
		LTI								7100179447	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			7,69,718.24	10-09-2022
		LTI								7100179448	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			3,51,077.38	10-09-2022
		LTI								7100179449	Saral Industries			13-05-2022			3,90,156.62	10-09-2022
		LTI								7100179450	Saral Industries			13-05-2022			24,54,638.91	10-09-2022
		LTI								7100179451	Saral Industries			13-05-2022			16,00,364.91	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179452	Saral Industries			13-05-2022			7,93,179.32	10-09-2022
		LTI								7100179453	Saral Industries			13-05-2022			16,00,364.91	10-09-2022
		LTI								7100179454	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			17,50,991.82	10-09-2022
		LTI								7100179455	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			20,23,426.06	10-09-2022
		LTI								7100179456	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			20,23,426.06	10-09-2022
		LTI								7100179457	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			14,107.65	10-09-2022
		LTI								7100179458	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			4,21,173.26	10-09-2022
		LTI								7100179459	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			4,21,173.26	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179460	Saral Industries			13-05-2022			50,88,058.26	10-09-2022
		LTI								7100179461	Saral Industries			13-05-2022			7,93,179.32	10-09-2022
		LTI								7100179462	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			7,69,718.24	10-09-2022
		LTI								7100179463	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			7,69,718.24	10-09-2022
		LTI								7100179464	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			20,23,426.06	10-09-2022
		LTI								7100179465	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			8,37,766.17	10-09-2022
		LTI								7100179466	Saral Industries			13-05-2022			7,93,179.32	10-09-2022
		LTI								7100179467	Saral Industries			13-05-2022			16,00,364.91	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179468	Saral Industries			13-05-2022			16,00,364.91	10-09-2022
		LTI								7100179469	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			23,90,302.96	10-09-2022
		LTI								7100179470	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			8,37,766.17	10-09-2022
		LTI								7100179471	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			4,21,173.26	10-09-2022
		LTI								7100179472	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			37,124.22	10-09-2022
		LTI								7100179473	PINAX STEEL INDUSTRIES PVT.LTD			13-05-2022			1,457.24	10-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179474	BALAJI SUPER ALLOYS			13-05-2022	29-11-2020	21-12-2020	67,92,983.40	06-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179475	BALAJI SUPER ALLOYS			13-05-2022	29-11-2020	21-12-2020	48,89,218.50	06-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179476	BALAJI SUPER ALLOYS			13-05-2022	29-11-2020	21-12-2020	27,68,123.70	06-08-2022
		LTI								7100179477	ADHILAKSHMI INDUSTRIES			14-05-2022			14,95,773.77	11-09-2022
		LTI								7100179478	Saral Industries			14-05-2022			24,81,967.88	11-09-2022
		LTI								7100179479	Saral Industries			14-05-2022			63,58,348.68	10-09-2022
		LTI								7100179480	IYAPPAN ENGG INDUSTRIES PVT, LTD.,			14-05-2022	29-04-2022	02-05-2022	16,350.00	09-07-2022
		LTI								7100179481	NBS FAB TECH PVT. LTD.,			14-05-2022			1,08,56,684.68	11-09-2022
		LTI								7100179482	GLOBAL ENERGY PRODUCTS			14-05-2022			1,68,20,615.18	11-09-2022
		LTI								7100179483	MARIYA ENGINEERING ENTERPRISES			14-05-2022			1,81,04,792.90	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179484	JAGATHESH INDUSTRIAL WORKS			14-05-2022			2,50,40,578.10	11-09-2022
		LTI								7100179485	SRI RANGA INDUSTRIES,			14-05-2022			85,25,690.91	11-09-2022
2002200009	FB Cons-Non PRDN	LTI	2	1	1	1)YOKOGAWA INDIA	0		YES	7100179486	YOKOGAWA INDIA LIMITED			14-05-2022	29-03-2022	08-04-2022	82,362.00	16-08-2022
		LTI								7100179488	ADHILAKSHMI INDUSTRIES			14-05-2022			11,74,925.77	11-09-2022
		LTI								7100179489	BANSAL FABWEL INDUSTRIES			14-05-2022			84,040.85	11-09-2022
		LTI								7100179490	BANSAL FABWEL INDUSTRIES			14-05-2022			17,87,163.34	10-09-2022
		LTI								7100179491	AANBAR INDUSTRIES,			14-05-2022			17,88,234.12	10-09-2022
		LTI								7100179492	AANBAR INDUSTRIES,			14-05-2022			44,507.62	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179493	AANBAR INDUSTRIES,			14-05-2022			44,507.62	11-09-2022
		LTI								7100179494	CAUVERY ENGINEERING WORKS			14-05-2022			31,19,406.53	10-10-2022
		LTI								7100179498	OPAL METALLICS			14-05-2022			17,25,523.02	11-09-2022
		LTI								7100179499	UVARAJ INDUSTRIES			14-05-2022			1,39,39,446.48	11-10-2022
		LTI								7100179500	GK FAB WORK,			14-05-2022			50,37,100.54	10-09-2022
		LTI								7100179501	FERRO METALS			14-05-2022			18,30,370.52	11-09-2022
		LTI								7100179502	KOTHARI CHEMICALS			14-05-2022			1,08,31,460.14	11-09-2022
		LTI								7100179503	ADHILAKSHMI INDUSTRIES			14-05-2022			4,68,991.57	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179504	CAUVERY ENGINEERING WORKS			14-05-2022			27,23,831.16	11-10-2022
		LTI								7100179505	FERRO METALS			14-05-2022			62,97,201.38	10-10-2022
		LTI								7100179506	FERRO METALS			14-05-2022			7,64,416.40	11-09-2022
		LTI								7100179507	FIVE STAR INDUSTRIES			14-05-2022			28,97,800.65	11-09-2022
		LTI								7100179510	AANBAR INDUSTRIES,			14-05-2022			18,12,373.42	11-09-2022
		LTI								7100179511	FIVE STAR INDUSTRIES			14-05-2022			39,30,089.87	10-09-2022
		LTI								7100179514	ADHILAKSHMI INDUSTRIES			14-05-2022			69,161.77	10-09-2022
		LTI								7100179516	GK FAB WORK,			14-05-2022			13,21,631.85	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179517	OPAL METALLICS			14-05-2022			17,25,523.02	11-09-2022
		LTI								7100179518	KOTHARI CHEMICALS			14-05-2022			16,88,438.79	11-09-2022
		LTI								7100179519	BANSAL FABWEL INDUSTRIES			14-05-2022			84,040.85	11-09-2022
		LTI								7100179520	CAUVERY ENGINEERING WORKS			14-05-2022			74,23,171.48	11-10-2022
RCSIGV2294	SUBDELY - TOA	LTI	2	3	3	1)JAMES WALKER IN 2)PACKIN	0		YES	7100179521	PACKINGS & JOINTINGS GASKETS (P) LT			16-05-2022	18-11-2020	28-11-2020	42,585.00	05-09-2022
		LTI								7100179522	PINAX STEEL INDUSTRIES PVT.LTD			16-05-2022			1,64,861.67	13-09-2022
		LTI								7100179523	KOTHARI CHEMICALS			16-05-2022			2,44,60,530.19	13-09-2022
		LTI								7100179524	FERRO METALS			16-05-2022			1,71,50,075.91	13-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179525	SRI KUBERA INDUSTRIAL RUBBER & PLAS			16-05-2022	29-04-2022	02-05-2022	7,260.00	11-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179526	COIMBATORE SUPER ALLOYS (P) LTD			16-05-2022	29-04-2022	02-05-2022	10,08,950.58	12-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179527	COIMBATORE SUPER ALLOYS (P) LTD			16-05-2022	29-04-2022	02-05-2022	2,66,346.48	12-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179528	COIMBATORE SUPER ALLOYS (P) LTD			16-05-2022	29-04-2022	02-05-2022	7,17,981.20	12-07-2022
		LTI								7100179529	SRI SABARI STRUCTURAL			16-05-2022			32,46,498.30	27-06-2022
1502200006	FB Tubes	LTI	2	6	6	1)JINDAL SAW LTD. 2)HEAVY METALS	0		YES	7100179530	HEAVY METALS & TUBES (INDIA) PVT			17-05-2022	03-03-2022	14-03-2022	1,49,03,629.33	17-11-2022
		LTI								7100179531	BANSAL FABWEL INDUSTRIES			17-05-2022			43,606.67	14-09-2022
		LTI								7100179532	BANSAL FABWEL INDUSTRIES			17-05-2022			29,10,092.85	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179533	BANSAL FABWEL INDUSTRIES			17-05-2022			7,99,462.72	14-09-2022
		LTI								7100179535	SUN ENGINEERING (UNIT-II),			17-05-2022			42,482.84	14-09-2022
		LTI								7100179537	BANSAL FABWEL INDUSTRIES			17-05-2022			9,31,919.08	14-09-2022
		LTI								7100179538	BANSAL FABWEL INDUSTRIES			17-05-2022			6,28,724.89	14-09-2022
		LTI								7100179540	SUN ENGINEERING (UNIT-II),			17-05-2022			4,43,363.47	14-09-2022
		LTI								7100179541	BANSAL FABWEL INDUSTRIES			17-05-2022			6,01,415.36	14-09-2022
		LTI								7100179542	BANSAL FABWEL INDUSTRIES			17-05-2022			4,80,617.38	14-09-2022
		LTI								7100179543	BANSAL FABWEL INDUSTRIES			17-05-2022			19,41,230.52	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179544	BANSAL FABWEL INDUSTRIES			17-05-2022			42,482.84	14-09-2022
		LTI								7100179545	BANSAL FABWEL INDUSTRIES			17-05-2022			3,58,067.11	14-09-2022
		LTI								7100179546	BANSAL FABWEL INDUSTRIES			17-05-2022			29,59,025.15	14-09-2022
		LTI								7100179547	BANSAL FABWEL INDUSTRIES			17-05-2022			33,565.04	14-09-2022
		LTI								7100179548	BANSAL FABWEL INDUSTRIES			17-05-2022			4,43,363.47	14-09-2022
		LTI								7100179549	BANSAL FABWEL INDUSTRIES			17-05-2022			43,606.67	13-09-2022
		LTI								7100179550	BANSAL FABWEL INDUSTRIES			17-05-2022			9,31,919.08	14-09-2022
		LTI								7100179551	BANSAL FABWEL INDUSTRIES			17-05-2022			4,43,363.47	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179552	BANSAL FABWEL INDUSTRIES			17-05-2022			3,95,225.98	14-09-2022
		LTI								7100179553	SUN ENGINEERING (UNIT-II),			17-05-2022			37,80,913.80	13-09-2022
		LTI								7100179554	BANSAL FABWEL INDUSTRIES			17-05-2022			6,01,415.36	14-09-2022
		LTI								7100179555	SUN ENGINEERING (UNIT-II),			17-05-2022			17,36,162.81	14-09-2022
		LTI								7100179556	BANSAL FABWEL INDUSTRIES			17-05-2022			42,482.84	14-09-2022
		LTI								7100179557	SUN ENGINEERING (UNIT-II),			17-05-2022			6,28,724.89	14-09-2022
		LTI								7100179558	SUN ENGINEERING (UNIT-II),			17-05-2022			23,59,005.84	14-09-2022
		LTI								7100179559	SUN ENGINEERING (UNIT-II),			17-05-2022			17,36,162.81	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179560	BANSAL FABWEL INDUSTRIES			17-05-2022			3,58,067.11	14-09-2022
		LTI								7100179561	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			74,47,766.95	15-09-2022
		LTI								7100179562	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			21,53,040.19	15-09-2022
		LTI								7100179563	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			97,429.50	15-09-2022
		LTI								7100179564	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			94,26,199.33	15-09-2022
		LTI								7100179565	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			22,32,066.88	15-09-2022
		LTI								7100179566	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			1,40,607.94	15-09-2022
		LTI								7100179567	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			71,77,024.92	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179568	Saral Industries			18-05-2022			5,67,967.72	15-09-2022
		LTI								7100179569	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			33,29,828.96	15-09-2022
		LTI								7100179570	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			2,41,369.16	15-09-2022
		LTI								7100179571	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			20,00,244.59	15-09-2022
		LTI								7100179572	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			72,095.15	15-09-2022
		LTI								7100179573	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			3,24,765.00	15-09-2022
		LTI								7100179574	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			94,35,574.38	15-09-2022
		LTI								7100179575	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			3,18,778.15	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179576	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			42,28,667.74	15-09-2022
		LTI								7100179577	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			1,62,382.50	15-09-2022
		LTI								7100179578	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			9,09,760.24	15-09-2022
		LTI								7100179579	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			1,54,47,557.27	15-09-2022
		LTI								7100179580	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			92,01,642.73	15-09-2022
		LTI								7100179581	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			92,01,453.97	15-09-2022
		LTI								7100179582	PINAX STEEL INDUSTRIES PVT.LTD			18-05-2022			20,00,244.59	15-09-2022
		LTI								7100179583	Saral Industries			18-05-2022			3,85,045.21	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179584	Saral Industries			18-05-2022			59,002.73	15-09-2022
		LTI								7100179585	Saral Industries			18-05-2022			7,974.03	15-09-2022
		LTI								7100179586	GARTELS WERKE LTD			18-05-2022			5,11,864.86	07-09-2022
		LTI								7100179587	AST INDUSTRIES			19-05-2022			3,95,442.69	16-09-2022
		LTI								7100179588	AST INDUSTRIES			19-05-2022			79,411.70	16-09-2022
1802200034	FB Sub-Dely(Mech).	LTI	2	1	1	1)HYGEINIC POLYME	0		YES	7100179589	HYGEINIC POLYMERS			19-05-2022	09-03-2022	19-03-2022	77,610.00	17-08-2022
		LTI								7100179590	INSTRUMENTATION LTD.,			19-05-2022			7,70,480.00	15-10-2022
		LTI								7100179591	LALIT PIPES AND PIPES LIMITED			19-05-2022			91,78,426.50	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179592	INSTRUMENTATION LTD.,			19-05-2022			1,31,76,255.19	15-10-2022
		LTI								7100179593	SUN ENGINEERING (UNIT-II),			19-05-2022			6,01,415.36	16-09-2022
		LTI								7100179594	SUN ENGINEERING (UNIT-II),			19-05-2022			6,28,724.89	16-09-2022
		LTI								7100179595	SUN ENGINEERING (UNIT-II),			19-05-2022			37,80,913.80	16-09-2022
ENSSB03055	SUBDELY - SB	LTI	2	2	2	1)POLYMER PRODUCT 2)	0		YES	7100179596	POLYMER PRODUCTS			19-05-2022	13-05-2022	13-05-2022	6,300.00	10-06-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179597	ACME FORGINGS PRIVATE LTD			19-05-2022	13-05-2022	13-05-2022	1,38,656.02	28-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179598	ACME FORGINGS PRIVATE LTD			19-05-2022	13-05-2022	13-05-2022	4,87,404.95	25-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179599	STEEL & INDUSTRIAL FORGINGS LTD			19-05-2022	13-05-2022	13-05-2022	24,71,596.25	11-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179600	STEEL & INDUSTRIAL FORGINGS LTD			19-05-2022	13-05-2022	13-05-2022	59,10,558.00	28-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179601	STEEL & INDUSTRIAL FORGINGS LTD			19-05-2022	13-05-2022	13-05-2022	26,31,998.07	28-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179602	STEEL & INDUSTRIAL FORGINGS LTD			19-05-2022	13-05-2022	13-05-2022	42,87,509.64	11-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179603	STEEL & INDUSTRIAL FORGINGS LTD			19-05-2022	13-05-2022	13-05-2022	19,12,993.74	11-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179604	HI-TECH FORGINGS (BANGALORE) PVT. L			19-05-2022	13-05-2022	13-05-2022	44,90,149.44	28-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179605	EXCEL FORGE TECH.			19-05-2022	13-05-2022	13-05-2022	15,18,088.10	28-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179606	VETRIVEL FORGINGS,			19-05-2022	13-05-2022	13-05-2022	19,79,097.73	25-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179607	M.E.FORGETECH			19-05-2022	13-05-2022	13-05-2022	19,03,039.22	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179608	VETRIVEL FORGINGS,			19-05-2022	13-05-2022	13-05-2022	32,94,799.42	28-07-2022
ENCSV-2749	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)VINAYA	0		YES	7100179609	SRI STEEL INDUSTRIES,			20-05-2022	19-05-2022	19-05-2022	13,860.00	11-06-2022
		LTI								7100179610	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			16,785.30	17-09-2022
		LTI								7100179611	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			4,95,937.26	17-09-2022
		LTI								7100179612	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			2,70,693.15	17-09-2022
		LTI								7100179613	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			1,40,021.28	17-09-2022
		LTI								7100179614	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			3,08,512.18	17-09-2022
		LTI								7100179615	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			2,84,586.73	17-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179616	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			2,72,739.21	17-09-2022
		LTI								7100179617	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			7,74,839.11	17-09-2022
		LTI								7100179618	PINAX STEEL INDUSTRIES PVT.LTD			20-05-2022			37,279.53	17-09-2022
		LTI								7100179619	SAKTHI INDUSTRIES			20-05-2022			12,28,754.25	06-08-2022
		LTI								7100179620	SAKTHI INDUSTRIES			20-05-2022			6,40,325.40	20-08-2022
		LTI								7100179621	INSTRUMENTATION LTD.,			20-05-2022			1,02,21,488.60	16-11-2022
		LTI								7100179622	SAKTHI INDUSTRIES			20-05-2022			4,74,521.06	06-08-2022
		LTI								7100179624	SAKTHI INDUSTRIES			20-05-2022			7,22,089.01	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179625	SRI STEEL INDUSTRIES,			20-05-2022			4,16,054.40	23-08-2022
		LTI								7100179626	SRI STEEL INDUSTRIES,			20-05-2022			2,65,540.68	09-08-2022
		LTI								7100179627	KRISHNA ENGG.CO.(P) LTD			20-05-2022			2,15,863.26	10-08-2022
		LTI								7100179629	ACME FORGINGS PRIVATE LTD			20-05-2022	19-05-2022	19-05-2022	2,28,850.00	29-07-2022
		LTI								7100179630	KRISHNA ENGG.CO.(P) LTD			20-05-2022			2,24,324.12	10-08-2022
		LTI								7100179631	SRI VISHNU FOUNDRIES,			20-05-2022			1,39,530.00	10-08-2022
		LTI								7100179633	SRI VISHNU FOUNDRIES,			20-05-2022			1,22,275.00	10-08-2022
		LTI								7100179634	UVARAJ INDUSTRIES			20-05-2022			4,19,987.82	24-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179635	AST INDUSTRIES			20-05-2022			13,17,624.00	17-09-2022
		LTI								7100179636	UVARAJ INDUSTRIES			20-05-2022			28,92,764.84	24-09-2022
		LTI								7100179637	AST INDUSTRIES			20-05-2022			55,20,680.00	16-09-2022
		LTI								7100179638	UVARAJ INDUSTRIES			20-05-2022			1,02,132.53	25-09-2022
		LTI								7100179639	UVARAJ INDUSTRIES			20-05-2022			2,68,216.77	24-09-2022
		LTI								7100179640	UVARAJ INDUSTRIES			20-05-2022			11,25,389.52	24-09-2022
		LTI								7100179641	UVARAJ INDUSTRIES			20-05-2022			89,49,928.04	25-08-2022
		LTI								7100179642	UVARAJ INDUSTRIES			20-05-2022			1,42,595.93	18-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179643	AST INDUSTRIES			20-05-2022			11,32,520.00	17-09-2022
		LTI								7100179644	UVARAJ INDUSTRIES			20-05-2022			1,26,845.90	25-09-2022
		LTI								7100179645	AST INDUSTRIES			20-05-2022			18,05,936.47	16-09-2022
		LTI								7100179646	AST INDUSTRIES			20-05-2022			8,71,451.75	16-09-2022
		LTI								7100179647	AST INDUSTRIES			20-05-2022			9,81,827.50	17-09-2022
		LTI								7100179648	AST INDUSTRIES			20-05-2022			33,45,978.22	17-09-2022
		LTI								7100179649	NATIONAL ENGG.WORKS			20-05-2022			52,592.82	18-08-2022
		LTI								7100179650	AST INDUSTRIES			20-05-2022			32,12,384.28	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179651	NATIONAL ENGG.WORKS			20-05-2022			9,56,000.80	18-08-2022
		LTI								7100179652	UVARAJ INDUSTRIES			20-05-2022			39,61,237.76	17-08-2022
		LTI								7100179653	AST INDUSTRIES			20-05-2022			13,04,708.73	17-09-2022
		LTI								7100179654	NATIONAL ENGG.WORKS			20-05-2022			21,09,777.00	18-08-2022
		LTI								7100179655	UVARAJ INDUSTRIES			20-05-2022			25,83,974.05	25-09-2022
		LTI								7100179656	UVARAJ INDUSTRIES			20-05-2022			27,04,794.55	18-08-2022
		LTI								7100179657	NATIONAL ENGG.WORKS			20-05-2022			12,14,240.98	18-08-2022
		LTI								7100179658	AST INDUSTRIES			20-05-2022			11,27,416.76	17-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179659	AST INDUSTRIES			20-05-2022			10,16,651.25	17-09-2022
		LTI								7100179660	NATIONAL ENGG.WORKS			20-05-2022			11,88,330.97	18-08-2022
		LTI								7100179661	UVARAJ INDUSTRIES			20-05-2022			7,79,516.30	25-09-2022
		LTI								7100179662	AST INDUSTRIES			20-05-2022			32,62,734.76	16-09-2022
		LTI								7100179663	UVARAJ INDUSTRIES			20-05-2022			17,72,250.64	25-09-2022
		LTI								7100179664	UVARAJ INDUSTRIES			20-05-2022			5,70,429.96	24-09-2022
		LTI								7100179665	AST INDUSTRIES			20-05-2022			15,56,729.85	16-09-2022
		LTI								7100179666	AST INDUSTRIES			20-05-2022			8,71,226.59	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179667	UVARAJ INDUSTRIES			20-05-2022			2,54,886.30	25-09-2022
		LTI								7100179668	UVARAJ INDUSTRIES			20-05-2022			10,91,163.29	24-09-2022
		LTI								7100179669	NATIONAL ENGG.WORKS			20-05-2022			4,50,184.21	18-08-2022
		LTI								7100179670	AST INDUSTRIES			20-05-2022			11,27,416.76	17-09-2022
		LTI								7100179671	AST INDUSTRIES			20-05-2022			11,32,522.25	17-09-2022
		LTI								7100179672	SUPERTECH CASTINGS PVT LTD			20-05-2022			2,97,573.98	10-08-2022
		LTI								7100179673	SUPERTECH CASTINGS PVT LTD			20-05-2022			6,23,389.43	10-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179674	M.E.FORGETECH			20-05-2022	19-05-2022	19-05-2022	15,12,463.36	29-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179675	COIMBATORE SUPER ALLOYS (P) LTD			21-05-2022			1,03,585.59	10-09-2022
		LTI								7100179676	BHARAT FORGE LIMITED			21-05-2022			1,28,85,000.00	16-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179677	STEEL & INDUSTRIAL FORGINGS LTD			21-05-2022	19-05-2022	19-05-2022	19,85,990.61	30-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179678	EXCEL FORGE TECH.			21-05-2022	19-05-2022	19-05-2022	15,516.95	30-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179679	M.E.FORGETECH			21-05-2022	19-05-2022	19-05-2022	4,06,188.84	30-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179680	M.E.FORGETECH			21-05-2022	19-05-2022	19-05-2022	1,47,650.70	13-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179681	VETRIVEL FORGINGS,			21-05-2022	19-05-2022	19-05-2022	1,50,299.50	30-07-2022
RCFMCS2312	BPS Items	LTI	2	0	0		0		YES	7100179683	ORGANISATION FOR REHABILITATION OF			21-05-2022	19-05-2022	19-05-2022	4,674.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCFMCS2312	BPS Items	LTI	2	0	0		0		YES	7100179684	PIONEER ENGG INDS			21-05-2022	19-05-2022	19-05-2022	29,110.00	10-09-2022
		LTI								7100179685	COIMBATORE SUPER ALLOYS (P) LTD			21-05-2022			3,36,094.08	10-09-2022
		LTI								7100179686	CAST ALLOYS,			21-05-2022			1,28,346.00	13-08-2022
		LTI								7100179687	SRI DEVI CASTINGS			21-05-2022			1,09,533.92	16-07-2022
		LTI								7100179688	VELAAN ENGINEERING			21-05-2022			2,68,000.35	16-07-2022
		LTI								7100179689	VELAAN ENGINEERING			21-05-2022			4,28,543.12	16-07-2022
		LTI								7100179690	COIMBATORE SUPER ALLOYS (P) LTD			21-05-2022			41,033.90	10-09-2022
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179691	JAMES WALKER INMARCO INDUSTRIES			23-05-2022	19-05-2022	19-05-2022	6,000.00	18-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179692	POLYMER PRODUCTS			23-05-2022	19-05-2022	19-05-2022	51,500.00	18-07-2022
		LTI								7100179693	MADURA STEEL INDUSTRIES PVT LTD			23-05-2022			3,82,580.00	15-08-2022
		LTI								7100179694	MADURA STEEL INDUSTRIES PVT LTD			23-05-2022			20,01,054.50	15-08-2022
		LTI								7100179695	AEROFLEX INDUSTRIES LIMITED			23-05-2022	14-02-2022	02-03-2022	4,940.00	21-08-2022
		LTI								7100179696	MADRAS HYDRAULIC HOSE PVT LTD			23-05-2022	14-02-2022	02-03-2022	3,40,660.00	21-08-2022
		LTI								7100179697	SRI VENGATACHALAM ENGG WORKS(P)LT			23-05-2022			1,39,742.40	01-08-2022
		LTI								7100179698	INSTRUMENTATION LTD.,			23-05-2022			30,11,400.00	10-10-2022
1802200028	FB Sub-Dely(Mech).	LTI	2	3	2	1)KELTRON CONTROL 2)INSTRU	1	1)	YES	7100179699	KELTRON CONTROLS,			24-05-2022	26-02-2022	08-03-2022	2,19,040.00	20-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179700	SPECIAL STEEL COMPONENTS CORPN			24-05-2022			3,90,000.00	08-09-2022
ENMIC00004	Miscellaneous	LTI	2	2	2	1) 2)	0		YES	7100179701	FRANK ALKANES INDIA			25-05-2022	30-04-2022	09-05-2022	1,80,700.00	14-06-2022
		LTI								7100179702	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			24-05-2022			64,685.61	31-07-2022
		LTI								7100179703	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			24-05-2022			2,36,732.16	31-07-2022
		LTI								7100179704	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			24-05-2022			20,02,669.51	15-08-2022
		LTI								7100179705	TORQBOLT INC.			25-05-2022			1,53,50,786.32	02-08-2022
		LTI								7100179707	COIMBATORE SUPER ALLOYS (P) LTD			25-05-2022			26,03,812.64	15-08-2022
		LTI								7100179708	SHREE KUMARAN ALLOYS,			25-05-2022			2,87,280.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179709	SRI STEEL INDUSTRIES,			25-05-2022			56,101.70	08-08-2022
		LTI								7100179710	SRI STEEL INDUSTRIES,			25-05-2022			4,67,771.25	08-08-2022
		LTI								7100179711	SRI STEEL INDUSTRIES,			25-05-2022			3,99,300.00	08-08-2022
		LTI								7100179712	SRI STEEL INDUSTRIES,			25-05-2022			50,84,419.44	23-08-2022
4102200016	PC Fittings	LTI	2	5	4	1)LEADER VALVES L 2)SIDDARTH AND	1	1)EBY FASTENERS,	YES	7100179715	LEADER VALVES LTD.,			26-05-2022	28-02-2022	10-03-2022	19,750.50	26-08-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)COIMB	0		YES	7100179716	MANIS FOUNDRIES PVT LTD.,			26-05-2022	28-02-2022	10-03-2022	1,14,457.50	22-07-2022
		LTI								7100179717	KISCO CASTINGS INDIA LIMITED			20-05-2022			16,08,930.00	17-09-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	6	6	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100179718	SAKTHI INDUSTRIES			26-05-2022	28-02-2022	10-03-2022	2,61,333.72	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179719	NATIONAL ENGG.WORKS			26-05-2022			15,22,700.36	23-09-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	6	6	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100179720	SRI STEEL INDUSTRIES,			26-05-2022	28-02-2022	10-03-2022	31,913.54	22-07-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	6	6	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100179721	SRI STEEL INDUSTRIES,			26-05-2022	28-02-2022	10-03-2022	3,359.32	22-07-2022
		LTI								7100179722	INSTRUMENTATION LTD.,			27-05-2022			70,72,448.00	22-11-2022
		LTI								7100179723	MAHENDRA & RABINDRA			27-05-2022			5,89,200.00	19-08-2022
ENCSV-2736	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MADURA COATS	0		YES	7100179724	SAKTHI INDUSTRIES			28-05-2022	28-02-2022	10-03-2022	8,432.00	27-06-2022
		LTI								7100179725	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			45,35,988.95	24-09-2022
		LTI								7100179726	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			45,35,988.95	24-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179727	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			45,35,988.95	24-09-2022
		LTI								7100179728	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			45,35,988.95	25-09-2022
		LTI								7100179729	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			7,90,470.86	25-09-2022
		LTI								7100179730	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			35,05,016.72	24-09-2022
		LTI								7100179731	SRI RAJA RAJESWARI ENTERPRISES			28-05-2022			45,35,988.95	24-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179732	COIMBATORE SUPER ALLOYS (P) LTD			28-05-2022	28-02-2022	10-03-2022	35,53,230.60	25-07-2022
		LTI								7100179733	KSB MIL CONTROLS LIMITED			28-05-2022			2,50,594.91	13-11-2022
		LTI								7100179734	FERRO METALS			28-05-2022			2,73,97,184.53	25-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179735	FERRO METALS			28-05-2022			38,19,046.29	25-09-2022
		LTI								7100179736	KOTHARI CHEMICALS			28-05-2022			2,58,95,136.68	25-09-2022
ENCSV-2748	CASTING - SVSRV	LTI	2	2	2	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100179737	MANIS FOUNDRIES PVT LTD.,			30-05-2022			5,79,501.68	22-08-2022
		LTI								7100179738	SRI STEEL INDUSTRIES,			30-05-2022			45,000.00	22-08-2022
		LTI								7100179739	JINDAL ADVANCE MATERIALS PVT LTD.			30-05-2022			1,20,966.30	05-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179740	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	45,28,655.60	23-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179741	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	53,78,140.35	23-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179742	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	27,68,123.70	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179743	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	1,91,490.20	26-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179744	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	23,04,514.90	23-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179745	COIMBATORE SUPER ALLOYS (P) LTD			30-05-2022	28-02-2022	10-03-2022	1,06,928.70	26-07-2022
		LTI								7100179746	SRI VENGATACHALAM ENGG WORKS(P)LT			30-05-2022	28-02-2022	10-03-2022	57,880.80	25-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179747	SPB NEW ALLOYS STEEL PVT.LTD.,			30-05-2022	28-02-2022	10-03-2022	17,76,615.30	26-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179748	SPB NEW ALLOYS STEEL PVT.LTD.,			30-05-2022	28-02-2022	10-03-2022	19,55,687.40	23-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179749	SPB NEW ALLOYS STEEL PVT.LTD.,			30-05-2022	28-02-2022	10-03-2022	22,78,304.90	23-08-2022
RCSOF92001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179750	TORQBOLT INC.			30-05-2022	28-02-2022	10-03-2022	12,84,950.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179751	SHREE KUMARAN ALLOYS,			30-05-2022	28-02-2022	10-03-2022	8,32,748.40	26-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179752	SPB NEW ALLOYS STEEL PVT.LTD.,			30-05-2022	28-02-2022	10-03-2022	4,57,637.68	26-07-2022
ENSOF12285	BPS Items	LTI	2	2	2	1) 2)	0		YES	7100179753	SURESH ENGINEERING COMPANY			30-05-2022	02-05-2022	12-05-2022	72,048.59	26-07-2022
		LTI								7100179754	K.B.J.INDUSTRIES			30-05-2022			4,33,612.72	27-09-2022
		LTI								7100179755	K.B.J.INDUSTRIES			30-05-2022			8,364.38	27-09-2022
		LTI								7100179756	K.B.J.INDUSTRIES			30-05-2022			16,24,417.74	26-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179757	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			30-05-2022	02-05-2022	12-05-2022	80,07,938.40	26-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179758	SHREE KUMARAN ALLOYS,			30-05-2022	02-05-2022	12-05-2022	8,88,307.65	26-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179759	JAMES WALKER INMARCO INDUSTRIES			30-05-2022	13-05-2022	21-05-2022	33,714.00	11-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179760	SHREE KUMARAN ALLOYS,			31-05-2022	13-05-2022	21-05-2022	13,55,597.00	24-08-2022
		LTI								7100179761	MECHANICAL PACKING INDUSTRIES			31-05-2022	13-05-2022	21-05-2022	1,18,435.60	09-08-2022
		LTI								7100179762	MECHANICAL PACKING INDUSTRIES			31-05-2022	13-05-2022	21-05-2022	2,110.00	09-08-2022
ENSOF12285	BPS Items	LTI	2	2	2	1) 2)	0		YES	7100179763	VIVEK ENGINEERING CORPORATIO			31-05-2022	02-05-2022	12-05-2022	53,590.00	26-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179764	BALAJI SUPER ALLOYS			31-05-2022	02-05-2022	12-05-2022	33,96,491.70	24-08-2022
		LTI								7100179765	SPECIALITY GRAPHITES			31-05-2022	13-05-2022	21-05-2022	1,47,016.00	12-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179766	BALAJI SUPER ALLOYS			31-05-2022	13-05-2022	21-05-2022	34,22,452.95	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179767	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			31,930.20	28-09-2022
		LTI								7100179769	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			2,15,599.28	28-09-2022
		LTI								7100179770	FERRO METALS			31-05-2022			1,59,242.06	28-09-2022
		LTI								7100179771	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			94,668.22	28-09-2022
		LTI								7100179772	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			13,31,681.37	28-09-2022
		LTI								7100179773	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			2,15,599.28	28-09-2022
		LTI								7100179774	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			31,930.20	28-09-2022
		LTI								7100179776	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			19,226.34	28-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179777	Saral Industries			31-05-2022			71,995.69	28-09-2022
		LTI								7100179778	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			54,062.64	28-09-2022
		LTI								7100179780	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			2,07,718.71	27-09-2022
		LTI								7100179783	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			2,01,990.49	28-09-2022
		LTI								7100179784	Saral Industries			31-05-2022			6,62,588.86	28-09-2022
		LTI								7100179785	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			4,44,923.15	27-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179786	BALAJI SUPER ALLOYS			31-05-2022	13-05-2022	21-05-2022	27,11,194.00	24-08-2022
		LTI								7100179787	AJANTHA FABRICATION WORKS UNIT-II			31-05-2022			20,09,738.74	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179788	UVARAJ INDUSTRIES			31-05-2022			34,41,128.28	28-09-2022
		LTI								7100179789	PINAX STEEL INDUSTRIES PVT.LTD			31-05-2022			50,737.61	28-09-2022
		LTI								7100179790	UVARAJ INDUSTRIES			31-05-2022			24,58,565.46	28-09-2022
		LTI								7100179791	Saral Industries			31-05-2022			7,51,580.50	28-09-2022
		LTI								7100179792	AJANTHA FABRICATION WORKS UNIT-II			31-05-2022			69,636.19	28-10-2022
		LTI								7100179794	AJANTHA FABRICATION WORKS UNIT-II			31-05-2022			2,01,162.04	28-10-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179795	VETRI ELASTOMERIC ENGINEERS,			31-05-2022	13-05-2022	21-05-2022	4,57,500.00	26-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179796	ACME FORGINGS PRIVATE LTD			31-05-2022	13-05-2022	21-05-2022	25,21,161.24	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179797	BALAJI SUPER ALLOYS			31-05-2022	13-05-2022	21-05-2022	3,78,805.12	24-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179798	ACME FORGINGS PRIVATE LTD			31-05-2022	13-05-2022	21-05-2022	4,50,012.81	06-09-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100179799	POLYMER PRODUCTS			31-05-2022	13-05-2022	21-05-2022	5,26,814.00	26-07-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179800	STEEL & INDUSTRIAL FORGINGS LTD			31-05-2022	13-05-2022	21-05-2022	42,51,746.59	23-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179801	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	2,48,265.16	23-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179802	MADURA STEEL INDUSTRIES PVT LTD			31-05-2022	13-05-2022	21-05-2022	33,96,491.70	24-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179803	MADURA STEEL INDUSTRIES PVT LTD			31-05-2022	13-05-2022	21-05-2022	9,77,843.70	24-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179804	MADURA STEEL INDUSTRIES PVT LTD			31-05-2022	13-05-2022	21-05-2022	18,45,415.80	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179805	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			31-05-2022	13-05-2022	21-05-2022	3,44,682.36	27-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179806	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			31-05-2022	13-05-2022	21-05-2022	66,622.15	27-07-2022
		LTI								7100179807	SHREE KUMARAN ALLOYS,			31-05-2022			9,29,806.84	26-07-2022
		LTI								7100179808	SHREE HARIE STEEL & ALLOYS			31-05-2022			2,19,648.00	23-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179809	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	24,76,962.25	06-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179810	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	33,32,744.00	06-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179811	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	68,86,665.15	23-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179812	HI-TECH FORGINGS (BANGALORE) PVT. L			31-05-2022	13-05-2022	21-05-2022	10,29,954.47	09-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179813	EXCEL FORGE TECH.			31-05-2022	13-05-2022	21-05-2022	11,02,925.85	09-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179814	M.E.FORGET ECH			31-05-2022	13-05-2022	21-05-2022	5,66,633.89	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179815	M.E.FORGET ECH			31-05-2022	13-05-2022	21-05-2022	3,75,051.80	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179816	M.E.FORGET ECH			31-05-2022	13-05-2022	21-05-2022	2,37,502.20	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179817	VETRIVEL FORGINGS,			31-05-2022	13-05-2022	21-05-2022	8,05,508.50	09-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179818	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	59,44,709.40	30-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179819	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	49,53,924.50	28-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179820	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	33,32,744.00	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179821	WESTERN INDIA FORGINGS PVT LTD			31-05-2022	13-05-2022	21-05-2022	40,50,979.50	28-10-2022
ENSSB03055	SUBDELY - SB	LTI	2	1	1	1)POLYMER PRODUCT	0		YES	7100179822	POLYMER PRODUCTS			01-06-2022	13-05-2022	13-05-2022	28,800.00	22-06-2022
		LTI								7100179823	S.K. ENGINEERING			01-06-2022	13-05-2022	21-05-2022	28,647.80	13-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179824	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			01-06-2022	13-05-2022	21-05-2022	22,70,119.55	28-07-2022
		LTI								7100179825	KOTHARI CHEMICALS			01-06-2022			2,82,09,311.23	29-09-2022
		LTI								7100179826	FERRO METALS			01-06-2022			2,81,48,828.03	29-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179827	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			01-06-2022	13-05-2022	21-05-2022	67,92,983.40	25-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179828	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			01-06-2022	13-05-2022	21-05-2022	39,11,374.80	25-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179829	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			01-06-2022	13-05-2022	21-05-2022	1,84,965.60	28-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179830	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			01-06-2022	13-05-2022	21-05-2022	3,05,341.08	28-07-2022
		LTI								7100179831	COIMBATORE SUPER ALLOYS (P) LTD			01-06-2022			1,44,737.28	24-08-2022
		LTI								7100179832	COIMBATORE SUPER ALLOYS (P) LTD			01-06-2022			3,94,896.59	05-10-2022
		LTI								7100179833	SAKTHI INDUSTRIES			01-06-2022			1,08,800.65	27-07-2022
		LTI								7100179834	SAKTHI INDUSTRIES			01-06-2022			3,20,020.36	05-10-2022
		LTI								7100179835	SAKTHI INDUSTRIES			01-06-2022			3,32,006.80	24-08-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	1	1	1)MANIS FOUNDRIES	0		YES	7100179836	MANIS FOUNDRIES PVT LTD.,			01-06-2022			2,66,326.24	27-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2747	CASTING - SVSRV	LTI	2	1	1	1)MANIS FOUNDRIES	0		YES	7100179837	MANIS FOUNDRIES PVT LTD.,			01-06-2022			2,14,135.00	10-08-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	1	1	1)MANIS FOUNDRIES	0		YES	7100179838	MANIS FOUNDRIES PVT LTD.,			01-06-2022			2,11,427.10	10-08-2022
		LTI								7100179839	MANIS FOUNDRIES PVT LTD.,			01-06-2022			3,21,285.00	24-08-2022
		LTI								7100179840	MANIS FOUNDRIES PVT LTD.,			01-06-2022			97,680.00	21-09-2022
		LTI								7100179841	MANIS FOUNDRIES PVT LTD.,			01-06-2022			3,13,000.00	05-10-2022
		LTI								7100179842	SRI STEEL INDUSTRIES,			01-06-2022			3,11,037.24	27-07-2022
		LTI								7100179843	SRI STEEL INDUSTRIES,			01-06-2022			99,381.32	27-07-2022
		LTI								7100179844	SRI STEEL INDUSTRIES,			01-06-2022			3,99,928.66	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179845	SRI STEEL INDUSTRIES,			01-06-2022			3,19,940.50	24-08-2022
		LTI								7100179846	SRI STEEL INDUSTRIES,			01-06-2022			7,99,672.86	07-09-2022
		LTI								7100179848	K. S. PIPE FITTINGS PVT.LTD			02-06-2022			2,07,646.61	30-09-2022
		LTI								7100179849	FERRO METALS			02-06-2022			38,85,178.42	30-09-2022
		LTI								7100179850	AJANTHA FABRICATION WORKS,			02-06-2022			20,09,451.34	30-10-2022
		LTI								7100179851	FERRO METALS			02-06-2022			24,45,353.22	30-09-2022
		LTI								7100179852	S R M ENTERPRISES			02-06-2022			34,01,486.18	30-10-2022
		LTI								7100179853	FERRO METALS			02-06-2022			44,05,038.53	30-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179854	AJANTHA FABRICATION WORKS,			02-06-2022			20,09,451.34	30-10-2022
		LTI								7100179855	AJANTHA FABRICATION WORKS,			02-06-2022			41,76,766.15	29-10-2022
		LTI								7100179856	FERRO METALS			02-06-2022			44,05,038.53	30-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179858	BALAJI SUPER ALLOYS			03-06-2022	13-05-2022	21-05-2022	27,79,631.20	26-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179859	BALAJI SUPER ALLOYS			04-06-2022	13-05-2022	21-05-2022	5,42,339.65	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179860	BALAJI SUPER ALLOYS			04-06-2022	13-05-2022	21-05-2022	47,35,012.00	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179861	COIMBATORE SUPER ALLOYS (P) LTD			04-06-2022	13-05-2022	21-05-2022	42,89,967.00	30-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179862	MADURA STEEL INDUSTRIES PVT LTD			04-06-2022	13-05-2022	21-05-2022	13,89,815.60	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179863	MADURA STEEL INDUSTRIES PVT LTD			04-06-2022	13-05-2022	21-05-2022	37,88,009.60	29-08-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100179864	AUMA (INDIA) PRIVATE LIMITED,			04-06-2022	29-11-2020	21-12-2020	10,440.00	16-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179865	SPB NEW ALLOYS STEEL PVT.LTD.,			04-06-2022	29-11-2020	21-12-2020	68,63,947.20	30-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179866	SPB NEW ALLOYS STEEL PVT.LTD.,			06-06-2022	29-11-2020	21-12-2020	16,67,778.72	29-08-2022
		LTI								7100179867	V-TECH VALVES AND CONTROLS			06-06-2022			79,559.32	27-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179868	SPB NEW ALLOYS STEEL PVT.LTD.,			06-06-2022	29-11-2020	21-12-2020	28,41,007.20	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179869	SRI STEEL INDUSTRIES,			06-06-2022	29-11-2020	21-12-2020	5,42,339.65	29-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179870	S.K. ENGINEERING			06-06-2022	29-11-2020	21-12-2020	47,200.40	16-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179871	SPECIALITY GRAPHITES			06-06-2022	29-11-2020	21-12-2020	1,09,536.00	16-08-2022
		LTI								7100179872	ACME FORGINGS PRIVATE LTD			06-06-2022			34,51,705.75	01-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179873	MECHANICAL PACKING INDUSTRIES			06-06-2022	29-11-2020	21-12-2020	66,874.90	16-08-2022
		LTI								7100179874	INSTRUMENTATION LTD.,			06-06-2022			52,74,700.00	05-10-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179875	MECHANICAL PACKING INDUSTRIES			06-06-2022	29-11-2020	21-12-2020	40,050.00	16-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100179876	JAMES WALKER INMARCO INDUSTRIES			06-06-2022	29-11-2020	21-12-2020	18,445.68	16-08-2022
		LTI								7100179877	SIDDARTH AND GAUTAM ENGINEERS			06-06-2022			15,09,282.28	30-09-2022
		LTI								7100179878	M.E.FORGETECH			06-06-2022			15,92,565.12	01-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179879	ACME FORGINGS PRIVATE LTD			07-06-2022	29-11-2020	21-12-2020	3,66,541.67	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179880	ACME FORGINGS PRIVATE LTD			07-06-2022	29-11-2020	21-12-2020	52,19,083.44	30-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179881	UNITY FORGE PRIVATE LIMITED			07-06-2022	29-11-2020	21-12-2020	4,38,263.12	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179882	UNITY FORGE PRIVATE LIMITED			07-06-2022	29-11-2020	21-12-2020	10,47,182.30	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179883	OMMI FORGE PVT. LTD.			07-06-2022	29-11-2020	21-12-2020	9,19,250.90	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179884	EXCEL FORGE TECH.			07-06-2022	29-11-2020	21-12-2020	99,07,849.00	13-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179885	M.E.FORGETECH			07-06-2022	29-11-2020	21-12-2020	3,32,280.45	16-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179886	INNOFORGE PVT. LTD.,			07-06-2022	29-11-2020	21-12-2020	33,43,780.56	16-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179887	INNOFORGE PVT. LTD.,			07-06-2022	29-11-2020	21-12-2020	11,75,425.89	16-08-2022
RCSWGV3032	SUBDELY - QCNR	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100179888	IGP ENGINEERS PRIVATE LIMITED,			08-06-2022	24-07-2021	24-07-2021	5,589.00	17-08-2022
4102200015	PC Fittings	LTI	2	3	3	1)SIDDARTH AND GA 2)K. S. PIPE FITT	0		YES	7100179889	TRUE FORGE PVT. LTD			08-06-2022	22-02-2022	04-03-2022	1,13,600.00	08-10-2022
ENCON00064	PAINTS &OTHER CONS	LTI	2	2	2	1) 2)	0		YES	7100179890	New Raj Industrial Products			09-06-2022	11-04-2022	20-04-2022	38,400.00	23-06-2022
		LTI								7100179891	AATHI INDUSTRIES			09-06-2022			49,39,863.89	06-10-2022
		LTI								7100179892	AATHI INDUSTRIES			09-06-2022			4,00,107.28	07-10-2022
		LTI								7100179893	JAI BALAJI CONTROL GEARS PVT. LTD.			09-06-2022			2,59,424.10	07-10-2022
		LTI								7100179894	ISGEC HEAVY ENGINEERING LIMITED			09-06-2022			45,56,967.80	24-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
PE-004	FB Cons-Non PRDN	LTI	1	1	1	1)JAYAM STORE	0		YES	7100179895	JAYAM STORE			09-06-2022	11-04-2022	20-04-2022	5,900.00	09-07-2022
PE-004	FB Cons-Non PRDN	LTI	1	1	1	1)SHAKTHI FORMS	0		YES	7100179896	SHAKTHI FORMS			09-06-2022	11-04-2022	20-04-2022	2,875.00	09-07-2022
		LTI								7100179897	AST INDUSTRIES			09-06-2022			23,31,338.97	07-10-2022
		LTI								7100179898	AST INDUSTRIES			09-06-2022			33,90,088.78	06-10-2022
		LTI								7100179899	SMK AUTOMATICS WORKS			10-06-2022			1,18,53,941.65	08-10-2022
		LTI								7100179900	SMK AUTOMATICS WORKS			10-06-2022			73,74,996.93	08-10-2022
		LTI								7100179901	SMK AUTOMATICS WORKS			10-06-2022			70,41,074.25	08-10-2022
131369915	FB Cons-Non PRDN	LTI	1	1	1	1)A.K.M ENGRAVING	0		YES	7100179902	A.K.M ENGRAVING POINT			14-06-2022	11-04-2022	20-04-2022	13,000.00	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100179903	M M FORGINGS LTD			10-06-2022	11-04-2022	20-04-2022	2,41,239.44	19-08-2022
ENCSB-2722	CASTING - SVSRV	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SUPERT	0		YES	7100179904	KRISHNA ENGG.CO.(P) LTD			10-06-2022	11-04-2022	20-04-2022	4,100.00	06-08-2022
FAVCD22001	FORGING - TOA	LTI	2	0	0		0		YES	7100179905	STEEL & INDUSTRIAL FORGINGS LTD			10-06-2022	11-04-2022	20-04-2022	7,50,000.00	19-08-2022
ENCSB-2722	CASTING - FM / FH	LTI	2	2	2	1)SUPERTECH CASTI 2)KRISHN	0		YES	7100179906	SUPERTECH CASTINGS PVT LTD			10-06-2022	11-04-2022	20-04-2022	57,735.00	06-08-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100179907	GRS ENGINEERING PVT LTD.			10-06-2022	11-04-2022	20-04-2022	10,60,590.00	19-08-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100179908	UNITY FORGE PRIVATE LIMITED			10-06-2022	11-04-2022	20-04-2022	2,23,000.00	23-08-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100179909	M.E.FORGETECH			10-06-2022	11-04-2022	20-04-2022	59,16,808.00	30-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100179910	KPN ENTERPRISES (TRICHY) PVT LTD			10-06-2022	11-04-2022	20-04-2022	3,21,725.00	19-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2715	CASTING - SB	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100179911	SAKTHI INDUSTRIES			10-06-2022	11-04-2022	20-04-2022	98,618.70	30-07-2022
		LTI								7100179912	UVARAJ INDUSTRIES			11-06-2022			42,52,007.97	08-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179913	ACME FORGINGS PRIVATE LTD			11-06-2022	11-04-2022	20-04-2022	4,03,454.19	03-09-2022
1702200011	FB Sub-Dely (C&I).	LTI	2	3	3	1)EM ELECTRO NIX P 2)VASAN	0		YES	7100179914	EM ELECTRONIX P.LTD.			11-06-2022	25-01-2022	04-02-2022	6,80,580.00	11-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179915	WESTERN INDIA FORGINGS PVT LTD			11-06-2022	25-01-2022	04-02-2022	4,96,530.32	03-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179916	EXCEL FORGE TECH.			11-06-2022	25-01-2022	04-02-2022	5,19,787.24	03-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179917	M.E.FORGET ECH			11-06-2022	25-01-2022	04-02-2022	15,51,301.14	20-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179918	INNOFORGE PVT. LTD.,			11-06-2022	25-01-2022	04-02-2022	7,16,865.22	20-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179919	AST INDUSTRIES			11-06-2022			7,50,382.00	08-11-2022
		LTI								7100179920	AST INDUSTRIES			11-06-2022			45,08,431.25	08-11-2022
		LTI								7100179921	AST INDUSTRIES			11-06-2022			45,02,190.50	08-11-2022
		LTI								7100179922	AST INDUSTRIES			11-06-2022			10,80,567.00	08-11-2022
		LTI								7100179923	AST INDUSTRIES			11-06-2022			12,37,395.00	08-11-2022
		LTI								7100179924	AST INDUSTRIES			11-06-2022			17,09,606.75	08-11-2022
		LTI								7100179925	AST INDUSTRIES			11-06-2022			7,92,621.75	08-11-2022
		LTI								7100179926	AST INDUSTRIES			11-06-2022			7,92,621.75	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179927	AST INDUSTRIES			11-06-2022			17,09,606.75	08-11-2022
		LTI								7100179928	AST INDUSTRIES			11-06-2022			15,71,471.00	08-11-2022
		LTI								7100179929	AST INDUSTRIES			11-06-2022			15,71,471.00	08-11-2022
		LTI								7100179930	AST INDUSTRIES			11-06-2022			8,30,125.75	08-11-2022
		LTI								7100179931	AST INDUSTRIES			11-06-2022			8,30,124.50	08-11-2022
		LTI								7100179932	AST INDUSTRIES			11-06-2022			10,43,571.00	08-11-2022
		LTI								7100179933	AST INDUSTRIES			11-06-2022			17,09,606.75	08-11-2022
		LTI								7100179934	AST INDUSTRIES			11-06-2022			17,09,606.75	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179935	AJANTHA FABRICATION WORKS UNIT-II			11-06-2022			13,41,560.94	08-11-2022
		LTI								7100179936	AJANTHA FABRICATION WORKS UNIT-II			11-06-2022			12,68,002.13	08-11-2022
		LTI								7100179937	AJANTHA FABRICATION WORKS UNIT-II			11-06-2022			35,80,132.07	09-10-2022
		LTI								7100179938	KRISHNAALAKSHMI ENTERPRISES-UNIT II			11-06-2022			72,73,333.14	09-09-2022
		LTI								7100179939	BOND ENTERPRISES			11-06-2022			67,89,962.31	09-09-2022
		LTI								7100179940	KISCO CASTINGS INDIA LIMITED			07-06-2022			67,98,600.00	05-10-2022
		LTI								7100179941	KISCO CASTINGS INDIA LIMITED			07-06-2022			23,79,510.00	05-10-2022
		LTI								7100179942	KISCO CASTINGS INDIA LIMITED			07-06-2022	25-01-2022	04-02-2022	22,66,200.00	04-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179943	KISCO CASTINGS INDIA LIMITED			07-06-2022			40,71,860.00	04-11-2022
		LTI								7100179944	KRISHNAALAKSHMI ENTERPRISES-UNIT II			13-06-2022			8,12,060.02	11-10-2022
		LTI								7100179945	KRISHNAALAKSHMI ENTERPRISES-UNIT II			13-06-2022			4,06,967.24	11-10-2022
		LTI								7100179946	KRISHNAALAKSHMI ENTERPRISES-UNIT II			13-06-2022			2,24,184.48	11-10-2022
		LTI								7100179948	KRISHNAALAKSHMI ENTERPRISES-UNIT II			13-06-2022			4,94,421.54	11-10-2022
		LTI								7100179949	KRISHNAALAKSHMI ENTERPRISES-UNIT II			13-06-2022			53,74,037.69	10-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179950	ACME FORGINGS PRIVATE LTD			13-06-2022	25-01-2022	04-02-2022	44,932.80	22-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179951	HI-TECH FORGINGS (BANGALORE) PVT. L			13-06-2022	25-01-2022	04-02-2022	1,85,314.20	22-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100179952	INNOFORGE PVT. LTD.,			13-06-2022	25-01-2022	04-02-2022	1,64,274.50	22-08-2022
		LTI								7100179953	VINAYAK BUSINESS PVT LTD.			14-06-2022			5,48,678.60	29-07-2022
		LTI								7100179954	SREE PAVITHRA INDUSTRIES,			14-06-2022			13,527.90	29-07-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100179956	M.E.FORGETECH			14-06-2022	25-01-2022	04-02-2022	1,68,000.00	23-08-2022
FAVCD22001	FORGING - SVSRV	LTI	2	0	0		0		YES	7100179957	VETRIVEL FORGINGS,			14-06-2022	25-01-2022	04-02-2022	23,13,000.00	23-08-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100179958	VETRIVEL FORGINGS,			14-06-2022	25-01-2022	04-02-2022	3,20,000.00	23-08-2022
		LTI								7100179959	INSTRUMENTATION LTD.,			14-06-2022			35,65,390.74	11-11-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100179960	AUMA (INDIA) PRIVATE LIMITED,			14-06-2022	29-11-2020	21-12-2020	1,97,318.00	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179961	ROTORK CONTROLS (INDIA) PVT LTD.,			14-06-2022	29-11-2020	21-12-2020	6,04,701.00	07-09-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179962	ROTORK CONTROLS (INDIA) PVT LTD.,			14-06-2022	29-11-2020	21-12-2020	4,30,323.00	07-09-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100179963	ROTORK CONTROLS (INDIA) PVT LTD.,			14-06-2022	29-11-2020	21-12-2020	3,70,338.00	07-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179964	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	1,26,458.20	11-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179965	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	25,70,138.30	11-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179966	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	47,37,640.80	11-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179968	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	1,26,458.20	11-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179969	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	2,16,935.86	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179970	SRI STEEL INDUSTRIES,			15-06-2022	29-11-2020	21-12-2020	9,47,002.40	16-09-2022
1802200055	FB Sub-Dely(Mech).	LTI	2	1	1	1)ASIAN CHAIN IND	0		YES	7100179971	ASIAN CHAIN INDUSTRIES			15-06-2022	23-03-2022	02-04-2022	2,97,600.00	13-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179972	BALAJI SUPER ALLOYS			15-06-2022	23-03-2022	02-04-2022	67,92,983.40	21-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179973	BALAJI SUPER ALLOYS			15-06-2022	23-03-2022	02-04-2022	9,77,843.70	21-09-2022
PE-005	FB Cons-Non PRDN	LTI	1	1	1	1)SHAKTHI FORMS	0		YES	7100179974	SHAKTHI FORMS			15-06-2022	23-03-2022	02-04-2022	18,400.00	01-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179975	BALAJI SUPER ALLOYS			15-06-2022	23-03-2022	02-04-2022	3,78,805.12	08-09-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100179976	PUNITHA PLASTICS,			15-06-2022	23-03-2022	02-04-2022	72,923.85	27-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179977	BALAJI SUPER ALLOYS			15-06-2022	23-03-2022	02-04-2022	13,89,815.60	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179978	SANMAR MATRIX METALS LIMITED			15-06-2022			33,57,464.42	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179979	MADURA STEEL INDUSTRIES PVT LTD			15-06-2022	23-03-2022	02-04-2022	50,04,961.50	25-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179980	MADURA STEEL INDUSTRIES PVT LTD			15-06-2022	23-03-2022	02-04-2022	9,87,008.50	13-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179981	BALAJI SUPER ALLOYS			15-06-2022	23-03-2022	02-04-2022	5,42,339.65	08-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179982	MADURA STEEL INDUSTRIES PVT LTD			15-06-2022	23-03-2022	02-04-2022	30,57,010.00	21-09-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100179983	PUNITHA PLASTICS,			15-06-2022	23-03-2022	02-04-2022	1,395.00	27-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179984	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022	23-03-2022	02-04-2022	9,37,604.60	15-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179985	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022	23-03-2022	02-04-2022	33,96,491.70	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100179986	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022			6,38,228.81	13-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179987	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022	23-03-2022	02-04-2022	9,87,008.50	25-08-2022
		LTI								7100179988	SHREE HARIE STEEL & ALLOYS			15-06-2022			31,620.00	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179989	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022	23-03-2022	02-04-2022	28,59,978.00	10-09-2022
		LTI								7100179990	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			15-06-2022			2,23,634.73	29-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179991	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022	23-03-2022	02-04-2022	14,90,915.58	12-09-2022
		LTI								7100179992	COIMBATORE SUPER ALLOYS (P) LTD			15-06-2022			1,01,624.60	29-08-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100179993	LAXMI PLASTIC,			15-06-2022	23-03-2022	02-04-2022	3,451.75	27-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179994	SPB NEW ALLOYS STEEL PVT.LTD.,			15-06-2022	23-03-2022	02-04-2022	1,89,687.30	13-08-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100179995	BESTO PLAST			15-06-2022	23-03-2022	02-04-2022	9,472.50	27-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179996	SPB NEW ALLOYS STEEL PVT.LTD.,			15-06-2022	23-03-2022	02-04-2022	19,24,846.10	06-09-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100179997	BESTO PLAST			15-06-2022	23-03-2022	02-04-2022	10,255.00	27-07-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179998	SPB NEW ALLOYS STEEL PVT.LTD.,			15-06-2022	23-03-2022	02-04-2022	13,89,815.60	26-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100179999	SHREE KUMARAN ALLOYS,			15-06-2022	23-03-2022	02-04-2022	30,57,214.00	15-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180000	SHREE KUMARAN ALLOYS,			15-06-2022	23-03-2022	02-04-2022	9,87,008.50	04-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180001	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			15-06-2022	23-03-2022	02-04-2022	5,55,165.60	15-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180002	SHREE HARIE STEEL & ALLOYS			16-06-2022			27,90,964.00	13-09-2022
1702200009	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180003	VERATRONIKS			16-06-2022	25-01-2022	04-02-2022	31,880.00	03-11-2022
		LTI								7100180004	COIMBATORE SUPER ALLOYS (P) LTD			16-06-2022			6,08,983.10	13-09-2022
		LTI								7100180005	SHREE HARIE STEEL & ALLOYS			16-06-2022			5,57,750.00	13-09-2022
		LTI								7100180006	SANMAR MATRIX METALS LIMITED			16-06-2022			12,41,368.65	13-09-2022
		LTI								7100180007	SANMAR MATRIX METALS LIMITED			16-06-2022			2,48,273.73	13-09-2022
ENOFE22012	FORGING - OFE	LTI	2	3	3	1)ACME FORGINGS P 2)EXCEL	0		YES	7100180008	EXCEL FORGE TECH.			16-06-2022	07-06-2022	07-06-2022	8,24,000.00	11-08-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180009	BALAJI SUPER ALLOYS			16-06-2022	29-03-2022	11-04-2022	15,81,209.00	01-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180010	COIMBATORE SUPER ALLOYS (P) LTD			16-06-2022	29-03-2022	11-04-2022	35,84,805.00	03-11-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180011	ISGEC HEAVY ENGINEERING LIMITED			16-06-2022	29-03-2022	11-04-2022	1,40,57,220.00	06-10-2022
		LTI								7100180012	DURGA COLOUR & CHEM PRIVATE			17-06-2022	27-04-2022	06-05-2022	3,18,000.00	07-07-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180013	PEEKAY STEEL CASTINGS PVT.LTD			16-06-2022	29-03-2022	11-04-2022	80,03,455.00	01-12-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180014	SHREE HARIE STEEL & ALLOYS			16-06-2022	29-03-2022	11-04-2022	56,34,786.00	08-09-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180015	SHREE KUMARAN ALLOYS,			16-06-2022	29-03-2022	11-04-2022	4,68,900.00	06-10-2022
1702200011	FB Sub-Dely (C&I).	LTI	2	3	3	1)EM ELECTRONIX P 2)VASAN	0		YES	7100180016	EM ELECTRONIX P.LTD.			18-06-2022	25-01-2022	04-02-2022	7,59,981.00	18-10-2022
		LTI								7100180017	MARIYA ENGINEERING ENTERPRISES			17-06-2022			1,81,04,792.90	15-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180018	ADHILAKSHMI INDUSTRIES			17-06-2022			1,20,78,969.68	15-10-2022
		LTI								7100180019	AANBAR INDUSTRIES,			17-06-2022			2,47,19,334.87	14-10-2022
1702200026	FB Sub-Dely (C&I).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL	0		YES	7100180020	ESSEN INSTRUMENTATION &			22-06-2022	23-02-2022	05-03-2022	5,43,699.04	30-09-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180021	JAMES WALKER INMARCO INDUSTRIES			18-06-2022	23-02-2022	05-03-2022	26,988.48	27-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180022	JAMES WALKER INMARCO INDUSTRIES			18-06-2022	23-02-2022	05-03-2022	3,671.00	27-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180023	MECHANICAL PACKING INDUSTRIES			18-06-2022	23-02-2022	05-03-2022	6,867.00	27-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180024	S.K. ENGINEERING			18-06-2022	23-02-2022	05-03-2022	42,255.00	27-08-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180025	SPECIALITY GRAPHITES			18-06-2022	23-02-2022	05-03-2022	90,025.00	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180026	SPECIALITY GRAPHITES			18-06-2022	23-02-2022	05-03-2022	1,000.00	27-08-2022
4402200003	Hanger,Insul &comp	LTI	2	2	2	1)JAI AUTO PVT. L 2)ABASI	0		YES	7100180027	ABASI ENGINEERING WORKS			20-06-2022	12-04-2022	19-04-2022	13,632.50	04-08-2022
ENSOF12289	SUBDELY - OFE	LTI	2	3	3	1)BALAJI INDUSTRI 2)APTEK INSTRUM	0		YES	7100180028	APTEK INSTRUMENTATION PVT. LTD.			20-06-2022	06-06-2022	14-06-2022	1,64,320.00	16-08-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180029	UNITY FORGE PRIVATE LIMITED			20-06-2022	06-06-2022	14-06-2022	11,47,462.00	30-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180030	GRS ENGINEERING PVT LTD.			20-06-2022	06-06-2022	14-06-2022	3,78,750.00	30-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180031	M.E.FORGETECH			20-06-2022	06-06-2022	14-06-2022	11,49,700.00	29-08-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180032	VETRIVEL FORGINGS,			20-06-2022	06-06-2022	14-06-2022	30,76,186.00	30-09-2022
		LTI								7100180033	SIDDARTH AND GAUTAM ENGINEERS			21-06-2022			11,35,607.00	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180034	SIDDARTH AND GAUTAM ENGINEERS			21-06-2022			10,53,004.15	18-10-2022
		LTI								7100180035	K. S. PIPE FITTINGS PVT.LTD			21-06-2022			20,97,457.20	18-10-2022
		LTI								7100180036	BHARAT INDUSTRIAL SUPPLIER			21-06-2022	01-06-2022	07-06-2022	11,050.00	02-08-2022
		LTI								7100180037	SAHAS HARDWARE STORES,			21-06-2022	01-06-2022	07-06-2022	13,050.00	02-08-2022
		LTI								7100180038	UNIQUE ENGINEERING ENTERPRISES			21-06-2022	01-06-2022	07-06-2022	11,326.00	02-08-2022
PE-002	FB Consumable-PRDN	LTI	1	1	1	1)SAKTHI MEDIWIN	0		YES	7100180039	SAKTHI MEDIWIN INDIA			22-06-2022	01-06-2022	07-06-2022	14,000.00	22-07-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180040	BALAJI SUPER ALLOYS			22-06-2022	29-03-2022	11-04-2022	10,21,320.00	12-10-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180041	COIMBATORE SUPER ALLOYS (P) LTD			22-06-2022	29-03-2022	11-04-2022	5,10,660.00	09-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180042	PEEKAY STEEL CASTINGS PVT.LTD			22-06-2022	29-03-2022	11-04-2022	74,81,314.00	01-03-2023
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180043	SHREE HARIE STEEL & ALLOYS			22-06-2022	29-03-2022	11-04-2022	61,00,103.00	12-10-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180044	SHREE KUMARAN ALLOYS,			22-06-2022	29-03-2022	11-04-2022	1,17,225.00	01-02-2023
1802200050	FB Sub-Dely(Mech).	LTI	2	2	2	1)VELJAN HYDRAIR 2)KELTRON	0		YES	7100180045	VELJAN HYDRAIR LIMITED,			23-06-2022	19-03-2022	30-03-2022	2,32,380.00	12-11-2022
4402200004	Hanger,Insul &comp	LTI	2	2	2	1)ASIAN INDUSTRIA 2)HASAN	0		YES	7100180046	ASIAN INDUSTRIAL VALVES AND INSTRUM			23-06-2022	25-05-2022	10-06-2022	68,600.00	22-08-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100180047	UNITY FORGE PRIVATE LIMITED			23-06-2022	25-05-2022	10-06-2022	4,46,000.00	01-09-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100180048	M.E.FORGETECH			23-06-2022	25-05-2022	10-06-2022	2,86,800.00	01-09-2022
FAVCD22001	FORGING - SVSRV	LTI	2	0	0		0		YES	7100180049	VETRIVEL FORGINGS,			23-06-2022	25-05-2022	10-06-2022	16,000.00	01-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180050	KOTHARI CHEMICALS			23-06-2022			1,90,41,250.50	20-10-2022
		LTI								7100180051	AJANTHA FABRICATION WORKS,			23-06-2022			1,46,08,093.50	20-10-2022
		LTI								7100180052	KUMAR INDUSTRIES			23-06-2022			1,45,12,716.00	20-10-2022
		LTI								7100180053	AJANTHA FABRICATION WORKS UNIT-II			23-06-2022			1,45,41,795.00	21-10-2022
		LTI								7100180054	FERRO METALS			23-06-2022			1,78,86,906.00	20-10-2022
		LTI								7100180055	KOTHARI CHEMICALS			23-06-2022			1,99,15,497.00	20-10-2022
		LTI								7100180056	VENKAT ELECTRONICS,			23-06-2022	26-05-2022	07-06-2022	1,17,012.00	06-08-2022
		LTI								7100180057	FERRO METALS			23-06-2022			32,98,185.00	21-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180058	FERRO METALS			23-06-2022			25,18,290.00	21-10-2022
EN-SAC1637	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100180059	AUMA (INDIA) PRIVATE LIMITED,			24-06-2022	28-04-2020	19-05-2020	22,78,956.24	01-10-2022
		LTI								7100180060	FERRO METALS			24-06-2022			1,75,67,266.50	21-10-2022
		LTI								7100180061	FERRO METALS			24-06-2022			1,13,15,781.00	22-10-2022
		LTI								7100180062	MECHANICAL PACKING INDUSTRIES			24-06-2022	23-06-2022	24-06-2022	44,376.00	19-08-2022
RCSOF95007	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180063	SRI VENGATACHALAM ENGG WORKS(P)LT			24-06-2022	23-06-2022	24-06-2022	1,14,73,831.22	19-08-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180064	ACME FORGINGS PRIVATE LTD			24-06-2022	23-06-2022	24-06-2022	3,221.80	02-09-2022
RCSOF95007	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180065	LLOYDS INFRASYSTEMS			24-06-2022	23-06-2022	24-06-2022	10,98,735.28	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180066	HI-TECH FORGINGS (BANGALORE) PVT. L			24-06-2022	23-06-2022	24-06-2022	6,30,271.30	02-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180067	M.E.FORGETECH			24-06-2022	23-06-2022	24-06-2022	2,04,570.36	09-09-2022
RCFMCS2312	BPS Items	LTI	2	0	0		0		YES	7100180068	PIONEER ENGG INDS			24-06-2022	23-06-2022	24-06-2022	20,000.00	16-09-2022
ENCON00060	PAINTS &OTHER CONS	LTI	2	3	3	1)DIFFUSION ENGIN 2) 3)	0		YES	7100180069	DIFFUSION ENGINEERS LTD			25-06-2022			1,98,17,022.00	11-09-2022
4202200009	PC Sub Delivery	LTI	2	3	3	1)MB METALLIC BEL 2)FLEXICA	0		YES	7100180070	MB METALLIC BELLOWS PVT. LTD,			27-06-2022	01-04-2022	11-04-2022	1,97,230.96	28-11-2022
ENSOF12288	SUBDELY - OFE	LTI	2	5	5	1)PRESIDENT ENGG. 2)STUD	0		YES	7100180071	SRI VENGATACHALAM ENGG WORKS(P)LT			28-06-2022	03-06-2022	13-06-2022	4,320.00	23-08-2022
ENSOF12288	SUBDELY - OFE	LTI	2	5	5	1)PRESIDENT ENGG. 2)STUD	0		YES	7100180072	STUD INDIA,			28-06-2022	03-06-2022	13-06-2022	2,51,750.00	20-09-2022
ENSOF12288	SUBDELY - OFE	LTI	2	5	5	1)PRESIDENT ENGG. 2)STUD	0		YES	7100180073	VINAYAK BUSINESS PVT LTD.			28-06-2022	03-06-2022	13-06-2022	1,48,512.00	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180074	SALEM AUTOMECH (INDIA) Pvt. LTD.,			28-06-2022			78,69,002.13	25-11-2022
		LTI								7100180075	BANSAL FABWEL INDUSTRIES			28-06-2022			8,82,647.23	26-10-2022
		LTI								7100180076	AJANTHA FABRICATION WORKS,			28-06-2022			22,64,348.21	26-10-2022
		LTI								7100180077	BANSAL FABWEL INDUSTRIES			28-06-2022			1,48,426.15	26-10-2022
		LTI								7100180078	AJANTHA FABRICATION WORKS,			28-06-2022			31,56,686.82	25-11-2022
		LTI								7100180079	AJANTHA FABRICATION WORKS,			28-06-2022			14,59,796.96	25-11-2022
		LTI								7100180080	AJANTHA FABRICATION WORKS,			28-06-2022			14,59,796.96	25-11-2022
		LTI								7100180081	BANSAL FABWEL INDUSTRIES			28-06-2022			4,70,513.52	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180082	AJANTHA FABRICATION WORKS,			28-06-2022			32,66,239.49	25-11-2022
		LTI								7100180083	SALEM AUTOMECH (INDIA) Pvt. LTD.,			28-06-2022			22,47,800.03	25-11-2022
		LTI								7100180084	AJANTHA FABRICATION WORKS,			28-06-2022			32,66,239.49	25-11-2022
		LTI								7100180085	BANSAL FABWEL INDUSTRIES			28-06-2022			7,06,303.25	26-10-2022
		LTI								7100180086	AJANTHA FABRICATION WORKS,			28-06-2022			20,82,444.88	25-11-2022
		LTI								7100180087	BANSAL FABWEL INDUSTRIES			28-06-2022			4,58,731.52	26-10-2022
		LTI								7100180088	MAHENDHRA AMARNATH ENGINEERIN			29-06-2022			2,48,04,033.00	26-11-2022
		LTI								7100180089	KRISHNAALAKSHMI ENTERPRISES-UNIT II			29-06-2022			1,59,79,779.00	26-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
PE-003	FB Cons-Non PRDN	LTI	1	1	1	1)SHAKTHI FORMS	0		YES	7100180090	SHAKTHI FORMS			29-06-2022	03-06-2022	13-06-2022	8,000.00	15-08-2022
1702200062	FB Sub-Dely (C&I).	LTI	2	1	1	1)INTEGRAL SYSTEM	0		YES	7100180091	INTEGRAL SYSTEMS & COMPONENTS PVT L			29-06-2022	05-04-2022	16-04-2022	39,600.00	27-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180092	COIMBATORE SUPER ALLOYS (P) LTD			29-06-2022	05-04-2022	16-04-2022	10,05,319.30	25-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180093	SRI STEEL INDUSTRIES,			29-06-2022	05-04-2022	16-04-2022	12,85,775.40	25-08-2022
		LTI								7100180094	KRISHNAALAKSHMI ENTERPRISES-UNIT II			29-06-2022			24,29,674.00	26-11-2022
		LTI								7100180095	VAIBHAV FITTING INDIA PVT LTD			29-06-2022			4,78,564.85	27-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180096	COIMBATORE SUPER ALLOYS (P) LTD			30-06-2022	05-04-2022	16-04-2022	12,78,790.00	26-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180097	COIMBATORE SUPER ALLOYS (P) LTD			30-06-2022	05-04-2022	16-04-2022	12,87,543.20	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180098	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			30-06-2022	05-04-2022	16-04-2022	28,59,978.00	18-10-2022
		LTI								7100180099	HI-TECH FORGINGS (BANGALORE) PVT. L			30-06-2022			46,32,041.76	08-09-2022
		LTI								7100180100	ACME FORGINGS PRIVATE LTD			30-06-2022			3,13,200.00	08-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180101	M M FORGINGS LTD			30-06-2022	05-04-2022	16-04-2022	52,46,984.24	08-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180102	UNITY FORGE PRIVATE LIMITED			30-06-2022	05-04-2022	16-04-2022	13,04,298.00	08-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180103	GRS ENGINEERING PVT LTD.			30-06-2022	05-04-2022	16-04-2022	10,69,442.00	08-09-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180104	M.E.FORGETECH			30-06-2022	05-04-2022	16-04-2022	22,48,990.20	15-10-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180105	VETRIVEL FORGINGS,			30-06-2022	05-04-2022	16-04-2022	24,31,109.14	08-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180106	KPN ENTERPRISES (TRICHY) PVT LTD			30-06-2022	05-04-2022	16-04-2022	13,25,975.00	08-09-2022
		LTI								7100180107	AJANTHA FABRICATION WORKS,			30-06-2022			1,85,27,145.84	27-10-2022
		LTI								7100180108	AJANTHA FABRICATION WORKS,			30-06-2022			1,10,51,426.40	28-10-2022
		LTI								7100180109	JAYALAKSHMI ENGG WORKS			30-06-2022			1,37,44,950.00	27-10-2022
		LTI								7100180110	AJANTHA FABRICATION WORKS,			30-06-2022			1,65,91,556.19	27-10-2022
		LTI								7100180111	AJANTHA FABRICATION WORKS,			30-06-2022			1,57,61,876.88	27-10-2022
		LTI								7100180112	KOTHARI CHEMICALS			30-06-2022			29,24,997.60	28-10-2022
		LTI								7100180113	AJANTHA FABRICATION WORKS,			30-06-2022			1,59,30,936.63	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180114	CAUVERY ENGINEERING WORKS			30-06-2022			24,25,838.40	27-10-2022
		LTI								7100180115	KOTHARI CHEMICALS			30-06-2022			45,88,032.00	27-10-2022
		LTI								7100180116	UTTAM VALUE STEELS LTD			30-06-2022			28,10,813.60	14-08-2022
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100180117	KPN ENTERPRISES (TRICHY) PVT LTD			30-06-2022	05-04-2022	16-04-2022	1,17,000.00	12-09-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100180118	ROTORK CONTROLS (INDIA) PVT LTD.,			01-07-2022	29-11-2020	21-12-2020	9,18,556.00	24-09-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100180119	ROTORK CONTROLS (INDIA) PVT LTD.,			01-07-2022	29-11-2020	21-12-2020	12,54,340.00	24-09-2022
ENCSB-2753	CASTING - SB	LTI	2	2	2	1)ASIATECH, 2)RALTOR METAL TE	0		YES	7100180120	ASIATECH,			01-07-2022	22-06-2022	25-06-2022	1,90,000.00	27-08-2022
ENCSB-2753	CASTING - SB	LTI	2	2	2	1)ASIATECH, 2)RALTOR METAL TE	0		YES	7100180121	RALTOR METAL TECHNIK INDIA			01-07-2022	22-06-2022	25-06-2022	1,49,750.00	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200003	PC -AD Away Fabn.	LTI	2	1	1	1)MANGLA STEEL UD	0		YES	7100180122	MANGLA STEEL UDHYOG PVT LTD			01-07-2022	03-05-2022	18-05-2022	57,29,436.14	29-10-2022
4212200004	PC -AD Away Fabn.	LTI	2	1	1	1)NECO HEAVY ENGI	0		YES	7100180123	NECO HEAVY ENGINEERING AND			01-07-2022	07-05-2022	24-05-2022	23,187.70	29-09-2022
		LTI								7100180124	STEEL AUTHORITY OF INDIA LTD			07-07-2022			28,90,85,770.06	07-09-2022
4102200020	PC Fittings	LTI	2	6	5	1)UI PIPE FITTING 2)SIDDARTH AND	1	1)SAWAN ENGINEERS	YES	7100180125	SIDDARTH AND GAUTAM ENGINEERS			02-07-2022	02-04-2022	12-04-2022	3,54,600.00	02-10-2022
		LTI								7100180126	JINDAL STEEL & POWER LTD			14-07-2022			25,35,97,922.76	14-09-2022
4102200020	PC Fittings	LTI	2	6	5	1)UI PIPE FITTING 2)SIDDARTH AND	1	1)SAWAN ENGINEERS	YES	7100180127	UI PIPE FITTINGS PVT LTD.,			02-07-2022	02-04-2022	12-04-2022	27,520.00	02-10-2022
		LTI								7100180128	PINAX STEEL INDUSTRIES PVT.LTD			02-07-2022			4,62,685.65	30-10-2022
		LTI								7100180129	PINAX STEEL INDUSTRIES PVT.LTD			02-07-2022			14,994.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180130	NOBLE TECH INDUSTRIES PVT. LIMITED,			07-07-2022			27,71,37,491.86	11-08-2022
1902200018	FB Consumable-PRDN	LTI	2	4	3	1)SHARP ABRASIVES 2)SRI VIGNESH	1	1)MEHTA TOOLS & M	YES	7100180131	SHARP ABRASIVES			02-07-2022	23-03-2022	06-04-2022	5,73,151.00	17-09-2022
1902200018	FB Consumable-PRDN	LTI	2	3	2	1)SRI VIGNESH ENT 2)SRI VARU	1	1)MEHTA TOOLS & M	YES	7100180132	SRI VIGNESH ENTERPRISES			02-07-2022	23-03-2022	06-04-2022	8,33,550.00	25-10-2022
		LTI								7100180133	KANISHK STEEL INDUSTRIES Ltd.,			07-07-2022			9,95,87,284.09	11-08-2022
		LTI								7100180134	VAIDHESWARAN INDUSTRIES			02-07-2022			23,94,207.62	23-09-2022
		LTI								7100180135	KHYATI ISPAT LTD			07-07-2022			4,76,53,590.32	11-08-2022
		LTI								7100180136	Sanvijay Rolling & Engineering Ltd			07-07-2022			3,06,76,040.44	07-09-2022
RCFMCS2312	BPS Items	LTI	2	0	0		0		YES	7100180137	SREE SHAKTHI SWITCHGEAR			04-07-2022	23-03-2022	06-04-2022	15,580.00	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180138	M.E.FORGETECH			04-07-2022	23-03-2022	06-04-2022	68,400.00	10-10-2022
RCFMCS2312	BPS Items	LTI	2	0	0		0		YES	7100180139	ORGANISATION FOR REHABILITATION OF			04-07-2022	23-03-2022	06-04-2022	7,820.00	24-10-2022
		LTI								7100180140	PIONEER ENGG INDS			04-07-2022	23-03-2022	06-04-2022	4,550.00	12-09-2022
		LTI								7100180141	UTSAH ENGINEERING PVT LTD			04-07-2022			30,94,906.83	03-10-2022
ENSOF12287	SUBDELY - OFE	LTI	2	3	3	1)PACKINGS & JOIN 2)ASIAN SEALING	0		YES	7100180142	PACKINGS & JOINTINGS GASKETS (P) LT			04-07-2022			2,72,072.56	29-08-2022
EN-SAC1663	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100180147	AUMA (INDIA) PRIVATE LIMITED,			06-07-2022	23-03-2022	06-04-2022	3,77,542.00	29-09-2022
		LTI								7100180148	PINAX STEEL INDUSTRIES PVT.LTD			06-07-2022			71,490.09	03-11-2022
		LTI								7100180149	LAXCON STEELS LIMITED.			06-07-2022			1,30,77,500.00	04-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2743	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180150	SRI STEEL INDUSTRIES,			07-07-2022			28,505.10	07-10-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)SUPERTECH CASTI 2)KRISHN	0		YES	7100180151	SUPERTECH CASTINGS PVT LTD			07-07-2022			60,470.22	23-09-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)SUPERTECH CASTI 2)KRISHN	0		YES	7100180152	SUPERTECH CASTINGS PVT LTD			07-07-2022			97,067.70	23-09-2022
ENCSB-2740	CASTING - SVSRV	LTI	2	3	3	1)SRI VISHNU FOUN 2)KRISHN	0		YES	7100180153	SRI VISHNU FOUNDRIES,			07-07-2022			4,480.00	23-09-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)KRISHNA ENGG.CO 2)SUPERT	0		YES	7100180154	KRISHNA ENGG.CO.(P) LTD			07-07-2022			26,082.99	23-09-2022
		LTI								7100180155	AIROCHEM ENGINEERING COMPANY,			07-07-2022			56,90,004.81	27-11-2022
		LTI								7100180156	PATELS AIRFLOW LIMITED,			07-07-2022			6,71,200.82	10-12-2022
ENCSB-2751	CASTING - SB	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SRI	0		YES	7100180157	KRISHNA ENGG.CO.(P) LTD			07-07-2022	27-06-2022	01-07-2022	55,000.00	02-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSB-2751	CASTING - SB	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SRI	0		YES	7100180158	SRI VISHNU FOUNDRIES,			07-07-2022	27-06-2022	01-07-2022	1,75,950.00	02-09-2022
		LTI								7100180159	SIDDARTH AND GAUTAM ENGINEERS			08-07-2022			8,38,732.50	05-10-2022
		LTI								7100180160	S R M ENTERPRISES			08-07-2022			33,35,733.95	20-11-2022
		LTI								7100180161	S R M ENTERPRISES			08-07-2022			51,97,203.94	05-11-2022
		LTI								7100180162	S R M ENTERPRISES			08-07-2022			51,97,203.94	05-11-2022
		LTI								7100180163	S R M ENTERPRISES			08-07-2022			33,35,733.95	20-11-2022
		LTI								7100180164	S R M ENTERPRISES			08-07-2022			14,90,856.48	05-11-2022
ENCQN-2751	CASTING - QCNRV	LTI	2	4	4	1)BALAJI SUPER AL 2)COIMBATORE	0		YES	7100180165	BALAJI SUPER ALLOYS			08-07-2022			16,04,556.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180166	PEEKAY STEEL CASTINGS PVT.LTD			08-07-2022			32,57,756.00	25-11-2022
		LTI								7100180167	LAXCON STEELS LIMITED.			08-07-2022			1,46,82,541.00	06-10-2022
		LTI								7100180168	CHANDAN STEEL LIMITED,			08-07-2022			34,22,700.00	06-10-2022
		LTI								7100180169	PYROTECH ELECTRONICS P.LTD(UNIT II			08-07-2022			37,00,643.20	04-01-2023
		LTI								7100180170	IGP ENGINEERS PRIVATE LIMITED,			08-07-2022			13,15,089.00	02-09-2022
		LTI								7100180171	ASIAN SEALING PRODUCTS PVT LTD.			08-07-2022			32,09,690.71	29-08-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180172	CASTECH FOUNDRIES PVT.LTD			09-07-2022			36,372.85	22-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180173	CASTECH FOUNDRIES PVT.LTD			09-07-2022			89,635.76	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180174	CREATIVE CASTINGS LTD.			09-07-2022			14,251.29	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180175	CREATIVE CASTINGS LTD.			09-07-2022			3,52,500.00	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180176	CREATIVE CASTINGS LTD.			09-07-2022			43,261.02	22-09-2022
EIVV222303	CASTING - HPLP	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180177	CREATIVE CASTINGS LTD.			09-07-2022			7,89,755.86	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180178	CREATIVE CASTINGS LTD.			09-07-2022			47,182.93	22-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180179	CREATIVE CASTINGS LTD.			09-07-2022			1,63,669.46	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180180	CREATIVE CASTINGS LTD.			09-07-2022			1,29,610.20	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180181	CREATIVE CASTINGS LTD.			09-07-2022			81,220.00	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180182	CREATIVE CASTINGS LTD.			09-07-2022			13,896.72	22-09-2022
EIVV222303	CASTING - HPLP	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180183	CREATIVE CASTINGS LTD.			09-07-2022			4,38,750.00	22-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180184	CREATIVE CASTINGS LTD.			09-07-2022			34,269.30	22-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180185	CREATIVE CASTINGS LTD.			09-07-2022			38,474.50	22-09-2022
		LTI								7100180186	PRABHA ENTERPRISES			09-07-2022			24,817.80	12-08-2022
1902200038	FB Consumable-PRDN	LTI	2	2	2	1)SIZE MASTERS GA 2)ACCU-	0		YES	7100180187	SIZE MASTERS GAUGES & TOOLS,			09-07-2022	23-06-2022	30-06-2022	67,195.00	02-08-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CASTECH FOUNDRI 2)Leak	0		YES	7100180189	CASTECH FOUNDRIES PVT.LTD			10-07-2022			8,847.45	23-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180190	CREATIVE CASTINGS LTD.			10-07-2022			3,474.18	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180191	CREATIVE CASTINGS LTD.			10-07-2022			10,654.21	23-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180192	CREATIVE CASTINGS LTD.			10-07-2022			32,402.55	23-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180193	CREATIVE CASTINGS LTD.			10-07-2022			8,271.90	23-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180194	CREATIVE CASTINGS LTD.			10-07-2022			9,613.56	23-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180195	CREATIVE CASTINGS LTD.			10-07-2022			39,597.45	23-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180196	CREATIVE CASTINGS LTD.			10-07-2022			9,233.88	23-09-2022
EIVV222303	CASTING - FM / FH	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180197	CREATIVE CASTINGS LTD.			10-07-2022			3,466.53	23-09-2022
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180198	CREATIVE CASTINGS LTD.			10-07-2022			19,650.00	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EIVV222303	CASTING - SVSRV	LTI	2	4	4	1)CREATIVE CASTIN 2)CASTEC	0		YES	7100180199	CREATIVE CASTINGS LTD.			10-07-2022			84,600.00	23-09-2022
EIVV222303	CASTING - HPLP	LTI	2	4	4	1)Leak Proof Cast 2)TURBO	0		YES	7100180200	CREATIVE CASTINGS LTD.			10-07-2022			87,750.00	23-09-2022
1702200002	FB Sub-Dely (C&I).	LTI	2	1	1	1)EM ELECTRONIX P	0		YES	7100180201	EM ELECTRONIX P.LTD.			11-07-2022	11-01-2022	21-01-2022	2,44,665.00	11-12-2022
E12A222302	CASTING - TOA	LTI	2	6	6	1)COIMBATORE SUPE 2)SHREE	0		YES	7100180202	SHREE HARIE STEEL & ALLOYS			12-07-2022			5,63,400.00	09-10-2022
E12A222302	CASTING - TOA	LTI	2	6	6	1)COIMBATORE SUPE 2)SHREE	0		YES	7100180203	SHREE KUMARAN ALLOYS,			12-07-2022			53,640.00	24-09-2022
ENCSV-2750	CASTING - SVSRV	LTI	2	3	3	1)SAKTHI INDUSTRI 2)SHREE HARIE STE	0		YES	7100180204	SAKTHI INDUSTRIES			12-07-2022			3,94,971.20	01-11-2022
ENCSV-2750	CASTING - SVSRV	LTI	2	3	3	1)SHREE HARIE STE 2)SAKTHI INDUSTRI	0		YES	7100180205	SHREE HARIE STEEL & ALLOYS			12-07-2022			4,31,949.20	01-11-2022
1702200009	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180206	VERATRONIKS			12-07-2022	25-01-2022	04-02-2022	31,880.00	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200033	FB Consumable-PRDN	LTI	2	1	1	1)INDAX	0		YES	7100180207	INDAX			12-07-2022	28-05-2022	07-06-2022	2,13,030.00	17-10-2022
1902200033	FB Consumable-PRDN	LTI	2	1	1	1)JANE TOOLS AND	0		YES	7100180208	JANE TOOLS AND ACCESSORIES			12-07-2022	28-05-2022	07-06-2022	1,57,750.00	17-10-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)MANGLA STEEL UD	0		YES	7100180209	MANGLA STEEL UDHYOG PVT LTD			12-07-2022	17-05-2022	27-05-2022	36,05,494.77	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)MANGLA STEEL UD	0		YES	7100180210	MANGLA STEEL UDHYOG PVT LTD			12-07-2022	17-05-2022	27-05-2022	36,05,494.77	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)MANGLA STEEL UD	0		YES	7100180211	MANGLA STEEL UDHYOG PVT LTD			12-07-2022	17-05-2022	27-05-2022	2,51,58,835.10	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)SAKTHI HI-TECH	0		YES	7100180212	SAKTHI HI-TECH CONTSTRN. (P) LTD			12-07-2022	17-05-2022	27-05-2022	90,49,254.98	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)SAKTHI HI-TECH	0		YES	7100180213	SAKTHI HI-TECH CONTSTRN. (P) LTD			12-07-2022	17-05-2022	27-05-2022	45,37,815.74	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)SAKTHI HI-TECH	0		YES	7100180214	SAKTHI HI-TECH CONTSTRN. (P) LTD			12-07-2022	17-05-2022	27-05-2022	1,45,16,187.84	09-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)TARAMA ENGINEER	0		YES	7100180215	TARAMA ENGINEERING CONCERN			12-07-2022	17-05-2022	27-05-2022	37,85,920.53	09-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180216	ZION ENGINEERING WORKS			12-07-2022	17-05-2022	27-05-2022	21,42,326.94	09-11-2022
1402200006	FB Casting&Forging	LTI	2	1	1	1)SANPREET CASTIN	0		YES	7100180217	SANPREET CASTINGS PVT LTD			12-07-2022	08-07-2022	12-07-2022	9,90,400.00	18-07-2022
ENSOF12294	SUBDELY - OFE	LTI	2	4	4	1) 2) 3) 4)	0		YES	7100180218	SURESH ENGINEERING COMPANY			13-07-2022	23-06-2022	04-07-2022	32,384.69	07-09-2022
ENSOF12294	SUBDELY - OFE	LTI	2	4	4	1) 2) 3) 4)	0		YES	7100180219	VAIDHESWARAN INDUSTRIES			13-07-2022	23-06-2022	04-07-2022	1,32,396.00	21-09-2022
ENSOF12294	SUBDELY - OFE	LTI	2	4	4	1) 2) 3) 4)	0		YES	7100180220	BHARAT INDUSTRIAL SUPPLIER			13-07-2022	23-06-2022	04-07-2022	38,280.00	07-09-2022
ENSOF12294	SUBDELY - OFE	LTI	2	4	4	1) 2) 3) 4)	0		YES	7100180221	VIVEK ENGINEERING CORPORATIO			13-07-2022	23-06-2022	04-07-2022	70,794.00	07-09-2022
RCSOF91004	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180222	PRECISION MASS PRODUCTS PVT LTD			13-07-2022	23-06-2022	04-07-2022	9,52,220.00	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180223	PEEKAY STEEL CASTINGS PVT.LTD			13-07-2022			14,94,186.00	30-11-2022
		LTI								7100180224	ROTEX AUTOMATION LIMITED,			14-07-2022			1,99,677.96	11-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180225	ACME FORGINGS PRIVATE LTD			14-07-2022	23-06-2022	04-07-2022	2,63,441.22	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180226	ACME FORGINGS PRIVATE LTD			14-07-2022	23-06-2022	04-07-2022	5,25,247.05	20-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180227	STEEL & INDUSTRIAL FORGINGS LTD			14-07-2022	23-06-2022	04-07-2022	34,97,434.84	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180228	STEEL & INDUSTRIAL FORGINGS LTD			14-07-2022	23-06-2022	04-07-2022	12,06,670.20	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180229	UNITY FORGE PRIVATE LIMITED			14-07-2022	23-06-2022	04-07-2022	1,33,862.00	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180230	OMMI FORGE PVT. LTD.			14-07-2022	23-06-2022	04-07-2022	4,86,571.50	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180231	EXCEL FORGE TECH.			14-07-2022	23-06-2022	04-07-2022	6,20,673.40	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180232	M.E.FORGETECH			14-07-2022	23-06-2022	04-07-2022	1,49,098.00	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180233	M.E.FORGETECH			14-07-2022	23-06-2022	04-07-2022	9,88,532.40	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180234	M.E.FORGETECH			14-07-2022	23-06-2022	04-07-2022	4,71,595.50	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180235	M.E.FORGETECH			14-07-2022	23-06-2022	04-07-2022	1,01,298.65	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180236	M.E.FORGETECH			14-07-2022	23-06-2022	04-07-2022	2,30,575.50	27-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180237	WESTERN INDIA FORGINGS PVT LTD			14-07-2022	23-06-2022	04-07-2022	1,07,99,748.45	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180238	WESTERN INDIA FORGINGS PVT LTD			14-07-2022	23-06-2022	04-07-2022	20,47,074.90	06-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180239	HI-TECH FORGINGS (BANGALORE) PVT. L			14-07-2022	23-06-2022	04-07-2022	30,30,973.90	06-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180240	HI-TECH FORGINGS (BANGALORE) PVT. L			14-07-2022	23-06-2022	04-07-2022	12,85,276.94	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180241	EXCEL FORGE TECH.			14-07-2022	23-06-2022	04-07-2022	5,75,370.60	22-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180242	INNOFORGE PVT. LTD.,			14-07-2022	23-06-2022	04-07-2022	4,87,410.58	22-09-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180243	VETRI ELASTOMERIC ENGINEERS,			15-07-2022	23-06-2022	04-07-2022	43,230.00	09-09-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180244	POLYMER PRODUCTS			15-07-2022	23-06-2022	04-07-2022	1,02,803.00	09-09-2022
		LTI								7100180245	WELDKRAFT			15-07-2022			41,71,785.03	19-11-2022
		LTI								7100180246	WELDKRAFT			15-07-2022			58,06,964.48	19-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180248	WELDKRAFT			15-07-2022			41,06,301.43	20-11-2022
		LTI								7100180249	FERRO METALS			15-07-2022			69,97,185.00	11-11-2022
		LTI								7100180250	FERRO METALS			15-07-2022			68,30,797.50	11-11-2022
		LTI								7100180251	FERRO METALS			15-07-2022			68,03,581.50	11-11-2022
		LTI								7100180252	BANSAL FABWEL INDUSTRIES			15-07-2022			60,21,082.09	20-11-2022
		LTI								7100180253	BANSAL FABWEL INDUSTRIES			15-07-2022			37,96,395.46	20-11-2022
		LTI								7100180254	BANSAL FABWEL INDUSTRIES			15-07-2022			39,60,605.13	19-11-2022
1902200026	FB Consumable-PRDN	LTI	2	1	1	1)IMPERIAL TOOLS	0		YES	7100180255	IMPERIAL TOOLS PVT. LTD.			16-07-2022	07-04-2022	18-04-2022	7,18,800.00	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180256	LAXCON STEELS LIMITED.			15-07-2022			1,01,66,500.00	13-10-2022
1902200026	FB Consumable-PRDN	LTI	2	1	1	1)SRI VARU ENTERP	0		YES	7100180257	SRI VARU ENTERPRISES			16-07-2022	07-04-2022	18-04-2022	2,22,458.00	03-10-2022
1902200026	FB Consumable-PRDN	LTI	2	1	1	1)SRI VIGNESH ENT	0		YES	7100180258	SRI VIGNESH ENTERPRISES			16-07-2022	07-04-2022	18-04-2022	10,47,199.75	09-11-2022
		LTI								7100180259	FERRO METALS			16-07-2022			66,28,824.00	12-11-2022
		LTI								7100180260	FERRO METALS			16-07-2022			79,23,663.00	12-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180261	WESTERN INDIA FORGINGS PVT LTD			16-07-2022	07-04-2022	18-04-2022	40,94,149.80	10-10-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180263	BALAJI SUPER ALLOYS			18-07-2022	29-03-2022	11-04-2022	41,27,853.00	07-11-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180264	PEEKAY STEEL CASTINGS PVT.LTD			18-07-2022	29-03-2022	11-04-2022	1,13,64,579.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180265	SHREE HARIE STEEL & ALLOYS			18-07-2022	29-03-2022	11-04-2022	31,90,794.00	02-01-2023
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180266	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			18-07-2022	29-03-2022	11-04-2022	17,00,000.00	07-11-2022
ENCSV-2752	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180267	SAKTHI INDUSTRIES			18-07-2022	22-06-2022	25-06-2022	11,699.00	13-09-2022
ENCSV-2752	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180268	SRI STEEL INDUSTRIES,			18-07-2022	22-06-2022	25-06-2022	77,570.00	13-09-2022
4102200022	PC Fittings	LTI	2	2	2	1)SIDDARTH AND GA 2)VAIBHA	0		YES	7100180269	SIDDARTH AND GAUTAM ENGINEERS			18-07-2022	13-05-2022	24-05-2022	41,265.00	16-09-2022
4102200022	PC Fittings	LTI	2	2	2	1)SIDDARTH AND GA 2)VAIBHA	0		YES	7100180270	VAIBHAV FITTING INDIA PVT LTD			18-07-2022	13-05-2022	24-05-2022	1,740.00	16-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180271	WESTERN INDIA FORGINGS PVT LTD			18-07-2022	13-05-2022	24-05-2022	1,07,99,748.45	24-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180272	M.E.FORGETECH			18-07-2022	13-05-2022	24-05-2022	4,61,988.00	10-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180273	HI-TECH FORGINGS (BANGALORE) PVT. L			18-07-2022	13-05-2022	24-05-2022	1,78,864.08	10-10-2022
EN-SAC1699	SUBDELY - ACT-B6	LTI	2	1	1	1)INSTRUMENTATION	0		YES	7100180274	INSTRUMENTATION LTD.,			18-07-2022	16-07-2022	18-07-2022	2,53,000.00	25-10-2022
		LTI								7100180275	MARIYA ENGINEERING ENTERPRISES			18-07-2022			53,40,962.17	20-11-2022
		LTI								7100180276	MARIYA ENGINEERING ENTERPRISES			18-07-2022			29,25,550.91	20-11-2022
		LTI								7100180277	MARIYA ENGINEERING ENTERPRISES			18-07-2022			54,35,517.90	19-11-2022
ENVOD22004	FORGING - TOA	LTI	2	4	4	1)ACME FORGINGS P 2)HI-TECH	0		YES	7100180278	HI-TECH FORGINGS (BANGALORE) PVT. L			19-07-2022	09-05-2022	20-05-2022	69,800.00	27-09-2022
ENVOD22004	FORGING - TOA	LTI	2	4	4	1)ACME FORGINGS P 2)HI-TECH	0		YES	7100180279	M.E.FORGETECH			19-07-2022	09-05-2022	20-05-2022	30,400.00	27-09-2022
4102200023	PC Fittings	LTI	2	3	3	1)SIDDARTH AND GA 2)P.K.TUB	0		YES	7100180280	TRUE FORGE PVT. LTD			19-07-2022	30-05-2022	02-06-2022	17,480.00	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180281	SAWAN ENGINEERS PVT LTD			19-07-2022			15,247.11	17-09-2022
1402200008	FB Casting&Forging	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SANPRE	0		YES	7100180282	SANPREET CASTINGS PVT LTD			19-07-2022	16-07-2022	19-07-2022	19,80,800.00	29-07-2022
		LTI								7100180283	SIDDARTH AND GAUTAM ENGINEERS			20-07-2022			7,96,873.68	19-09-2022
		LTI								7100180284	GUJARAT INFRAPIPES PVT. LTD.,			20-07-2022			19,59,256.70	19-10-2022
		LTI								7100180285	FERRO METALS			20-07-2022			11,40,269.30	18-10-2022
		LTI								7100180286	FERRO METALS			20-07-2022			13,38,387.14	18-10-2022
		LTI								7100180287	FERRO METALS			20-07-2022			32,49,005.42	18-10-2022
		LTI								7100180288	FERRO METALS			20-07-2022			32,99,929.92	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180289	FERRO METALS			20-07-2022			11,40,269.30	18-10-2022
		LTI								7100180290	FERRO METALS			20-07-2022			11,40,269.30	17-11-2022
		LTI								7100180291	FERRO METALS			20-07-2022			13,38,387.14	17-11-2022
		LTI								7100180292	FERRO METALS			20-07-2022			32,49,005.42	17-11-2022
		LTI								7100180293	FERRO METALS			20-07-2022			32,99,929.92	17-11-2022
		LTI								7100180294	FERRO METALS			20-07-2022			11,40,269.30	17-11-2022
4202200005	PC Sub Delivery	LTI	2	1	1	1)INSAP ENGINEERS	0		YES	7100180295	INSAP ENGINEERS PVT LIMITED			20-07-2022	01-03-2022	11-03-2022	7,87,640.00	20-09-2022
		LTI								7100180296	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			4,89,514.72	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180297	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			44,889.02	16-11-2022
		LTI								7100180298	UVARAJ INDUSTRIES			20-07-2022			16,71,620.89	16-11-2022
		LTI								7100180299	UVARAJ INDUSTRIES			20-07-2022			16,71,620.89	16-11-2022
		LTI								7100180300	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			3,64,748.76	16-11-2022
		LTI								7100180301	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			13,44,782.57	01-12-2022
		LTI								7100180302	JYOTHI ENGINEERING,			20-07-2022			31,13,041.32	16-11-2022
		LTI								7100180303	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			36,264.59	17-11-2022
		LTI								7100180304	JYOTHI ENGINEERING,			20-07-2022			43,026.22	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180305	JYOTHI ENGINEERING,			20-07-2022			5,39,493.70	16-11-2022
		LTI								7100180306	UVARAJ INDUSTRIES			20-07-2022			41,34,775.62	17-11-2022
		LTI								7100180307	UVARAJ INDUSTRIES			20-07-2022			30,60,117.19	16-11-2022
		LTI								7100180308	KRISHNAALAKSHMI ENTERPRISES-UNIT II			20-07-2022			1,77,74,569.45	17-11-2022
		LTI								7100180309	UVARAJ INDUSTRIES			20-07-2022			41,38,436.47	17-11-2022
		LTI								7100180310	TRICHY ENGG WORKS			20-07-2022			18,66,842.20	24-11-2022
		LTI								7100180311	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			2,75,306.26	17-11-2022
		LTI								7100180312	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			4,49,625.68	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180313	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			4,89,514.72	17-11-2022
		LTI								7100180314	JYOTHI ENGINEERING,			20-07-2022			2,08,488.23	16-11-2022
		LTI								7100180315	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			4,71,242.64	17-11-2022
		LTI								7100180316	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			36,264.59	17-11-2022
		LTI								7100180317	JYOTHI ENGINEERING,			20-07-2022			56,910.24	16-11-2022
		LTI								7100180318	JYOTHI ENGINEERING,			20-07-2022			61,085.35	17-11-2022
		LTI								7100180319	JYOTHI ENGINEERING,			20-07-2022			31,21,285.32	17-11-2022
		LTI								7100180320	UVARAJ INDUSTRIES			20-07-2022			25,26,250.91	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180321	UVARAJ INDUSTRIES			20-07-2022			19,56,274.68	16-11-2022
		LTI								7100180322	UVARAJ INDUSTRIES			20-07-2022			19,56,274.68	16-11-2022
		LTI								7100180323	TRICHY ENGG WORKS			20-07-2022			18,67,347.30	24-11-2022
		LTI								7100180324	JYOTHI ENGINEERING,			20-07-2022			44,737.41	17-11-2022
		LTI								7100180325	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			1,12,879.34	17-11-2022
		LTI								7100180326	TRICHY ENGG WORKS			20-07-2022			57,53,020.87	16-11-2022
		LTI								7100180327	JYOTHI ENGINEERING,			20-07-2022			1,17,968.60	16-11-2022
		LTI								7100180328	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			1,54,725.84	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180329	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			15,02,462.92	17-11-2022
		LTI								7100180330	SRI RAJA RAJESWARI ENTERPRISES			20-07-2022			5,12,922.98	17-11-2022
		LTI								7100180331	JYOTHI ENGINEERING,			20-07-2022			2,32,877.41	16-11-2022
		LTI								7100180334	AST INDUSTRIES			20-07-2022			8,60,616.04	18-10-2022
		LTI								7100180335	AST INDUSTRIES			20-07-2022			4,17,884.68	18-10-2022
		LTI								7100180336	AST INDUSTRIES			20-07-2022			3,99,005.78	18-10-2022
		LTI								7100180337	AST INDUSTRIES			20-07-2022			7,91,078.50	18-10-2022
		LTI								7100180338	AST INDUSTRIES			20-07-2022			22,66,402.70	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180339	AST INDUSTRIES			20-07-2022			6,22,904.64	18-10-2022
		LTI								7100180340	AST INDUSTRIES			20-07-2022			8,60,616.04	18-10-2022
		LTI								7100180341	AST INDUSTRIES			20-07-2022			5,25,333.64	18-10-2022
		LTI								7100180342	AST INDUSTRIES			20-07-2022			8,60,616.04	17-11-2022
		LTI								7100180343	AST INDUSTRIES			20-07-2022			4,17,884.68	17-11-2022
		LTI								7100180344	AST INDUSTRIES			20-07-2022			3,99,005.78	17-11-2022
		LTI								7100180345	AST INDUSTRIES			20-07-2022			22,66,402.70	17-11-2022
		LTI								7100180346	AST INDUSTRIES			20-07-2022			7,91,078.50	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180347	AST INDUSTRIES			20-07-2022			8,60,616.04	17-11-2022
		LTI								7100180348	AST INDUSTRIES			20-07-2022			6,22,904.64	17-11-2022
		LTI								7100180349	AST INDUSTRIES			20-07-2022			5,25,333.64	17-11-2022
		LTI								7100180350	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			16,34,381.66	18-10-2022
		LTI								7100180351	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			8,51,121.23	18-10-2022
		LTI								7100180352	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			17,64,260.50	18-10-2022
		LTI								7100180353	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			15,20,813.45	18-10-2022
		LTI								7100180354	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			8,51,321.13	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180355	PERFECT ENGG.WORKS (P) LTD.,			20-07-2022			12,74,549.12	18-10-2022
		LTI								7100180356	SRI RAJA RAJESWARI ENTERPRISES			21-07-2022			4,73,725.31	17-11-2022
		LTI								7100180357	JYOTHI ENGINEERING,			21-07-2022			8,44,075.50	17-11-2022
		LTI								7100180358	UVARAJ INDUSTRIES			21-07-2022			1,53,294.49	17-11-2022
		LTI								7100180359	UVARAJ INDUSTRIES			21-07-2022			1,78,638.80	18-11-2022
		LTI								7100180360	UVARAJ INDUSTRIES			21-07-2022			7,84,878.00	18-11-2022
		LTI								7100180361	UVARAJ INDUSTRIES			21-07-2022			6,201.53	17-11-2022
		LTI								7100180362	UVARAJ INDUSTRIES			21-07-2022			8,47,323.00	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180363	UVARAJ INDUSTRIES			21-07-2022			31,61,419.37	18-11-2022
		LTI								7100180364	UVARAJ INDUSTRIES			21-07-2022			7,262.33	18-11-2022
		LTI								7100180365	UVARAJ INDUSTRIES			21-07-2022			4,53,193.77	18-11-2022
		LTI								7100180366	UVARAJ INDUSTRIES			21-07-2022			25,50,077.68	18-11-2022
		LTI								7100180367	UVARAJ INDUSTRIES			21-07-2022			14,41,423.82	17-11-2022
		LTI								7100180368	UVARAJ INDUSTRIES			21-07-2022			3,14,706.18	17-11-2022
		LTI								7100180369	UVARAJ INDUSTRIES			21-07-2022			2,39,759.47	18-11-2022
		LTI								7100180370	POWER PLANT INDUSTRIES(INDIA)			21-07-2022			65,44,969.07	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180371	POWER PLANT INDUSTRIES(INDIA)			21-07-2022			42,50,407.94	18-11-2022
		LTI								7100180372	AST INDUSTRIES			21-07-2022			22,71,347.65	19-10-2022
		LTI								7100180373	AST INDUSTRIES			21-07-2022			3,99,322.84	19-10-2022
		LTI								7100180374	AST INDUSTRIES			21-07-2022			4,18,217.35	19-10-2022
		LTI								7100180375	PRASAD INDUSTRIES			21-07-2022			3,77,667.26	19-10-2022
		LTI								7100180376	AST INDUSTRIES			21-07-2022			3,78,042.45	19-10-2022
		LTI								7100180377	AST INDUSTRIES			21-07-2022			8,61,299.88	19-10-2022
		LTI								7100180378	AST INDUSTRIES			21-07-2022			7,91,707.08	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180379	PRASAD INDUSTRIES			21-07-2022			8,60,445.08	19-10-2022
		LTI								7100180380	PRASAD INDUSTRIES			21-07-2022			8,60,445.08	19-10-2022
		LTI								7100180381	AST INDUSTRIES			21-07-2022			5,44,389.66	19-10-2022
		LTI								7100180382	PRASAD INDUSTRIES			21-07-2022			5,40,062.54	19-10-2022
		LTI								7100180383	PRASAD INDUSTRIES			21-07-2022			3,99,095.64	19-10-2022
		LTI								7100180384	PRASAD INDUSTRIES			21-07-2022			7,90,921.36	19-10-2022
		LTI								7100180385	AST INDUSTRIES			21-07-2022			8,61,299.88	19-10-2022
		LTI								7100180386	PRASAD INDUSTRIES			21-07-2022			22,69,093.43	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180387	PRASAD INDUSTRIES			21-07-2022			4,17,802.28	19-10-2022
		LTI								7100180388	WELDKRAFT			21-07-2022			5,60,747.96	17-11-2022
		LTI								7100180389	WELDKRAFT			21-07-2022			9,87,084.31	18-11-2022
		LTI								7100180390	WELDKRAFT			21-07-2022			41,17,394.66	18-11-2022
		LTI								7100180391	WELDKRAFT			21-07-2022			81,32,200.55	17-11-2022
		LTI								7100180392	WELDKRAFT			21-07-2022			82,38,326.69	18-11-2022
		LTI								7100180393	AST INDUSTRIES			21-07-2022			3,99,322.84	18-11-2022
		LTI								7100180394	AST INDUSTRIES			21-07-2022			22,71,347.65	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180395	PRASAD INDUSTRIES			21-07-2022			3,77,667.26	18-11-2022
		LTI								7100180396	AST INDUSTRIES			21-07-2022			3,78,042.45	18-11-2022
		LTI								7100180397	AST INDUSTRIES			21-07-2022			4,18,217.35	18-11-2022
		LTI								7100180398	AST INDUSTRIES			21-07-2022			8,61,299.88	18-11-2022
		LTI								7100180399	AST INDUSTRIES			21-07-2022			7,91,707.08	18-11-2022
		LTI								7100180400	PRASAD INDUSTRIES			21-07-2022			8,60,445.08	18-11-2022
		LTI								7100180401	PRASAD INDUSTRIES			21-07-2022			8,60,445.08	18-11-2022
		LTI								7100180402	AST INDUSTRIES			21-07-2022			5,44,389.66	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180403	PRASAD INDUSTRIES			21-07-2022			3,99,095.64	18-11-2022
		LTI								7100180404	PRASAD INDUSTRIES			21-07-2022			5,40,062.54	18-11-2022
		LTI								7100180405	PRASAD INDUSTRIES			21-07-2022			22,69,093.43	18-11-2022
		LTI								7100180406	PRASAD INDUSTRIES			21-07-2022			7,90,921.36	18-11-2022
		LTI								7100180407	AST INDUSTRIES			21-07-2022			8,61,299.88	18-11-2022
		LTI								7100180408	PRASAD INDUSTRIES			21-07-2022			4,17,802.28	18-11-2022
		LTI								7100180409	NBS FAB TECH PVT. LTD.,			21-07-2022			51,41,162.12	20-11-2022
		LTI								7100180410	NBS FAB TECH PVT. LTD.,			21-07-2022			34,72,367.96	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180411	NBS FAB TECH PVT. LTD.,			21-07-2022			52,13,147.16	20-11-2022
		LTI								7100180412	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			16,34,381.66	18-11-2022
		LTI								7100180413	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			17,64,261.01	18-11-2022
		LTI								7100180414	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			8,51,321.00	18-11-2022
		LTI								7100180415	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			15,20,805.31	18-11-2022
		LTI								7100180416	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			12,74,600.04	18-11-2022
		LTI								7100180417	PERFECT ENGG.WORKS (P) LTD.,			21-07-2022			8,51,121.36	18-11-2022
		LTI								7100180418	SIDDARTH AND GAUTAM ENGINEERS			21-07-2022			7,40,573.07	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180419	SAWAN ENGINEERS PVT LTD			21-07-2022			5,37,761.02	23-09-2022
		LTI								7100180420	AATHI INDUSTRIES			22-07-2022			2,37,676.32	18-11-2022
		LTI								7100180421	BOND ENTERPRISES			22-07-2022			10,42,188.40	18-11-2022
		LTI								7100180422	BOND ENTERPRISES			22-07-2022			1,55,734.39	18-11-2022
		LTI								7100180423	BOND ENTERPRISES			22-07-2022			1,55,734.39	18-11-2022
		LTI								7100180424	KRISHNAA LAKSHMI ENGINEERING			22-07-2022			7,30,038.71	19-11-2022
		LTI								7100180425	BOND ENTERPRISES			22-07-2022			1,19,23,364.13	19-11-2022
		LTI								7100180426	BOND ENTERPRISES			22-07-2022			1,55,734.39	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180427	BOND ENTERPRISES			22-07-2022			1,55,734.39	18-11-2022
		LTI								7100180428	BOND ENTERPRISES			22-07-2022			3,98,992.61	18-11-2022
		LTI								7100180429	KRISHNAA LAKSHMI ENGINEERING			22-07-2022			8,00,945.84	18-11-2022
		LTI								7100180430	BOND ENTERPRISES			22-07-2022			3,98,992.61	18-11-2022
		LTI								7100180431	BOND ENTERPRISES			22-07-2022			3,98,992.61	18-11-2022
		LTI								7100180432	KRISHNAA LAKSHMI ENGINEERING			22-07-2022			13,79,571.96	18-11-2022
		LTI								7100180433	BOND ENTERPRISES			22-07-2022			1,55,734.39	18-11-2022
		LTI								7100180434	BOND ENTERPRISES			22-07-2022			3,98,992.61	18-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180435	BOND ENTERPRISES			22-07-2022			7,37,677.60	18-11-2022
		LTI								7100180436	BOND ENTERPRISES			22-07-2022			25,27,823.15	18-11-2022
		LTI								7100180437	BOND ENTERPRISES			22-07-2022			3,98,992.61	18-11-2022
		LTI								7100180438	BOND ENTERPRISES			22-07-2022			2,315.76	19-11-2022
		LTI								7100180439	BOND ENTERPRISES			22-07-2022			90,784.24	18-11-2022
		LTI								7100180440	BOND ENTERPRISES			22-07-2022			8,56,535.20	19-11-2022
		LTI								7100180441	AATHI INDUSTRIES			22-07-2022			15,65,176.90	18-11-2022
		LTI								7100180442	AATHI INDUSTRIES			22-07-2022			19,21,054.22	01-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180443	AATHI INDUSTRIES			22-07-2022			46,944.63	18-11-2022
		LTI								7100180444	AJANTHA FABRICATION WORKS UNIT-II			23-07-2022			73,48,632.48	19-11-2022
		LTI								7100180445	AJANTHA FABRICATION WORKS UNIT-II			23-07-2022			14,85,27,659.94	19-11-2022
		LTI								7100180446	AJANTHA FABRICATION WORKS UNIT-II			23-07-2022			3,76,55,845.05	19-11-2022
		LTI								7100180447	AJANTHA FABRICATION WORKS UNIT-II			23-07-2022			3,59,69,087.76	19-11-2022
		LTI								7100180448	JAYALAKSHMI ENGG WORKS			23-07-2022			43,89,012.50	19-11-2022
		LTI								7100180450	AJANTHA FABRICATION WORKS UNIT-II			23-07-2022			1,09,85,467.92	20-11-2022
		LTI								7100180451	FERRO METALS			23-07-2022			3,41,293.47	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180452	AATHI INDUSTRIES			23-07-2022			20,19,487.95	19-11-2022
		LTI								7100180453	FERRO METALS			23-07-2022			24,93,172.06	19-11-2022
		LTI								7100180454	FERRO METALS			23-07-2022			2,96,127.73	20-11-2022
		LTI								7100180455	FERRO METALS			23-07-2022			22,19,361.51	19-11-2022
		LTI								7100180456	FERRO METALS			23-07-2022			5,58,564.60	19-11-2022
		LTI								7100180457	FERRO METALS			23-07-2022			4,40,135.24	20-11-2022
		LTI								7100180458	FERRO METALS			23-07-2022			36,86,630.10	19-11-2022
		LTI								7100180459	FERRO METALS			23-07-2022			4,36,382.82	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180460	FERRO METALS			23-07-2022			6,73,175.88	19-11-2022
		LTI								7100180461	FERRO METALS			23-07-2022			5,54,798.42	20-11-2022
		LTI								7100180462	FERRO METALS			23-07-2022			4,65,486.05	19-11-2022
		LTI								7100180463	FERRO METALS			23-07-2022			2,02,668.17	20-11-2022
		LTI								7100180464	FERRO METALS			23-07-2022			8,36,959.47	20-11-2022
		LTI								7100180465	FERRO METALS			23-07-2022			26,79,176.97	19-11-2022
		LTI								7100180466	FERRO METALS			23-07-2022			6,40,475.11	20-11-2022
		LTI								7100180467	UVARAJ INDUSTRIES			23-07-2022			12,18,406.32	19-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180468	UVARAJ INDUSTRIES			23-07-2022			79,37,076.33	19-11-2022
		LTI								7100180469	UVARAJ INDUSTRIES			23-07-2022			26,47,682.13	19-11-2022
		LTI								7100180470	UVARAJ INDUSTRIES			23-07-2022			13,07,664.43	20-11-2022
ENVOD22004	FORGING - TOA	LTI	2	4	4	1)ACME FORGINGS P 2)HI-TECH	0		YES	7100180471	ACME FORGINGS PRIVATE LTD			24-07-2022	09-05-2022	20-05-2022	3,06,000.00	02-10-2022
		LTI								7100180472	HI-TECH FORGINGS (BANGALORE) PVT. L			25-07-2022			11,47,762.56	03-10-2022
		LTI								7100180473	AATHI INDUSTRIES			25-07-2022			1,16,239.03	22-11-2022
		LTI								7100180474	BOND ENTERPRISES			25-07-2022			6,50,505.80	21-11-2022
		LTI								7100180475	BOND ENTERPRISES			25-07-2022			6,32,589.72	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180476	BOND ENTERPRISES			25-07-2022			6,50,505.80	01-12-2022
		LTI								7100180477	BOND ENTERPRISES			25-07-2022			6,32,589.72	01-12-2022
		LTI								7100180479	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			2,94,900.66	22-11-2022
		LTI								7100180480	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			2,98,703.42	22-11-2022
		LTI								7100180481	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			1,19,683.35	22-11-2022
		LTI								7100180482	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			1,19,683.35	22-11-2022
		LTI								7100180483	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			2,98,857.71	21-11-2022
		LTI								7100180484	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			7,58,216.21	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180485	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			1,25,505.06	22-11-2022
		LTI								7100180486	SRI RAJA RAJESWARI ENTERPRISES			25-07-2022			2,41,512.32	21-11-2022
1702200004	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180487	EM ELECTRONIX P.LTD.			25-07-2022	11-01-2022	21-01-2022	1,18,510.00	25-12-2022
1702200016	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180488	EM ELECTRONIX P.LTD.			25-07-2022	16-02-2022	26-02-2022	40,580.00	26-12-2022
		LTI								7100180489	BOND ENTERPRISES			25-07-2022			83,55,000.96	21-11-2022
		LTI								7100180490	BOND ENTERPRISES			25-07-2022			48,94,674.94	21-11-2022
		LTI								7100180491	BOND ENTERPRISES			25-07-2022			69,28,375.98	22-11-2022
1702200016	FB Sub-Dely(Mech).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180492	VERATRONIKS			26-07-2022	16-02-2022	26-02-2022	65,689.15	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1702200002	FB Sub-Dely (C&I).	LTI	2	1	1	1)EM ELECTRONIX P	0		YES	7100180493	EM ELECTRONIX P.LTD.			26-07-2022	11-01-2022	21-01-2022	2,43,120.00	26-12-2022
1702200002	FB Sub-Dely(Mech).	LTI	2	0	0		0		YES	7100180494	VERATRONIKS			26-07-2022			1,97,603.16	23-11-2022
		LTI								7100180495	JAMES WALKER INMARCO INDUSTRIES			26-07-2022	22-07-2022	22-07-2022	93,240.00	06-09-2022
		LTI								7100180496	SPECIALITY GRAPHITES			26-07-2022	22-07-2022	22-07-2022	57,990.00	06-09-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)MANGLA STEEL UD	0		YES	7100180497	MANGLA STEEL UDHYOG PVT LTD			26-07-2022	17-05-2022	27-05-2022	45,11,439.24	23-11-2022
4212200005	PC -AD Away Fabn.	LTI	2	1	1	1)TARAMA ENGINEER	0		YES	7100180498	TARAMA ENGINEERING CONCERN			26-07-2022	17-05-2022	27-05-2022	69,77,305.28	23-11-2022
FAVOD22002	FORGING - QCNRV	LTI	2	0	0		0		YES	7100180499	ACME FORGINGS PRIVATE LTD			26-07-2022	17-05-2022	27-05-2022	22,62,960.00	15-10-2022
FAVOD22002	FORGING - TOA	LTI	2	0	0		0		YES	7100180500	HI-TECH FORGINGS (BANGALORE) PVT. L			26-07-2022	17-05-2022	27-05-2022	29,76,647.45	15-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOD22002	FORGING - TOA	LTI	2	0	0		0		YES	7100180501	EXCEL FORGE TECH.			26-07-2022	17-05-2022	27-05-2022	35,36,487.71	15-10-2022
FAVOD22002	FORGING-SP BYP VAL	LTI	2	0	0		0		YES	7100180502	M.E.FORGETECH			26-07-2022	17-05-2022	27-05-2022	46,67,390.00	15-10-2022
FAVOD22002	FORGING - QCNRV	LTI	2	0	0		0		YES	7100180503	INNOFORGE PVT. LTD.,			26-07-2022	17-05-2022	27-05-2022	3,99,261.40	15-10-2022
		LTI								7100180504	ORGANISATION FOR REHABILITATION OF			27-07-2022	30-06-2022	07-07-2022	4,70,007.00	05-10-2022
		LTI								7100180505	ORGANISATION FOR REHABILITATION OF			27-07-2022	30-06-2022	07-07-2022	44,317.50	05-10-2022
RCSOF80006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180506	DURGA BEARINGS PVT.LTD			27-07-2022	30-06-2022	07-07-2022	5,92,160.00	19-10-2022
RCSOF80006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180507	AUSTIN ENGINEERING CO LTD.			27-07-2022	30-06-2022	07-07-2022	86,642.00	21-09-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100180508	MANIS FOUNDRIES PVT LTD.,			27-07-2022			4,76,000.00	30-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100180509	MANIS FOUNDRIES PVT LTD.,			27-07-2022			3,40,725.00	30-11-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100180510	MANIS FOUNDRIES PVT LTD.,			27-07-2022			2,79,000.00	30-11-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100180511	MANIS FOUNDRIES PVT LTD.,			27-07-2022			4,90,140.00	30-11-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100180512	MANIS FOUNDRIES PVT LTD.,			27-07-2022			2,82,800.00	02-11-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)COIMBATORE SUPE 2)MANIS	0		YES	7100180513	COIMBATORE SUPER ALLOYS (P) LTD			27-07-2022			1,13,792.35	19-10-2022
		LTI								7100180515	JYOTHI ENGINEERING,			27-07-2022			10,97,056.63	24-11-2022
		LTI								7100180516	JYOTHI ENGINEERING,			27-07-2022			19,07,251.82	23-11-2022
		LTI								7100180517	SRI RAJA RAJESWARI ENTERPRISES			27-07-2022			6,22,716.01	24-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180518	SRI RAJA RAJESWARI ENTERPRISES			27-07-2022			6,22,716.01	24-11-2022
FAVOD22002	FORGING - HPLP	LTI	2	0	0		0		YES	7100180519	HI-TECH FORGINGS (BANGALORE) PVT. L			27-07-2022	30-06-2022	07-07-2022	1,42,500.00	05-10-2022
FAVOD22002	FORGING - SB	LTI	2	0	0		0		YES	7100180520	M.E.FORGETECH			27-07-2022	30-06-2022	07-07-2022	8,37,725.00	05-10-2022
FAVOD22002	FORGING - HPLP	LTI	2	0	0		0		YES	7100180521	INNOFORGE PVT. LTD.,			27-07-2022	30-06-2022	07-07-2022	1,58,266.05	05-10-2022
		LTI								7100180522	AATHI INDUSTRIES			28-07-2022			2,84,656.88	25-11-2022
		LTI								7100180523	AATHI INDUSTRIES			28-07-2022			5,63,867.46	25-11-2022
		LTI								7100180524	AATHI INDUSTRIES			28-07-2022			23,69,849.07	25-11-2022
ENSSV00021	SUBDELY - SVSR	LTI	2	4	2	1) 2)	0		YES	7100180525	SEEREBA ENGINEERS,			28-07-2022	21-06-2022	22-06-2022	4,20,000.00	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100180526	SAKTHI INDUSTRIES			28-07-2022			6,16,845.72	21-09-2022
		LTI								7100180527	LAXCON STEELS LIMITED.			28-07-2022			39,57,500.00	26-10-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	6	6	1)SRI STEEL INDUS 2)COIMB	0		YES	7100180528	SRI STEEL INDUSTRIES,			28-07-2022			4,800.00	21-09-2022
ENCON00074	PAINTS &OTHER CONS	LTI	2	3	3	1) 2) 3)	0		YES	7100180529	Mekuba Petrolubes Private Limited			29-07-2022	18-06-2022	25-06-2022	64,500.00	02-09-2022
ENCSV-2715	CASTING - SB	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100180530	SAKTHI INDUSTRIES			29-07-2022	18-06-2022	25-06-2022	1,31,491.60	19-09-2022
ENCSV-2736	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100180531	SAKTHI INDUSTRIES			29-07-2022	18-06-2022	25-06-2022	12,390.00	10-09-2022
ENCSV-2736	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180532	SRI STEEL INDUSTRIES,			29-07-2022	18-06-2022	25-06-2022	94,000.00	10-09-2022
		LTI								7100180533	SRI RAJA RAJESWARI ENTERPRISES			29-07-2022			13,00,978.39	26-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180534	SRI RAJA RAJESWARI ENTERPRISES			29-07-2022			13,02,072.27	26-11-2022
ENCSV-2736	CASTING - SVSRV	LTI	2	2	2	1)VINAYAKA ELECTR 2)SRI	0		YES	7100180535	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-07-2022	18-06-2022	25-06-2022	2,300.00	10-09-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100180536	BESTO PLAST			29-07-2022	18-06-2022	25-06-2022	7,164.50	09-09-2022
		LTI								7100180537	SRI RAJA RAJESWARI ENTERPRISES			29-07-2022			3,44,525.15	26-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180538	ACME FORGINGS PRIVATE LTD			29-07-2022	18-06-2022	25-06-2022	30,90,294.42	07-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180539	STEEL & INDUSTRIAL FORGINGS LTD			29-07-2022	18-06-2022	25-06-2022	35,09,293.18	07-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180540	HI-TECH FORGINGS (BANGALORE) PVT. L			29-07-2022	18-06-2022	25-06-2022	4,92,607.44	07-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180541	OMMI FORGE PVT. LTD.			29-07-2022	18-06-2022	25-06-2022	14,974.00	07-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180542	EXCEL FORGE TECH.			29-07-2022	18-06-2022	25-06-2022	11,28,368.05	21-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180543	M.E.FORGET ECH			29-07-2022	18-06-2022	25-06-2022	3,98,219.22	07-10-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180545	BALAJI SUPER ALLOYS			30-07-2022	29-03-2022	11-04-2022	17,27,040.00	15-03-2023
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100180546	SHREE HARIE STEEL & ALLOYS			30-07-2022	29-03-2022	11-04-2022	24,25,910.00	19-11-2022
		LTI								7100180547	ACME FORGINGS PRIVATE LTD			30-07-2022			14,85,161.28	22-10-2022
		LTI								7100180548	EXCEL FORGE TECH.			30-07-2022			69,318.64	22-10-2022
		LTI								7100180549	HI-TECH FORGINGS (BANGALORE) PVT. L			30-07-2022			2,85,075.45	22-10-2022
ENSHP00819	SUBDELY - SB	LTI	2	2	2	1)POLYMER PRODUCT 2)	0		YES	7100180550	POLYMER PRODUCTS			30-07-2022	05-07-2022	14-07-2022	6,200.00	20-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSHP00819	SUBDELY - HPLP	LTI	2	2	2	1)POLYMER PRODUCT 2)	0		YES	7100180551	POLYMER PRODUCTS			30-07-2022	05-07-2022	14-07-2022	13,520.00	20-08-2022
		LTI								7100180552	EXCEL FORGE TECH.			30-07-2022			7,82,500.00	22-10-2022
		LTI								7100180553	BALAJI SUPER ALLOYS			30-07-2022			3,57,610.16	19-11-2022
		LTI								7100180554	COIMBATORE SUPER ALLOYS (P) LTD			30-07-2022			2,27,215.26	19-11-2022
		LTI								7100180555	SHREE KUMARAN ALLOYS,			30-07-2022			3,80,593.24	17-12-2022
		LTI								7100180556	HI-TECH FORGINGS (BANGALORE) PVT. L			25-07-2022			36,440.68	03-10-2022
		LTI								7100180557	ACME FORGINGS PRIVATE LTD			25-07-2022			8,45,539.33	17-10-2022
		LTI								7100180559	KRISHNA ENGG.CO.(P) LTD			01-08-2022			25,050.12	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180560	SUPERTECH CASTINGS PVT LTD			01-08-2022			57,600.00	24-10-2022
		LTI								7100180561	GELLILE INDUSTRIES			01-08-2022			4,59,669.50	29-11-2022
		LTI								7100180562	GELLILE INDUSTRIES			01-08-2022			79,37,076.33	28-11-2022
RCSOF91004	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180563	PRECISION MASS PRODUCTS PVT LTD			01-08-2022	27-08-2022	29-08-2022	9,87,900.00	26-09-2022
ENSHP00819	SUBDELY - HPLP	LTI	2	3	3	1)CENTRAL GASKET 2) 3)POLYM	0		YES	7100180564	CENTRAL GASKET COMPANY			01-08-2022	05-07-2022	14-07-2022	2,500.00	19-09-2022
1902200018	FB Consumable-PRDN	LTI	2	1	1	1)SHARP ABRASIVES	0		YES	7100180565	SHARP ABRASIVES			01-08-2022	23-03-2022	06-04-2022	9,96,933.00	15-10-2022
		LTI								7100180566	JYOTHI ENGINEERING,			01-08-2022			4,53,188.22	29-11-2022
ENCON00074	PAINTS &OTHER CONS	LTI	2	3	3	1) 2) 3)	0		YES	7100180567	NOVAA PAINTS			02-08-2022	18-06-2022	25-06-2022	43,500.00	06-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSSB03053	SUBDELY - SB	LTI	2	1	1	1)LAXMI HYDRAULIC	0		YES	7100180568	LAXMI HYDRAULICS PVT.LTD.,			02-08-2022			61,733.91	06-12-2022
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180569	POLYMER PRODUCTS			02-08-2022	18-06-2022	25-06-2022	10,393.50	22-07-2022
		LTI								7100180570	SRI RAJA RAJESWARI ENTERPRISES			02-08-2022			89,728.56	24-12-2022
		LTI								7100180571	SRI RAJA RAJESWARI ENTERPRISES			02-08-2022			1,95,266.06	30-11-2022
		LTI								7100180572	CREATIVE CASTINGS LTD.			02-08-2022			4,94,490.00	30-11-2022
		LTI								7100180573	CREATIVE CASTINGS LTD.			02-08-2022			8,74,100.00	30-11-2022
ESGV222306	CASTING - FM / FH	LTI	2	4	3	1)SUPERTECH CASTI 2)TURBO	1	1)	YES	7100180574	SUPERTECH CASTINGS PVT LTD			02-08-2022			8,10,000.00	30-11-2022
R1ENSSL000	SUBDELY - SILENCERS	LTI	2	1	1	1)SRI SABARI STRU	0		YES	7100180576	SRI SABARI STRUCTURAL			02-08-2022	18-06-2022	25-06-2022	8,22,000.00	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180577	MECHANICAL PACKING INDUSTRIES			03-08-2022	18-06-2022	25-06-2022	23,800.00	12-10-2022
		LTI								7100180578	SRI STEEL INDUSTRIES,			03-08-2022			76,756.75	17-10-2022
		LTI								7100180579	MADURA STEEL INDUSTRIES PVT LTD			03-08-2022			7,21,989.50	01-11-2022
		LTI								7100180580	BALAJI SUPER ALLOYS			03-08-2022			5,70,889.83	30-11-2022
		LTI								7100180581	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			03-08-2022			7,92,711.83	01-12-2022
		LTI								7100180582	MADURA STEEL INDUSTRIES PVT LTD			03-08-2022			5,99,481.00	16-10-2022
		LTI								7100180583	BALAJI SUPER ALLOYS			03-08-2022			25,10,352.56	31-10-2022
		LTI								7100180584	SRI STEEL INDUSTRIES,			03-08-2022			3,45,601.70	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180585	SHREE HARIE STEEL & ALLOYS			03-08-2022			3,82,500.00	01-11-2022
		LTI								7100180586	SRI STEEL INDUSTRIES,			03-08-2022			1,54,355.88	17-10-2022
		LTI								7100180587	SRI STEEL INDUSTRIES,			03-08-2022			29,750.00	17-10-2022
		LTI								7100180588	SRI STEEL INDUSTRIES,			03-08-2022			11,04,094.04	01-11-2022
		LTI								7100180589	COIMBATORE SUPER ALLOYS (P) LTD			03-08-2022			9,77,251.70	31-10-2022
		LTI								7100180590	MANIS FOUNDRIES PVT LTD.,			03-08-2022			1,34,575.40	16-10-2022
		LTI								7100180591	SRI STEEL INDUSTRIES,			03-08-2022			4,50,000.00	01-12-2022
		LTI								7100180592	SRI STEEL INDUSTRIES,			03-08-2022			69,120.34	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180593	SRI STEEL INDUSTRIES,			03-08-2022			10,965.25	17-10-2022
		LTI								7100180594	MADURA STEEL INDUSTRIES PVT LTD			03-08-2022			1,70,843.50	01-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180595	SPECIALITY GRAPHITES			03-08-2022	18-06-2022	25-06-2022	1,02,755.00	12-10-2022
EVSC222305	CASTING - TOA	LTI	2	9	9	1)MADURA STEEL IN 2)MANIS	0		YES	7100180596	MADURA STEEL INDUSTRIES PVT LTD			03-08-2022	18-06-2022	25-06-2022	24,845.50	01-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180597	BALAJI SUPER ALLOYS			04-08-2022	18-06-2022	25-06-2022	11,02,755.45	28-10-2022
ENSSV00023	SUBDELY - SVSR	LTI	2	1	1	1)PRESIDENT ENGG.	0		YES	7100180598	PRESIDENT ENGG.WORKS,			04-08-2022			2,11,604.00	17-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180599	ACME FORGINGS PRIVATE LTD			04-08-2022	18-06-2022	25-06-2022	4,29,726.88	27-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180600	UNITY FORGE PRIVATE LIMITED			04-08-2022	18-06-2022	25-06-2022	6,69,610.50	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180601	JAMES WALKER INMARCO INDUSTRIES			04-08-2022	18-06-2022	25-06-2022	11,097.90	13-10-2022
		LTI								7100180602	ACME FORGINGS PRIVATE LTD			04-08-2022			10,22,957.48	27-10-2022
1702200016	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180603	EM ELECTRONIX P.LTD.			04-08-2022	16-02-2022	26-02-2022	2,04,755.00	06-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180604	BALAJI SUPER ALLOYS			06-08-2022	16-02-2022	26-02-2022	9,53,607.20	29-10-2022
		LTI								7100180605	DIFFUSION ENGINEERS LTD			05-08-2022			1,97,60,000.00	30-10-2022
		LTI								7100180606	KUMAR INDUSTRIES			05-08-2022			15,20,805.31	02-11-2022
		LTI								7100180607	KUMAR INDUSTRIES			05-08-2022			8,51,341.32	02-11-2022
		LTI								7100180608	KUMAR INDUSTRIES			05-08-2022			8,51,121.36	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180609	KUMAR INDUSTRIES			05-08-2022			16,34,381.66	02-11-2022
		LTI								7100180610	KUMAR INDUSTRIES			05-08-2022			12,74,600.04	03-11-2022
		LTI								7100180611	KUMAR INDUSTRIES			05-08-2022			17,64,261.01	02-11-2022
		LTI								7100180612	FIROZE FABRICATORS.			05-08-2022			12,74,549.12	03-11-2022
		LTI								7100180613	FIROZE FABRICATORS.			05-08-2022			16,34,381.66	02-11-2022
		LTI								7100180614	FIROZE FABRICATORS.			05-08-2022			15,20,813.45	02-11-2022
		LTI								7100180615	FIROZE FABRICATORS.			05-08-2022			8,51,321.13	02-11-2022
		LTI								7100180616	FIROZE FABRICATORS.			05-08-2022			17,64,260.50	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180617	FIROZE FABRICATORS.			05-08-2022			8,59,951.29	02-11-2022
		LTI								7100180618	CAUVERY ENGINEERING WORKS			05-08-2022			22,69,093.43	03-11-2022
		LTI								7100180619	CAUVERY ENGINEERING WORKS			05-08-2022			8,60,445.08	02-11-2022
		LTI								7100180620	CAUVERY ENGINEERING WORKS			05-08-2022			8,60,445.08	02-11-2022
		LTI								7100180621	CAUVERY ENGINEERING WORKS			05-08-2022			7,90,921.36	02-11-2022
		LTI								7100180622	CAUVERY ENGINEERING WORKS			05-08-2022			5,40,062.54	02-11-2022
		LTI								7100180623	CAUVERY ENGINEERING WORKS			05-08-2022			3,77,667.26	03-11-2022
		LTI								7100180624	CAUVERY ENGINEERING WORKS			05-08-2022			3,99,095.64	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180625	CAUVERY ENGINEERING WORKS			05-08-2022			4,17,802.28	02-11-2022
		LTI								7100180626	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			8,60,445.08	02-11-2022
		LTI								7100180627	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			3,99,095.64	02-11-2022
		LTI								7100180628	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			7,90,921.36	02-11-2022
		LTI								7100180629	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			4,17,802.28	02-11-2022
		LTI								7100180630	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			5,40,062.54	02-11-2022
		LTI								7100180631	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			8,60,445.08	02-11-2022
		LTI								7100180632	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			22,69,093.43	03-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180633	KRISHNAALAKSHMI ENTERPRISES-UNIT II			05-08-2022			3,77,667.26	03-11-2022
		LTI								7100180634	FERRO METALS			05-08-2022			6,22,904.64	03-11-2022
		LTI								7100180635	FERRO METALS			05-08-2022			3,99,005.78	02-11-2022
		LTI								7100180636	FERRO METALS			05-08-2022			8,60,616.04	02-11-2022
		LTI								7100180637	FERRO METALS			05-08-2022			8,60,616.04	02-11-2022
		LTI								7100180638	FERRO METALS			05-08-2022			22,66,402.70	03-11-2022
		LTI								7100180639	FERRO METALS			05-08-2022			5,25,333.64	02-11-2022
		LTI								7100180640	FERRO METALS			05-08-2022			4,17,884.68	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180641	FERRO METALS			05-08-2022			7,91,078.50	02-11-2022
		LTI								7100180642	PRASAD INDUSTRIES			05-08-2022			32,99,929.92	02-11-2022
		LTI								7100180643	PRASAD INDUSTRIES			05-08-2022			13,38,387.14	02-11-2022
		LTI								7100180644	PRASAD INDUSTRIES			05-08-2022			11,40,269.30	02-11-2022
		LTI								7100180645	PRASAD INDUSTRIES			05-08-2022			11,40,269.30	02-11-2022
		LTI								7100180646	PRASAD INDUSTRIES			05-08-2022			32,48,944.76	02-11-2022
		LTI								7100180647	FIVE STAR INDUSTRIES			05-08-2022			32,99,929.92	02-11-2022
		LTI								7100180648	FIVE STAR INDUSTRIES			05-08-2022			32,49,005.42	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180649	FIVE STAR INDUSTRIES			05-08-2022			13,38,387.14	02-11-2022
		LTI								7100180650	FIVE STAR INDUSTRIES			05-08-2022			11,40,269.30	02-11-2022
		LTI								7100180651	FIVE STAR INDUSTRIES			05-08-2022			11,40,269.30	02-11-2022
		LTI								7100180652	WELDKRAFT			05-08-2022			32,49,005.42	02-11-2022
		LTI								7100180653	WELDKRAFT			05-08-2022			13,38,387.14	02-11-2022
		LTI								7100180654	WELDKRAFT			05-08-2022			11,40,269.30	02-11-2022
		LTI								7100180655	WELDKRAFT			05-08-2022			32,99,929.92	02-11-2022
		LTI								7100180656	WELDKRAFT			05-08-2022			11,40,269.30	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180657	S R M ENTERPRISES			05-08-2022			29,73,448.47	29-01-2023
		LTI								7100180658	FERRO METALS			05-08-2022			28,69,201.21	30-12-2022
		LTI								7100180659	JYOTHI ENGINEERING,			05-08-2022			81,607.98	02-12-2022
		LTI								7100180660	BOND ENTERPRISES			05-08-2022			1,64,852.72	02-12-2022
		LTI								7100180661	JYOTHI ENGINEERING,			05-08-2022			81,607.98	03-12-2022
		LTI								7100180662	FERRO METALS			05-08-2022			56,85,916.12	02-01-2023
		LTI								7100180663	S R M ENTERPRISES			05-08-2022			29,78,161.94	29-01-2023
		LTI								7100180664	FERRO METALS			05-08-2022			28,58,244.94	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180665	SRI RAJA RAJESWARI ENTERPRISES			05-08-2022			7,28,668.40	03-12-2022
		LTI								7100180666	BOND ENTERPRISES			05-08-2022			3,33,268.07	02-12-2022
4202200015	PC Sub Delivery	LTI	2	2	2	1)ASIAN INDUSTRIA 2)ESCO STEAMCO	0		YES	7100180667	ESCO STEAMCON PVT LTD			05-08-2022	01-06-2022	11-06-2022	3,42,921.60	08-09-2022
		LTI								7100180668	STEEL AUTHORITY OF INDIA LTD			06-08-2022			4,24,38,938.30	30-08-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180669	BALAJI SUPER ALLOYS			06-08-2022	01-06-2022	11-06-2022	13,21,115.20	29-10-2022
		LTI								7100180670	KOTHARI CHEMICALS			06-08-2022			13,13,415.29	04-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180671	BALAJI SUPER ALLOYS			06-08-2022	01-06-2022	11-06-2022	18,47,622.20	29-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180672	COIMBATORE SUPER ALLOYS (P) LTD			06-08-2022	01-06-2022	11-06-2022	18,47,622.20	29-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1702200016	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180673	VERATRONIKS			06-08-2022	16-02-2022	26-02-2022	2,74,694.25	06-12-2022
1702200004	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180674	EM ELECTRONIX P.LTD.			06-08-2022	11-01-2022	21-01-2022	7,33,625.00	06-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180675	SHREE KUMARAN ALLOYS,			06-08-2022	11-01-2022	21-01-2022	6,30,125.80	01-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180676	SHREE KUMARAN ALLOYS,			06-08-2022	11-01-2022	21-01-2022	13,51,188.00	29-10-2022
ENSOF12296	SUBDELY - OFE	LTI	2	2	2	1)SURESH ENGINEER 2)GLOBE	0		YES	7100180677	SURESH ENGINEERING COMPANY			06-08-2022			7,44,088.24	15-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180679	SRI STEEL INDUSTRIES,			06-08-2022	11-01-2022	21-01-2022	3,69,630.30	01-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180680	SRI STEEL INDUSTRIES,			06-08-2022	11-01-2022	21-01-2022	17,80,243.40	29-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180681	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			08-08-2022	11-01-2022	21-01-2022	18,80,844.00	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180682	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			08-08-2022	11-01-2022	21-01-2022	14,14,963.00	03-10-2022
		LTI								7100180683	HI-TECH FORGINGS (BANGALORE) PVT. L			08-08-2022			12,84,005.04	31-10-2022
ENCON00071	PAINTS &OTHER CONS	LTI	2	1	1	1)SURYA WALL CARE	0		YES	7100180684	SURYA WALL CARE CHEM PRIVATE Ltd			08-08-2022			3,94,580.00	12-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180685	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			08-08-2022	11-01-2022	21-01-2022	22,05,510.90	31-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180686	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			08-08-2022	11-01-2022	21-01-2022	18,47,622.20	31-10-2022
		LTI								7100180687	ACME FORGINGS PRIVATE LTD			08-08-2022			4,25,923.74	31-10-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180688	S.K. ENGINEERING			08-08-2022	11-01-2022	21-01-2022	13,550.50	17-10-2022
		LTI								7100180689	GELLILE INDUSTRIES			08-08-2022			47,45,793.44	06-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180690	GELLILE INDUSTRIES			08-08-2022			17,90,156.21	06-12-2022
		LTI								7100180691	GELLILE INDUSTRIES			08-08-2022			5,96,519.19	06-12-2022
		LTI								7100180692	JYOTHI ENGINEERING,			08-08-2022			3,03,828.86	06-12-2022
		LTI								7100180694	VEGA ASSOCIATES,			09-08-2022			8,60,007.17	06-11-2022
		LTI								7100180695	VEGA ASSOCIATES,			09-08-2022			8,51,321.13	06-11-2022
		LTI								7100180696	VEGA ASSOCIATES,			09-08-2022			12,74,549.12	07-11-2022
		LTI								7100180697	VEGA ASSOCIATES,			09-08-2022			17,64,260.50	06-11-2022
		LTI								7100180698	VEGA ASSOCIATES,			09-08-2022			15,20,813.45	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180699	ADHILAKSHMI INDUSTRIES			09-08-2022			42,26,117.02	07-12-2022
		LTI								7100180700	ADHILAKSHMI INDUSTRIES			09-08-2022			58,40,936.61	06-12-2022
		LTI								7100180701	ADHILAKSHMI INDUSTRIES			09-08-2022			32,15,003.95	07-12-2022
		LTI								7100180702	NBS FAB TECH PVT. LTD.,			09-08-2022			46,00,568.48	06-12-2022
		LTI								7100180703	MARIYA ENGINEERING ENTERPRISES			09-08-2022			44,82,149.03	07-12-2022
		LTI								7100180704	NBS FAB TECH PVT. LTD.,			09-08-2022			23,66,639.97	07-12-2022
		LTI								7100180705	NBS FAB TECH PVT. LTD.,			09-08-2022			39,66,909.58	06-12-2022
		LTI								7100180706	NBS FAB TECH PVT. LTD.,			09-08-2022			35,43,978.16	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180707	BANSAL FABWEL INDUSTRIES			09-08-2022			42,22,745.92	07-12-2022
		LTI								7100180708	MARIYA ENGINEERING ENTERPRISES			09-08-2022			44,11,980.32	07-12-2022
		LTI								7100180709	NBS FAB TECH PVT. LTD.,			09-08-2022			49,31,706.71	07-12-2022
		LTI								7100180710	ADHILAKSHMI INDUSTRIES			09-08-2022			12,22,525.07	06-12-2022
		LTI								7100180711	MARIYA ENGINEERING ENTERPRISES			09-08-2022			31,37,407.73	07-12-2022
		LTI								7100180712	EUROTEK ENGG ENTERPRISES			09-08-2022			55,62,112.02	07-12-2022
		LTI								7100180713	BANSAL FABWEL INDUSTRIES			09-08-2022			50,95,521.15	07-12-2022
		LTI								7100180714	EUROTEK ENGG ENTERPRISES			09-08-2022			46,76,649.24	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180715	NBS FAB TECH PVT. LTD.,			09-08-2022			34,46,977.00	07-12-2022
		LTI								7100180716	NBS FAB TECH PVT. LTD.,			09-08-2022			47,09,362.64	07-12-2022
		LTI								7100180717	BANSAL FABWEL INDUSTRIES			09-08-2022			52,63,514.37	07-12-2022
		LTI								7100180718	MARIYA ENGINEERING ENTERPRISES			09-08-2022			19,85,584.66	06-12-2022
		LTI								7100180719	MARIYA ENGINEERING ENTERPRISES			09-08-2022			38,34,633.15	06-12-2022
		LTI								7100180720	NBS FAB TECH PVT. LTD.,			09-08-2022			50,73,103.53	06-12-2022
		LTI								7100180721	BANSAL FABWEL INDUSTRIES			09-08-2022			43,46,131.28	07-12-2022
		LTI								7100180722	POWER PLANT INDUSTRIES(INDIA)			09-08-2022			48,41,382.85	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180723	POWER PLANT INDUSTRIES(INDIA)			09-08-2022			42,08,946.90	06-12-2022
		LTI								7100180724	WELDKRAFT			09-08-2022			35,36,747.61	06-12-2022
		LTI								7100180725	POWER PLANT INDUSTRIES(INDIA)			09-08-2022			42,74,418.62	06-12-2022
		LTI								7100180726	WELDKRAFT			09-08-2022			50,59,438.67	07-12-2022
		LTI								7100180727	SMK AUTOMATICS WORKS			09-08-2022			30,66,395.37	06-12-2022
		LTI								7100180728	POWER PLANT INDUSTRIES(INDIA)			09-08-2022			53,35,137.37	07-12-2022
		LTI								7100180729	PINAX STEEL INDUSTRIES PVT.LTD			09-08-2022			26,56,117.30	06-12-2022
		LTI								7100180730	PINAX STEEL INDUSTRIES PVT.LTD			09-08-2022			35,08,000.37	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180731	WELDKRAFT			09-08-2022			29,89,126.46	07-12-2022
		LTI								7100180732	PINAX STEEL INDUSTRIES PVT.LTD			09-08-2022			45,80,033.32	06-12-2022
		LTI								7100180733	PINAX STEEL INDUSTRIES PVT.LTD			09-08-2022			33,72,758.33	07-12-2022
		LTI								7100180734	SMK AUTOMATICS WORKS			09-08-2022			55,04,785.49	07-12-2022
		LTI								7100180735	SMK AUTOMATICS WORKS			09-08-2022			30,55,012.10	06-12-2022
ENCSV-2754	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180736	SAKTHI INDUSTRIES			09-08-2022	13-07-2022	14-07-2022	82,000.00	25-10-2022
ENCSV-2754	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180738	SRI STEEL INDUSTRIES,			09-08-2022	13-07-2022	14-07-2022	2,52,900.00	25-10-2022
		LTI								7100180739	ACME FORGINGS PRIVATE LTD			10-08-2022			2,73,000.00	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180740	STEEL & INDUSTRIAL FORGINGS LTD			11-08-2022	13-07-2022	14-07-2022	4,34,219.28	03-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180741	WESTERN INDIA FORGINGS PVT LTD			11-08-2022	13-07-2022	14-07-2022	3,36,826.02	17-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180742	HI-TECH FORGINGS (BANGALORE) PVT. L			11-08-2022	13-07-2022	14-07-2022	4,20,013.23	20-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180743	EXCEL FORGE TECH.			11-08-2022	13-07-2022	14-07-2022	9,67,039.50	20-10-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180744	M.E.FORGETECH			11-08-2022	13-07-2022	14-07-2022	15,58,826.19	20-10-2022
		LTI								7100180745	VENKAT ELECTRONICS,			11-08-2022	25-06-2022	30-06-2022	72,100.00	04-09-2022
		LTI								7100180746	I F P PETRO PRODUCTS PRIVATE LIMITE			12-08-2022	25-06-2022	30-06-2022	25,77,533.00	23-08-2022
RCSOF92002	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180747	TORQBOLT INC.			12-08-2022	25-06-2022	30-06-2022	18,03,708.00	21-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
PERSONALEN	PC Sub Delivery	LTI	2	1	1	1)DYNAMIC GASKETS	0		YES	7100180748	DYNAMIC GASKETS PVT LTD			16-08-2022	25-06-2022	30-06-2022	24,709.66	17-10-2022
ENCSB-2742	CASTING - SB	LTI	2	2	2	1)CREATIVE CASTIN 2)RATNA	0		YES	7100180749	CREATIVE CASTINGS LTD.			13-08-2022	22-01-2022	31-01-2022	95,000.00	11-10-2022
		LTI								7100180753	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			16-08-2022			23,98,694.92	31-01-2023
		LTI								7100180754	PEEKAY STEEL CASTINGS PVT.LTD			16-08-2022			6,12,881.36	03-01-2023
		LTI								7100180755	PEEKAY STEEL CASTINGS PVT.LTD			16-08-2022			3,13,73,156.10	08-11-2022
		LTI								7100180756	MADURA STEEL INDUSTRIES PVT LTD			16-08-2022			1,99,64,735.70	06-12-2022
		LTI								7100180757	GLOBAL ENERGY PRODUCTS			16-08-2022			87,46,719.32	14-12-2022
		LTI								7100180758	GLOBAL ENERGY PRODUCTS			16-08-2022			2,91,966.54	13-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180760	LAXCON STEELS LIMITED.			10-08-2022			90,32,500.00	08-11-2022
		LTI								7100180761	FIROZE FABRICATORS.			17-08-2022			13,38,387.14	14-11-2022
		LTI								7100180762	FIROZE FABRICATORS.			17-08-2022			11,40,269.30	14-11-2022
		LTI								7100180763	FIROZE FABRICATORS.			17-08-2022			11,40,269.30	14-11-2022
		LTI								7100180764	FIROZE FABRICATORS.			17-08-2022			32,99,929.92	14-11-2022
		LTI								7100180765	FIROZE FABRICATORS.			17-08-2022			32,48,944.76	14-11-2022
		LTI								7100180766	KUMAR INDUSTRIES			17-08-2022			11,40,269.30	14-11-2022
		LTI								7100180767	KUMAR INDUSTRIES			17-08-2022			13,38,387.14	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180768	KUMAR INDUSTRIES			17-08-2022			11,40,269.30	14-11-2022
		LTI								7100180769	KUMAR INDUSTRIES			17-08-2022			32,99,929.92	14-11-2022
		LTI								7100180770	KUMAR INDUSTRIES			17-08-2022			32,48,944.76	14-11-2022
		LTI								7100180771	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			7,91,707.08	14-11-2022
		LTI								7100180772	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			22,71,347.65	15-11-2022
		LTI								7100180773	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			3,78,042.45	15-11-2022
		LTI								7100180774	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			8,61,299.88	14-11-2022
		LTI								7100180775	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			3,99,322.84	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180776	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			8,61,299.88	14-11-2022
		LTI								7100180777	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			5,44,389.66	14-11-2022
		LTI								7100180778	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			4,18,217.35	14-11-2022
		LTI								7100180779	KUMAR INDUSTRIES			17-08-2022			22,71,347.65	15-11-2022
		LTI								7100180780	KUMAR INDUSTRIES			17-08-2022			4,18,217.35	14-11-2022
		LTI								7100180781	KUMAR INDUSTRIES			17-08-2022			7,91,707.08	14-11-2022
		LTI								7100180782	KUMAR INDUSTRIES			17-08-2022			8,61,299.88	14-11-2022
		LTI								7100180783	KUMAR INDUSTRIES			17-08-2022			5,44,389.66	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180784	KUMAR INDUSTRIES			17-08-2022			3,78,042.45	15-11-2022
		LTI								7100180785	KUMAR INDUSTRIES			17-08-2022			3,99,322.84	14-11-2022
		LTI								7100180786	KUMAR INDUSTRIES			17-08-2022			8,61,299.88	14-11-2022
		LTI								7100180787	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			4,17,884.68	14-11-2022
		LTI								7100180788	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			6,22,904.64	15-11-2022
		LTI								7100180789	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			3,99,005.78	14-11-2022
		LTI								7100180790	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			22,66,402.70	15-11-2022
		LTI								7100180791	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			8,60,616.04	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180792	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			8,60,616.04	14-11-2022
		LTI								7100180793	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			7,91,078.50	14-11-2022
		LTI								7100180794	KRISHNAALAKSHMI ENTERPRISES-UNIT II			17-08-2022			5,25,333.64	14-11-2022
		LTI								7100180795	UVARAJ INDUSTRIES			17-08-2022			12,16,680.00	15-12-2022
1702200139	FB Sub-Dely (C&I).	LTI	2	5	5	1)DETRIV INSTRUME 2)PYRO ELECTRIC	0		YES	7100180796	DETRIV INSTRUMENTATION &			17-08-2022	30-07-2022	08-08-2022	13,464.00	16-09-2022
		LTI								7100180797	FIROZE FABRICATORS.			17-08-2022			8,51,321.13	14-11-2022
		LTI								7100180798	FIROZE FABRICATORS.			17-08-2022			12,74,549.12	14-11-2022
		LTI								7100180799	FIROZE FABRICATORS.			17-08-2022			16,34,381.66	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180800	FIROZE FABRICATORS.			17-08-2022			17,64,260.50	14-11-2022
		LTI								7100180801	FIROZE FABRICATORS.			17-08-2022			15,20,813.45	14-11-2022
		LTI								7100180802	FIROZE FABRICATORS.			17-08-2022			8,51,121.23	14-11-2022
		LTI								7100180803	VEGA ASSOCIATES,			17-08-2022			12,74,600.04	14-11-2022
		LTI								7100180804	VEGA ASSOCIATES,			17-08-2022			15,20,805.31	14-11-2022
		LTI								7100180805	VEGA ASSOCIATES,			17-08-2022			16,34,381.66	14-11-2022
		LTI								7100180806	VEGA ASSOCIATES,			17-08-2022			8,51,341.32	14-11-2022
		LTI								7100180807	VEGA ASSOCIATES,			17-08-2022			17,64,261.01	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180808	VEGA ASSOCIATES,			17-08-2022			8,51,121.36	14-11-2022
		LTI								7100180812	AATHI INDUSTRIES			18-08-2022			33,78,927.93	15-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100180813	ROTORK CONTROLS (INDIA) PVT LTD.,			18-08-2022	29-11-2020	21-12-2020	6,95,923.00	11-11-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100180814	ROTORK CONTROLS (INDIA) PVT LTD.,			18-08-2022	29-11-2020	21-12-2020	5,35,412.00	11-11-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100180815	AUMA (INDIA) PRIVATE LIMITED,			18-08-2022	29-11-2020	21-12-2020	81,604.00	11-11-2022
1902200040	FB Consumable-PRDN	LTI	2	1	1	1)RAVIK ENGINEERS	0		YES	7100180816	RAVIK ENGINEERS PVT LIMITED,			20-08-2022	23-06-2022	04-07-2022	4,21,800.00	18-11-2022
		LTI								7100180817	UNIQUE ENGINEERING ENTERPRISES			20-08-2022			1,61,589.00	26-10-2022
		LTI								7100180818	Saral Industries			20-08-2022			12,48,824.49	17-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180819	ONKAR BEARING COMPANY,			21-08-2022	23-06-2022	04-07-2022	1,31,888.18	27-08-2022
ENCSV-2747	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180820	SRI STEEL INDUSTRIES,			22-08-2022			29,694.90	14-11-2022
		LTI								7100180822	SAKTHI INDUSTRIES			22-08-2022			90,292.34	26-12-2022
ENCSB-2755	CASTING - FM / FH	LTI	2	3	3	1)CAST ALLOYS, 2)MARUTHI CAST	0		YES	7100180823	CAST ALLOYS,			22-08-2022			1,10,305.12	17-10-2022
		LTI								7100180824	CAST ALLOYS,			22-08-2022			60,491.54	14-11-2022
		LTI								7100180825	CAST ALLOYS,			22-08-2022			2,91,610.18	17-10-2022
		LTI								7100180826	MARUTHI CAST PRODUCTS,			22-08-2022			1,52,500.00	14-11-2022
		LTI								7100180827	MARUTHI CAST PRODUCTS,			22-08-2022			57,374.15	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180828	MARUTHI CAST PRODUCTS,			22-08-2022			65,024.15	14-11-2022
		LTI								7100180829	SRI DEVI CASTINGS			22-08-2022			2,31,567.15	12-12-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)KRISHNA ENGG.CO 2)SUPERT	0		YES	7100180831	KRISHNA ENGG.CO.(P) LTD			23-08-2022	23-06-2022	04-07-2022	1,93,131.92	02-11-2022
		LTI								7100180832	M.L.S ENTERPRISES PVT LTD.			23-08-2022			4,13,340.10	20-12-2022
		LTI								7100180833	S R M ENTERPRISES			23-08-2022			26,99,542.83	19-01-2023
		LTI								7100180834	M.L.S ENTERPRISES PVT LTD.			23-08-2022			4,13,340.10	20-12-2022
		LTI								7100180835	PINAX STEEL INDUSTRIES PVT.LTD			23-08-2022			1,73,460.71	20-12-2022
		LTI								7100180836	CAUVERY ENGINEERING WORKS			23-08-2022			26,75,927.88	19-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)SRI VISHNU FOUN 2)SUPERT	0		YES	7100180837	SRI VISHNU FOUNDRIES,			23-08-2022	23-06-2022	04-07-2022	54,096.00	09-11-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)SUPERT ECH CASTI 2)SRI	0		YES	7100180838	SUPERTECH CASTINGS PVT LTD			23-08-2022	23-06-2022	04-07-2022	2,31,181.62	03-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180839	ACME FORGINGS PRIVATE LTD			23-08-2022	23-06-2022	04-07-2022	1,45,102.70	01-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180840	STEEL & INDUSTRIAL FORGINGS LTD			23-08-2022	23-06-2022	04-07-2022	43,10,514.00	15-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180841	HI-TECH FORGINGS (BANGALORE) PVT. L			23-08-2022	23-06-2022	04-07-2022	7,83,088.91	01-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180842	EXCEL FORGE TECH.			23-08-2022	23-06-2022	04-07-2022	8,54,827.64	01-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100180843	M.E.FORGET ECH			23-08-2022	23-06-2022	04-07-2022	8,12,938.85	01-11-2022
ENSSV00019	SUBDELY - SVSR	LTI	2	3	3	1)INTERN ATIONAL I 2) 3)	0		YES	7100180844	INTERNATIO NAL INDUSTRIAL SPRINGS,			23-08-2022	23-06-2022	27-06-2022	8,48,615.80	13-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180845	ITS INDIA PRIVATE LIMITED			23-08-2022			46,93,224.51	29-11-2022
ENCSB-2740	CASTING - SB	LTI	2	3	3	1)SUPERTECH CASTI 2)KRISHN	0		YES	7100180846	SUPERTECH CASTINGS PVT LTD			23-08-2022	23-06-2022	04-07-2022	4,05,423.24	10-11-2022
		LTI								7100180847	BANSAL FABWEL INDUSTRIES			24-08-2022			1,93,82,164.15	22-12-2022
		LTI								7100180848	BANSAL FABWEL INDUSTRIES			24-08-2022			12,76,507.24	21-12-2022
		LTI								7100180849	BANSAL FABWEL INDUSTRIES			24-08-2022			12,76,507.24	22-12-2022
		LTI								7100180850	TJSV STEEL FABRICATION&GALVANIZING(			24-08-2022			98,032.66	21-12-2022
		LTI								7100180851	TJSV STEEL FABRICATION&GALVANIZING(			24-08-2022			6,55,030.73	21-12-2022
		LTI								7100180852	TJSV STEEL FABRICATION&GALVANIZING(			24-08-2022			98,032.66	21-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180853	TJSV STEEL FABRICATION&GALVANIZING(			24-08-2022			6,55,030.73	21-12-2022
		LTI								7100180854	TJSV STEEL FABRICATION&GALVANIZING(			24-08-2022			3,14,065.38	21-12-2022
ENSSV00027	SUBDELY - SVSR	LTI	2	1	1	1)CAST ALLOYS,	0		YES	7100180855	CAST ALLOYS,			25-08-2022			5,38,945.17	09-10-2022
1702200016	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180856	EM ELECTRONIX P.LTD.			26-08-2022	16-02-2022	26-02-2022	6,00,445.00	26-01-2023
ENSSV00030	SUBDELY - SVSR	LTI	2	2	2	1)MULTI METAL INDU 2)SAHAS	0		YES	7100180857	SAHAS HARDWARE STORES,			26-08-2022	22-07-2022	01-08-2022	39,816.00	23-09-2022
1702200016	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100180858	VERATRONIKS			26-08-2022	16-02-2022	26-02-2022	7,71,510.58	24-12-2022
1702200002	FB Sub-Dely (C&I).	LTI	2	1	1	1)EM ELECTRONIX P	0		YES	7100180859	EM ELECTRONIX P.LTD.			26-08-2022	11-01-2022	21-01-2022	4,63,595.00	26-01-2023
1702200026	FB Sub-Dely (C&I).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL	0		YES	7100180860	ESSEN INSTRUMENTATION &			26-08-2022	23-02-2022	05-03-2022	3,66,065.09	04-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180861	SPB NEW ALLOYS STEEL PVT.LTD.,			26-08-2022	23-02-2022	05-03-2022	96,006.80	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180862	SPB NEW ALLOYS STEEL PVT.LTD.,			26-08-2022	23-02-2022	05-03-2022	11,04,261.70	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180863	SPB NEW ALLOYS STEEL PVT.LTD.,			26-08-2022	23-02-2022	05-03-2022	1,25,389.60	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180864	SPB NEW ALLOYS STEEL PVT.LTD.,			27-08-2022	23-02-2022	05-03-2022	17,34,876.00	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180865	SPB NEW ALLOYS STEEL PVT.LTD.,			27-08-2022	23-02-2022	05-03-2022	86,103.80	22-10-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180866	M M FORGINGS LTD			27-08-2022	23-02-2022	05-03-2022	9,02,946.49	05-11-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180867	M.E.FORGETECH			27-08-2022	23-02-2022	05-03-2022	14,28,984.77	05-11-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180868	UNITY FORGE PRIVATE LIMITED			27-08-2022	23-02-2022	05-03-2022	4,16,644.55	05-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180869	SRI STEEL INDUSTRIES,			27-08-2022	23-02-2022	05-03-2022	19,27,640.00	22-10-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180870	KPN ENTERPRISES (TRICHY) PVT LTD			27-08-2022	23-02-2022	05-03-2022	4,58,525.31	05-11-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100180871	GRS ENGINEERING PVT LTD.			27-08-2022	23-02-2022	05-03-2022	6,42,899.48	05-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180872	SRI STEEL INDUSTRIES,			27-08-2022	23-02-2022	05-03-2022	4,27,194.60	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180873	BALAJI SUPER ALLOYS			27-08-2022	23-02-2022	05-03-2022	28,60,821.60	19-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180874	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			27-08-2022	23-02-2022	05-03-2022	12,83,526.80	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180875	SHREE KUMARAN ALLOYS,			27-08-2022	23-02-2022	05-03-2022	5,78,292.00	22-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180876	COIMBATORE SUPER ALLOYS (P) LTD			29-08-2022	23-02-2022	05-03-2022	8,74,467.00	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2738	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100180877	SAKTHI INDUSTRIES			29-08-2022	23-02-2022	05-03-2022	4,29,350.72	15-11-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180878	SRI STEEL INDUSTRIES,			29-08-2022	23-02-2022	05-03-2022	30,233.88	25-10-2022
		LTI								7100180879	NATIONAL ENGINEERING COMPANY			29-08-2022	20-03-2022	24-03-2022	40,125.00	10-10-2022
ENCSV-2754	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180880	SAKTHI INDUSTRIES			29-08-2022	13-07-2022	14-07-2022	65,000.00	25-10-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180881	COIMBATORE SUPER ALLOYS (P) LTD			29-08-2022	13-07-2022	14-07-2022	11,02,755.45	23-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180882	COIMBATORE SUPER ALLOYS (P) LTD			29-08-2022	13-07-2022	14-07-2022	28,60,821.60	23-11-2022
ENSSV00008	SUBDELY - SVSR	LTI	2	2	2	1)SAJAS ELECTRIC A 2)VENKAT	0		YES	7100180883	VENKAT ELECTRONICS ,			29-08-2022	25-02-2022	01-03-2022	48,300.00	24-09-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180884	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			30-08-2022	25-02-2022	01-03-2022	1,51,100.40	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180885	SPB NEW ALLOYS STEEL PVT.LTD.,			30-08-2022	25-02-2022	01-03-2022	1,50,544.40	26-10-2022
ENSQN02350	SUBDELY - QCNR	LTI	2	2	2	1)FLOWSERVE INDIA 2)ROTOR	0		YES	7100180886	FLOWSERVE INDIA CONTROLS			30-08-2022			14,00,359.32	20-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180887	COIMBATORE SUPER ALLOYS (P) LTD			30-08-2022	25-02-2022	01-03-2022	9,53,607.20	07-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180888	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			30-08-2022	25-02-2022	01-03-2022	27,89,474.00	23-12-2022
ENSOF12303	SUBDELY - OFE	LTI	2	3	2	1)BALAJI INDUSTRI 2)APTEK INSTRUM	0		YES	7100180889	BALAJI INDUSTRIES			30-08-2022			1,75,599.04	08-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100180890	SPB NEW ALLOYS STEEL PVT.LTD.,			30-08-2022	25-02-2022	01-03-2022	6,97,368.50	26-10-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180891	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	1,99,708.58	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180892	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	3,85,474.96	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180893	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	6,12,197.12	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180894	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	6,03,229.52	31-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180895	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	42,565.57	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180896	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	1,55,241.62	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180897	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	34,11,695.55	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180898	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	41,31,908.67	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180899	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	18,03,470.84	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180900	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	21,69,362.72	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180901	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	7,93,780.86	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180902	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	16,71,615.37	31-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180903	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	43,04,306.03	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180904	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	15,40,958.95	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100180905	BEND JOINTS PVT LIMITED			31-08-2022	08-04-2022	18-04-2022	16,12,684.42	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180906	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	5,27,154.00	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180907	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	5,27,154.00	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180908	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,54,691.00	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180909	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	4,92,188.35	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180910	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,988.74	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180911	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,988.74	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180912	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,988.74	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180913	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,988.74	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180914	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,988.74	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180915	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	14,52,290.54	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180916	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,63,113.47	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180917	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	26,452.35	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180918	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	19,348.53	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180919	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	8,58,487.50	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180920	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,50,623.17	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180921	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	8,56,731.02	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180922	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,31,182.13	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180923	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	1,29,521.23	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100180924	SIDDARTH AND GAUTAM ENGINEERS			31-08-2022	08-04-2022	18-04-2022	32,00,490.63	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180925	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	1,11,167.78	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180926	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	16,91,682.41	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180927	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	12,72,188.51	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180928	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	51,808.36	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180929	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	1,54,474.88	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180930	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	75,574.59	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180931	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	16,99,828.00	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180932	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	5,47,642.91	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180933	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	22,971.75	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180934	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	22,971.75	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180935	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	4,51,647.17	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180936	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	56,459.02	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180937	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	56,459.02	29-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180938	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	4,20,159.74	14-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180939	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	39,93,004.48	29-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180940	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	17,23,272.44	29-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180941	ZION ENGINEERING WORKS			31-08-2022	08-04-2022	18-04-2022	17,40,897.03	31-12-2022
		LTI								7100180942	VIVEK ENGINEERING CORPORATIO			01-09-2022			5,203.40	09-10-2022
		LTI								7100180943	YUKEN INDIA LTD			01-09-2022			28,58,474.56	19-01-2023
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100180944	ZION ENGINEERING WORKS			01-09-2022	08-04-2022	18-04-2022	12,818.04	15-11-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180945	VETRI ELASTOMERIC ENGINEERS,			01-09-2022	08-04-2022	18-04-2022	86,000.00	27-10-2022
RCSOF93005	SUBDELY - OFE	LTI	2	0	0		0		YES	7100180946	POLYMER PRODUCTS			01-09-2022	08-04-2022	18-04-2022	47,515.00	27-10-2022
ENSOF12301	SUBDELY - OFE	LTI	2	2	2	1)ORIENT EQUIPMEN 2)JASS ENGINEE	0		YES	7100180947	ORIENT EQUIPMENT & SERVICES			01-09-2022			83,050.87	27-10-2022
		LTI								7100180948	ASIAN SEALING PRODUCTS PVT LTD.			02-09-2022			28,24,003.20	11-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSOF12298	SUBDELY - OFE	LTI	2	3	3	1)IGP ENGINEERS P 2)ASIAN	0		YES	7100180949	IGP ENGINEERS PRIVATE LIMITED,			02-09-2022			35.60	11-11-2022
ENSOF12298	SUBDELY - OFE	LTI	2	3	3	1)PACKINGS & JOIN 2)ASIAN SEALING	0		YES	7100180950	PACKINGS & JOINTINGS GASKETS (P) LT			02-09-2022			51,051.01	11-11-2022
		LTI								7100180952	TIDC INDIA			02-09-2022			65,58,500.00	09-12-2022
		LTI								7100180953	TIDC INDIA			02-09-2022			64,412.50	09-12-2022
		LTI								7100180954	TIDC INDIA			02-09-2022			36,225.00	09-12-2022
		LTI								7100180955	TIDC INDIA			02-09-2022			70,175.00	09-12-2022
		LTI								7100180956	TIDC INDIA			02-09-2022			9,04,953.00	09-12-2022
		LTI								7100180957	TIDC INDIA			02-09-2022			18,010.00	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180958	TIDC INDIA			02-09-2022			39,830.00	09-12-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180959	JAMES WALKER INMARCO INDUSTRIES			02-09-2022	08-04-2022	18-04-2022	6,479.55	11-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180960	MECHANICAL PACKING INDUSTRIES			02-09-2022	08-04-2022	18-04-2022	86,483.00	11-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180961	SPECIALITY GRAPHITES			03-09-2022	08-04-2022	18-04-2022	5,040.00	12-11-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100180962	S.K. ENGINEERING			03-09-2022	08-04-2022	18-04-2022	12,255.30	12-11-2022
		LTI								7100180963	POLYBOND PROJECTS PVT LTD			03-09-2022			3,39,83,371.59	03-12-2022
ENCSV-2752	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100180964	SAKTHI INDUSTRIES			03-09-2022	22-06-2022	25-06-2022	2,52,740.00	31-10-2022
		LTI								7100180965	UNIQUE ENGINEERING ENTERPRISES			05-09-2022			2,56,120.04	28-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180966	ACME FORGINGS PRIVATE LTD			05-09-2022	22-06-2022	25-06-2022	4,48,652.54	14-11-2022
		LTI								7100180967	HI-TECH FORGINGS (BANGALORE) PVT. L			05-09-2022	22-06-2022	25-06-2022	1,62,733.90	14-11-2022
		LTI								7100180968	M.E.FORGETECH			05-09-2022	22-06-2022	25-06-2022	4,19,940.00	17-10-2022
ENSSV00022	SUBDELY - SVSR	LTI	2	2	2	1)SAJAS ELECTRIC A 2)VENKAT	0		YES	7100180969	VENKAT ELECTRONICS,			06-09-2022	26-05-2022	07-06-2022	78,204.00	01-10-2022
RCSWGV3032	SUBDELY - SVSR	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100180970	IGP ENGINEERS PRIVATE LIMITED,			06-09-2022	24-07-2021	24-07-2021	7,546.00	15-11-2022
RCSWGV3032	SUBDELY - SVSR	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100180971	NORTON GASKETS PRIVATE LIMITED			06-09-2022	24-07-2021	24-07-2021	11,140.00	15-11-2022
ENSSV00034	SUBDELY - SVSR	LTI	2	2	2	1)PERFECT HYDRAUL 2)	0		YES	7100180972	PERFECT HYDRAULIC SYSTEMS			06-09-2022			11,97,856.24	25-10-2022
RCCOVA2355	SUBDELY - FM/FH	LTI	2	0	0		0		YES	7100180973	ALLISON BEARING INDUSTRIES,			06-09-2022	24-07-2021	24-07-2021	32,55,877.75	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCCOVA2355	SUBDELY - FM/FH	LTI	2	0	0		0		YES	7100180974	CAST ALLOYS,			07-09-2022	24-07-2021	24-07-2021	6,48,190.00	16-11-2022
		LTI								7100180975	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			27,84,189.57	04-02-2023
		LTI								7100180976	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,90,377.79	04-02-2023
		LTI								7100180977	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			26,33,272.87	04-02-2023
		LTI								7100180978	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,95,103.30	04-02-2023
		LTI								7100180979	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,44,818.20	04-02-2023
		LTI								7100180980	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			28,25,463.18	04-02-2023
		LTI								7100180981	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,90,377.79	04-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180982	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			26,33,272.87	04-02-2023
		LTI								7100180983	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,95,103.30	04-02-2023
		LTI								7100180984	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			9,44,818.20	04-02-2023
		LTI								7100180985	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			4,33,540.12	04-02-2023
		LTI								7100180986	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,71,589.91	04-02-2023
		LTI								7100180987	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,35,712.88	04-02-2023
		LTI								7100180988	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,36,364.66	04-02-2023
		LTI								7100180989	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			29,53,518.25	04-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180990	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			4,33,540.12	04-02-2023
		LTI								7100180991	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,71,589.91	04-02-2023
		LTI								7100180992	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,35,712.88	04-02-2023
		LTI								7100180993	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			6,36,364.66	04-02-2023
		LTI								7100180994	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			29,53,518.25	04-02-2023
		LTI								7100180995	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			13,33,306.69	05-01-2023
		LTI								7100180996	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			26,49,888.84	05-01-2023
		LTI								7100180997	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			21,48,077.80	05-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100180999	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			13,12,449.43	05-01-2023
		LTI								7100181000	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			14,28,507.09	05-01-2023
		LTI								7100181001	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			13,12,453.58	04-02-2023
		LTI								7100181002	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			21,48,052.33	04-02-2023
		LTI								7100181003	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			26,49,877.24	04-02-2023
		LTI								7100181005	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			14,28,505.94	04-02-2023
		LTI								7100181006	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			13,33,947.61	04-02-2023
		LTI								7100181009	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			18,45,725.88	05-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181010	AJANTHA FABRICATION WORKS UNIT-II			07-09-2022			18,45,725.88	04-02-2023
FAVOD22002	FORGING - QCNRV	LTI	2	0	0		0		YES	7100181011	ACME FORGINGS PRIVATE LTD			08-09-2022	24-07-2021	24-07-2021	7,38,189.37	17-11-2022
FAVOD22002	FORGING - TOA	LTI	2	0	0		0		YES	7100181012	HI-TECH FORGINGS (BANGALORE) PVT. L			08-09-2022	24-07-2021	24-07-2021	4,71,806.40	17-11-2022
FAVOD22002	FORGING - TOA	LTI	2	0	0		0		YES	7100181013	EXCEL FORGE TECH.			08-09-2022	24-07-2021	24-07-2021	6,06,826.09	17-11-2022
1702200009	FB Sub-Dely (C&I).	LTI	2	2	2	1)EM ELECTRONIX P 2)VERATR	0		YES	7100181014	VERATRONIKS			08-09-2022	25-01-2022	04-02-2022	1,27,520.00	30-01-2023
FAVOD22002	FORGING - TOA	LTI	2	0	0		0		YES	7100181015	M.E.FORGETECH			08-09-2022	25-01-2022	04-02-2022	7,72,050.35	17-11-2022
FAVOD22002	FORGING - QCNRV	LTI	2	0	0		0		YES	7100181016	INNOFORGE PVT. LTD.,			08-09-2022	25-01-2022	04-02-2022	54,316.51	17-11-2022
1702200011	FB Sub-Dely (C&I).	LTI	2	3	3	1)EM ELECTRONIX P 2)VASAN	0		YES	7100181017	EM ELECTRONIX P.LTD.			08-09-2022	25-01-2022	04-02-2022	3,70,538.00	08-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181018	AUMA (INDIA) PRIVATE LIMITED,			08-09-2022			26,27,910.17	27-01-2023
		LTI								7100181019	S R M ENTERPRISES			09-09-2022			29,27,054.62	07-01-2023
		LTI								7100181020	FERRO METALS			09-09-2022			50,26,452.82	06-02-2023
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)INDUSTRIAL PROJ	0		YES	7100181021	INDUSTRIAL PROJECT & PRODUCTS CO.			09-09-2022	06-07-2022	18-07-2022	26,51,176.52	07-01-2023
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)INDUSTRIAL PROJ	0		YES	7100181022	INDUSTRIAL PROJECT & PRODUCTS CO.			09-09-2022	06-07-2022	18-07-2022	81,99,325.33	07-01-2023
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)SURYA DIPTA PROJ	0		YES	7100181023	SURYADIPTA PROJECTS PVT LTD			09-09-2022	06-07-2022	18-07-2022	1,27,30,797.37	07-01-2023
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)TURBO ENGINEERS	0		YES	7100181024	TURBO ENGINEERS (CBE)			09-09-2022	06-07-2022	18-07-2022	73,46,013.32	07-01-2023
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)TURBO ENGINEERS	0		YES	7100181025	TURBO ENGINEERS (CBE)			09-09-2022	06-07-2022	18-07-2022	19,32,773.12	07-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100181026	ZION ENGINEERING WORKS			09-09-2022	06-07-2022	18-07-2022	12,08,020.00	07-01-2023
		LTI								7100181027	LAXMI HYDRAULICS PVT.LTD.,			10-09-2022			6,37,966.20	28-01-2023
		LTI								7100181028	Saral Industries			10-09-2022			5,56,778.06	08-01-2023
		LTI								7100181029	Saral Industries			10-09-2022			12,24,276.95	08-01-2023
		LTI								7100181030	Saral Industries			10-09-2022			6,13,593.36	08-01-2023
		LTI								7100181031	FERRO METALS			10-09-2022			3,07,055.98	08-01-2023
		LTI								7100181032	FERRO METALS			10-09-2022			8,30,660.15	08-01-2023
		LTI								7100181033	FERRO METALS			10-09-2022			8,30,660.15	08-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181034	FERRO METALS			10-09-2022			8,30,660.15	08-01-2023
		LTI								7100181035	FERRO METALS			10-09-2022			3,07,055.98	08-01-2023
		LTI								7100181037	PIONEER ENGG INDS			12-09-2022	21-03-2022	01-04-2022	44,600.00	02-01-2023
		LTI								7100181038	SANMAR MATRIX METALS LIMITED			12-09-2022			83,247.60	11-12-2022
		LTI								7100181039	SANMAR MATRIX METALS LIMITED			12-09-2022			7,12,466.00	11-12-2022
		LTI								7100181040	SHREE HARIE STEEL & ALLOYS			12-09-2022			5,44,458.15	11-12-2022
ENSSB03067	SUBDELY - SB	LTI	2	2	2	1)VINAYAK BUSINES 2)PRESID	0		YES	7100181042	VINAYAK BUSINESS PVT LTD.			12-09-2022	22-08-2022	01-09-2022	1,12,138.00	11-10-2022
ENSOF12300	SUBDELY - OFE	LTI	2	2	2	1)TRISTAR INDUSTR 2)POWER	0		YES	7100181043	TRISTAR INDUSTRIAL TOOLS (P) LTD.,			13-09-2022			3,16,389.62	22-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181044	BALAJI SUPER ALLOYS			14-09-2022			1,78,503.38	12-12-2022
		LTI								7100181045	SAKTHI INDUSTRIES			14-09-2022			1,17,012.02	27-11-2022
		LTI								7100181046	SRI STEEL INDUSTRIES,			14-09-2022			52,800.00	27-11-2022
		LTI								7100181047	SRI STEEL INDUSTRIES,			14-09-2022			9,43,675.40	27-11-2022
		LTI								7100181048	SRI STEEL INDUSTRIES,			14-09-2022			2,38,177.94	27-11-2022
		LTI								7100181049	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			14-09-2022			10,72,138.99	27-11-2022
		LTI								7100181050	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			14-09-2022			3,06,800.00	12-12-2022
		LTI								7100181051	SRI STEEL INDUSTRIES,			14-09-2022			13,200.00	27-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181052	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			14-09-2022			76,700.00	12-12-2022
4212200006	PC -AD Away Fabn.	LTI	2	1	1	1)POWER PIPING CO	0		YES	7100181053	POWER PIPING CO.			14-09-2022	06-07-2022	18-07-2022	38,35,712.64	12-01-2023
		LTI								7100181055	LIMITORQUE INDIA LIMITED			14-09-2022			4,82,670.00	04-01-2023
		LTI								7100181056	BANSAL FABWEL INDUSTRIES			15-09-2022			67,27,962.58	13-01-2023
		LTI								7100181057	WELDKRAFT			15-09-2022			1,25,41,592.70	13-01-2023
		LTI								7100181058	BANSAL FABWEL INDUSTRIES			15-09-2022			71,42,162.47	13-01-2023
		LTI								7100181059	PINAX STEEL INDUSTRIES PVT.LTD			15-09-2022			63,29,689.99	13-01-2023
		LTI								7100181060	SMK AUTOMATICS WORKS			15-09-2022			94,45,684.13	13-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181061	PINAX STEEL INDUSTRIES PVT.LTD			15-09-2022			49,40,520.52	13-01-2023
		LTI								7100181062	WELDKRAFT			15-09-2022			16,41,269.85	13-01-2023
		LTI								7100181063	PACKINGS & JOINTINGS GASKETS (P) LT			15-09-2022			3,38,033.90	08-12-2022
		LTI								7100181064	BANSAL FABWEL INDUSTRIES			15-09-2022			50,71,620.10	13-01-2023
		LTI								7100181065	SEEREBA ENGINEERS,			15-09-2022	21-06-2022	22-06-2022	4,80,000.00	26-09-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181067	ACME FORGINGS PRIVATE LTD			16-09-2022	21-06-2022	22-06-2022	2,07,698.41	25-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181068	STEEL & INDUSTRIAL FORGINGS LTD			16-09-2022	21-06-2022	22-06-2022	3,94,221.07	09-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181069	WESTERN INDIA FORGINGS PVT LTD			16-09-2022	21-06-2022	22-06-2022	20,82,957.96	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181070	WESTERN INDIA FORGINGS PVT LTD			16-09-2022	21-06-2022	22-06-2022	41,44,622.88	23-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181071	HI-TECH FORGINGS (BANGALORE) PVT. L			16-09-2022	21-06-2022	22-06-2022	26,21,940.40	25-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181072	EXCEL FORGE TECH.			16-09-2022	21-06-2022	22-06-2022	2,43,911.02	09-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181073	M.E.FORGETECH			16-09-2022	21-06-2022	22-06-2022	1,60,485.30	25-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181074	INNOFORGE PVT. LTD.,			16-09-2022	21-06-2022	22-06-2022	22,665.00	25-11-2022
		LTI								7100181075	WIN-FAB ENGINEERING WORKS,			16-09-2022			64,18,230.53	14-01-2023
		LTI								7100181076	WIN-FAB ENGINEERING WORKS,			16-09-2022			36,01,382.53	14-01-2023
		LTI								7100181077	SIMPLEX ENGINEERING & FOUNDRY			16-09-2022			99,68,288.03	14-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181078	WESTERN INDIA FORGINGS PVT LTD			17-09-2022	21-06-2022	22-06-2022	41,44,622.88	24-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181079	M.E.FORGETECH			17-09-2022	21-06-2022	22-06-2022	2,57,228.00	26-11-2022
4402200005	Hanger,Insul &comp	LTI	2	3	3	1)BUMPER INDIA PV 2)HASAN	0		YES	7100181080	BUMPER INDIA PVT LTD			17-09-2022	20-06-2022	30-06-2022	2,57,504.00	16-11-2022
ENSSV00019	SUBDELY - SVSR	LTI	2	3	3	1)INTERNATIONAL I 2)DAVE SPRING &	0		YES	7100181081	INTERNATIONAL INDUSTRIAL SPRINGS,			18-09-2022	23-06-2022	27-06-2022	21,07,759.26	09-01-2023
ENCSV-2739	CASTING - SB	LTI	2	2	2	1)MANIS FOUNDRIES 2)SAKTHI	0		YES	7100181082	MANIS FOUNDRIES PVT LTD.,			19-09-2022	23-06-2022	27-06-2022	1,55,864.40	13-12-2022
ENCSV-2739	CASTING - SB	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100181083	SAKTHI INDUSTRIES			19-09-2022	23-06-2022	27-06-2022	1,39,576.20	29-11-2022
		LTI								7100181084	POLYBOND PROJECTS PVT LTD			19-09-2022			59,71,308.76	19-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100181085	BEND JOINTS PVT LIMITED			19-09-2022	08-04-2022	18-04-2022	1,71,940.72	18-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100181086	BEND JOINTS PVT LIMITED			19-09-2022	08-04-2022	18-04-2022	1,71,940.72	17-01-2023
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100181087	BEND JOINTS PVT LIMITED			19-09-2022	08-04-2022	18-04-2022	1,71,940.72	31-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100181088	BEND JOINTS PVT LIMITED			19-09-2022	08-04-2022	18-04-2022	2,83,843.64	17-01-2023
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)BEND JOINTS PVT	0		YES	7100181089	BEND JOINTS PVT LIMITED			19-09-2022	08-04-2022	18-04-2022	2,83,843.64	17-01-2023
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181090	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	1,02,991.14	03-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181091	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	8,739.33	18-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181092	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	8,739.33	18-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181093	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	8,739.33	18-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181094	SRI STEEL INDUSTRIES,			19-09-2022	22-06-2022	25-06-2022	89,225.00	01-11-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181095	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	8,739.33	18-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100181096	SIDDARTH AND GAUTAM ENGINEERS			19-09-2022	08-04-2022	18-04-2022	8,739.33	18-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100181097	ZION ENGINEERING WORKS			19-09-2022	08-04-2022	18-04-2022	6,51,264.90	03-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100181098	ZION ENGINEERING WORKS			19-09-2022	08-04-2022	18-04-2022	1,28,174.44	03-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100181099	ZION ENGINEERING WORKS			19-09-2022	08-04-2022	18-04-2022	4,17,315.23	18-12-2022
4212200002	PC -AD Away Fabn.	LTI	2	1	1	1)ZION ENGINEERIN	0		YES	7100181100	ZION ENGINEERING WORKS			19-09-2022	08-04-2022	18-04-2022	3,21,881.65	17-01-2023
		LTI								7100181102	ATTAL GASKETS.			19-09-2022			3,16,759.00	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181103	IGP ENGINEERS PRIVATE LIMITED,			19-09-2022			1,855.90	12-12-2022
		LTI								7100181104	AATHI INDUSTRIES			19-09-2022			59,87,932.70	17-01-2023
		LTI								7100181105	SRI VIJAYALAKSHMI ENGG WORKS			19-09-2022			56,38,864.70	17-01-2023
		LTI								7100181106	UVARAJ INDUSTRIES			19-09-2022			68,63,915.36	17-01-2023
		LTI								7100181107	AJANTHA FABRICATION WORKS UNIT-II			19-09-2022			22,20,049.62	17-01-2023
		LTI								7100181108	SIMPLEX ENGINEERING & FOUNDRY			19-09-2022			15,21,474.13	17-01-2023
		LTI								7100181109	SRI RAJESWARI INDUSTRIES			19-09-2022			52,35,357.45	17-01-2023
		LTI								7100181110	AJANTHA FABRICATION WORKS,			19-09-2022			69,27,490.12	17-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181111	EUROTEK ENGG ENTERPRISES			19-09-2022			51,90,319.10	17-01-2023
		LTI								7100181112	SRI VIJAYALAKSHMI ENGG WORKS			19-09-2022			19,71,318.02	17-01-2023
		LTI								7100181113	AJANTHA FABRICATION WORKS UNIT-II			19-09-2022			69,34,119.96	17-01-2023
		LTI								7100181114	AJANTHA FABRICATION WORKS UNIT-II			19-09-2022			53,68,491.35	17-01-2023
		LTI								7100181115	SRI RAJESWARI INDUSTRIES			19-09-2022			53,08,751.79	17-01-2023
		LTI								7100181116	EUROTEK ENGG ENTERPRISES			19-09-2022			68,37,227.29	17-01-2023
		LTI								7100181117	SIMPLEX ENGINEERING & FOUNDRY			19-09-2022			62,35,082.20	17-01-2023
		LTI								7100181118	KRISHNAALAKSHMI ENTERPRISES-UNIT II			19-09-2022			52,33,522.11	17-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181119	SRI VIJAYALAKSHMI ENGG WORKS			19-09-2022			89,92,882.99	17-01-2023
		LTI								7100181120	K.P.M INDUSTRIES			19-09-2022			51,40,662.06	17-01-2023
		LTI								7100181121	TIRUCHY FABRICATORS			19-09-2022			52,09,122.54	17-01-2023
		LTI								7100181122	PUSHPAA ENGINEERING			19-09-2022			68,93,711.96	17-01-2023
		LTI								7100181123	WIN-FAB ENGINEERING WORKS,			19-09-2022			68,92,559.24	17-01-2023
		LTI								7100181124	UVARAJ INDUSTRIES			19-09-2022			52,81,867.18	17-01-2023
		LTI								7100181125	CAUVERY ENGINEERING WORKS			19-09-2022			51,01,841.21	17-01-2023
		LTI								7100181126	PUSHPAA ENGINEERING			19-09-2022			56,79,325.60	17-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181127	AATHI INDUSTRIES			19-09-2022			16,42,412.67	17-01-2023
		LTI								7100181128	AJANTHA FABRICATION WORKS,			19-09-2022			68,55,007.46	17-01-2023
		LTI								7100181129	JAMES WALKER INMARCO INDUSTRIES			20-09-2022	14-09-2022	17-09-2022	6,000.00	11-10-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100181130	PUNITHA PLASTICS,			21-09-2022	14-09-2022	17-09-2022	10,846.40	02-11-2022
4202200016	PC Sub Delivery	LTI	2	3	3	1)JAMES WALKER IN 2)GOODR	0		YES	7100181131	JAMES WALKER INMARCO INDUSTRIES			21-09-2022	26-07-2022	01-08-2022	88,404.00	22-11-2022
		LTI								7100181132	INSTRUMENTATION LTD.,			21-09-2022	18-08-2020	29-08-2020	44,59,760.00	20-03-2023
		LTI								7100181133	SAJAS ELECTRICALS,			21-09-2022			63,40,573.76	20-03-2023
		LTI								7100181134	HYDRAULICS INDIA SERVICES PVT LTD			22-09-2022			12,79,067.25	01-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181135	STEEL AUTHORITY OF INDIA LTD			26-09-2022			35,51,22,385.46	21-11-2022
		LTI								7100181136	CREATIVE CASTINGS LTD.			23-09-2022			46,88,377.00	21-12-2022
		LTI								7100181137	CREATIVE CASTINGS LTD.			23-09-2022			3,71,161.90	21-12-2022
		LTI								7100181138	CREATIVE CASTINGS LTD.			23-09-2022			3,30,180.00	21-03-2023
		LTI								7100181139	CREATIVE CASTINGS LTD.			23-09-2022			3,75,592.82	21-12-2022
		LTI								7100181140	CREATIVE CASTINGS LTD.			23-09-2022			4,97,820.00	21-03-2023
		LTI								7100181141	CREATIVE CASTINGS LTD.			23-09-2022			3,51,161.20	21-12-2022
		LTI								7100181142	CREATIVE CASTINGS LTD.			23-09-2022			1,98,781.60	21-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181143	CREATIVE CASTINGS LTD.			23-09-2022			2,24,306.60	21-12-2022
		LTI								7100181144	RATNAMANI TECHNO CASTS PVT LTD,			23-09-2022			40,964.00	21-12-2022
		LTI								7100181145	JINDAL STEEL & POWER LTD			26-09-2022			1,37,01,750.00	22-11-2022
ENCSV-2756	CASTING - SB	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100181146	SAKTHI INDUSTRIES			23-09-2022			3,34,000.00	12-12-2022
ENCSV-2756	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100181147	SAKTHI INDUSTRIES			23-09-2022			4,39,854.00	12-12-2022
ENCSV-2756	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100181148	SAKTHI INDUSTRIES			23-09-2022			5,08,750.00	09-01-2023
		LTI								7100181149	NOBLE TECH INDUSTRIES PVT. LIMITED,			26-09-2022			31,02,65,282.65	07-11-2022
		LTI								7100181150	CREATIVE CASTINGS LTD.			23-09-2022			33,783.00	22-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181151	CREATIVE CASTINGS LTD.			23-09-2022			55,018.60	22-12-2022
		LTI								7100181152	CREATIVE CASTINGS LTD.			23-09-2022			1,16,949.15	22-12-2022
		LTI								7100181153	CREATIVE CASTINGS LTD.			23-09-2022			34,069.00	22-12-2022
		LTI								7100181154	CREATIVE CASTINGS LTD.			23-09-2022			24,496.65	22-12-2022
		LTI								7100181155	CHENNAI UNITED METAL INDUSTRIES			26-09-2022			4,84,02,182.70	07-11-2022
		LTI								7100181156	MTC BUSINESS PVT LTD			26-09-2022			6,18,93,577.19	30-10-2022
		LTI								7100181157	PRIME ISPAT LIMITED,			26-09-2022			35,73,898.00	07-11-2022
ENCSV-2754	CASTING - SB	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100181158	SRI STEEL INDUSTRIES,			23-09-2022	13-07-2022	14-07-2022	4,05,800.00	28-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181159	Sanvijay Rolling & Engineering Ltd			26-09-2022			9,89,92,661.22	07-11-2022
		LTI								7100181160	VENKAT ELECTRONICS,			23-09-2022	25-06-2022	30-06-2022	1,44,200.00	17-10-2022
		LTI								7100181161	SPLENDID METAL PRODUCTS LTD,			26-09-2022			9,00,85,804.90	07-11-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100181162	SRI STEEL INDUSTRIES,			23-09-2022	25-06-2022	30-06-2022	55,428.78	21-11-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100181163	SAKTHI INDUSTRIES			23-09-2022	25-06-2022	30-06-2022	41,991.50	21-11-2022
ENCSV-2738	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100181164	SAKTHI INDUSTRIES			23-09-2022	25-06-2022	30-06-2022	7,96,885.20	12-12-2022
RCSOF93006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181165	POLYMER PRODUCTS			26-09-2022	25-06-2022	30-06-2022	9,24,131.75	05-12-2022
		LTI								7100181166	GARTELS WERKE LTD			26-09-2022			71,898.36	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSOF93006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181167	VETRI ELASTOMERIC ENGINEERS,			26-09-2022	25-06-2022	30-06-2022	1,61,006.50	05-12-2022
RCSOF91004	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181168	PRECISION MASS PRODUCTS PVT LTD			26-09-2022	25-06-2022	30-06-2022	7,52,000.00	21-11-2022
RCSOF94001	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181169	POLYMER PRODUCTS			26-09-2022	25-06-2022	30-06-2022	74,581.50	21-11-2022
1802200099	FB Sub-Dely(Mech).	LTI	2	1	1	1)LIBRAFLEX	0		YES	7100181170	LIBRAFLEX			28-09-2022	27-05-2022	06-06-2022	4,620.00	27-11-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100181171	BALAJI SUPER ALLOYS			26-09-2022	29-03-2022	11-04-2022	12,55,063.00	09-01-2023
RCSOF80006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181172	DURGA BEARINGS PVT.LTD			26-09-2022	29-03-2022	11-04-2022	10,54,636.96	19-12-2022
RCSOF80006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181173	AUSTIN ENGINEERING CO LTD.			26-09-2022	29-03-2022	11-04-2022	45,100.00	21-11-2022
RCSOF92002	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181174	TORQBOLT INC.			26-09-2022	29-03-2022	11-04-2022	12,72,240.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100181175	PEEKAY STEEL CASTINGS PVT.LTD			26-09-2022	29-03-2022	11-04-2022	30,31,980.00	13-02-2023
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100181176	SHREE HARIE STEEL & ALLOYS			26-09-2022	29-03-2022	11-04-2022	16,20,420.00	13-02-2023
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100181177	LAXMI PLASTIC,			27-09-2022	29-03-2022	11-04-2022	2,462.50	08-11-2022
RCNECV2354	BPS Items	LTI	2	0	0		0		YES	7100181178	LAXMI PLASTIC,			27-09-2022	29-03-2022	11-04-2022	6,018.00	08-11-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181179	ACME FORGINGS PRIVATE LTD			27-09-2022	29-03-2022	11-04-2022	1,14,567.60	06-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181180	STEEL & INDUSTRIAL FORGINGS LTD			27-09-2022	29-03-2022	11-04-2022	9,04,146.16	06-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181181	HI-TECH FORGINGS (BANGALORE) PVT. L			27-09-2022	29-03-2022	11-04-2022	36,26,492.80	06-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181182	EXCEL FORGE TECH.			27-09-2022	29-03-2022	11-04-2022	7,45,712.82	06-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181183	M.E.FORGETECH			27-09-2022	29-03-2022	11-04-2022	34,36,957.94	06-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181184	M.E.FORGETECH			27-09-2022	29-03-2022	11-04-2022	38,34,381.00	06-12-2022
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100181185	ISGEC HEAVY ENGINEERING LIMITED			27-09-2022	29-03-2022	11-04-2022	16,99,000.00	13-02-2023
		LTI								7100181186	TJSV STEEL FABRICATION&GALVANIZING(			27-09-2022			25,403.68	25-01-2023
		LTI								7100181187	TJSV STEEL FABRICATION&GALVANIZING(			27-09-2022			85,46,415.08	25-01-2023
		LTI								7100181188	TJSV STEEL FABRICATION&GALVANIZING(			27-09-2022			31,79,985.72	25-01-2023
		LTI								7100181189	TJSV STEEL FABRICATION&GALVANIZING(			27-09-2022			15,94,146.06	25-01-2023
ENVSC-2752	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA	0		YES	7100181190	SHREE HARIE STEEL & ALLOYS			27-09-2022	29-03-2022	11-04-2022	12,54,810.00	14-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181191	SRI KUBERA INDUSTRIAL RUBBER & PLAS			27-09-2022	03-08-2022	13-08-2022	60,700.00	22-11-2022
		LTI								7100181193	POLYMER PRODUCTS			28-09-2022	03-08-2022	13-08-2022	2,400.00	23-11-2022
1802200099	FB Sub-Dely(Mech).	LTI	2	1	1	1)REAL HYDROFIT &	0		YES	7100181194	REAL HYDROFIT & CO.,			28-09-2022	27-05-2022	06-06-2022	6,39,316.80	28-11-2022
		LTI								7100181195	TIDC INDIA			28-09-2022			85,80,500.00	04-01-2023
		LTI								7100181196	GREENLAND ENGINEERING INDUSTRIES			28-09-2022			26,21,949.28	26-01-2023
		LTI								7100181197	GREENLAND ENGINEERING INDUSTRIES			28-09-2022			20,57,972.64	26-01-2023
		LTI								7100181198	GK FAB WORK,			28-09-2022			27,78,833.34	26-01-2023
		LTI								7100181199	GK FAB WORK,			28-09-2022			27,78,833.34	26-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181200	GK FAB WORK,			28-09-2022			27,78,833.34	26-01-2023
		LTI								7100181201	GK FAB WORK,			28-09-2022			10,58,344.48	26-01-2023
ENVOD21043	FORGING - TOA	LTI	2	1	1	1)BHARAT FORGE LI	0		YES	7100181202	BHARAT FORGE LIMITED			29-09-2022	27-05-2022	06-06-2022	29,70,000.00	12-01-2023
		LTI								7100181203	OPAL METALLICS			29-09-2022			20,70,485.24	26-01-2023
		LTI								7100181204	OPAL METALLICS			29-09-2022			9,59,385.05	26-01-2023
		LTI								7100181205	OPAL METALLICS			29-09-2022			9,87,691.45	26-01-2023
		LTI								7100181206	OPAL METALLICS			29-09-2022			18,00,856.90	26-01-2023
		LTI								7100181207	OPAL METALLICS			29-09-2022			14,38,979.06	26-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181208	OPAL METALLICS			29-09-2022			11,01,979.30	26-01-2023
		LTI								7100181209	OPAL METALLICS			29-09-2022			20,70,391.34	26-01-2023
		LTI								7100181210	OPAL METALLICS			29-09-2022			9,87,566.99	26-01-2023
		LTI								7100181211	OPAL METALLICS			29-09-2022			9,59,383.71	26-01-2023
		LTI								7100181212	OPAL METALLICS			29-09-2022			18,00,857.79	26-01-2023
		LTI								7100181213	OPAL METALLICS			29-09-2022			14,38,979.06	26-01-2023
		LTI								7100181214	OPAL METALLICS			29-09-2022			11,01,977.97	26-01-2023
		LTI								7100181215	OPAL METALLICS			29-09-2022			4,41,527.83	27-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181216	OPAL METALLICS			29-09-2022			4,57,099.25	27-01-2023
		LTI								7100181217	OPAL METALLICS			29-09-2022			5,09,295.26	27-01-2023
		LTI								7100181218	OPAL METALLICS			29-09-2022			5,09,294.24	27-01-2023
		LTI								7100181219	OPAL METALLICS			29-09-2022			24,83,285.67	26-01-2023
		LTI								7100181220	OPAL METALLICS			29-09-2022			4,41,527.83	27-01-2023
		LTI								7100181221	OPAL METALLICS			29-09-2022			4,57,099.25	27-01-2023
		LTI								7100181222	OPAL METALLICS			29-09-2022			5,09,295.26	27-01-2023
		LTI								7100181223	OPAL METALLICS			29-09-2022			5,09,294.24	27-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181224	OPAL METALLICS			29-09-2022			24,83,285.67	26-01-2023
		LTI								7100181225	KRISHNAALAKSHMI ENTERPRISES-UNIT II			29-09-2022			1,40,97,000.00	26-02-2023
		LTI								7100181226	KRISHNAALAKSHMI ENTERPRISES-UNIT II			29-09-2022			1,48,74,000.00	26-02-2023
		LTI								7100181227	FERRO METALS			29-09-2022			2,79,03,000.00	26-02-2023
		LTI								7100181228	KRISHNAALAKSHMI ENTERPRISES-UNIT II			29-09-2022			5,59,17,000.00	26-02-2023
		LTI								7100181229	BANSAL FABWEL INDUSTRIES			29-09-2022			20,57,233.29	26-01-2023
		LTI								7100181230	BANSAL FABWEL INDUSTRIES			29-09-2022			75,49,064.09	27-01-2023
FAVOD22002	FORGING - SVSRV	LTI	2	0	0		0		YES	7100181231	ACME FORGINGS PRIVATE LTD			29-09-2022	27-05-2022	06-06-2022	2,66,027.72	08-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181232	Mech Spares Rubber Products			29-09-2022	03-08-2022	13-08-2022	375.00	24-11-2022
FAVOD22002	FORGING - HPLP	LTI	2	0	0		0		YES	7100181233	HI-TECH FORGINGS (BANGALORE) PVT. L			29-09-2022	03-08-2022	13-08-2022	1,44,119.22	08-12-2022
FAVOD22002	FORGING - HPLP	LTI	2	0	0		0		YES	7100181234	INNOFORGE PVT. LTD.,			29-09-2022	03-08-2022	13-08-2022	9,274.61	08-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181235	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-09-2022	03-08-2022	13-08-2022	38,35,840.00	24-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181236	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-09-2022	03-08-2022	13-08-2022	28,05,200.00	20-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181237	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-09-2022	03-08-2022	13-08-2022	29,08,369.50	26-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181238	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-09-2022	03-08-2022	13-08-2022	12,62,143.00	26-11-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181239	BALAJI SUPER ALLOYS			30-09-2022	03-08-2022	13-08-2022	38,35,840.00	24-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181240	BALAJI SUPER ALLOYS			30-09-2022	03-08-2022	13-08-2022	37,02,293.20	24-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181241	SRI STEEL INDUSTRIES,			30-09-2022	03-08-2022	13-08-2022	37,02,293.20	24-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181242	MADURA STEEL INDUSTRIES PVT LTD			30-09-2022	03-08-2022	13-08-2022	37,69,066.60	24-12-2022
		LTI								7100181243	MAHENDRA & RABINDRA			30-09-2022			26,271.00	25-11-2022
		LTI								7100181244	DIFFUSION ENGINEERS LTD			30-09-2022	17-04-2021	03-05-2021	8,80,000.00	29-12-2022
ENCSB-2740	CASTING - SB	LTI	2	2	2	1)SUPERTECH CASTI 2)SRI	0		YES	7100181245	SUPERTECH CASTINGS PVT LTD			30-09-2022	17-04-2021	03-05-2021	38,372.80	10-12-2022
ENCSB-2740	CASTING - SB	LTI	2	2	2	1)SUPERTECH CASTI 2)SRI	0		YES	7100181246	SUPERTECH CASTINGS PVT LTD			30-09-2022	17-04-2021	03-05-2021	1,80,000.00	10-12-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100181247	JAMES WALKER INMARCO INDUSTRIES			30-09-2022	17-04-2021	03-05-2021	10,845.45	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181250	BEND JOINTS PVT LIMITED			30-09-2022			81,584.00	29-12-2022
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100181251	SPECIALITY GRAPHITES			30-09-2022	17-04-2021	03-05-2021	17,935.00	09-12-2022
RCNAPV2324	SUBDELY - FM/FH	LTI	2	0	0		0		YES	7100181252	S.K. ENGINEERING			30-09-2022	17-04-2021	03-05-2021	10,342.00	09-12-2022
ENSOF12301	SUBDELY - OFE	LTI	2	2	2	1)ORIENT EQUIPMEN 2)JASS ENGINEE	0		YES	7100181253	ORIENT EQUIPMENT & SERVICES			30-09-2022			94,915.28	25-11-2022
ENSOF12299	SUBDELY - OFE	LTI	2	2	2	1)SURESH ENGINEER 2)HYDRA	0		YES	7100181254	SURESH ENGINEERING COMPANY			01-10-2022			4,26,355.75	10-12-2022
		LTI								7100181255	GREENLAND ENGINEERING INDUSTRIES			01-10-2022			29,30,259.12	29-01-2023
		LTI								7100181256	GREENLAND ENGINEERING INDUSTRIES			01-10-2022			27,00,014.96	29-01-2023
		LTI								7100181257	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			8,37,564.84	29-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181258	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			3,96,196.34	28-01-2023
		LTI								7100181259	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			8,37,564.84	29-01-2023
		LTI								7100181260	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			3,60,885.47	28-01-2023
		LTI								7100181261	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			1,28,920.92	29-01-2023
		LTI								7100181262	TJSV STEEL FABRICATION&GALVANIZING(			01-10-2022			21,95,421.62	29-01-2023
		LTI								7100181263	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			31,55,092.28	29-01-2023
		LTI								7100181264	TJSV STEEL FABRICATION&GALVANIZING(			01-10-2022			14,877.87	29-01-2023
		LTI								7100181265	TJSV STEEL FABRICATION&GALVANIZING(			01-10-2022			7,83,217.97	28-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181266	TJSV STEEL FABRICATION&GALVANIZING(			01-10-2022			45,210.98	29-01-2023
		LTI								7100181267	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			5,69,905.99	29-01-2023
		LTI								7100181268	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			12,60,442.96	29-01-2023
		LTI								7100181269	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			3,46,543.36	28-01-2023
		LTI								7100181270	Saral Industries			01-10-2022			2,27,071.37	28-01-2023
		LTI								7100181271	PINAX STEEL INDUSTRIES PVT.LTD			01-10-2022			17,08,824.49	29-01-2023
		LTI								7100181272	RATNAMANI METALS & TUBES LTD.,			01-10-2022			1,43,34,904.92	31-12-2022
		LTI								7100181273	AAA SUPPORTS PVT LTD.,			03-10-2022			45,48,555.81	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181274	SRI VENGATACHALAM ENGG WORKS(P)LT			03-10-2022			39,17,068.10	02-12-2022
ENSOF12298	SUBDELY - OFE	LTI	2	4	4	1)ASIAN SEALING P 2)IGP ENGINEE	0		YES	7100181275	ASIAN SEALING PRODUCTS PVT LTD.			05-10-2022			1,38,248.36	14-12-2022
4102200024	PC Fittings	LTI	2	5	5	1)DEE DEVELOPMENT 2)SIDDAR	0		YES	7100181276	DEE DEVELOPMENT ENGINEERS			05-10-2022	13-07-2022	23-07-2022	78,99,002.48	06-02-2023
ENSOF12295	SUBDELY - OFE	LTI	2	2	2	1)ITS INDIA PRIVA 2)VAIDHE	0		YES	7100181277	ITS INDIA PRIVATE LIMITED			05-10-2022			11,04,288.12	11-01-2023
		LTI								7100181278	THIRUPATHI ENTERPRISES			06-10-2022			34,78,774.00	02-02-2023
		LTI								7100181279	SANTHI ENGINEERING			06-10-2022			15,28,918.80	02-02-2023
		LTI								7100181280	JJ INDUSTRIES			06-10-2022			24,37,977.60	02-02-2023
		LTI								7100181281	JJ INDUSTRIES			06-10-2022			25,73,874.00	02-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181282	SANTHI ENGINEERING			06-10-2022			12,42,255.28	02-02-2023
		LTI								7100181283	JJ INDUSTRIES			06-10-2022			2,14,648.88	02-02-2023
		LTI								7100181284	SANTHI ENGINEERING			06-10-2022			84,122.00	03-02-2023
		LTI								7100181285	SANTHI ENGINEERING			06-10-2022			38,50,608.48	02-02-2023
		LTI								7100181286	JAYALAKSHMI ENGG WORKS			06-10-2022			14,04,735.44	02-02-2023
		LTI								7100181287	JAYALAKSHMI ENGG WORKS			06-10-2022			42,81,986.32	03-02-2023
		LTI								7100181288	THIRUPATHI ENTERPRISES			06-10-2022			24,38,117.68	02-02-2023
		LTI								7100181289	JJ INDUSTRIES			06-10-2022			12,36,212.80	02-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181290	SANTHI ENGINEERING			06-10-2022			5,00,807.20	03-02-2023
		LTI								7100181291	JJ INDUSTRIES			06-10-2022			6,39,878.24	02-02-2023
		LTI								7100181292	JJ INDUSTRIES			06-10-2022			1,50,879.84	02-02-2023
RCNAPV2324	SUBDELY - TOA	LTI	2	0	0		0		YES	7100181293	MECHANICAL PACKING INDUSTRIES			06-10-2022	13-07-2022	23-07-2022	5,575.00	15-12-2022
ENCSB-2722	CASTING - FM / FH	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SUPERT	0		YES	7100181294	KRISHNA ENGG.CO.(P) LTD			06-10-2022	13-07-2022	23-07-2022	46,000.00	23-12-2022
		LTI								7100181295	JAGATHESH INDUSTRIAL WORKS			06-10-2022			85,62,490.77	03-02-2023
		LTI								7100181296	GLOBAL ENERGY PRODUCTS			06-10-2022			85,26,415.38	03-02-2023
		LTI								7100181297	GLOBAL ENERGY PRODUCTS			06-10-2022			45,22,205.08	03-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181298	NBS FAB TECH PVT. LTD.,			06-10-2022			98,49,197.01	03-02-2023
		LTI								7100181299	NBS FAB TECH PVT. LTD.,			06-10-2022			52,75,329.62	03-02-2023
		LTI								7100181300	JAGATHESH INDUSTRIAL WORKS			06-10-2022			45,46,966.58	03-02-2023
		LTI								7100181301	GLOBAL ENERGY PRODUCTS			06-10-2022			11,41,835.18	02-02-2023
		LTI								7100181302	JAGATHESH INDUSTRIAL WORKS			06-10-2022			11,34,126.58	03-02-2023
ENCSB-2751	CASTING - SB	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SRI	0		YES	7100181303	SRI VISHNU FOUNDRIES,			06-10-2022	27-06-2022	01-07-2022	2,78,500.00	04-11-2022
ENCSB-2751	CASTING - SB	LTI	2	2	2	1)KRISHNA ENGG.CO 2)SRI	0		YES	7100181304	KRISHNA ENGG.CO.(P) LTD			06-10-2022	27-06-2022	01-07-2022	4,000.00	25-11-2022
		LTI								7100181305	BALAJI SUPER ALLOYS			06-10-2022			38,26,630.50	27-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSC-2761	CASTING - QCNRV	LTI	2	1	1	1)SHREE KUMARAN A	0		YES	7100181306	SHREE KUMARAN ALLOYS,			06-10-2022			89,923.73	27-01-2023
		LTI								7100181307	JAYALAKSHMI ENGG WORKS			06-10-2022			12,07,358.24	02-02-2023
		LTI								7100181308	THIRUPATHI ENTERPRISES			06-10-2022			10,67,268.64	02-02-2023
		LTI								7100181309	SANTHI ENGINEERING			06-10-2022			22,79,860.16	02-02-2023
		LTI								7100181310	JJ INDUSTRIES			06-10-2022			20,00,818.56	02-02-2023
		LTI								7100181311	THIRUPATHI ENTERPRISES			06-10-2022			1,37,835.20	02-02-2023
		LTI								7100181312	JJ INDUSTRIES			06-10-2022			3,23,035.20	03-02-2023
		LTI								7100181313	GREENLAND ENGINEERING INDUSTRIES			06-10-2022			33,77,042.08	02-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181314	GREENLAND ENGINEERING INDUSTRIES			06-10-2022			6,38,173.60	02-02-2023
		LTI								7100181315	S R M ENTERPRISES			07-10-2022			25,82,497.93	03-02-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181316	ACME FORGINGS PRIVATE LTD			07-10-2022	27-06-2022	01-07-2022	27,95,552.80	16-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181317	ACME FORGINGS PRIVATE LTD			07-10-2022	27-06-2022	01-07-2022	37,014.14	30-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181318	STEEL & INDUSTRIAL FORGINGS LTD			07-10-2022	27-06-2022	01-07-2022	27,99,778.86	30-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181319	STEEL & INDUSTRIAL FORGINGS LTD			07-10-2022	27-06-2022	01-07-2022	21,87,356.00	16-12-2022
		LTI								7100181321	TIDC INDIA			07-10-2022			5,24,680.00	13-01-2023
		LTI								7100181322	TIDC INDIA			07-10-2022			12,882.50	13-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181323	ACME FORGINGS PRIVATE LTD			07-10-2022	27-06-2022	01-07-2022	14,84,420.85	30-12-2022
ENSSB03062	SUBDELY - SB	LTI	2	3	2	1)TIDC INDIA 2)	1	1)	YES	7100181324	TIDC INDIA			07-10-2022			7,55,084.00	13-01-2023
		LTI								7100181325	TIDC INDIA			07-10-2022			7,245.00	13-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181326	WESTERN INDIA FORGINGS PVT LTD			07-10-2022	27-06-2022	01-07-2022	25,66,972.50	13-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181327	WESTERN INDIA FORGINGS PVT LTD			07-10-2022	27-06-2022	01-07-2022	24,17,696.68	13-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181328	WESTERN INDIA FORGINGS PVT LTD			07-10-2022	27-06-2022	01-07-2022	51,01,464.83	13-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181329	HI-TECH FORGINGS (BANGALORE) PVT. L			07-10-2022	27-06-2022	01-07-2022	13,15,665.21	16-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181330	EXCEL FORGE TECH.			07-10-2022	27-06-2022	01-07-2022	4,67,943.60	16-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181331	M.E.FORGETECH			07-10-2022	27-06-2022	01-07-2022	23,96,397.11	16-12-2022
		LTI								7100181332	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			5,75,151.05	05-03-2023
		LTI								7100181333	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			3,48,699.62	06-03-2023
		LTI								7100181334	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			7,25,169.14	05-03-2023
		LTI								7100181335	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			4,78,114.16	05-03-2023
		LTI								7100181336	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			4,34,327.09	05-03-2023
		LTI								7100181337	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			8,59,233.99	05-03-2023
		LTI								7100181338	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			8,59,233.99	05-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181339	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			22,37,122.10	06-03-2023
		LTI								7100181340	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			5,79,183.91	05-03-2023
		LTI								7100181341	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			3,48,699.62	06-03-2023
		LTI								7100181342	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			7,25,169.14	05-03-2023
		LTI								7100181343	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			4,34,327.09	05-03-2023
		LTI								7100181344	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			4,78,114.16	05-03-2023
		LTI								7100181345	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			8,59,233.99	05-03-2023
		LTI								7100181346	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			8,59,233.99	05-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181347	AJANTHA FABRICATION WORKS UNIT-II			07-10-2022			22,37,122.10	06-03-2023
		LTI								7100181348	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,75,151.05	06-03-2023
		LTI								7100181349	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			7,25,169.14	06-03-2023
		LTI								7100181350	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	06-03-2023
		LTI								7100181351	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	06-03-2023
		LTI								7100181352	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			8,59,233.99	06-03-2023
		LTI								7100181353	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			8,59,233.99	06-03-2023
		LTI								7100181354	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,37,122.10	07-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181355	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,79,183.91	06-03-2023
		LTI								7100181356	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			3,48,699.62	07-03-2023
		LTI								7100181357	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			7,25,169.14	06-03-2023
		LTI								7100181358	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	06-03-2023
		LTI								7100181359	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	06-03-2023
		LTI								7100181360	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			8,59,233.99	06-03-2023
		LTI								7100181361	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			8,59,233.99	06-03-2023
		LTI								7100181362	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,37,122.10	06-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSWL00100	SUBDELY - WLG	LTI	2	1	1	1)ANIBA INTERNATI	0		YES	7100181363	ANIBA INTERNATIONAL			08-10-2022	08-07-2021	29-07-2021	2,37,500.00	17-12-2022
		LTI								7100181364	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	04-02-2023
		LTI								7100181365	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			14,50,189.00	04-02-2023
		LTI								7100181366	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			17,18,318.44	04-02-2023
		LTI								7100181367	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			17,18,361.32	04-02-2023
		LTI								7100181368	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,79,183.91	04-02-2023
		LTI								7100181369	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	04-02-2023
		LTI								7100181370	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,37,122.10	04-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181371	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			3,48,699.62	05-02-2023
		LTI								7100181372	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	04-02-2023
		LTI								7100181373	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			14,50,189.00	04-02-2023
		LTI								7100181374	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			17,18,318.44	04-02-2023
		LTI								7100181375	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			17,18,361.32	04-02-2023
		LTI								7100181376	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,79,183.91	04-02-2023
		LTI								7100181377	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	04-02-2023
		LTI								7100181378	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,37,122.10	05-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181379	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			3,48,699.62	05-02-2023
		LTI								7100181381	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	04-02-2023
		LTI								7100181382	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,33,777.05	04-02-2023
		LTI								7100181383	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	04-02-2023
		LTI								7100181384	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			10,29,667.26	05-02-2023
		LTI								7100181385	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,59,354.06	04-02-2023
		LTI								7100181386	SHREE HARIE STEEL & ALLOYS			08-10-2022			2,45,898.36	06-01-2023
		LTI								7100181387	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			22,33,777.05	05-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181388	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,34,327.09	04-02-2023
		LTI								7100181389	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			4,78,114.16	04-02-2023
		LTI								7100181390	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			10,29,667.26	05-02-2023
		LTI								7100181391	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			5,59,354.06	04-02-2023
		LTI								7100181392	AJANTHA FABRICATION WORKS UNIT-II			08-10-2022			3,48,699.62	07-03-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181393	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	15,23,831.00	31-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181394	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	7,48,368.00	31-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181395	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	7,61,985.00	31-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181396	SANMAR MATRIX METALS LIMITED			08-10-2022			2,73,531.00	06-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181397	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	12,89,473.00	31-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181398	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	6,48,210.00	31-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181399	ROTORK CONTROLS (INDIA) PVT LTD.,			08-10-2022	29-11-2020	21-12-2020	7,13,031.00	31-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181400	AUMA (INDIA) PRIVATE LIMITED,			08-10-2022	29-11-2020	21-12-2020	6,02,432.00	31-12-2022
1702200026	FB Sub-Dely (C&I).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL	0		YES	7100181401	ESSEN INSTRUMENTATION &			10-10-2022	23-02-2022	05-03-2022	4,90,910.18	18-01-2023
		LTI								7100181402	DIFFUSION ENGINEERS LTD			10-10-2022	23-02-2022	05-03-2022	96,20,418.00	28-02-2023
ENCSB-2760	CASTING - SB	LTI	2	2	2	1)SHREE KUMARAN A 2)SAKTHI	0		YES	7100181403	SAKTHI INDUSTRIES			11-10-2022	05-10-2022	05-10-2022	3,31,260.00	04-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181405	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			48,92,738.13	09-02-2023
		LTI								7100181406	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			17,98,507.90	08-02-2023
		LTI								7100181407	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			18,09,324.40	08-02-2023
		LTI								7100181408	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			48,92,738.13	09-02-2023
		LTI								7100181409	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			48,92,738.13	09-02-2023
		LTI								7100181410	AJANTHA FABRICATION WORKS UNIT-II			12-10-2022			17,98,507.90	08-02-2023
		LTI								7100181411	SALEM AUTOMECH (INDIA) Pvt. LTD.,			12-10-2022			27,64,298.80	30-03-2023
		LTI								7100181412	UVARAJ INDUSTRIES			12-10-2022			47,77,247.52	28-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181413	SALEM AUTOMECH (INDIA) Pvt. LTD.,			12-10-2022			16,27,610.64	30-03-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181414	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			12-10-2022	05-10-2022	05-10-2022	28,05,200.00	17-02-2023
		LTI								7100181415	FERRO METALS			12-10-2022			4,77,524.60	10-03-2023
		LTI								7100181416	FERRO METALS			12-10-2022			6,69,310.62	10-03-2023
		LTI								7100181417	FERRO METALS			12-10-2022			9,82,247.46	10-03-2023
		LTI								7100181418	FERRO METALS			12-10-2022			13,47,521.65	10-03-2023
		LTI								7100181419	FERRO METALS			12-10-2022			5,24,979.90	10-03-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181420	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			12-10-2022	05-10-2022	05-10-2022	26,10,824.10	17-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100181421	UNITY FORGE PRIVATE LIMITED			12-10-2022	05-10-2022	05-10-2022	2,21,294.00	21-12-2022
		LTI								7100181422	FERRO METALS			12-10-2022			3,13,17,000.00	11-03-2023
		LTI								7100181423	FERRO METALS			12-10-2022			2,93,46,000.00	11-03-2023
		LTI								7100181424	KRISHNAALAKSHMI ENTERPRISES-UNIT II			12-10-2022			2,28,16,500.00	11-03-2023
		LTI								7100181425	FERRO METALS			12-10-2022			3,47,76,000.00	11-03-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181426	SRI STEEL INDUSTRIES,			13-10-2022	05-10-2022	05-10-2022	19,38,913.00	10-12-2022
EN-SAC1673	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181427	AUMA (INDIA) PRIVATE LIMITED,			13-10-2022	24-11-2021	01-12-2021	17,07,619.49	31-03-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181428	SRI STEEL INDUSTRIES,			13-10-2022	24-11-2021	01-12-2021	18,51,146.60	22-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
EN-SAC1673	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181429	AUMA (INDIA) PRIVATE LIMITED,			13-10-2022	24-11-2021	01-12-2021	30,80,633.96	31-03-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181430	SRI STEEL INDUSTRIES,			13-10-2022	24-11-2021	01-12-2021	14,95,055.90	10-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181431	BALAJI SUPER ALLOYS			13-10-2022	24-11-2021	01-12-2021	9,25,573.30	21-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181432	BALAJI SUPER ALLOYS			13-10-2022	24-11-2021	01-12-2021	19,17,920.00	21-01-2023
RCSOF95007	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181433	SRI VENGATACHALAM ENGG WORKS(P)LT			13-10-2022	24-11-2021	01-12-2021	93,64,625.73	08-12-2022
RCSOF95007	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181434	LLOYDS INFRASYSTEMS			13-10-2022	24-11-2021	01-12-2021	9,87,158.12	05-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181435	SHREE HARIE STEEL & ALLOYS			13-10-2022	24-11-2021	01-12-2021	7,57,285.80	10-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181436	SPB NEW ALLOYS STEEL PVT.LTD.,			13-10-2022	24-11-2021	01-12-2021	12,42,609.90	07-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181437	SPB NEW ALLOYS STEEL PVT.LTD.,			14-10-2022	24-11-2021	01-12-2021	19,17,920.00	07-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181438	SPB NEW ALLOYS STEEL PVT.LTD.,			14-10-2022	24-11-2021	01-12-2021	13,28,374.30	07-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181439	ROTORK CONTROLS (INDIA) PVT LTD.,			14-10-2022	29-11-2020	21-12-2020	9,15,331.00	06-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181440	ROTORK CONTROLS (INDIA) PVT LTD.,			14-10-2022	29-11-2020	21-12-2020	21,88,835.00	06-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181441	AUMA (INDIA) PRIVATE LIMITED,			14-10-2022	29-11-2020	21-12-2020	75,450.00	06-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181442	SPB NEW ALLOYS STEEL PVT.LTD.,			14-10-2022	29-11-2020	21-12-2020	18,10,927.60	07-01-2023
FAVCD22001	FORGING - SB	LTI	2	0	0		0		YES	7100181443	M.E.FORGETECH			14-10-2022	29-11-2020	21-12-2020	1,64,456.00	23-12-2022
		LTI								7100181444	PINAX STEEL INDUSTRIES PVT.LTD			14-10-2022			65,096.04	11-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181445	POWER PLANT INDUSTRIES(INDIA)			14-10-2022			54,70,370.53	28-02-2023
RCSOF93006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181446	VETRI ELASTOMERIC ENGINEERS,			14-10-2022	29-11-2020	21-12-2020	43,674.00	23-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181447	ACME FORGINGS PRIVATE LTD			14-10-2022	29-11-2020	21-12-2020	3,123.07	23-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181448	HI-TECH FORGINGS (BANGALORE) PVT. L			14-10-2022	29-11-2020	21-12-2020	8,180.81	06-01-2023
RCSOF93006	SUBDELY - OFE	LTI	2	0	0		0		YES	7100181449	POLYMER PRODUCTS			14-10-2022	29-11-2020	21-12-2020	9,19,119.50	23-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181450	OMMI FORGE PVT. LTD.			14-10-2022	29-11-2020	21-12-2020	72,529.00	23-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181451	INNOFORGE PVT. LTD.,			14-10-2022	29-11-2020	21-12-2020	15,708.98	23-12-2022
ENSOF12299	SUBDELY - OFE	LTI	2	1	1	1)HYDRAULICS INDI	0		YES	7100181452	HYDRAULICS INDIA SERVICES PVT LTD			14-10-2022	29-11-2020	21-12-2020	7,53,559.00	23-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENSOF12304	SUBDELY - OFE	LTI	2	4	4	1)VINAYAK BUSINES 2)STUD	0		YES	7100181457	VINAYAK BUSINESS PVT LTD.			15-10-2022			7,86,775.50	24-12-2022
ENSOF12299	SUBDELY - OFE	LTI	2	2	2	1)HYDRAULICS INDI 2)SURESH	0		YES	7100181458	SURESH ENGINEERING COMPANY			17-10-2022	29-11-2020	21-12-2020	2,47,881.25	26-12-2022
ENSOF12304	SUBDELY - OFE	LTI	2	5	5	1)INDUSTRIAL ENGI 2)STUD INDIA,	0		YES	7100181459	INDUSTRIAL ENGINEERING CORPORATIO			17-10-2022			14,036.00	26-12-2022
ENSOF12304	SUBDELY - OFE	LTI	2	5	5	1)STUD INDIA, 2)PRESIDENT	0		YES	7100181460	STUD INDIA,			17-10-2022			42,722.46	26-12-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100181461	UNITY FORGE PRIVATE LIMITED			18-10-2022	29-11-2020	21-12-2020	4,07,359.82	27-12-2022
FAVCD22001	FORGING - FM/FH	LTI	2	0	0		0		YES	7100181462	GRS ENGINEERING PVT LTD.			18-10-2022	29-11-2020	21-12-2020	17,23,250.41	27-12-2022
		LTI								7100181463	M.E.FORGETECH			18-10-2022	29-11-2020	21-12-2020	29,13,069.55	27-12-2022
		LTI								7100181464	AUMA (INDIA) PRIVATE LIMITED,			18-10-2022			53,94,100.84	04-04-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181465	FIVE STAR INDUSTRIES			18-10-2022			91,06,103.25	28-02-2023
		LTI								7100181466	FIVE STAR INDUSTRIES			18-10-2022			1,51,360.65	14-02-2023
		LTI								7100181467	FIVE STAR INDUSTRIES			18-10-2022			39,568.32	15-02-2023
		LTI								7100181468	FIVE STAR INDUSTRIES			18-10-2022			48,56,378.36	28-02-2023
		LTI								7100181469	FIVE STAR INDUSTRIES			18-10-2022			3,82,858.46	14-02-2023
		LTI								7100181470	FIVE STAR INDUSTRIES			18-10-2022			5,98,058.13	14-02-2023
		LTI								7100181471	FIVE STAR INDUSTRIES			18-10-2022			1,51,360.65	28-02-2023
		LTI								7100181472	FIVE STAR INDUSTRIES			18-10-2022			1,51,360.65	28-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181473	FIVE STAR INDUSTRIES			18-10-2022			16,21,251.46	14-02-2023
		LTI								7100181474	FIVE STAR INDUSTRIES			18-10-2022			1,51,360.65	14-02-2023
		LTI								7100181475	FIVE STAR INDUSTRIES			18-10-2022			28,67,903.90	14-02-2023
		LTI								7100181476	FIVE STAR INDUSTRIES			18-10-2022			1,34,817.60	15-02-2023
		LTI								7100181477	FIVE STAR INDUSTRIES			18-10-2022			3,04,658.82	15-02-2023
		LTI								7100181478	KPN ENTERPRISES (TRICHY) PVT LTD			19-10-2022	29-11-2020	21-12-2020	9,73,695.40	28-12-2022
RCSWGV3032	SUBDELY - SB	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100181479	IGP ENGINEERS PRIVATE LIMITED,			19-10-2022	24-07-2021	24-07-2021	42,900.00	28-12-2022
RCSWGV3032	SUBDELY - FM/FH	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100181480	IGP ENGINEERS PRIVATE LIMITED,			19-10-2022	24-07-2021	24-07-2021	1,57,689.00	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCSWGV3032	SUBDELY - SB	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100181481	NORTON GASKETS PRIVATE LIMITED			19-10-2022	24-07-2021	24-07-2021	20,300.00	28-12-2022
RCSWGV3032	SUBDELY - SVSR	LTI	2	3	3	1)IGP ENGINEERS P 2)GOODR	0		YES	7100181482	NORTON GASKETS PRIVATE LIMITED			19-10-2022	24-07-2021	24-07-2021	81,433.00	28-12-2022
ENSTA02317	SUBDELY - TOA	LTI	2	1	1	1)PLT INDUSTRIES	0		YES	7100181483	PLT INDUSTRIES PVT LTD			19-10-2022	24-07-2021	24-07-2021	22,415.50	14-12-2022
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181484	ROTORK CONTROLS (INDIA) PVT LTD.,			20-10-2022	29-11-2020	21-12-2020	4,54,510.00	13-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181485	AUMA (INDIA) PRIVATE LIMITED,			20-10-2022	29-11-2020	21-12-2020	3,11,632.00	13-01-2023
ENSOF12295	SUBDELY - OFE	LTI	2	1	1	1)ITS INDIA PRIVA	0		YES	7100181486	ITS INDIA PRIVATE LIMITED			20-10-2022	29-11-2020	21-12-2020	11,04,288.12	27-01-2023
ENCSB-2755	CASTING - SB	LTI	2	2	2	1)CAST ALLOYS, 2)MARUTHI CAST	0		YES	7100181487	CAST ALLOYS,			20-10-2022			86,568.00	25-01-2023
		LTI								7100181488	POLYMER PRODUCTS			20-10-2022	03-08-2022	13-08-2022	9,500.00	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181489	VIVEK ENGINEERING CORPORATIO			21-10-2022			37,500.00	20-12-2022
		LTI								7100181491	BOND ENTERPRISES			21-10-2022			2,72,327.68	18-02-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)ROTORK CONTROLS	0		YES	7100181492	ROTORK CONTROLS (INDIA) PVT LTD.,			21-10-2022	29-11-2020	21-12-2020	1,19,391.00	14-01-2023
RC-SAC-009	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181493	AUMA (INDIA) PRIVATE LIMITED,			21-10-2022	29-11-2020	21-12-2020	1,72,801.00	14-01-2023
		LTI								7100181494	JAI BALAJI CONTROL GEARS PVT. LTD.			21-10-2022			5,90,330.30	04-01-2023
		LTI								7100181495	CONTROL AND AUTOMATION SYSTEMS			21-10-2022			30,067.80	04-01-2023
RVSC222305	CASTING - TOA	LTI	2	1	1	1)BALAJI SUPER AL	0		YES	7100181496	BALAJI SUPER ALLOYS			22-10-2022	29-11-2020	21-12-2020	3,78,788.00	20-01-2023
RVSC222305	CASTING - TOA	LTI	2	1	1	1)MADURA STEEL IN	0		YES	7100181497	MADURA STEEL INDUSTRIES PVT LTD			22-10-2022	29-11-2020	21-12-2020	4,99,299.00	20-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RVSC222305	CASTING - TOA	LTI	2	1	1	1)VINAYAKA ELECTR	0		YES	7100181499	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			22-10-2022	29-11-2020	21-12-2020	1,42,711.84	05-01-2023
		LTI								7100181500	K.P.M INDUSTRIES			22-10-2022			9,70,364.36	20-03-2023
		LTI								7100181501	K.P.M INDUSTRIES			22-10-2022			21,74,760.94	20-03-2023
		LTI								7100181502	Saral Industries			22-10-2022			3,57,237.78	18-02-2023
		LTI								7100181503	Saral Industries			22-10-2022			23,51,440.76	18-02-2023
		LTI								7100181504	Saral Industries			22-10-2022			31,105.12	18-02-2023
RVSC222305	CASTING - TOA	LTI	2	1	1	1)SRI STEEL INDUS	0		YES	7100181505	SRI STEEL INDUSTRIES,			22-10-2022	29-11-2020	21-12-2020	12,70,400.02	20-01-2023
		LTI								7100181506	TJSV STEEL FABRICATION&GALVANIZING(			22-10-2022			71,080.57	18-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181507	PINAX STEEL INDUSTRIES PVT.LTD			22-10-2022			82,225.85	18-02-2023
		LTI								7100181508	PINAX STEEL INDUSTRIES PVT.LTD			22-10-2022			53,246.98	18-02-2023
		LTI								7100181509	COIMBATORE SUPER ALLOYS (P) LTD			25-10-2022			1,20,150.00	04-01-2023
		LTI								7100181510	SRI STEEL INDUSTRIES,			25-10-2022			15,100.36	04-01-2023
		LTI								7100181511	BALAJI SUPER ALLOYS			25-10-2022			24,000.00	08-01-2023
		LTI								7100181512	SRI STEEL INDUSTRIES,			25-10-2022			3,510.17	08-01-2023
		LTI								7100181513	SAKTHI INDUSTRIES			25-10-2022			27,532.24	08-01-2023
RIVV222309	CASTING - SVSRV	LTI	2	1	1	1)CREATIVE CASTIN	0		YES	7100181514	CREATIVE CASTINGS LTD.			26-10-2022	29-11-2020	21-12-2020	27,60,571.56	11-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181515	HI-TECH FORGINGS (BANGALORE) PVT. L			27-10-2022	29-11-2020	21-12-2020	44,27,084.16	05-01-2023
EN-SAC1698	SUBDELY - ACT-B6	LTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7100181516	AUMA (INDIA) PRIVATE LIMITED,			27-10-2022	29-11-2020	21-12-2020	21,00,968.64	17-03-2023
ENCSV-2743	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100181517	SRI STEEL INDUSTRIES,			28-10-2022	29-11-2020	21-12-2020	1,22,262.77	21-01-2023
ENCSV-2761	CASTING - SVSRV	LTI	2	2	2	1)COIMBATORE SUPE 2)SAKTHI	0		YES	7100181518	COIMBATORE SUPER ALLOYS (P) LTD			28-10-2022			5,59,303.42	20-01-2023
ENCSV-2761	CASTING - SVSRV	LTI	2	2	2	1)SRI STEEL INDUS 2)SAKTHI	0		YES	7100181519	SRI STEEL INDUSTRIES,			28-10-2022			1,43,947.45	20-01-2023
ENCSV-2761	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)SRI STEEL	0		YES	7100181520	SAKTHI INDUSTRIES			28-10-2022			1,22,933.87	20-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181521	SHREE KUMARAN ALLOYS,			29-10-2022	29-11-2020	21-12-2020	13,28,374.30	23-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181522	BALAJI SUPER ALLOYS			29-10-2022	29-11-2020	21-12-2020	38,35,840.00	04-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181523	BALAJI SUPER ALLOYS			29-10-2022	29-11-2020	21-12-2020	27,76,719.90	21-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181524	ACME FORGINGS PRIVATE LTD			29-10-2022	29-11-2020	21-12-2020	24,79,104.15	07-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181525	ACME FORGINGS PRIVATE LTD			29-10-2022	29-11-2020	21-12-2020	4,48,080.25	21-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181526	STEEL & INDUSTRIAL FORGINGS LTD			29-10-2022	29-11-2020	21-12-2020	43,58,807.24	07-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181527	SRI STEEL INDUSTRIES,			29-10-2022	29-11-2020	21-12-2020	37,02,293.20	06-02-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181528	SRI STEEL INDUSTRIES,			29-10-2022	29-11-2020	21-12-2020	11,54,068.10	24-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181529	STEEL & INDUSTRIAL FORGINGS LTD			29-10-2022	29-11-2020	21-12-2020	43,65,523.00	21-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181530	HI-TECH FORGINGS (BANGALORE) PVT. L			29-10-2022	29-11-2020	21-12-2020	24,25,721.15	07-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181531	HI-TECH FORGINGS (BANGALORE) PVT. L			29-10-2022	29-11-2020	21-12-2020	27,77,414.00	21-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181532	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-10-2022	29-11-2020	21-12-2020	28,05,200.00	17-03-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181533	EXCEL FORGE TECH.			29-10-2022	29-11-2020	21-12-2020	23,81,062.44	07-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181534	M.E.FORGETECH			29-10-2022	29-11-2020	21-12-2020	31,14,348.95	07-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181535	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-10-2022	29-11-2020	21-12-2020	23,30,898.90	31-12-2022
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181536	INNOFORGE PVT. LTD.,			29-10-2022	29-11-2020	21-12-2020	1,95,327.80	07-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181537	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			29-10-2022	29-11-2020	21-12-2020	19,17,920.00	21-01-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181538	SPB NEW ALLOYS STEEL PVT.LTD.,			31-10-2022	29-11-2020	21-12-2020	9,48,108.10	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181539	SPB NEW ALLOYS STEEL PVT.LTD.,			31-10-2022	29-11-2020	21-12-2020	28,05,200.00	27-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181540	SPB NEW ALLOYS STEEL PVT.LTD.,			31-10-2022	29-11-2020	21-12-2020	18,37,175.60	27-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181541	SPB NEW ALLOYS STEEL PVT.LTD.,			31-10-2022	29-11-2020	21-12-2020	19,17,920.00	21-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181542	STEEL & INDUSTRIAL FORGINGS LTD			31-10-2022	29-11-2020	21-12-2020	41,99,449.50	23-01-2023
FAOFEFOF21	FORGING - OFE	LTI	2	0	0		0		YES	7100181543	HI-TECH FORGINGS (BANGALORE) PVT. L			31-10-2022	29-11-2020	21-12-2020	8,916.70	09-01-2023
1502200016	FB Tubes	LTI	2	3	3	1)JINDAL SAW LTD. 2)YANGZHOU	0		YES	7100181544	JINDAL SAW LTD.,			31-10-2022	22-06-2022	04-07-2022	63,06,640.00	31-08-2023
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181545	COIMBATORE SUPER ALLOYS (P) LTD			31-10-2022	22-06-2022	04-07-2022	7,71,791.04	27-12-2022
RCOFECOF22	CASTING - OFE	LTI	2	0	0		0		YES	7100181546	COIMBATORE SUPER ALLOYS (P) LTD			31-10-2022	22-06-2022	04-07-2022	28,76,880.00	24-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENCSV-2756	CASTING - SVSRV	LTI	2	2	2	1)SAKTHI INDUSTRI 2)MANIS FOUNDRI	0		YES	7100181547	SAKTHI INDUSTRIES			31-10-2022	22-06-2022	04-07-2022	1,01,750.00	20-02-2023
		LTI								7100181548	KRISHNAALAKSHMI ENTERPRISES-UNIT II			31-10-2022			1,83,789.41	27-02-2023
		LTI								7100181549	KRISHNAALAKSHMI ENTERPRISES-UNIT II			31-10-2022			27,35,338.46	27-02-2023
		LTI								7100181550	KRISHNAALAKSHMI ENTERPRISES-UNIT II			31-10-2022			27,35,338.46	27-02-2023
		LTI								7100181551	KRISHNAALAKSHMI ENTERPRISES-UNIT II			31-10-2022			1,83,789.41	27-02-2023
ENCSB-2758	CASTING - SB	LTI	2	3	3	1)KRISHNA ENGG.CO 2)SUPERT	0		YES	7100181552	KRISHNA ENGG.CO.(P) LTD			31-10-2022			89,025.30	09-01-2023
ENCSB-2758	CASTING - SB	LTI	2	3	3	1)SRI VISHNU FOUN 2)SUPERT	0		YES	7100181553	SRI VISHNU FOUNDRIES,			31-10-2022			87,360.00	09-01-2023
ENCSB-2758	CASTING - SB	LTI	2	3	3	1)SUPERTECH CASTI 2)KRISHN	0		YES	7100181554	SUPERTECH CASTINGS PVT LTD			31-10-2022			2,02,195.00	09-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		LTI								7100181556	PREETHI ENGG ENTERPRISES			31-10-2022			64,97,384.25	28-02-2023
		LTI								7100181557	LAXCON STEELS LIMITED.			22-10-2022			67,25,000.00	14-01-2023
		OTI								7200012957	WIKA INSTRUMENTS INDIA PVT LTD			18-05-2022			50,040.44	30-06-2022
		OTI								7200013240	PERAMOUNT FORGE & FITTINGS PVT LTD,			01-04-2022			4,28,456.01	28-08-2022
		OTI								7200013242	ABS REFRACTORIES PVT.LTD.,			04-04-2022			3,35,840.68	27-06-2022
		OTI								7200013243	LAKSHMI CERAMICS AND REFRACTORI			04-04-2022			56,000.00	03-07-2022
		OTI								7200013244	DURGA BEARINGS PVT.LTD			04-04-2022			1,09,500.00	01-07-2022
		OTI								7200013245	MARIA ENTERPRISES			04-04-2022			33,631.20	01-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013246	Panacea alloys Pvt Ltd			05-04-2022			23,27,175.41	11-04-2022
		OTI								7200013248	STAR-MECH CONTROL(I) PVT. LTD.			06-04-2022			17,27,084.70	20-06-2022
		OTI								7200013249	STAR-MECH CONTROL(I) PVT. LTD.			06-04-2022			3,75,894.91	20-06-2022
2662200005	FB M&S Spares Cap	OTI	2	1	1	1)FABRI-TEK EQUIP	0		YES	7200013255	FABRI-TEK EQUIPMENTS PVT LTD			07-04-2022	01-02-2022	06-04-2022	58,000.00	04-06-2022
		OTI								7200013261	B.R.KUMAR & SONS			08-04-2022			2,16,950.00	23-06-2022
		OTI								7200013262	A.S.M.ENTER PRISES,			08-04-2022			62,286.00	28-04-2022
2662200010	FB M&S Spares Cap	OTI	2	4	4	1)SOFTEX INDUSTRI 2) 3) 4)	0		YES	7200013264	SOFTEX INDUSTRIAL PRODUCTS PVT LTD			08-04-2022	08-02-2022	19-02-2022	34,362.00	21-05-2022
		OTI								7200013265	C.R ENGINEERS			08-04-2022			1,66,101.68	03-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013266	SRI SAI CMC ENGINEERING INDUSTRIES			08-04-2022	21-03-2022	01-04-2022	15,750.00	20-05-2022
		OTI								7200013267	ORGANISATION FOR REHABILITATION OF			08-04-2022	21-03-2022	01-04-2022	38,638.00	17-06-2022
4400603E	FB Sub-Dely(Mech).	OTI	2	0	0		0		YES	7200013268	JINDAL ALUMINIUM LIMITED			09-04-2022			4,61,41,569.98	31-08-2022
1002200006	FB Plates&Sheets	OTI	2	2	1	1)JSW STEEL LTD.	1	1)	YES	7200013269	JSW STEEL LTD.			09-04-2022	02-03-2022	12-03-2022	8,75,68,750.00	17-08-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013270	SAHAS HARDWARE STORES,			09-04-2022	02-03-2022	12-03-2022	21,056.00	04-06-2022
		OTI								7200013271	D&H SECHERON ELECTRODES PVT LTD.			11-04-2022			2,85,54,227.72	21-06-2022
		OTI								7200013272	TECHMARK ENGINEERS & CONSULTANTS			11-04-2022			12,60,000.00	10-07-2022
		OTI								7200013274	NAMOKAR ENTERPRISES			12-04-2022			26,694.93	07-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013278	HINDUSTAN PETROLEUM CORPORATION LTD			13-04-2022			1,16,06,948.64	30-04-2022
		OTI								7200013279	HINDUSTAN PETROLEUM CORPORATION LTD			13-04-2022			58,30,703.55	30-04-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013280	Sagar Forge & Fitting			13-04-2022	02-03-2022	12-03-2022	2,74,911.54	08-06-2022
		OTI								7200013283	AAA SUPPORTS PVT LTD.,			18-04-2022			11,45,963.68	18-07-2022
ENSFV00248	SUBDELY-FULVALVE	OTI	2	2	2	1) 2)	0		YES	7200013285	CONTROL COMPONENT INDIA PVT LTD			18-04-2022	04-12-2021	31-12-2021	8,15,75,058.00	30-01-2023
		OTI								7200013292	NOBLE TECH INDUSTRIES PVT. LIMITED,			19-04-2022			4,33,97,499.70	03-06-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013296	PRESIDENT ENGG.WORKS,			19-04-2022	04-12-2021	31-12-2021	1,29,950.00	12-07-2022
		OTI								7200013298	AIRA EURO AUTOMATION PVT LTD			20-04-2022			72,26,908.48	06-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013299	Sagar Forge & Fitting			19-04-2022	04-12-2021	31-12-2021	55,043.00	14-06-2022
		OTI								7200013300	SHIV SOLUTIONS			20-04-2022			1,525.50	21-04-2022
		OTI								7200013301	ADVANCE POWER PRODUCTS			20-04-2022			9,46,664.40	19-06-2022
		OTI								7200013303	ADVANCE POWER PRODUCTS			20-04-2022			6,28,758.40	19-06-2022
1202100008	FB Pipes	OTI	2	1	1	1)ISMT LIMITED,	0		YES	7200013307	ISMT LIMITED,			21-04-2022	25-10-2021	08-11-2021	38,72,960.00	14-07-2022
		OTI								7200013310	JAI BALAJI CONTROL GEARS PVT. LTD.			22-04-2022			2,02,176.00	20-08-2022
		OTI								7200013315	GEMSCAB INDUSTRIES LTD.,			25-04-2022			55,63,151.00	04-08-2022
		OTI								7200013316	GEMSCAB INDUSTRIES LTD.,			25-04-2022			2,83,456.50	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013319	GEMSCAB INDUSTRIES LTD.,			25-04-2022			96,82,760.00	04-08-2022
		OTI								7200013320	GEMSCAB INDUSTRIES LTD.,			25-04-2022			9,68,276.00	04-08-2022
2662200003	FB M&S Spares Cap	OTI	2	5	1	1)INTECH SYSTEMS	0		YES	7200013321	INTECH SYSTEMS CHENNAI PVT.LTD.,			25-04-2022	25-01-2022	05-02-2022	2,36,981.00	22-09-2022
2662200035	FB M&S Spares Cap	OTI	2	1	1	1)OIL TECH	0		YES	7200013323	OIL TECH	SRO	Single response against Open	25-04-2022	09-03-2022	19-03-2022	45,280.00	25-07-2022
		OTI								7200013324	CHAMPION SEALS (INDIA) PVT LTD.,			26-04-2022			15,29,986.25	24-08-2022
		OTI								7200013325	CHAMPION SEALS (INDIA) PVT LTD.,			26-04-2022			15,29,986.25	24-08-2022
		OTI								7200013326	CHAMPION SEALS (INDIA) PVT LTD.,			26-04-2022			9,31,296.50	25-06-2022
1802200024	FB Sub-Dely(Mech).	OTI	2	1	1	1)INSTRUMENTATION	0		YES	7200013327	INSTRUMENTATION LTD.,			27-04-2022	12-02-2022	12-02-2022	4,11,320.00	25-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013328	HI-TEC ROCKFIBRE PVT LTD /			27-04-2022			41,95,582.58	11-06-2022
2662200048	FB M&S Spares Cap	OTI	2	1	1	1)AJAY AIR PRODUC	0		YES	7200013329	AJAY AIR PRODUCTS PVT LTD			27-04-2022	19-03-2022	29-03-2022	1,97,375.00	28-05-2022
2662200040	FB M&S Spares Cap	OTI	2	1	1	1)CENLUB SYSTEMS	0		YES	7200013333	CENLUB SYSTEMS	SRO	Single response against Open	27-04-2022	16-03-2022	02-04-2022	1,97,525.00	09-06-2022
2662200009	FB M&S Spares Cap	OTI	2	4	2	1)Panacea alloys 2)RELIANCE	2	1) 2)	YES	7200013334	Panacea alloys Pvt Ltd			28-04-2022	08-02-2022	19-02-2022	3,60,000.00	27-08-2022
		OTI								7200013335	INDUSTRIAL PERFORATION (I) PVT LTD.			15-06-2022			79,25,075.00	13-10-2022
		OTI								7200013336	D.S.P. ENTERPRISES			28-04-2022			1,77,957.60	14-06-2022
1902000074	FB Consumable-PRDN	OTI	2	1	1	1)ASHRAF WOOD IND	0		YES	7200013337	ASHRAF WOOD INDUSTRIES			29-04-2022	30-10-2020	12-11-2020	11,49,800.00	31-05-2022
1902000074	FB Consumable-PRDN	OTI	2	1	1	1)CAUVERY SAW MIL	0		YES	7200013338	CAUVERY SAW MILL			29-04-2022	30-10-2020	12-11-2020	18,80,000.00	31-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902000074	FB Consumable-PRDN	OTI	2	1	1	1)COMFORT BOXES	0		YES	7200013339	COMFORT BOXES			29-04-2022	30-10-2020	12-11-2020	16,72,960.00	31-05-2022
1902000074	FB Consumable-PRDN	OTI	2	1	1	1)EASTERN TREAT W	0		YES	7200013340	EASTERN TREAT WOOD INDUSTRIES,			29-04-2022	30-10-2020	12-11-2020	4,90,000.00	31-05-2022
1902000074	FB Consumable-PRDN	OTI	2	1	1	1)RENGA INDUSTRIE	0		YES	7200013341	RENGA INDUSTRIES			29-04-2022	30-10-2020	12-11-2020	4,30,000.00	31-05-2022
1802100217	FB Sub-Dely(Mech).	OTI	2	4	3	1)KOSO INDIA PRIV 2)CONTR	1	1)	YES	7200013342	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	3,16,53,316.00	24-01-2023
1802100217	FB Sub-Dely(Mech).	OTI	2	1	1	1)KOSO INDIA PRIV	0		YES	7200013343	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	36,06,987.00	24-01-2023
1802100217	FB Sub-Dely(Mech).	OTI	2	1	1	1)KOSO INDIA PRIV	0		YES	7200013344	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	8,08,51,370.00	24-01-2023
1802100217	FB Sub-Dely(Mech).	OTI	2	1	1	1)KOSO INDIA PRIV	0		YES	7200013345	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	86,43,090.00	24-01-2023
1802100217	FB Sub-Dely(Mech).	OTI	2	1	1	1)KOSO INDIA PRIV	0		YES	7200013346	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	4,85,75,238.00	24-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802100217	FB Sub-Dely(Mech).	OTI	2	1	1	1)KOSO INDIA PRIV	0		YES	7200013347	KOSO INDIA PRIVATE LIMITED.			29-04-2022	03-12-2021	01-02-2022	12,35,735.00	24-01-2023
		OTI								7200013348	MICON VALVES INDIA PVT LTD.			06-05-2022	01-10-2020	14-10-2020	28,63,776.40	29-08-2022
		OTI								7200013349	GEE LIMITED,			29-04-2022			10,89,830.00	28-06-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)LIMITORQUE INDI	0		YES	7200013350	LIMITORQUE INDIA LIMITED			30-04-2022	15-09-2020	06-10-2020	2,12,000.00	25-07-2022
2002200006	FB Cons-Non PRDN	OTI	2	2	2	1)SREE AMMAN ENTE 2)BHARA	0		YES	7200013352	SREE AMMAN ENTERPRISES			02-05-2022	12-03-2022	22-03-2022	35,670.00	01-06-2022
		OTI								7200013354	LAXMI HYDRAULICS PVT.LTD.,			30-04-2022			7,98,525.42	03-10-2022
		OTI								7200013357	BOKARIA WIRENETTING INDUSTRIES,			04-05-2022			22,99,045.00	02-08-2022
HPBP/02	FB Sub-Dely(Mech).	OTI	2	8	7	1)VALTEX INDIA, 2) 3) 4) 5) 6) 7)	1	1)	YES	7200013358	VALTEX INDIA,			04-05-2022	12-03-2022	22-03-2022	2,40,955.00	14-04-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013359	KIRAN WIRE NETTING COMPANY			04-05-2022			2,61,189.84	02-08-2022
		OTI								7200013360	HEAVY METALS & TUBES (INDIA) PVT			04-05-2022			13,21,89,204.06	23-10-2022
		OTI								7200013363	CAMFIL INDIA PRIVATE LIMITED,			05-05-2022			10,84,745.76	16-08-2022
		OTI								7200013364	VIVEK ENGINEERING CORPORATIO			05-05-2022			15,92,544.64	02-09-2022
1402200001	FB Casting&Forging	OTI	2	3	3	1)BHARAT FORGE LI 2)MACQU	0		YES	7200013365	BHARAT FORGE LIMITED			26-04-2022	03-02-2022	03-03-2022	3,40,36,800.00	26-01-2023
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013366	PERFECT METAPRINT INDUSTRIES,			05-05-2022	12-03-2022	22-03-2022	15,760.45	30-06-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013367	PERFECT METAPRINT INDUSTRIES,			05-05-2022	12-03-2022	22-03-2022	80,850.00	30-06-2022
		OTI								7200013368	ABS REFRACTORIES PVT.LTD.,			06-05-2022			29,30,400.00	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013369	SATGURU CASTING COMPANY			06-05-2022			44,338.80	02-09-2022
		OTI								7200013370	SARTAJ INDUSTRIES			07-05-2022			1,34,040.00	10-08-2022
		OTI								7200013371	Sagar Forge & Fitting			07-05-2022			11,17,270.00	06-08-2022
		OTI								7200013372	MOHINDRA ENTERPRISES ,			07-05-2022			13,95,750.00	06-08-2022
		OTI								7200013373	LOKHANDWALA ENGG CO			07-05-2022			1,01,720.00	06-08-2022
		OTI								7200013374	Leak Proof Cast India Pvt Ltd			06-05-2022			26,99,080.00	03-10-2022
		OTI								7200013375	CREATIVE CASTINGS LTD.			06-05-2022			19,89,960.00	03-10-2022
		OTI								7200013376	ABS REFRACTORIES PVT.LTD.,			07-05-2022			15,34,500.00	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013377	ARIVAGAM TRUST			07-05-2022			84,774.75	04-08-2022
		OTI								7200013378	NISAN SCIENTIFIC PROCESS			07-05-2022			31,78,813.55	27-06-2022
		OTI								7200013379	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			28,80,000.00	05-08-2022
		OTI								7200013380	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			28,80,000.00	05-08-2022
		OTI								7200013381	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			28,80,000.00	05-08-2022
		OTI								7200013382	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			28,80,000.00	05-08-2022
		OTI								7200013383	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			28,80,000.00	05-08-2022
		OTI								7200013384	TECHNO INDUSTRIES PRIVATE LIMITED.			07-05-2022			6,30,000.00	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013385	HITTCO TOOLS LIMITED			07-05-2022			84,800.00	05-08-2022
		OTI								7200013386	NAVKAR SELECTION			04-05-2022			17,11,800.00	04-07-2022
		OTI								7200013387	ROYAL TOOLS			07-05-2022			1,24,945.80	05-08-2022
		OTI								7200013388	BIRLA PRECISION TECHNOLOGIES LTD,			07-05-2022			88,345.00	05-08-2022
		OTI								7200013389	FEBRICAD ENGINEERING			07-05-2022			96,533.90	04-06-2022
		OTI								7200013390	BOMBAY TOOLS CENTRE (BOMBAY)			07-05-2022			4,62,000.00	05-08-2022
		OTI								7200013391	TECHNO INDUSTRIES PRIVATE LIMITED.			09-05-2022			28,80,000.00	05-08-2022
		OTI								7200013392	TECHNO INDUSTRIES PRIVATE LIMITED.			09-05-2022			28,80,000.00	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013393	TECHNO INDUSTRIES PRIVATE LIMITED.			09-05-2022			28,80,000.00	05-08-2022
		OTI								7200013394	TECHNO INDUSTRIES PRIVATE LIMITED.			09-05-2022			28,80,000.00	05-08-2022
		OTI								7200013395	R.K. METAL PROCESS,			09-05-2022	12-03-2022	22-03-2022	14,000.00	04-07-2022
		OTI								7200013396	R.K. METAL PROCESS,			09-05-2022	12-03-2022	22-03-2022	18,000.00	04-07-2022
		OTI								7200013397	TECHNO INDUSTRIES PRIVATE LIMITED.			09-05-2022			28,80,000.00	05-08-2022
		OTI								7200013398	TECHNO INDUSTRIES PRIVATE LIMITED.			11-05-2022			6,30,000.00	05-08-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013399	ALU PRINTS,			09-05-2022	12-03-2022	22-03-2022	13,922.00	04-07-2022
		OTI								7200013400	ALU PRINTS,			09-05-2022	12-03-2022	22-03-2022	15,360.00	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2002200005	FB Cons-Non PRDN	OTI	2	7	7	1)SHAKTHI FORMS 2) 3) 4) 5) 6) 7)	0		YES	7200013401	SHAKTHI FORMS			27-05-2022	05-02-2022	15-02-2022	1,73,750.00	23-06-2022
		OTI								7200013402	METAL CRAFT ENGINEERING WORKS			09-05-2022	05-02-2022	15-02-2022	150.00	04-07-2022
2632200006	FB Minor Cap Goods	OTI	2	1	1	1)ARORA TECHNOLOG	0		YES	7200013405	ARORA TECHNOLOGIES (P) LIMITED,			10-05-2022	23-02-2022	16-03-2022	74,997.00	10-06-2022
		OTI								7200013406	METPRESS ENGINEERING WORKS			10-05-2022			2,86,440.00	09-07-2022
		OTI								7200013407	METPRESS ENGINEERING WORKS			10-05-2022			2,86,440.00	09-07-2022
		OTI								7200013411	ARIVAGAM TRUST			11-05-2022			4,65,000.00	05-06-2022
		OTI								7200013412	CR ENTERPRISES			11-05-2022			7,67,796.00	27-05-2022
		OTI								7200013413	JINDAL ALUMINIUM LIMITED			11-05-2022			1,21,97,524.50	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200060	FB Sub-Dely(Mech).	OTI	2	1	1	1)CHAMPION CERAMI	0		YES	7200013414	CHAMPION CERAMICS PVT LTD			12-05-2022	25-03-2022	05-04-2022	2,24,400.00	12-07-2022
2622100037	FB Capital - Scheme	OTI	2	1	1	1)ESAB INDIA LTD	0		YES	7200013415	ESAB INDIA LTD			12-05-2022	05-11-2021	08-12-2021	30,43,200.00	11-08-2022
2662200043	FB M&S Spares Cap	OTI	2	1	1	1)ENGINEERING HIN	0		YES	7200013416	ENGINEERING HINDUSTAN			12-05-2022	17-03-2022	28-03-2022	2,71,510.00	23-07-2022
		OTI								7200013417	HI-TEC ROCKFIBRE PVT LTD /			12-05-2022			10,76,05,695.30	08-03-2023
		OTI								7200013418	HI-TEC ROCKFIBRE PVT LTD /			12-05-2022			96,390.00	11-07-2022
		OTI								7200013419	Sagar Forge & Fitting			12-05-2022	08-04-2022	18-04-2022	1,69,680.00	07-07-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)ROTORK CONTROLS	0		YES	7200013420	ROTORK CONTROLS (INDIA) PVT LTD.,			13-05-2022	15-09-2020	06-10-2020	35,995.00	10-08-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013421	AUMA (INDIA) PRIVATE LIMITED,			13-05-2022	15-09-2020	06-10-2020	1,72,750.00	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013422	V.J. INDUSTRIES			13-05-2022			9,22,184.00	11-08-2022
		OTI								7200013424	SUPER DISTRIBUTORS			13-05-2022			19,95,840.00	11-05-2023
		OTI								7200013425	INDIAN OIL CORPORATION LIMITED,			14-05-2022			1,80,72,180.00	31-05-2022
		OTI								7200013426	BHARAT INDUSTRIAL SUPPLIER			14-05-2022	08-04-2022	18-04-2022	55,000.00	09-07-2022
		OTI								7200013427	V.J. INDUSTRIES			14-05-2022			71,200.00	11-08-2022
2662200041	FB M&S Spares Cap	OTI	2	1	1	1)ANNAPURNA ENGIN	0		YES	7200013428	ANNAPURNA ENGINEERING WORKS			14-05-2022	17-03-2022	28-03-2022	49,055.00	27-06-2022
		OTI								7200013429	SAMARTH ENGINEERING AND			15-05-2022			36,50,249.61	11-07-2022
2662200039	FB M&S Spares Cap	OTI	2	1	1	1)EQUIPMENT FABRI	0		YES	7200013430	EQUIPMENT FABRICATORS & TRADERS,			16-05-2022	14-03-2022	31-03-2022	1,31,410.00	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013433	MECHANICAL PACKING INDUSTRIES			16-05-2022	29-04-2022	02-05-2022	720.00	11-07-2022
		OTI								7200013434	MECHANICAL PACKING INDUSTRIES			16-05-2022	29-04-2022	02-05-2022	690.00	11-07-2022
		OTI								7200013435	SABARI WOOD AND PLYWOODS			17-05-2022			17,01,360.00	26-06-2022
		OTI								7200013436	TREPEND AIM			17-05-2022			30,94,914.00	30-05-2022
		OTI								7200013437	EMERGEX HEALTH CARE			17-05-2022			3,33,857.14	13-07-2022
		OTI								7200013439	DETRIV INSTRUMENTATION &			17-05-2022			1,62,69,388.05	27-06-2022
		OTI								7200013440	DETRIV INSTRUMENTATION &			17-05-2022			30,86,500.00	24-12-2022
		OTI								7200013446	SAHAS HARDWARE STORES,			18-05-2022			97,636.25	16-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2002200005	FB Cons-Non PRDN	OTI	2	7	7	1)SONTHAM PRINTER 2)SHAKTH	0		YES	7200013449	SONTHAM PRINTERS AND PUBLISHERS			27-05-2022	05-02-2022	15-02-2022	16,247.50	04-07-2022
		OTI								7200013450	PANACEA CHEM SPECIALITIES LLP			18-05-2022			1,93,200.00	06-06-2022
		OTI								7200013451	MOHINDRA ENTERPRISES ,			19-05-2022			2,540.00	17-08-2022
		OTI								7200013452	MEHTA TRADING COMPANY,			19-05-2022			1,82,540.00	19-08-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)ASHRAF WOOD IND	0		YES	7200013455	ASHRAF WOOD INDUSTRIES			21-05-2022	28-01-2022	10-02-2022	1,35,656.00	06-07-2022
ENSQN02344	SUBDELY - QCNR	OTI	2	5	5	1)H.P.VALVES & FI 2) 3) 4) 5)	0		YES	7200013456	H.P.VALVES & FITTINGS INDIA PVT LTD			19-05-2022	20-03-2022	24-03-2022	19,950.00	14-07-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)CAUVERY SAW MIL	0		YES	7200013457	CAUVERY SAW MILL			19-05-2022	28-01-2022	10-02-2022	7,61,000.00	08-07-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)COMFORT BOXES	0		YES	7200013458	COMFORT BOXES			19-05-2022	28-01-2022	10-02-2022	11,75,669.00	08-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)G.S.INDUSTRIES	0		YES	7200013459	G.S.INDUSTRIES			19-05-2022	28-01-2022	10-02-2022	8,74,912.00	06-07-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)NIXON INDUSTRIE	0		YES	7200013460	NIXON INDUSTRIES			19-05-2022	28-01-2022	10-02-2022	31,06,090.00	08-07-2022
2662200024	FB M&S Spares Cap	OTI	2	1	1	1)ADVANCED MACHIN	0		YES	7200013461	FLONEX OIL TECHNOLOGIES PVT LTD			19-05-2022	24-02-2022	08-03-2022	3,35,508.60	16-06-2022
		OTI								7200013462	POLYBOND INSULATION PVT.LTD.,			20-05-2022			6,20,23,775.00	16-03-2023
		OTI								7200013463	CHAMPION SEALS (INDIA) PVT LTD.,			20-05-2022			13,30,422.00	17-09-2022
		OTI								7200013464	THERMOCARE ROCKWOOL (I) PVT. LTD.			20-05-2022			9,05,92,631.30	15-05-2023
ENSSB03054	SUBDELY - SB	OTI	2	1	1	1)UKB ELECTRONICS	0		YES	7200013465	UKB ELECTRONICS PRIVATE LIMITED			21-05-2022	10-04-2022	16-04-2022	55,000.00	16-07-2022
		OTI								7200013466	BHARATH TRADERS,			21-05-2022			57,200.00	21-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013469	CHAMPION SEALS (INDIA) PVT LTD.,			21-05-2022			13,30,422.00	17-09-2022
		OTI								7200013470	CHAMPION SEALS (INDIA) PVT LTD.,			21-05-2022			13,30,422.00	17-09-2022
4400603E	PC Sub Delivery	OTI	2	0	0		0		YES	7200013472	JINDAL ALUMINIUM LIMITED			21-05-2022	10-04-2022	16-04-2022	2,97,40,859.56	13-08-2022
4400603E	PC Sub Delivery	OTI	2	0	0		0		YES	7200013473	VIRGO ALUMINIUM LIMITED			21-05-2022	10-04-2022	16-04-2022	70,20,314.84	13-08-2022
		OTI								7200013474	NANDANI ROOFING SYSTEMS (P) LTD.,			15-06-2022			27,09,530.25	14-09-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013477	Sagar Forge & Fitting			23-05-2022	10-04-2022	16-04-2022	1,74,924.72	18-07-2022
		OTI								7200013478	PENTAGON ENGG. ENTERPRISES			23-05-2022			69,865.00	12-06-2022
		OTI								7200013479	SHIV JUMBO XEROX & STATIONERY			23-05-2022			69,250.00	12-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013480	SAJAS ELECTRICALS,			23-05-2022			4,84,000.00	18-07-2022
		OTI								7200013481	PEENYA INDUSTRIAL GASES PVT LTD			24-05-2022			1,90,00,000.00	24-05-2023
		OTI								7200013484	MINSULATE MANUFACTURING COMPANY			25-05-2022			14,48,019.08	24-07-2022
ENSQN02352	SUBDELY - QCNR	OTI	2	4	4	1)PYROTECH ELECTR 2)SAJAS	0		YES	7200013485	PYROTECH ELECTRONICS P.LTD(UNIT II			25-05-2022	29-04-2022	09-05-2022	1,31,152.00	20-07-2022
		OTI								7200013486	POLYBOND INSULATION PVT.LTD.,			25-05-2022			28,99,200.00	24-07-2022
2662200058	FB M&S Spares Cap	OTI	2	1	1	1)AXIS MACHINE WO	0		YES	7200013487	AXIS MACHINE WORKS PVT LTD,			26-05-2022	31-03-2022	11-04-2022	44,968.00	25-08-2022
2662200058	FB M&S Spares Cap	OTI	2	1	1	1)VIVEK ENGINEERI	0		YES	7200013488	VIVEK ENGINEERING CORPORATIO			26-05-2022	31-03-2022	11-04-2022	66,000.00	25-08-2022
		OTI								7200013489	VENKAT ELECTRONICS ,			26-05-2022			1,39,980.00	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013492	VENKAT ELECTRONICS,			26-05-2022			4,19,940.00	23-12-2022
		OTI								7200013493	KHANDELWAL BROTHERS			26-05-2022			35,800.94	09-07-2022
4400603E	FB Sub-Dely(Mech).	OTI	2	0	0		0		YES	7200013494	JINDAL ALUMINIUM LIMITED			26-05-2022			58,31,703.90	23-09-2022
		OTI								7200013495	PENTAGON ENGG. ENTERPRISES			27-05-2022			76,088.00	24-06-2022
		OTI								7200013496	WELSPUN CORP LTD.			27-05-2022			29,30,41,750.00	21-09-2022
		OTI								7200013498	RATNAMANI METALS & TUBES LTD.,			27-05-2022			2,46,55,656.12	30-09-2022
2002200005	FB Cons-Non PRDN	OTI	2	7	7	1)IYYAN COLOUR WO 2)SHAKTH	0		YES	7200013499	IYYAN COLOUR WORLD			27-05-2022	05-02-2022	15-02-2022	18,750.00	12-07-2022
2002200005	FB Cons-Non PRDN	OTI	2	7	7	1)SAMANTHU BUSINE 2)SHAKTH	0		YES	7200013500	SAMANTHU BUSINESS FORMS PVT LTD			27-05-2022	05-02-2022	15-02-2022	6,600.00	12-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013501	ACCORD HYDRAULIC & AUTOMATIO			17-05-2022			2,37,245.76	06-09-2022
1002200017	FB Structurals	OTI	2	1	1	1)NOBLE TECH INDU	0		YES	7200013502	NOBLE TECH INDUSTRIES PVT. LIMITED,			30-05-2022	07-05-2022	11-05-2022	1,41,96,000.00	06-06-2022
1002200009	FB Plates&Sheets	OTI	2	1	1	1)UTTAM VALUE STE	0		YES	7200013504	UTTAM VALUE STEELS LTD			04-06-2022	23-04-2022	28-04-2022	4,43,69,022.75	24-09-2022
		OTI								7200013505	GLOBE ENGINEERING ASSOCIATES,			25-05-2022			19,52,822.01	26-10-2022
		OTI								7200013506	PRABHU INDUSTRIAL GASES			28-05-2022			92,43,360.00	28-05-2023
		OTI								7200013507	NATIONAL OXYGEN LTD.			28-05-2022			39,61,440.00	28-05-2023
		OTI								7200013512	STANDARD METAL INDUSTRIES,			30-05-2022			13,13,665.00	30-08-2022
1702200074	FB Sub-Dely (C&I).	OTI	2	1	1	1)PYROTECH ELECTR	0		YES	7200013517	PYROTECH ELECTRONICS P.LTD(UNIT II			30-05-2022	09-04-2022	18-04-2022	4,71,986.31	29-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013522	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			01-06-2022			27,43,598.00	29-10-2022
		OTI								7200013523	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			01-06-2022			2,74,359.80	29-10-2022
2632200007	FB Minor Cap Goods	OTI	2	4	1	1)ARORA TECHNOLOG	3	1) 2) 3)	YES	7200013526	ARORA TECHNOLOGIES (P) LIMITED,			02-06-2022	28-02-2022	22-03-2022	79,996.00	18-06-2022
		OTI								7200013527	VENKAT ELECTRONICS,			03-06-2022			26,12,874.56	31-12-2022
		OTI								7200013528	M.J.TRADERS			03-06-2022			5,11,512.72	05-07-2022
		OTI								7200013529	VENKAT ELECTRONICS,			03-06-2022			3,94,061.02	31-10-2022
		OTI								7200013530	SHREE ENTERPRISES			03-06-2022			58,320.00	24-06-2022
		OTI								7200013532	ALU PRINTS,			03-06-2022	18-05-2022	28-05-2022	4,757.50	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013533	VIBGYOR SERVICES			03-06-2022	18-05-2022	28-05-2022	2,16,200.00	15-07-2022
		OTI								7200013534	NISAN SCIENTIFIC PROCESS			03-06-2022			22,34,067.82	02-08-2022
		OTI								7200013535	UNIVERSAL HOIST-O-FABRIK,			03-06-2022			5,28,07,626.59	03-11-2022
		OTI								7200013536	UNIVERSAL HOIST-O-FABRIK,			03-06-2022			41,57,627.32	03-11-2022
ENBPS21009	BPS Items	OTI	2	6	6	1)BHARAT INDUSTRI 2)FITWEL	0		YES	7200013539	BHARAT INDUSTRIAL SUPPLIER			04-06-2022	03-06-2022	03-06-2022	1,27,853.00	30-07-2022
ENBPS21009	BPS Items	OTI	2	6	6	1)LOKHANDWALA ENG 2)BHARA	0		YES	7200013540	LOKHANDWALA ENGG CO			04-06-2022	03-06-2022	03-06-2022	680.00	30-07-2022
		OTI								7200013541	PYROTECH ELECTRONICS P.LTD(UNIT II			04-06-2022			19,48,819.60	02-09-2022
		OTI								7200013542	GEE LIMITED,			05-06-2022			5,15,275.43	02-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200001	FB M&S Spares Cap	OTI	2	2	1	1)CHEMTEX SPECIAL	1	1)PRO-ARC WELDING	YES	7200013543	CHEMTEX SPECIALITY LIMITED			05-06-2022	22-01-2022	07-02-2022	32,400.00	06-07-2022
1702200063	FB Sub-Dely (C&I).	OTI	2	4	3	1)PRECISION MASS 2)H GURU INSTRUM	0		YES	7200013545	PRECISION MASS PRODUCTS PVT LTD			06-06-2022	05-04-2022	16-04-2022	2,23,365.00	15-08-2022
1702200063	FB Sub-Dely (C&I).	OTI	2	4	3	1)PRECISION MASS 2)H GURU INSTRUM	0		YES	7200013546	PRECISION MASS PRODUCTS PVT LTD			06-06-2022	05-04-2022	16-04-2022	70,635.00	15-08-2022
1902200014	FB Consumable-PRDN	OTI	2	3	1	1)PEENYA INDUSTRI	2	1) 2)	YES	7200013547	PEENYA INDUSTRIAL GASES PVT LTD			06-06-2022	07-03-2022	18-03-2022	1,97,890.00	06-06-2023
		OTI								7200013548	GLYNC TECH PRIVATE LIMITED			06-06-2022			7,26,115.95	06-07-2022
2662200051	FB M&S Spares Cap	OTI	2	1	1	1)TURBO DYNA	0		YES	7200013552	TURBODYNA			07-06-2022	22-03-2022	01-04-2022	2,14,230.00	06-09-2022
		OTI								7200013556	HINDUSTAN PETROLEUM CORPORATION LTD			07-06-2022			4,11,705.00	22-07-2022
2662200042	FB M&S Spares Cap	OTI	2	1	1	1)KABELSCHLEPP IN	0		YES	7200013557	KABELSCHLEPP INDIA PVT.LTD.,			07-06-2022	17-03-2022	01-04-2022	3,37,720.00	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2612200005	FB Weld.Consumable	OTI	2	1	1	1)SCHUTZ CARBONE	0		YES	7200013560	SCHUTZ CARBON ELECTRODES P.LTD.,			08-06-2022	02-04-2022	13-04-2022	2,84,700.00	06-09-2022
		OTI								7200013561	RAMESH IRON STORES			08-06-2022			9,491.36	06-07-2022
		OTI								7200013564	CORDS CABLE INDUSTRIES LIMITED.,			09-06-2022			58,41,080.00	07-09-2022
		OTI								7200013565	CORDS CABLE INDUSTRIES LIMITED.,			09-06-2022			2,41,262.00	07-09-2022
		OTI								7200013566	SANJAY BONNY FORGE PRIVATE			09-06-2022			68,30,506.80	07-10-2022
		OTI								7200013568	CLAIR ELECTRONICS PRIVATE LIMITED			09-06-2022			66,520.00	17-07-2022
2662200022	FB M&S Spares Cap	OTI	2	1	1	1)AKS BEARINGS LI	0		YES	7200013569	AKS BEARINGS LIMITED			09-06-2022	22-02-2022	16-03-2022	1,000.00	25-07-2022
2662200022	FB M&S Spares Cap	OTI	2	1	1	1)IEE ENGG. ENTER	0		YES	7200013570	IEE ENGG. ENTERPRISERS PVT. LTD,			10-06-2022	22-02-2022	16-03-2022	2,55,000.00	18-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200022	FB M&S Spares Cap	OTI	2	1	1	1)DURGA BEARINGS	0		YES	7200013571	DURGA BEARINGS PVT.LTD			10-06-2022	22-02-2022	16-03-2022	4,800.00	08-09-2022
2002200014	FB Cons-Non PRDN	OTI	2	3	3	1)ESSKAY PRINTERS 2)SHAKTHI FORMS	0		YES	7200013572	ESSKAY PRINTERS,			10-06-2022	30-04-2022	10-05-2022	1,07,500.00	25-07-2022
		OTI								7200013573	M.V.FOUNDRY,			10-06-2022			25,83,864.48	07-11-2022
		OTI								7200013574	OM CORPORATIONS			10-06-2022			6,37,354.50	08-08-2022
		OTI								7200013575	SANPREET CASTINGS PVT LTD			10-06-2022			36,42,467.92	07-11-2022
		OTI								7200013576	KRISHNA ENGG.CO.(P) LTD			10-06-2022			16,66,000.00	07-11-2022
2662200018	FB M&S Spares Cap	OTI	2	1	1	1)NEOTECH SYSTEMS	0		YES	7200013577	NEOTECH SYSTEMS,			11-06-2022	17-02-2022	12-03-2022	31,749.00	26-07-2022
		OTI								7200013578	METPRESS ENGINEERING WORKS			13-06-2022			16,03,389.40	11-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013579	DOLPHIN SCIENTIFIC SOLUTIONS			14-06-2022	17-02-2021	10-03-2021	2,20,000.00	21-06-2022
		OTI								7200013580	MEGA CRANES INDIA PVT LTD			14-06-2022			75,33,898.31	10-12-2022
		OTI								7200013581	TOSHNIWAL INDUSTRIES PVT.LTD.,			14-06-2022			1,56,000.00	11-11-2022
2662200044	FB M&S Spares Cap	OTI	2	1	1	1)ALTOP INDUSTRIE	0		YES	7200013582	ALTOP INDUSTRIES LTD.,			14-06-2022	17-03-2022	28-03-2022	2,67,500.00	14-08-2022
		OTI								7200013583	HINDUSTAN PETROLEUM CORPORATION LTD			14-06-2022			2,33,55,060.12	30-06-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013584	AUMA (INDIA) PRIVATE LIMITED,			14-06-2022	15-09-2020	06-10-2020	12,47,986.00	24-08-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)LIMITORQUE INDI	0		YES	7200013585	LIMITORQUE INDIA LIMITED			14-06-2022	15-09-2020	06-10-2020	3,37,220.00	07-09-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)EMERSON PROCESS	0		YES	7200013586	EMERSON PROCESS MANAGEMENT (I) PVT			14-06-2022	15-09-2020	06-10-2020	73,060.00	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013587	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			14-06-2022			30,16,564.00	12-10-2022
		OTI								7200013588	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			14-06-2022			2,60,984.90	12-10-2022
		OTI								7200013589	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			14-06-2022			15,50,374.00	12-10-2022
		OTI								7200013590	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			14-06-2022			1,55,037.40	12-10-2022
ENSSB03057	SUBDELY - SB	OTI	2	2	2	1)JAMES WALKER IN 2)ASIAN	0		YES	7200013591	JAMES WALKER INMARCO INDUSTRIES			15-06-2022	07-06-2022	13-06-2022	3,264.00	06-07-2022
		OTI								7200013597	ENDRESS + HAUSER (INDIA) PVT.LTD.,			17-06-2022			5,95,338.98	22-09-2022
		OTI								7200013598	ENDRESS + HAUSER (INDIA) PVT.LTD.,			17-06-2022			5,95,338.98	22-09-2022
		OTI								7200013599	ANTRIEB TECHNIK PVT LTD.,			16-06-2022	26-06-2020	10-07-2020	18,79,200.00	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013600	HETAL IMPEX			16-06-2022			5,68,860.00	16-07-2022
1702200084	FB Sub-Dely (C&I).	OTI	2	2	2	1)VALTEX INDIA, 2)	0		YES	7200013601	VALTEX INDIA,			17-06-2022	09-05-2022	19-05-2022	77,250.00	16-08-2022
		OTI								7200013602	KELTRON CONTROLS,			17-06-2022			41,94,400.00	15-10-2022
		OTI								7200013603	KELTRON CONTROLS,			17-06-2022			10,13,800.00	15-10-2022
		OTI								7200013604	NANDANI ROOFING SYSTEMS (P) LTD.,			17-06-2022			41,14,638.55	19-08-2022
		OTI								7200013605	SARADHA RUBBERS,			18-06-2022			10,43,760.00	13-10-2022
ENBPS21009	BPS Items	OTI	2	5	5	1)RAJAT UDYOG 2)BHARAT	0		YES	7200013606	RAJAT UDYOG			18-06-2022	03-06-2022	03-06-2022	1,284.00	13-08-2022
		OTI								7200013607	V.J. INDUSTRIES			20-06-2022			7,13,262.00	18-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200034	FB M&S Spares Cap	OTI	2	1	1	1)ELECTRO SERVICE	0		YES	7200013608	ELECTRO SERVICE (INDIA)			21-06-2022	08-03-2022	30-03-2022	2,70,000.00	22-09-2022
		OTI								7200013609	SUN SAFETY PRODUCTS			22-06-2022			5,74,200.00	18-09-2022
		OTI								7200013612	CHEMECOAT PAINTS INDIA PVT LTD.			22-06-2022			8,00,000.00	21-08-2022
		OTI								7200013613	NAGARAJAN INDUSTRIES			23-06-2022			7,50,000.00	20-06-2024
		OTI								7200013615	ESSEN INSTRUMENTATION &			24-06-2022			6,04,321.80	30-09-2022
		OTI								7200013620	JINDAL SAW LTD.,			24-06-2022			-	20-09-2022
RCPFPH2359	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013621	The Jain Lock Factory			24-06-2022	08-03-2022	30-03-2022	2,61,350.00	05-08-2022
		OTI								7200013622	ESCO STEAMCON PVT LTD			27-06-2022			6,05,716.31	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013623	SAJAS ELECTRICALS,			27-06-2022			6,95,102.37	24-07-2022
		OTI								7200013624	NOVAA PAINTS			28-06-2022			1,49,850.00	26-08-2022
		OTI								7200013625	CHEMECOAT PAINTS INDIA PVT LTD.			28-06-2022			11,86,400.00	26-08-2022
2612100040	PC Other Pipes	OTI	2	6	5	1)D&H SECHERON EL 2) 3) 4) 5)	0		YES	7200013626	D&H SECHERON ELECTRODES PVT LTD.			28-06-2022	07-12-2021	04-01-2022	1,23,60,605.00	27-08-2022
		OTI								7200013627	KELTRON CONTROLS,			28-06-2022			1,66,21,186.70	26-10-2022
		OTI								7200013628	KELTRON CONTROLS,			28-06-2022			10,48,305.08	26-10-2022
		OTI								7200013631	WELSPUN SPECIALTY SOLUTIONS LIMITED			29-06-2022			65,72,023.50	19-12-2022
2662200019	FB M&S Spares Cap	OTI	2	1	1	1)GIVI MISURE PVT	0		YES	7200013632	GIVI MISURE PVT LTD			29-06-2022	17-02-2022	12-03-2022	4,14,000.00	17-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200057	FB M&S Spares Cap	OTI	2	3	3	1)PREMIER (INDIA) 2) 3)	0		YES	7200013633	PREMIER (INDIA) BEARINGS LTD.,			12-07-2022	29-03-2022	08-04-2022	26,235.00	10-10-2022
2662200057	FB M&S Spares Cap	OTI	2	3	3	1)ONKAR BEARING P 2) 3)	0		YES	7200013637	ONKAR BEARING PVT LTD			12-07-2022	29-03-2022	08-04-2022	78,930.00	10-10-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)LIMITORQUE INDI	0		YES	7200013638	LIMITORQUE INDIA LIMITED			30-06-2022	15-09-2020	06-10-2020	4,04,995.00	23-09-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)ROTORK CONTROLS	0		YES	7200013639	ROTORK CONTROLS (INDIA) PVT LTD.,			30-06-2022	15-09-2020	06-10-2020	12,800.00	09-09-2022
1002200011	FB Plates&Sheets	OTI	2	2	1	1)STEEL AUTHORITY	1	1)	YES	7200013640	STEEL AUTHORITY OF INDIA LTD			01-07-2022	26-04-2022	13-05-2022	3,36,94,330.00	28-09-2022
2002200015	FB Cons-Non PRDN	OTI	2	3	2	1)SHAKTHI FORMS 2)BHUVANA	1	1)	YES	7200013641	SHAKTHI FORMS			01-07-2022	09-05-2022	19-05-2022	44,000.00	16-08-2022
		OTI								7200013642	SPEC AND CAL GASES PRIVATE LTD			01-07-2022			11,32,575.50	01-07-2023
		OTI								7200013643	GEE LIMITED,			01-07-2022			13,15,665.00	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013644	VIVEK ENGINEERING CORPORATIO			01-07-2022			10,44,063.44	29-10-2022
		OTI								7200013645	C.R ENGINEERS			01-07-2022			1,93,407.50	29-10-2022
		OTI								7200013646	KRISHNA ENGG.CO.(P) LTD			01-07-2022			1,52,881.60	29-10-2022
		OTI								7200013647	LLOYD INSULATIONS (INDIA) LIMITED,			02-07-2022			9,35,456.70	23-08-2022
		OTI								7200013648	PLT INDUSTRIES PVT LTD			02-07-2022	24-06-2022	29-06-2022	25,600.00	13-08-2022
		OTI								7200013649	DURGA BEARINGS PVT.LTD			02-07-2022	24-06-2022	29-06-2022	10,100.00	13-08-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013650	PERFECT METAPRINT INDUSTRIES,			02-07-2022	24-06-2022	29-06-2022	15,207.00	27-08-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013651	PERFECT METAPRINT INDUSTRIES,			02-07-2022	24-06-2022	29-06-2022	98,550.00	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013652	PERFECT METAPRINT INDUSTRIES,			02-07-2022	24-06-2022	29-06-2022	46,350.00	27-08-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013653	ALU PRINTS,			02-07-2022	24-06-2022	29-06-2022	14,082.00	27-08-2022
2002200019	FB Cons-Non PRDN	OTI	2	4	4	1)HALDIA DOWNSTRE 2)INDOV	0		YES	7200013654	HALDIA DOWNSTREAM			02-07-2022	04-06-2022	14-06-2022	1,41,600.00	20-08-2022
ENSSB03063	SUBDELY - SB	OTI	2	2	2	1)FCG POWER INDUS 2)FLAMEP	0		YES	7200013655	FCG POWER INDUSTRIES P. LTD,			04-07-2022	22-06-2022	27-06-2022	4,97,200.00	01-08-2022
1802200125	FB Sub-Dely(Mech).	OTI	2	2	2	1)ABS REFRACTORIE 2)CHAMP	0		YES	7200013656	ABS REFRACTORIES PVT.LTD.,			05-07-2022	10-06-2022	20-06-2022	2,12,250.00	05-09-2022
1002200021	FB Plates&Sheets	OTI	2	1	1	1)UTTAM VALUE STE	0		YES	7200013657	UTTAM VALUE STEELS LTD			05-07-2022	17-05-2022	30-05-2022	2,42,38,500.00	22-11-2022
		OTI								7200013658	S.M.TOOL & ENGINEERING PVT LTD			05-07-2022			2,39,321.00	03-10-2022
2662200053	FB M&S Spares Cap	OTI	2	2	2	1)INDIAN CHAIN PV 2)	0		YES	7200013659	INDIAN CHAIN PVT. LTD.,			05-07-2022	23-03-2022	04-04-2022	4,68,250.00	04-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013660	SRIRAM CABLES PVT.LTD.,			06-07-2022			1,03,63,750.00	13-11-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013662	AUMA (INDIA) PRIVATE LIMITED,			06-07-2022	15-09-2020	06-10-2020	14,05,325.00	29-09-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013663	SANVIR INDUSTRIES			06-07-2022	15-09-2020	06-10-2020	1,36,870.25	31-08-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013664	AUMA (INDIA) PRIVATE LIMITED,			06-07-2022	15-09-2020	06-10-2020	12,31,950.00	13-10-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013665	AUMA (INDIA) PRIVATE LIMITED,			06-07-2022	15-09-2020	06-10-2020	7,34,342.00	15-09-2022
		OTI								7200013666	CREATIVE CASTINGS LTD.			06-07-2022			54,06,068.92	03-12-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)LIMITORQUE INDI	0		YES	7200013667	LIMITORQUE INDIA LIMITED			06-07-2022	15-09-2020	06-10-2020	84,750.00	13-10-2022
		OTI								7200013668	Leak Proof Cast India Pvt Ltd			07-07-2022			10,03,357.42	03-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013669	ACHIEVE TECHNOCAST PVT LTD			07-07-2022			1,85,707.80	03-12-2022
ENSSB03060	SUBDELY - SB	OTI	2	3	2	1)PREMIER (INDIA) 2)DURGA BEARING	1	1)SREE MURUGAN BE	YES	7200013670	PREMIER (INDIA) BEARINGS LTD.,			07-07-2022	22-06-2022	22-06-2022	75,000.00	21-07-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)AUMA (INDIA) PR	0		YES	7200013675	AUMA (INDIA) PRIVATE LIMITED,			07-07-2022	15-09-2020	06-10-2020	1,58,400.00	30-09-2022
		OTI								7200013676	MOHINDRA ENTERPRISES ,			07-07-2022			3,91,015.00	31-08-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)LIMITORQUE INDI	0		YES	7200013677	LIMITORQUE INDIA LIMITED			07-07-2022	15-09-2020	06-10-2020	92,355.00	14-10-2022
RC-SAC-008	SUBDELY - ACT-B6	OTI	2	1	1	1)ROTORK CONTROLS	0		YES	7200013678	ROTORK CONTROLS (INDIA) PVT LTD.,			07-07-2022	15-09-2020	06-10-2020	76,800.00	16-09-2022
		OTI								7200013680	ROTOCAST INDUSTRIES LTD			08-07-2022			26,10,125.00	31-08-2022
2662200033	FB M&S Spares Cap	OTI	2	2	2	1)ROTOLINEAR SYST 2)DURGA	0		YES	7200013681	ROTOLINEAR SYSTEMS,			08-07-2022	08-03-2022	06-04-2022	1,48,400.00	20-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1002200013	FB Plates&Sheets	OTI	2	1	1	1)JINDAL STEEL &	0		YES	7200013682	JINDAL STEEL & POWER LTD			09-07-2022	27-04-2022	04-05-2022	7,06,32,900.30	06-10-2022
		OTI								7200013683	GALAXY CONTROLS PVT LTD.,			08-07-2022			87,79,660.96	30-05-2023
		OTI								7200013684	TEXCEL MARKETTING CORPORATION,			09-07-2022			1,75,423.73	21-12-2022
		OTI								7200013685	ADVANCED MACHINE TOOLS PVT LTD			09-07-2022			2,28,230.53	21-12-2022
		OTI								7200013686	PKV REFRACTORY PVT LTD			09-07-2022			31,680.00	07-09-2022
		OTI								7200013687	ABS REFRACTORIES PVT.LTD.,			09-07-2022			6,27,621.00	07-09-2022
		OTI								7200013688	SRI BALAJI ENGINEERING & AUTOMATIO			09-07-2022			3,83,101.74	02-11-2022
		OTI								7200013689	GOENKA ROCKWOOL (INDIA) PVT LTD.,			11-07-2022			8,05,72,988.95	07-05-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013690	NANDA MANUFACTURING CO.,			11-07-2022			10,89,625.00	08-08-2022
		OTI								7200013691	UNIVERSAL MOULDERS & ENGINEERS			11-07-2022			3,51,111.50	31-08-2022
		OTI								7200013692	C.R ENGINEERS			11-07-2022			15,15,288.32	08-11-2022
		OTI								7200013693	SREE VIJEE INDUSTRIES,			11-07-2022			7,56,151.92	08-11-2022
		OTI								7200013694	POSITIVE METERING PUMPS(I) PVT. LTD			11-07-2022	01-10-2021	11-10-2021	4,41,588.97	08-09-2022
2662200061	FB M&S Spares Cap	OTI	2	5	5	1)PREMIER (INDIA) 2) 3) 4) 5)	0		YES	7200013695	PREMIER (INDIA) BEARINGS LTD.,			12-07-2022	02-04-2022	12-04-2022	1,24,800.00	10-09-2022
		OTI								7200013696	MAILAM INDIA PRIVATE LIMITED			12-07-2022			28,70,340.00	21-08-2022
		OTI								7200013697	EAST INDIA AUTOMATION AND			12-07-2022			2,31,893.00	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200059	FB M&S Spares Cap	OTI	2	2	2	1)RADIAL SOLAR SY 2)	0		YES	7200013698	RADIAL SOLAR SYSTEMS			12-07-2022	31-03-2022	11-04-2022	48,000.00	12-08-2022
2662200059	FB M&S Spares Cap	OTI	2	2	2	1)SAMPTEL ENERGY 2)	0		YES	7200013699	SAMPTEL ENERGY PRIVATE LIMITED			12-07-2022	31-03-2022	11-04-2022	48,750.00	12-08-2022
		OTI								7200013700	PRAGYA PRECISION EQUIPMENT PVT LTD			13-07-2022			38,13,559.32	28-10-2022
		OTI								7200013703	RK SPECIALITY PRODUCTS			14-07-2022			9,15,651.44	11-11-2022
1802200083	FB Sub-Dely(Mech).	OTI	2	1	1	1)PANKAJ INTERNAT	0		YES	7200013704	PANKAJ INTERNATIONAL,			14-07-2022	30-04-2022	10-05-2022	2,07,83,722.00	12-10-2022
1802200083	FB Sub-Dely(Mech).	OTI	2	1	1	1)SREE PAVITHRA I	0		YES	7200013705	SREE PAVITHRA INDUSTRIES,			14-07-2022	30-04-2022	10-05-2022	1,05,375.30	12-10-2022
1802200083	FB Sub-Dely(Mech).	OTI	2	1	1	1)SHREE AMBEY MET	0		YES	7200013706	SHREE AMBEY METAL INDUSTRIES			16-07-2022	30-04-2022	10-05-2022	24,324.00	14-10-2022
1002200007	FB Plates&Sheets	OTI	2	8	6	1)WHITE LINE INTE 2) 3) 4) 5) 6)	2	1) 2)	YES	7200013707	WHITE LINE INTERNATIONAL			15-07-2022	16-03-2022	02-04-2022	66,69,416.16	13-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200071	FB M&S Spares Cap	OTI	2	1	1	1)M.J.TRADERS	0		YES	7200013708	M.J.TRADERS			15-07-2022	06-05-2022	16-05-2022	53,000.00	13-10-2022
2662200071	FB M&S Spares Cap	OTI	2	1	1	1)ELECTROCOMENTE	0		YES	7200013709	ELECTROCOM ENTERPRISES			15-07-2022	06-05-2022	16-05-2022	17,600.00	13-10-2022
2662200038	FB M&S Spares Cap	OTI	2	3	3	1)DURGA BEARINGS 2)PREMIE	0		YES	7200013710	DURGA BEARINGS PVT.LTD			16-07-2022	11-03-2022	26-03-2022	24,100.00	15-09-2022
		OTI								7200013713	MUGITHA LEATHERS			16-07-2022			2,80,284.90	13-10-2022
		OTI								7200013714	SUN SAFETY PRODUCTS			16-07-2022			2,47,019.85	13-10-2022
		OTI								7200013717	BHARAT PETROLEUM CORPORATION LTD.			18-07-2022			2,25,81,959.40	16-08-2022
		OTI								7200013718	INDIAN OIL CORPORATION LIMITED,			18-07-2022			15,13,841.70	01-09-2022
		OTI								7200013719	TITAN COMPANY LIMITED			18-07-2022			6,93,936.00	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013720	HINDUSTAN PETROLEUM CORPORATION LTD			18-07-2022			11,90,347.20	01-09-2022
		OTI								7200013721	TITAN COMPANY LIMITED			18-07-2022			33,180.00	17-08-2022
N6/22/LUBE	FB Consumable-PRDN	OTI	2	0	0		0		YES	7200013722	BALMER LAWRIE & CO.LTD.			18-07-2022	11-03-2022	26-03-2022	2,23,876.80	01-09-2022
2662200049	FB M&S Spares Cap	OTI	2	3	3	1)POWER QUALITY & 2) 3)	0		YES	7200013725	POWER QUALITY & MONITORING			18-07-2022	21-03-2022	01-04-2022	25,273.50	18-08-2022
		OTI								7200013726	BHARAT PETROLEUM CORPORATION LTD.			18-07-2022	21-03-2022	01-04-2022	6,34,221.00	01-09-2022
		OTI								7200013727	PROGRESSIVE REFRACTORY AND			19-07-2022	22-07-2020	03-08-2020	3,24,000.00	27-11-2022
2622200008	FB Capital - Scheme	OTI	2	2	2	1)AGILENT TECHNOL 2)PFEIFFE	0		YES	7200013728	AGILENT TECHNOLOGIES INDIA PVT LTD			19-07-2022	22-03-2022	11-05-2022	23,76,789.00	18-01-2023
		OTI								7200013729	SRINIVASA ENTERPRISES ,			19-07-2022			5,04,000.00	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200052	FB M&S Spares Cap	OTI	2	4	4	1)POWER TECH CONT 2) 3) 4)	0		YES	7200013732	POWER TECH CONTROLS			19-07-2022	22-03-2022	01-04-2022	1,23,455.00	17-11-2022
2662200052	FB M&S Spares Cap	OTI	2	4	4	1)HINDUSTHAN ENGI 2) 3) 4)	0		YES	7200013733	HINDUSTHAN ENGINEERING COMPANY			19-07-2022	22-03-2022	01-04-2022	31,005.00	17-11-2022
2662200052	FB M&S Spares Cap	OTI	2	4	4	1)UTEC 2) 3) 4)	0		YES	7200013734	UTEC			21-07-2022	22-03-2022	01-04-2022	90,979.00	18-11-2022
		OTI								7200013735	JINDAL SAW LTD.,			20-07-2022			4,73,16,678.35	08-01-2023
2662200060	FB M&S Spares Cap	OTI	2	3	3	1)POWER TECH CONT 2)MAHAD	0		YES	7200013736	POWER TECH CONTROLS			20-07-2022	31-03-2022	11-04-2022	2,06,240.00	19-11-2022
		OTI								7200013737	HEAVY METALS & TUBES (INDIA) PVT			20-07-2022			4,37,13,702.47	08-01-2023
		OTI								7200013740	SHREERAM EQUITECH PVT. LTD.,			20-07-2022			38,74,486.50	18-09-2022
2662200064	FB M&S Spares Cap	OTI	2	2	2	1)ASHUTOSH POWER 2)	0		YES	7200013741	ASHUTOSH POWER TRANSBELTS LTD			21-07-2022	12-04-2022	22-04-2022	48,064.00	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200064	FB M&S Spares Cap	OTI	2	2	2	1)ASHISH INDUSTRI 2)	0		YES	7200013742	ASHISH INDUSTRIES			21-07-2022	12-04-2022	22-04-2022	21,090.00	19-09-2022
		OTI								7200013743	NOVAA PAINTS			21-07-2022			45,79,380.00	20-08-2022
		OTI								7200013744	AIDEES ELECTRONICS PVT LTD			25-07-2022			7,74,000.00	28-10-2022
		OTI								7200013745	AIDEES ELECTRONICS PVT LTD			25-07-2022			3,87,000.00	17-12-2022
1702200107	FB Sub-Dely (C&I).	OTI	2	3	3	1)VEEKAY PROCESS 2) 3)	0		YES	7200013746	VEEKAY PROCESS INSTRUMENTS			22-07-2022	17-06-2022	27-06-2022	12,300.00	30-09-2022
1702200107	FB Sub-Dely (C&I).	OTI	2	3	3	1)VEEKAY PROCESS 2) 3)	0		YES	7200013747	VEEKAY PROCESS INSTRUMENTS			22-07-2022	17-06-2022	27-06-2022	12,300.00	30-09-2022
		OTI								7200013750	CHW FORGE PRIVATE LIMITED.			23-07-2022			23,83,592.61	20-12-2022
		OTI								7200013751	HI-TECH FORGINGS (BANGALORE) PVT. L			23-07-2022			3,86,255.97	20-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013752	GRS ENGINEERING PVT LTD.			23-07-2022			10,13,148.64	20-12-2022
		OTI								7200013754	ABS REFRACTORIES PVT.LTD.,			23-07-2022			12,76,500.00	19-01-2023
		OTI								7200013755	ABS REFRACTORIES PVT.LTD.,			23-07-2022			12,77,250.00	19-01-2023
		OTI								7200013756	SUYOG ELECTRICALS LTD.,			26-07-2022			4,95,00,750.00	18-09-2022
		OTI								7200013757	SUYOG ELECTRICALS LTD.,			26-07-2022			5,03,16,612.50	14-09-2022
		OTI								7200013758	SUN SAFETY PRODUCTS			25-07-2022			1,87,507.50	20-10-2022
		OTI								7200013759	SUYOG ELECTRICALS LTD.,			26-07-2022			20,36,744.00	13-12-2022
		OTI								7200013760	ACCESS TEXTILES			25-07-2022			1,36,071.60	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013761	SUYOG ELECTRICALS LTD.,			27-07-2022			7,13,18,970.00	04-10-2022
		OTI								7200013762	BHARATH TRADERS,			25-07-2022			98,437.50	20-10-2022
		OTI								7200013763	SUYOG ELECTRICALS LTD.,			27-07-2022			28,56,640.00	12-01-2023
		OTI								7200013764	SAWAN ENGINEERS PVT LTD			25-07-2022			18,69,488.00	22-11-2022
		OTI								7200013765	KALI ENTERPRISES ,			26-07-2022			32,812.50	20-10-2022
ENBPS21010	BPS Items	OTI	2	6	6	1)BHARAT INDUSTRI 2)PRESID	0		YES	7200013766	BHARAT INDUSTRIAL SUPPLIER			26-07-2022	01-07-2022	11-07-2022	47,633.50	04-10-2022
ENBPS21010	BPS Items	OTI	2	7	7	1)LOKHANDWALA ENG 2)BHARA	0		YES	7200013767	LOKHANDWALA ENGG CO			26-07-2022	01-07-2022	11-07-2022	18,996.05	04-10-2022
ENBPS21010	BPS Items	OTI	2	7	7	1)PRESIDENT ENGG. 2)VIVEK	0		YES	7200013768	PRESIDENT ENGG.WORKS,			26-07-2022	01-07-2022	11-07-2022	8,250.00	04-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENBPS21010	BPS Items	OTI	2	7	7	1)SAHAS HARDWARE 2)BHARA	0		YES	7200013769	SAHAS HARDWARE STORES,			26-07-2022	01-07-2022	11-07-2022	9,455.49	04-10-2022
		OTI								7200013770	KALI ENTERPRISES ,			27-07-2022			48,400.00	25-08-2022
1702200117	FB Sub-Dely (C&I).	OTI	2	10	10	1)SPECIAL CABLES 2) 3)GEMSCAB	0		YES	7200013771	SPECIAL CABLES PVT LTD			27-07-2022	21-06-2022	01-07-2022	3,36,882.00	05-10-2022
		OTI								7200013772	VISION AUTOMATION			27-07-2022			1,58,644.06	16-10-2022
		OTI								7200013774	VARICON PUMPS & SYSTEMS PVT. LTD.			28-07-2022			48,51,621.19	30-10-2022
		OTI								7200013775	VARICON PUMPS & SYSTEMS PVT. LTD.			28-07-2022			45,99,814.41	31-10-2022
		OTI								7200013779	TOOLS (INDIA) DISTRIBUTORS			28-07-2022			8,20,620.00	26-10-2022
1802200054	FB Sub-Dely(Mech).	OTI	2	1	1	1)VIVEK ENGINEERI	0		YES	7200013780	VIVEK ENGINEERING CORPORATIO	SRO	Single response against Open	28-07-2022	22-03-2022	01-04-2022	2,50,619.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013781	J&G WORK FORMULA			28-07-2022			6,34,322.03	23-09-2022
		OTI								7200013783	RATNAMANI METALS & TUBES LTD.,			28-07-2022			71,21,731.08	26-09-2022
ENCON00071	PAINTS &OTHER CONS	OTI	2	1	1	1)NOVAA PAINTS	0		YES	7200013785	NOVAA PAINTS			29-07-2022			1,93,984.00	12-09-2022
N6/22/LUBE	Miscellaneous	OTI	2	0	0		0		YES	7200013786	BHARAT PETROLEUM CORPORATION LTD.			29-07-2022	22-03-2022	01-04-2022	10,98,051.50	12-09-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013787	ALU PRINTS,			29-07-2022	22-03-2022	01-04-2022	2,375.35	23-09-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013788	ALU PRINTS,			29-07-2022	22-03-2022	01-04-2022	500.00	23-09-2022
		OTI								7200013789	RELIABLE OFFICE SUPPLIERS			22-07-2022			28,550.00	05-09-2022
2662200050	FB M&S Spares Cap	OTI	2	1	1	1)DIGITAL INSTRUM	0		YES	7200013790	DIGITAL INSTRUMENTS & CONTROL			02-08-2022	22-03-2022	02-04-2022	2,90,350.00	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2612200010	FB Weld.Consumable	OTI	2	1	1	1)D&H SECHERON EL	0		YES	7200013791	D&H SECHERON ELECTRODES PVT LTD.	SRO	Single response against Open	02-08-2022	06-05-2022	10-06-2022	1,03,50,000.00	03-10-2022
		OTI								7200013792	HITECH BITUMEN PRODUCTS			29-07-2022			2,83,800.00	25-08-2022
REPEAT ORD	FB Cons-Non PRDN	OTI	2	1	1	1)ESWARR SCIENTIF	0		YES	7200013793	ESWARR SCIENTIFIC & CO.,			30-07-2022	22-03-2022	01-04-2022	36,000.00	06-08-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013794	Sagar Forge & Fitting			30-07-2022	22-03-2022	01-04-2022	4,13,287.40	24-09-2022
ENBPS21010	BPS Items	OTI	2	6	6	1)TRIDENT INDUSTR 2)SAHAS	0		YES	7200013797	TRIDENT INDUSTRIAL ENGINEERING			01-08-2022	01-07-2022	11-07-2022	76,240.19	10-10-2022
		OTI								7200013799	MANGLA STEEL UDHYOG PVT LTD			01-08-2022			1,00,24,200.00	19-09-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013800	PRESIDENT ENGG.WORKS,			01-08-2022	01-07-2022	11-07-2022	82,800.00	24-10-2022
1702200104	FB Sub-Dely (C&I).	OTI	2	4	2	1)STANDARD METAL 2)	0		YES	7200013802	STANDARD METAL INDUSTRIES,			02-08-2022	17-06-2022	27-06-2022	1,70,000.00	01-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2692200008	FB Misc items CAP	OTI	2	5	3	1)FILTERTEX INDIA 2) 3)	2	1) 2)	YES	7200013805	FILTERTEX INDIA			03-08-2022	14-05-2022	25-05-2022	76,000.00	03-09-2022
		OTI								7200013806	RATNAMANI METALS & TUBES LTD.,			03-08-2022			14,92,115.04	01-12-2022
		OTI								7200013807	PATNY SYSTEMS PVT LTD			04-08-2022			3,24,38,554.40	03-10-2022
2662200050	FB M&S Spares Cap	OTI	2	1	1	1)SEE AUTOMATION	0		YES	7200013809	SEE AUTOMATION & ENGINEERS			04-08-2022	22-03-2022	02-04-2022	1,05,750.00	26-12-2022
		OTI								7200013810	Tanishq Wire & Conductors			04-08-2022	22-03-2022	02-04-2022	21,780.00	16-08-2022
		OTI								7200013811	LLOYD INSULATIONS (INDIA) LIMITED,			05-08-2022			17,09,196.60	04-10-2022
		OTI								7200013812	CORPORATE SAFETY & HEALTH			05-08-2022			54,170.77	02-11-2022
		OTI								7200013813	VIVEK ENGINEERING CORPORATIO			05-08-2022			31,75,797.24	03-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013814	MULTIMELT STEELS (P) LTD.			05-08-2022			3,69,337.80	03-12-2022
		OTI								7200013815	DO-ALL ENGINEERING PRODUCTS			05-08-2022			5,21,100.00	03-12-2022
1802200083	FB Sub-Dely(Mech).	OTI	2	1	1	1)PANKAJ INTERNAT	0		YES	7200013816	PANKAJ INTERNATIONAL,			05-08-2022	30-04-2022	10-05-2022	45,00,220.00	04-11-2022
		OTI								7200013819	SANPREET CASTINGS PVT LTD			05-08-2022			23,47,267.68	03-12-2022
		OTI								7200013820	M.V.FOUNDRY,			05-08-2022			7,68,518.64	03-12-2022
		OTI								7200013821	KRISHNA ENGG.CO.(P) LTD			05-08-2022			16,96,111.90	03-12-2022
		OTI								7200013822	DETRIV INSTRUMENTATION &			06-08-2022			2,29,61,143.59	05-10-2022
1702200120	FB Sub-Dely (C&I).	OTI	2	2	2	1)AL-AQMAR HYDRAU 2)	0		YES	7200013823	AL-AQMAR HYDRAULICS PVT LTD,			06-08-2022	28-06-2022	08-07-2022	3,29,856.00	05-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2201193	FB Sub-Dely (C&I).	OTI	2	5	5	1)DETRIV INSTRUME E 2)ALTOP	0		YES	7200013824	DETRIV INSTRUMENTATION &			06-08-2022			23,26,752.86	02-06-2023
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)ASHRAF WOOD IND	0		YES	7200013825	ASHRAF WOOD INDUSTRIES			06-08-2022	28-01-2022	10-02-2022	4,96,227.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)EASTER N TREAT W	0		YES	7200013826	EASTERN TREAT WOOD INDUSTRIES,			06-08-2022	28-01-2022	10-02-2022	3,48,035.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)G.S.IND USTRIES	0		YES	7200013827	G.S.INDUSTRI ES			06-08-2022	28-01-2022	10-02-2022	33,852.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)CAUVER Y SAW MIL	0		YES	7200013828	CAUVERY SAW MILL			06-08-2022	28-01-2022	10-02-2022	6,100.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)COMFO RT BOXES	0		YES	7200013829	COMFORT BOXES			06-08-2022	28-01-2022	10-02-2022	4,96,797.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)KARUM AARI TIMBE	0		YES	7200013830	KARUMAARI TIMBER TRADERS,			06-08-2022	28-01-2022	10-02-2022	97,569.00	22-09-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)NIXON INDUSTRI E	0		YES	7200013831	NIXON INDUSTRIES			06-08-2022	28-01-2022	10-02-2022	10,60,293.00	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013832	VALTEX INDIA,			06-08-2022			19,49,152.20	04-11-2022
		OTI								7200013833	PLAZA WIRES PRIVATE LIMITED			06-08-2022			60,840.00	05-10-2022
1802200065	FB Sub-Dely(Mech).	OTI	2	1	1	1)AUSTIN ENGINEER	0		YES	7200013834	AUSTIN ENGINEERING CO LTD.			06-08-2022	31-03-2022	11-04-2022	1,28,400.00	04-11-2022
		OTI								7200013835	VALTEX INDIA,			08-08-2022			74,576.19	04-11-2022
		OTI								7200013836	METPRESS ENGINEERING WORKS			08-08-2022			2,17,794.60	08-11-2022
2002200021	FB Cons-Non PRDN	OTI	2	2	2	1)JAI SPORTS 2)JAIN COM	0		YES	7200013837	JAI SPORTS			11-08-2022	02-07-2022	12-07-2022	58,500.00	10-10-2022
1902200044	FB Consumable-PRDN	OTI	2	1	1	1)SRI VARU ENTERP	0		YES	7200013839	SRI VARU ENTERPRISES			08-08-2022	06-07-2022	18-07-2022	2,82,000.00	15-09-2022
		OTI								7200013841	B-SAFE			10-08-2022			1,04,500.00	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013843	MANDELIA ENGINEERING WORKS			11-08-2022			11,16,926.00	09-11-2022
		OTI								7200013844	KRB TECH SOLUTIONS			11-08-2022			2,30,762.00	09-11-2022
		OTI								7200013846	SAMARTH ENGINEERING AND			11-08-2022			70,34,308.00	10-10-2022
		OTI								7200013847	BEND JOINTS PVT LIMITED			11-08-2022			84,09,928.80	10-10-2022
		OTI								7200013848	ASSOCIATED UNIFORMS			09-08-2022			2,20,920.00	08-09-2022
2662200081	FB M&S Spares Cap	OTI	2	5	4	1)SREE BANNARI AM 2) 3) 4)	1	1)	YES	7200013849	SREE BANNARI AMMAN ENTERPRISES			11-08-2022	26-05-2022	06-06-2022	2,03,700.00	21-10-2022
N6/22/LUBE	Miscellaneous	OTI	2	0	0		0		YES	7200013850	INDIAN OIL CORPORATION LIMITED,			12-08-2022	26-05-2022	06-06-2022	7,85,148.00	26-09-2022
2662200069	FB M&S Spares Cap	OTI	2	5	5	1)EAST INDIA AUTO 2) 3) 4) 5)	0		YES	7200013851	EAST INDIA AUTOMATION AND			12-08-2022	27-04-2022	07-05-2022	3,48,976.00	11-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013852	WIKUS INDIA PVT LTD			12-08-2022			31,559.50	10-11-2022
		OTI								7200013853	ABS REFRACTORIES PVT.LTD.,			12-08-2022			30,72,720.00	08-02-2023
		OTI								7200013854	ABS REFRACTORIES PVT.LTD.,			12-08-2022			30,72,720.00	08-02-2023
2632200005	FB Minor Cap Goods	OTI	2	1	1	1)AXIS MACHINE WO	0		YES	7200013855	AXIS MACHINE WORKS PVT LTD,			13-08-2022	31-01-2022	21-02-2022	2,26,000.00	05-11-2022
		OTI								7200013856	HEMNIL PROTECTION			13-08-2022			3,11,520.73	02-11-2022
		OTI								7200013857	LAXCON STEELS LIMITED.			13-08-2022			67,75,350.00	09-02-2023
2662200075	FB M&S Spares Cap	OTI	2	2	2	1)PRECISION MACHI 2)	0		YES	7200013858	PRECISION MACHINEKRAFT PVT LTD			13-08-2022	11-05-2022	21-05-2022	98,000.00	15-11-2022
		OTI								7200013859	FOAMTECH ANTIFIRE COMPANY			16-08-2022			48,980.00	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4002200006	PC Seamless Pipes	OTI	2	6	4	1)JINDAL SAW LTD. 2) 3) 4)	2	1) 2)	YES	7200013860	JINDAL SAW LTD.,			16-08-2022	19-04-2022	04-05-2022	1,38,67,328.85	18-11-2022
		OTI								7200013861	ASSOCIATED UNIFORMS			16-08-2022			14,85,046.00	30-10-2022
2336873	FB Sub-Dely (C&I).	OTI	2	10	8	1)DELTON CABLES L 2)GEMSCAB	2	1)SBEE CABLES (IN 2)TEMPS	YES	7200013862	DELTON CABLES LIMITED,			17-08-2022			4,08,450.00	16-10-2022
		OTI								7200013863	HINDUSTAN PETROLEUM CORPORATION LTD			17-08-2022			2,35,95,243.42	31-08-2022
		OTI								7200013865	TBN GROUP			09-08-2022			2,42,850.00	08-09-2022
		OTI								7200013871	HI-TECH SEALING AND INSULATION			18-08-2022			3,28,170.00	16-12-2022
		OTI								7200013872	HI-TECH SEALING AND INSULATION			18-08-2022			83,910.00	16-12-2022
		OTI								7200013873	HI-TECH SEALING AND INSULATION			18-08-2022			17,28,000.00	16-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1402200010	FB Casting&Forging	OTI	2	4	2	1)ISMT LIMITED, 2)HEAVY METALS	2	1)JINDAL SAW LTD. 2)	YES	7200013874	ISMT LIMITED,			19-08-2022	01-08-2022	06-08-2022	2,07,49,302.96	05-01-2023
		OTI								7200013875	LLOYD INSULATIONS (INDIA) LIMITED,			18-08-2022			26,69,652.00	13-02-2023
2612200022	FB Weld.Consumable	OTI	2	1	1	1)GEE LIMITED,	0		YES	7200013876	GEE LIMITED,			19-08-2022	04-07-2022	02-08-2022	9,84,500.00	23-12-2022
1902200045	FB Consumable-PRDN	OTI	2	1	1	1)PROGEON SOLUTIO	0		YES	7200013877	PROGEON SOLUTIONS,			19-08-2022	09-07-2022	19-07-2022	3,06,000.00	24-10-2022
1902200045	FB Consumable-PRDN	OTI	2	1	1	1)SAMTEC TOOLS &	0		YES	7200013878	SAMTEC TOOLS & ACCESSORIES PVT LTD			19-08-2022	09-07-2022	19-07-2022	15,500.00	19-11-2022
		OTI								7200013879	JINDAL STAINLESS (HISAR) LIMITED			19-08-2022			23,70,09,321.94	16-01-2023
		OTI								7200013881	STEEL AUTHORITY OF INDIA LTD			18-08-2022			11,78,57,625.84	16-11-2022
		OTI								7200013882	POOJA ENTERPRISES			08-08-2022			2,85,078.15	07-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENMIC00005	Miscellaneous	OTI	2	0	0		0		YES	7200013883	SREE AMMAN ENTERPRISES			22-08-2022	09-07-2022	19-07-2022	34,450.00	21-09-2022
4102100023	PC Fittings	OTI	2	1	1	1)SIDDARTH AND GA	0		YES	7200013884	SIDDARTH AND GAUTAM ENGINEERS			23-08-2022	05-10-2021	26-10-2021	28,26,096.00	23-01-2023
4102100023	PC Fittings	OTI	2	1	1	1)K. S. PIPE FITT	0		YES	7200013885	K. S. PIPE FITTINGS PVT.LTD			23-08-2022	05-10-2021	26-10-2021	1,21,96,198.00	23-01-2023
2662200088	FB M&S Spares Cap	OTI	2	1	1	1)ROTOLINEAR SYST	0		YES	7200013886	ROTOLINEAR SYSTEMS,	SRO	Single response against Open	23-08-2022	22-06-2022	02-07-2022	1,37,100.00	22-11-2022
4102100023	PC Fittings	OTI	2	1	1	1)GUJARAT INFRAPI	0		YES	7200013888	GUJARAT INFRAPIPES PVT. LTD.,			24-08-2022	05-10-2021	26-10-2021	5,26,498.00	24-01-2023
		OTI								7200013889	TITAN COMPANY LIMITED			24-08-2022			4,740.00	23-09-2022
1902200041	FB Consumable-PRDN	OTI	2	1	1	1)INDMECH INDUSTR	0		YES	7200013890	INDMECH INDUSTRIAL CORPORATION			25-08-2022	27-06-2022	08-07-2022	62,745.00	25-11-2022
		OTI								7200013892	DYNAMIC RUBBERS PVT LTD			25-08-2022			12,98,700.00	18-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013895	SIMOND FIBERTECH LIMITED			26-08-2022			26,69,652.00	13-02-2023
		OTI								7200013896	TECHNO GRIP			27-08-2022	29-07-2022	08-08-2022	32,460.00	26-09-2022
		OTI								7200013901	BMI CABLES PVT LTD			05-09-2022			6,01,635.00	25-10-2022
		OTI								7200013902	NOVAA PAINTS			27-08-2022			46,82,106.00	25-09-2022
		OTI								7200013903	PEENYA INDUSTRIAL GASES PVT LTD			27-08-2022			18,83,250.00	27-08-2023
		OTI								7200013904	SPEC AND CAL GASES PRIVATE LTD			27-08-2022			6,27,750.00	27-08-2023
		OTI								7200013905	BSL SCAFFOLDING LIMITED			29-08-2022			2,55,47,457.63	27-12-2022
1402200009	FB Casting&Forging	OTI	2	2	2	1)BANGALORE MALLE 2)Sun	0		YES	7200013906	BANGALORE MALLEABLE CASTINGS P LTD			29-08-2022	29-07-2022	12-08-2022	2,86,200.00	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4102100025	PC Fittings	OTI	2	1	1	1)SIDDARTH AND GA	0		YES	7200013907	SIDDARTH AND GAUTAM ENGINEERS			29-08-2022	16-10-2021	08-11-2021	2,80,904.00	29-01-2023
4102100025	PC Fittings	OTI	2	1	1	1)K. S. PIPE FITT	0		YES	7200013908	K. S. PIPE FITTINGS PVT.LTD			29-08-2022	16-10-2021	08-11-2021	2,83,94,594.00	29-01-2023
2002200016	FB Cons-Non PRDN	OTI	2	1	1	1)DETECTION TECHN	0		YES	7200013909	DETECTION TECHNOLOGY PVT LTD.			06-09-2022	18-05-2022	28-05-2022	2,73,834.50	27-12-2022
4102100025	PC Fittings	OTI	2	1	1	1)ARSHYA ENGINEER	0		YES	7200013913	ARSHYA ENGINEERS & FABRICATIONS			01-09-2022	16-10-2021	08-11-2021	51,06,274.00	31-01-2023
1802200157	FB Sub-Dely(Mech).	OTI	2	2	2	1)KELTRON CONTROL 2)INSTRU	0		YES	7200013914	KELTRON CONTROLS,			02-09-2022	21-07-2022	01-08-2022	2,14,620.00	05-03-2023
		OTI								7200013915	BOILER CONTROLS PVT LTD			06-09-2022			39,95,720.52	09-12-2022
1702200114	FB Sub-Dely (C&I).	OTI	2	4	4	1)VALTEX INDIA, 2) 3) 4)	0		YES	7200013916	VALTEX INDIA,			02-09-2022	21-06-2022	01-07-2022	95,770.00	01-11-2022
1702200114	FB Sub-Dely (C&I).	OTI	2	3	2	1)VALTEX INDIA, 2)	1	1)	YES	7200013917	VALTEX INDIA,			02-09-2022	21-06-2022	01-07-2022	28,500.00	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2002200018	FB Cons-Non PRDN	OTI	2	1	1	1)TEMPCO TEMPERAT	0		YES	7200013918	TEMPCO TEMPERATURE MEASUREME			02-09-2022	27-05-2022	06-06-2022	57,590.00	01-12-2022
2002200018	FB Cons-Non PRDN	OTI	2	1	1	1)CONTEMP INSTRUM	0		YES	7200013919	CONTEMP INSTRUMENTATION PVT.LTD.,			02-09-2022	27-05-2022	06-06-2022	1,81,830.00	01-12-2022
2002200018	FB Cons-Non PRDN	OTI	2	1	1	1)ELEIND ENGINEER	0		YES	7200013920	ELEIND ENGINEERING PVT LTD			02-09-2022	27-05-2022	06-06-2022	19,140.00	01-12-2022
2002200018	FB Cons-Non PRDN	OTI	2	1	1	1)THERMONIC SENSO	0		YES	7200013921	THERMONIC SENSOR AND CONTROL			02-09-2022	27-05-2022	06-06-2022	19,140.00	01-12-2022
		OTI								7200013923	CHAMPION SEALS (INDIA) PVT LTD.,			05-09-2022			9,75,645.00	04-12-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013924	ALU PRINTS,			05-09-2022	27-05-2022	06-06-2022	4,698.50	31-10-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013925	PERFECT METAPRINT INDUSTRIES,			05-09-2022	27-05-2022	06-06-2022	6,025.00	31-10-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200013926	PERFECT METAPRINT INDUSTRIES,			05-09-2022	27-05-2022	06-06-2022	15,740.00	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013927	SAM TURBO INDUSTRY PVT LIMITED			05-09-2022	26-02-2020	07-03-2020	27,05,024.22	06-03-2023
		OTI								7200013928	Sagar Forge & Fitting			05-09-2022			5,97,269.18	04-11-2022
		OTI								7200013929	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			06-09-2022			1,94,56,515.00	02-02-2023
		OTI								7200013930	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			06-09-2022			7,78,260.60	03-02-2023
2632200009	FB Minor Cap Goods	OTI	2	7	5	1)MIRACLE MACHINE 2) 3) 4) 5)	1	1)	YES	7200013931	MIRACLE MACHINERIES			06-09-2022	29-04-2022	13-05-2022	3,80,000.00	28-09-2022
		OTI								7200013932	JINDAL SAW LTD.,			06-09-2022			8,29,70,350.00	05-01-2023
		OTI								7200013933	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			07-09-2022			69,48,650.00	27-01-2023
2002200016	FB Cons-Non PRDN	OTI	2	1	1	1)SENSYNC INSTRUM	0		YES	7200013934	SENSYNC INSTUMENTS PRIVATE LIMITED			06-09-2022	18-05-2022	28-05-2022	1,15,376.65	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2002200022	FB Cons-Non PRDN	OTI	2	1	1	1)KARUMAARI TIMBE	0		YES	7200013935	KARUMAARI TIMBER TRADERS,			07-09-2022	04-07-2022	19-07-2022	29,850.00	07-11-2022
		OTI								7200013938	VALTEX INDIA,			06-09-2022			16,99,134.00	05-12-2022
		OTI								7200013940	VALTEX INDIA,			06-09-2022			97,455.51	05-12-2022
		OTI								7200013941	VALTEX INDIA,			06-09-2022			19,624.35	05-12-2022
		OTI								7200013942	MULTIMELT STEELS (P) LTD.			06-09-2022			7,15,186.84	04-01-2023
		OTI								7200013943	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			07-09-2022			2,77,946.00	27-01-2023
2662200084	FB M&S Spares Cap	OTI	2	1	1	1)SIT FLEXIBLE HO	0		YES	7200013944	SIT FLEXIBLE HOSE PVT. LTD,			06-09-2022	17-06-2022	27-06-2022	53,580.00	23-10-2022
ENBPS21011	BPS Items	OTI	2	7	7	1)BHARAT INDUSTRI 2)LOKHA	0		YES	7200013946	BHARAT INDUSTRIAL SUPPLIER			07-09-2022	12-08-2022	22-08-2022	62,418.55	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENBPS21011	BPS Items	OTI	2	6	6	1)SAHAS HARDWARE 2)BHARA	0		YES	7200013947	SAHAS HARDWARE STORES,			07-09-2022	12-08-2022	22-08-2022	17,461.75	16-11-2022
		OTI								7200013948	EVERGREEN SEAMLESS PIPES &			07-09-2022			32,03,986.97	30-10-2022
		OTI								7200013949	S V METALS & EXTRUSIONS PVT LTD			15-09-2022			7,92,394.50	06-11-2022
		OTI								7200013950	MOKSHI INDUSTRIES PVT LTD.			07-09-2022			1,57,26,213.91	31-10-2022
		OTI								7200013951	VINAYAK PIPES AND TUBES PVT LTD.			07-09-2022			4,07,541.68	31-10-2022
1902200049	FB Consumable-PRDN	OTI	2	2	1	1)KRONIX NDT CORP	1	1)	YES	7200013952	KRONIX NDT CORPORATION			08-09-2022	22-07-2022	02-08-2022	4,95,000.00	25-10-2022
		OTI								7200013953	KIRAN WIRE NETTING COMPANY			08-09-2022			2,22,849.20	04-03-2023
		OTI								7200013954	KIRAN WIRE NETTING COMPANY			08-09-2022			2,22,849.20	04-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013955	KIRAN WIRE NETTING COMPANY			08-09-2022			2,22,849.20	04-03-2023
		OTI								7200013956	KIRAN WIRE NETTING COMPANY			08-09-2022			2,22,849.20	04-03-2023
2662200107	FB M&S Spares Cap	OTI	2	1	1	1)JAIN INDUSTRIAL	0		YES	7200013957	JAIN INDUSTRIAL LIGHTING			08-09-2022	27-07-2022	08-08-2022	29,200.00	08-12-2022
		OTI								7200013958	KIRAN WIRE NETTING COMPANY			08-09-2022			2,22,849.20	04-03-2023
		OTI								7200013959	D&H INDIA LIMITED			08-09-2022			67,44,915.10	10-09-2022
		OTI								7200013960	DHANBAD ROCKWOOL INSULATION PVT LTD			09-09-2022			16,87,650.50	08-03-2023
		OTI								7200013961	DHANBAD ROCKWOOL INSULATION PVT LTD			09-09-2022			15,19,451.00	08-03-2023
		OTI								7200013962	DHANBAD ROCKWOOL INSULATION PVT LTD			09-09-2022			15,19,451.00	08-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013964	INDIAN OIL CORPORATION LIMITED,			10-09-2022			1,72,582.20	25-10-2022
		OTI								7200013965	Faiz Art Collection			10-09-2022			65,970.00	11-10-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)NIXON INDUSTRIE	0		YES	7200013966	NIXON INDUSTRIES			23-09-2022	28-01-2022	10-02-2022	14,07,894.00	08-11-2022
		OTI								7200013967	NAGARAJAN INDUSTRIES			10-09-2022			10,12,500.00	09-09-2024
		OTI								7200013968	KELTRON CONTROLS,			10-09-2022			5,64,330.51	29-03-2023
ENBPS02346	SUBDELY - TOA	OTI	2	4	4	1) 2) 3) 4)	0		YES	7200013969	SRI SAI CMC ENGINEERING INDUSTRIES			12-09-2022	21-03-2022	01-04-2022	5,050.00	24-10-2022
ENBPS02346	BPS Items	OTI	2	4	4	1) 2) 3) 4)	0		YES	7200013970	ORGANISATION FOR REHABILITATION OF			12-09-2022	21-03-2022	01-04-2022	8,700.00	21-11-2022
ENBPS21011	BPS Items	OTI	2	7	7	1)LOKHANDWALA ENG 2)BHARA	0		YES	7200013971	LOKHANDWALA ENGG CO			12-09-2022	12-08-2022	22-08-2022	21,215.20	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENBPS21011	BPS Items	OTI	2	6	6	1)PIPING ZONE 2)BHARAT	0		YES	7200013972	PIPING ZONE			12-09-2022	12-08-2022	22-08-2022	36,000.00	21-11-2022
4102100023	PC Fittings	OTI	2	1	1	1)K. S. PIPE FITT	0		YES	7200013973	K. S. PIPE FITTINGS PVT.LTD			12-09-2022	05-10-2021	26-10-2021	5,65,879.00	11-02-2023
		OTI								7200013974	AUSTIN ENGINEERING CO LTD.			12-09-2022			62,400.00	07-11-2022
		OTI								7200013975	AUSTIN ENGINEERING CO LTD.			12-09-2022			68,000.00	07-11-2022
		OTI								7200013976	AUSTIN ENGINEERING CO LTD.			12-09-2022			1,00,500.00	07-11-2022
		OTI								7200013977	ONKAR BEARING COMPANY,			12-09-2022			52,700.00	07-11-2022
		OTI								7200013978	ONKAR BEARING COMPANY,			12-09-2022			2,51,043.00	07-11-2022
		OTI								7200013979	ONKAR BEARING COMPANY,			12-09-2022			1,20,340.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4102100023	PC Fittings	OTI	2	1	1	1)SIDDARTH AND GA	0		YES	7200013980	SIDDARTH AND GAUTAM ENGINEERS			12-09-2022	05-10-2021	26-10-2021	1,80,204.00	11-02-2023
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013981	Sagar Forge & Fitting			12-09-2022	05-10-2021	26-10-2021	2,29,180.00	07-11-2022
1802200090	FB Sub-Dely(Mech).	OTI	2	2	2	1) 2)	0		YES	7200013982	AGNI ENGINEERING INDUSTRIES,			12-09-2022	23-05-2022	23-06-2022	2,53,00,000.00	20-01-2023
		OTI								7200013983	ROTOCAST INDUSTRIES LTD			12-09-2022			7,84,200.00	12-10-2022
RCHTFV2325	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200013984	MUBARAK FORGING WORKS			12-09-2022	23-05-2022	23-06-2022	24,135.00	07-11-2022
RCHTFV2325	SUBDELY - QCNR	OTI	2	0	0		0		YES	7200013985	SHRI SHAKTI ENGINEERING			12-09-2022	23-05-2022	23-06-2022	17,196.30	07-11-2022
		OTI								7200013986	SYSTEM 5S PVT.LTD			12-09-2022			10,56,785.60	09-12-2022
1802200123	FB Sub-Dely(Mech).	OTI	2	3	3	1)R.K.CONTROL INS 2)INSTRU	0		YES	7200013988	R.K.CONTROL INSTRUMENTS PVT.LTD			13-09-2022	04-06-2022	15-06-2022	2,23,960.00	11-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200013989	LAXCON STEELS LIMITED.			13-09-2022			1,16,15,880.00	11-05-2023
		OTI								7200013990	KELTRON CONTROLS,			13-09-2022			5,15,593.08	30-03-2023
		OTI								7200013991	ASCO NUMATICS (INDIA) PRIVATE			13-09-2022			11,94,779.20	11-01-2023
		OTI								7200013992	SG HEAVY ENGINEERING PVT LTD			13-09-2022			45,37,530.00	12-12-2022
		OTI								7200013993	WELSPUN CORP LTD.			13-09-2022			10,15,21,690.00	12-12-2022
		OTI								7200013994	JINDAL SAW LTD.,			14-09-2022			28,30,769.28	11-03-2023
		OTI								7200013995	MICON VALVES INDIA PVT LTD.			14-09-2022			12,79,734.00	11-01-2023
4102100025	PC Fittings	OTI	2	1	1	1)SIDDARTH AND GA	0		YES	7200013996	SIDDARTH AND GAUTAM ENGINEERS			14-09-2022	16-10-2021	08-11-2021	2,80,869.00	14-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4102100025	PC Fittings	OTI	2	1	1	1)K. S. PIPE FITT	0		YES	7200013997	K. S. PIPE FITTINGS PVT.LTD			14-09-2022	16-10-2021	08-11-2021	14,70,213.00	14-02-2023
		OTI								7200013998	JINDAL STEEL & POWER LIMITED,			14-09-2022			18,13,75,441.55	13-11-2022
		OTI								7200013999	K L STEELS (P) LTD,			19-09-2022			64,03,381.50	03-11-2022
		OTI								7200014000	STEELAUTHORITY OF INDIA LTD.,			19-09-2022			2,07,70,509.59	03-11-2022
		OTI								7200014001	SRI SAI CMC ENGINEERING INDUSTRIES			15-09-2022	06-08-2022	16-08-2022	4,800.00	10-11-2022
		OTI								7200014002	BHARAT PETROLEUM CORPORATION LTD.			15-09-2022			2,35,95,903.45	30-09-2022
		OTI								7200014003	CAMFIL INDIA PRIVATE LIMITED,			15-09-2022			1,30,16,949.18	15-01-2023
		OTI								7200014004	BHARAT PETROLEUM CORPORATION LTD.			15-09-2022			31,46,120.46	30-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014005	DIAMOND BRUSH WORKS			15-09-2022			1,48,389.00	12-11-2022
		OTI								7200014006	STANDARD METAL INDUSTRIES,			15-09-2022			14,13,502.90	28-10-2022
		OTI								7200014007	GLOBAL BRASS & ALLOY INDIA			15-09-2022			9,82,023.75	28-10-2022
		OTI								7200014008	OJASVI CORPORATION			15-09-2022			2,60,415.00	14-12-2022
2662200103	FB M&S Spares Cap	OTI	2	1	1	1)MICRON SYSTEMS &	0		YES	7200014010	MICRON SYSTEMS&CONTROLS			19-09-2022	19-07-2022	29-07-2022	1,71,000.00	18-01-2023
		OTI								7200014011	DHANBAD ROCKWOOL INSULATION PVT LTD			16-09-2022			45,85,850.00	15-11-2022
ENSSB03066	SUBDELY - SB	OTI	2	3	3	1)POLYMER PRODUCT 2)SRI	0		YES	7200014012	POLYMER PRODUCTS			16-09-2022	12-08-2022	22-08-2022	25,340.00	18-10-2022
1802200158	FB Sub-Dely(Mech).	OTI	2	2	2	1)KELTRON CONTROL 2)INSTRU	0		YES	7200014018	KELTRON CONTROLS,			17-09-2022	21-07-2022	01-08-2022	3,11,700.00	16-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200092	FB Sub-Dely(Mech).	OTI	2	2	2	1)FFP ECO TECHNOL 2)REMI PROCESS	0		YES	7200014019	FFP ECO TECHNOLOGIES PVT. LTD			22-09-2022	24-05-2022	24-06-2022	1,89,000.00	28-01-2023
1802200062	FB Sub-Dely(Mech).	OTI	2	2	2	1)INSTRUMENTATION 2)KSB MIL	0		YES	7200014021	INSTRUMENTATION LTD.,			19-09-2022	29-03-2022	09-04-2022	3,34,400.00	16-02-2023
ENSSB03066	SUBDELY - SB	OTI	2	3	3	1)SRI KUBERA INDU 2)COIMB	0		YES	7200014023	SRI KUBERA INDUSTRIAL RUBBER & PLAS			19-09-2022	12-08-2022	22-08-2022	35,000.00	18-10-2022
2622200003	FB Capital - Scheme	OTI	1	1	1	1)GANESH AUTOMATI	0		YES	7200014024	GANESH AUTOMATION AND ENGINEERIN			19-09-2022	17-02-2022	18-03-2022	1,79,64,999.99	24-01-2023
ENSSB03066	SUBDELY - SB	OTI	2	3	3	1)COIMBATORE PREM 2)POLYM	0		YES	7200014025	COIMBATORE PREMIER INDUSTRIES			19-09-2022	12-08-2022	22-08-2022	4,940.00	18-10-2022
1502200019	FB Tubes	OTI	2	4	3	1)HEAVY METALS & 2) 3)	1	1)	YES	7200014026	HEAVY METALS & TUBES (INDIA) PVT			19-09-2022	06-07-2022	21-07-2022	18,28,764.00	19-03-2023
		OTI								7200014027	UNIVERSAL ELECTRICAL & ELECTRONICS			19-09-2022			3,13,671.88	15-11-2022
		OTI								7200014028	Panacea alloys Pvt Ltd			19-09-2022			1,66,796.88	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014029	SAPSONS TOOLS CORPORATION			20-09-2022			57,813.60	14-12-2022
		OTI								7200014031	VENKAT ELECTRONICS,			20-09-2022			30,42,372.85	18-01-2023
		OTI								7200014033	MAULESH ENTERPRISE			20-09-2022			14,98,305.08	14-11-2022
		OTI								7200014035	KIRAN WIRE NETTING COMPANY			21-09-2022			19,35,065.50	21-03-2023
2662200100	FB M&S Spares Cap	OTI	2	3	3	1)FINE TECH ENGIN 2) 3)	0		YES	7200014036	FINE TECH ENGINEERING,			21-09-2022	11-07-2022	22-07-2022	2,70,000.00	20-01-2023
		OTI								7200014037	KIRAN WIRE NETTING COMPANY			21-09-2022			19,37,854.00	21-03-2023
		OTI								7200014038	KIRAN WIRE NETTING COMPANY			21-09-2022			19,35,065.50	21-03-2023
		OTI								7200014039	KIRAN WIRE NETTING COMPANY			21-09-2022			19,35,065.50	21-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014040	THE SINGARENI COLLIERIES COMPANY LT			21-09-2022			-	15-10-2022
		OTI								7200014041	KIRAN WIRE NETTING COMPANY			21-09-2022			19,35,065.50	21-03-2023
1702200118	FB Sub-Dely (C&I).	OTI	2	2	1	1)ROTEX AUTOMATIO	1	1)	YES	7200014044	ROTEX AUTOMATION LIMITED,			22-09-2022	21-06-2022	01-07-2022	74,000.00	21-12-2022
		OTI								7200014045	ONKAR BEARING COMPANY,			22-09-2022			12,750.00	17-11-2022
		OTI								7200014046	VIKRAM & CO.,			22-09-2022			84,238.00	06-11-2022
		OTI								7200014048	HEAVY METALS & TUBES (INDIA) PVT			22-09-2022			2,13,39,167.41	21-03-2023
1802200080	FB Sub-Dely(Mech).	OTI	2	5	3	1)ENSAPATEC INDIA 2) 3)	0		YES	7200014049	ENSAPATEC INDIA PRIVATE LIMITED			22-09-2022	30-04-2022	30-05-2022	15,89,03,000.00	22-04-2023
1802200080	FB Sub-Dely(Mech).	OTI	2	5	3	1)ENSAPATEC INDIA 2) 3)	0		YES	7200014050	ENSAPATEC INDIA PRIVATE LIMITED			22-09-2022	30-04-2022	30-05-2022	99,59,365.00	22-12-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014051	INDAX			23-09-2022			1,17,456.00	07-12-2022
		OTI								7200014052	VENKAT ELECTRONICS ,			23-09-2022			8,83,050.85	18-01-2023
		OTI								7200014053	JANE TOOLS AND ACCESSORIES			23-09-2022			1,54,576.20	22-12-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)CAUVERY SAW MIL	0		YES	7200014054	CAUVERY SAW MILL			23-09-2022	28-01-2022	10-02-2022	52,155.00	08-11-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)ASHRAF WOOD IND	0		YES	7200014055	ASHRAF WOOD INDUSTRIES			23-09-2022	28-01-2022	10-02-2022	4,25,362.00	08-11-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)EASTERN TREAT W	0		YES	7200014056	EASTERN TREAT WOOD INDUSTRIES,			23-09-2022	28-01-2022	10-02-2022	1,50,545.00	08-11-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)G.S.INDUSTRIES	0		YES	7200014058	G.S.INDUSTRIES			23-09-2022	28-01-2022	10-02-2022	1,55,439.00	08-11-2022
1902200001	FB Consumable-PRDN	OTI	2	1	1	1)COMFORT BOXES	0		YES	7200014059	COMFORT BOXES			23-09-2022	28-01-2022	10-02-2022	4,34,796.00	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014061	SACHIN ENTERPRISES			24-09-2022	06-08-2022	16-08-2022	6,480.40	19-11-2022
		OTI								7200014062	SACHIN ENTERPRISES			24-09-2022	06-08-2022	16-08-2022	28,496.23	19-11-2022
		OTI								7200014063	SRINIVASA ENTERPRISES ,			24-09-2022			3,62,600.00	23-12-2022
		OTI								7200014064	SARTAJ INDUSTRIES			24-09-2022			67,056.00	23-11-2022
		OTI								7200014065	PERFECT ENGINEERING WORKS			26-09-2022			46,763.30	23-11-2022
		OTI								7200014066	VANKOS & COMPANY			27-09-2022			3,50,694.96	08-12-2022
2662200105	FB M&S Spares Cap	OTI	2	1	1	1)MAXIMATOR INDIA	0		YES	7200014067	MAXIMATOR INDIA PVT.LTD.,			26-09-2022	19-07-2022	29-07-2022	3,48,225.00	24-01-2023
		OTI								7200014068	ADOR WELDING LIMITED			26-09-2022			57,96,610.08	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2662200087	FB M&S Spares Cap	OTI	2	1	1	1)GIVI MISURE PVT	0		YES	7200014070	GIVI MISURE PVT LTD			27-09-2022	22-06-2022	04-07-2022	1,05,000.00	23-11-2022
2662200087	FB M&S Spares Cap	OTI	2	1	1	1)INNOVATIVE AUTO	0		YES	7200014072	INNOVATIVE AUTOMATION PRODUCTS			27-09-2022	22-06-2022	04-07-2022	54,300.70	23-11-2022
		OTI								7200014073	PATELS AIRFLOW LIMITED,			27-09-2022			10,81,083.06	26-03-2023
		OTI								7200014077	NOVAA PAINTS			27-09-2022			13,30,879.60	21-11-2022
		OTI								7200014082	HARYANA FASTENERS			27-09-2022			15,67,820.00	26-11-2022
2662200093	FB M&S Spares Cap	OTI	2	1	1	1)WIKA INSTRUMENT	0		YES	7200014091	WIKA INSTRUMENTS INDIA PVT.LTD			28-09-2022	01-07-2022	11-07-2022	78,755.00	18-01-2023
		OTI								7200014092	ANSI COMPUTERS			28-09-2022			24,050.80	09-10-2022
		OTI								7200014094	MAHAVIR FORMS AND REGISTERS			28-09-2022			8,627.20	31-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014095	PERAMOUNT FORGE & FITTINGS PVT LTD,			28-09-2022			9,05,628.32	27-01-2023
		OTI								7200014096	SIDDARTH AND GAUTAM ENGINEERS			28-09-2022			6,19,490.20	27-01-2023
		OTI								7200014097	MANSHA VACUUM TECHNOLOGIES			28-09-2022			47,288.14	25-11-2022
		OTI								7200014098	ACE ALLOYS LLP			28-09-2022			1,32,500.00	27-01-2023
2612200031	FB Weld.Consumable	OTI	2	1	1	1)LAKSHMI MACHINE	0		YES	7200014099	LAKSHMI MACHINES, CHENNAI			29-09-2022	26-08-2022	05-09-2022	37,22,450.00	30-12-2022
		OTI								7200014100	USHA FIRE SAFETY EQUIPMENTS (P)LTD.			30-09-2022			1,78,065.63	13-11-2022
1002200015	FB Casting&Forging	OTI	2	1	1	1)JINDAL STEEL &	0		YES	7200014101	JINDAL STEEL & POWER LTD			29-09-2022	05-05-2022	16-05-2022	9,16,28,149.60	27-01-2023
		OTI								7200014104	CHEMECOAT PAINTS INDIA PVT LTD.			30-09-2022			4,32,642.00	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2692200010	FB Misc items CAP	OTI	2	17	13	1)SANGHVI TECHNO 2) 3) 4) 5)	4	1) 2) 3) 4)	YES	7200014105	SANGHVI TECHNO PRODUCTS,			30-09-2022	23-05-2022	03-06-2022	41,047.50	31-10-2022
		OTI								7200014106	CHENNAI METCO PVT.LTD.,			01-10-2022			14,10,593.22	24-12-2022
2662200082	FB M&S Spares Cap	OTI	2	3	3	1)HARYANA GENERAL 2) 3)	0		YES	7200014107	HARYANA GENERAL INDUSTRIES			01-10-2022	03-06-2022	14-06-2022	43,750.00	16-11-2022
2662200082	FB M&S Spares Cap	OTI	2	3	3	1)SHAKTI FIXTURES 2) 3)	0		YES	7200014108	SHAKTI FIXTURES PVT.LTD,			01-10-2022	03-06-2022	14-06-2022	1,50,000.00	16-11-2022
2662200085	FB M&S Spares Cap	OTI	2	3	3	1)ALMONARD PVT. L 2) 3)	0		YES	7200014109	ALMONARD PVT. LTD			01-10-2022	17-06-2022	27-06-2022	2,00,320.00	01-12-2022
		OTI								7200014110	SPECIAL CABLES PVT LTD			03-10-2022			1,20,91,500.00	31-01-2023
		OTI								7200014111	SPECIAL CABLES PVT LTD			03-10-2022			4,83,660.00	31-01-2023
2662200109	FB M&S Spares Cap	OTI	2	5	5	1)SHIV SHAKTI ENG 2) 3) 4) 5)	0		YES	7200014112	SHIV SHAKTI ENGINEERING,			05-10-2022	28-07-2022	08-08-2022	2,22,440.00	30-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200172	FB Sub-Dely (C&I).	OTI	2	1	1	1)ESSEN INSTRUMEN	0		YES	7200014113	ESSEN INSTRUMENTATION &			05-10-2022	10-08-2022	20-08-2022	46,150.00	02-02-2023
		OTI								7200014114	POLYBOND INSULATION PVT.LTD.,			05-10-2022			8,37,49,666.50	01-08-2023
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200014115	ALU PRINTS,			05-10-2022	10-08-2022	20-08-2022	5,855.50	30-11-2022
2692200012	FB Misc items CAP	OTI	2	3	3	1)MADRAS METALLUR 2) 3)	0		YES	7200014116	MADRAS METALLURGICAL SERVICES			05-10-2022	14-07-2022	25-07-2022	2,70,000.00	15-12-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200014117	PERFECT METAPRINT INDUSTRIES,			05-10-2022	14-07-2022	25-07-2022	7,875.00	30-11-2022
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200014118	PERFECT METAPRINT INDUSTRIES,			05-10-2022	14-07-2022	25-07-2022	9,418.50	30-11-2022
2672200003	FB Cap Spl project	OTI	2	6	3	1)BHASKARA ENGINE 2) 3)	3	1) 2) 3)	YES	7200014119	BHASKARA ENGINEERING CO			06-10-2022	15-07-2022	26-07-2022	2,97,06,827.50	07-01-2023
		OTI								7200014120	VIKRANT ROPES (P) LTD.			06-10-2022			7,67,065.50	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014121	DO-ALL ENGINEERING PRODUCTS			06-10-2022			3,89,800.00	24-12-2022
		OTI								7200014122	SRI BHAVANI INDUSTRIES			06-10-2022			29,152.56	28-12-2022
		OTI								7200014123	SUNDARAM PAINTS PVT LTD			07-10-2022			13,004.25	05-12-2022
		OTI								7200014127	SURYA ROSHNI LTD			07-10-2022			61,58,520.00	05-02-2023
		OTI								7200014128	RATNAMANI METALS & TUBES LTD.,			07-10-2022			1,82,66,353.50	05-02-2023
		OTI								7200014129	HEAVY METALS & TUBES (INDIA) PVT			08-10-2022			40,36,267.80	05-02-2023
		OTI								7200014130	INSTRUMENTATION LTD.,			08-10-2022			3,35,000.00	05-02-2023
		OTI								7200014132	GEE LIMITED,			08-10-2022			4,69,067.80	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014133	ABS REFRACTORIES PVT.LTD.,			08-10-2022			14,65,200.00	05-02-2023
		OTI								7200014135	UNIVERSAL TECH ENTERPRISES,			10-10-2022			4,94,405.20	11-11-2022
		OTI								7200014137	P.S.STEEL TUBES LTD, UNIT II			10-10-2022			18,75,182.58	11-01-2023
		OTI								7200014138	B-SAFE			11-10-2022			1,44,000.00	07-12-2022
		OTI								7200014139	HI-TECH FLUID POWER SYSTEMS,			11-10-2022			1,24,400.00	30-12-2022
		OTI								7200014140	AALAYAMS INDUSTRIES LINK			11-10-2022			5,54,122.90	22-11-2022
RCPFPH2359	SUBDELY - FM/FH	OTI	2	0	0		0		YES	7200014141	The Jain Lock Factory			11-10-2022	15-07-2022	26-07-2022	46,856.00	22-11-2022
		OTI								7200014142	SUN SAFETY PRODUCTS			11-10-2022			5,57,842.75	06-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014143	MUGITHA LEATHERS			11-10-2022			55,700.00	06-01-2023
		OTI								7200014144	SPECIAL CABLES PVT LTD			12-10-2022			1,76,34,608.00	31-12-2022
2632200011	FB Minor Cap Goods	OTI	2	6	4	1)ATRITY INFO SOL 2) 3) 4)	2	1) 2)	YES	7200014145	ATRITY INFO SOLUTIONS PVT LTD			12-10-2022	29-07-2022	12-08-2022	1,03,962.00	14-12-2022
		OTI								7200014146	INDIAN OIL CORPORATION LIMITED,			12-10-2022			2,02,04,730.00	31-10-2022
		OTI								7200014147	INDIAN OIL CORPORATION LIMITED,			12-10-2022			46,87,830.00	31-10-2022
2002200023	FB Cons-Non PRDN	OTI	2	5	5	1)SONTHAM PRINTER 2)JAYAM	0		YES	7200014148	SONTHAM PRINTERS AND PUBLISHERS			14-10-2022	03-08-2022	13-08-2022	25,000.00	28-11-2022
		OTI								7200014149	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			13-10-2022			83,16,737.30	21-01-2023
		OTI								7200014150	TEMPSENS INSTRUMENTS (I) PVT.LTD.,			13-10-2022			11,38,728.80	11-04-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014151	MICRO PRECISION PRODUCTS (P) LTD,			13-10-2022			42,95,427.95	21-01-2023
		OTI								7200014152	JINDAL STAINLESS (HISAR) LIMITED			15-10-2022			5,70,91,079.00	16-08-2023
		OTI								7200014153	SIZE MASTERS GAUGES & TOOLS,			13-10-2022			88,600.00	11-01-2023
		OTI								7200014154	ACCU-SIZE GAUGES & TOOLS P.LTD.			13-10-2022			1,652.55	11-01-2023
		OTI								7200014155	TOOLS (INDIA) DISTRIBUTORS			13-10-2022			4,91,230.95	11-01-2023
		OTI								7200014156	APL APOLLO TUBES LIMITED			13-10-2022			27,47,181.87	11-01-2023
		OTI								7200014157	ACCU-SIZE GAUGES & TOOLS P.LTD.			13-10-2022			33,073.72	20-01-2023
		OTI								7200014158	VIDYUT UDYOG			14-10-2022			4,03,500.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200080	FB Sub-Dely(Mech).	OTI	2	5	3	1)ENSAPATEC INDIA 2) 3)	0		YES	7200014159	ENSAPATEC INDIA PRIVATE LIMITED			14-10-2022	30-04-2022	30-05-2022	14,27,10,769.92	30-09-2023
1802200080	FB Sub-Dely(Mech).	OTI	2	5	3	1)ENSAPATEC INDIA 2) 3)	0		YES	7200014160	ENSAPATEC INDIA PRIVATE LIMITED			14-10-2022	30-04-2022	30-05-2022	36,27,446.30	31-10-2023
		OTI								7200014161	PURSHOTAM COMPANY PRIVATE LIMITED,			14-10-2022			2,44,000.00	25-11-2022
		OTI								7200014164	SRI MEENAKSHI PNEUMATICS ,			15-10-2022			4,23,728.81	24-12-2022
		OTI								7200014167	VELJAN HYDRAIR LIMITED,			15-10-2022			7,03,583.60	13-02-2023
		OTI								7200014168	ADOR WELDING LIMITED			15-10-2022			5,55,000.00	11-01-2023
2002200023	FB Cons-Non PRDN	OTI	2	5	5	1)1ST IMPRESSIONS 2)JAYAM	0		YES	7200014170	1ST IMPRESSIONS			17-10-2022	03-08-2022	13-08-2022	10,720.00	01-12-2022
ENSQN02352	SUBDELY - QCNR	OTI	2	4	4	1)PYROTECH ELECTR 2)SAJAS	0		YES	7200014171	PYROTECH ELECTRONICS P.LTD(UNIT II			17-10-2022	29-04-2022	09-05-2022	65,576.00	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2002200023	FB Cons-Non PRDN	OTI	2	5	5	1)MASS ENTERPRISE 2)JAYAM	0		YES	7200014172	MASS ENTERPRISES			17-10-2022	03-08-2022	13-08-2022	11,100.00	01-12-2022
		OTI								7200014173	HELIOUS SPECIALITY GASES PVT. LTD.			17-10-2022			9,70,924.00	17-10-2023
		OTI								7200014174	AQUARIUS CHEMICAL INDUSTRIES,			17-10-2022			3,36,000.00	12-12-2022
		OTI								7200014175	KIRAN WIRE NETTING COMPANY			17-10-2022			87,796.80	12-12-2022
		OTI								7200014176	KISCO CASTINGS INDIA LIMITED			17-10-2022			69,60,000.00	01-12-2022
		OTI								7200014177	MITRAS TECHNOCRAFTS PVT LTD.			17-10-2022			1,60,937.00	27-11-2022
		OTI								7200014178	SANPREET CASTINGS PVT LTD			17-10-2022			49,75,920.00	14-02-2023
		OTI								7200014179	KRISHNA ENGG.CO.(P) LTD			17-10-2022			34,46,311.84	14-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014180	M.V.FOUNDRY,			17-10-2022			32,58,000.00	14-02-2023
2662200090	FB M&S Spares Cap	OTI	2	2	1	1)MAXIMATOR INDIA	0		YES	7200014181	MAXIMATOR INDIA PVT.LTD.,	STO	Single Technically Acceptabl	18-10-2022	30-06-2022	11-07-2022	1,69,579.20	19-12-2022
2662200090	FB M&S Spares Cap	OTI	2	2	1	1)MAXIMATOR INDIA	0		YES	7200014182	MAXIMATOR INDIA PVT.LTD.,	STO	Single Technically Acceptabl	18-10-2022	30-06-2022	11-07-2022	98,695.80	19-12-2022
		OTI								7200014187	JOST'S ENGINEERING COMPANY LTD.			18-10-2022			16,24,189.84	10-01-2023
		OTI								7200014190	INDIANA GRATINGS PVT.LTD.,			18-10-2022			60,13,166.89	03-12-2022
		OTI								7200014191	PINAX STEEL INDUSTRIES PVT.LTD			19-10-2022			5,97,13,887.84	15-02-2023
		OTI								7200014192	VINFAB ENGINEERS INDIA PVT LTD,			19-10-2022			4,04,03,627.39	30-04-2023
		OTI								7200014193	RELIABLE OFFICE SUPPLIERS			17-10-2022			8,898.00	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014195	LEDURE LIGHTINGS LIMITED			19-10-2022			8,46,696.00	16-01-2023
		OTI								7200014197	DELIGHTS ELECTRICALS PRIVATE LIMITE			20-10-2022			1,35,471.36	16-01-2023
		OTI								7200014198	SRI VIGNESH ENTERPRISES			20-10-2022			1,90,945.80	18-01-2023
		OTI								7200014199	MECHWELL FITTINGS PVT LTD			20-10-2022			24,57,278.94	17-02-2023
		OTI								7200014200	SARADHA RUBBERS,			20-10-2022			54,89,000.00	17-02-2023
		OTI								7200014201	D&H SECHERON ELECTRODES PVT LTD.			21-10-2022			38,76,120.00	18-01-2023
1902200043	FB Consumable-PRDN	OTI	2	1	1	1)JANE TOOLS AND	0		YES	7200014207	JANE TOOLS AND ACCESSORIES			21-10-2022	29-06-2022	09-07-2022	2,27,850.00	06-01-2023
1902200043	FB Consumable-PRDN	OTI	2	1	1	1)INDAX	0		YES	7200014208	INDAX			21-10-2022	29-06-2022	09-07-2022	5,51,012.00	06-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014209	BASE ELECTRONICS & SYSTEMS			22-10-2022			98,06,419.55	23-01-2023
		OTI								7200014210	ACCURATE CUTTING SYSTEMS PVT LTD.			22-10-2022			18,99,411.02	28-01-2023
		OTI								7200014211	BASE ELECTRONICS & SYSTEMS			22-10-2022			19,39,283.91	14-03-2023
		OTI								7200014213	SAROVAR TUBE INDUSTRIES			25-10-2022			9,37,810.32	22-02-2023
		OTI								7200014214	TUBEX METAL INDUSTRIES			25-10-2022			44,12,725.35	25-02-2023
		OTI								7200014215	SUN SAFETY PRODUCTS			26-10-2022			6,47,220.00	24-01-2023
		OTI								7200014216	VA EXERGY TECHNOLOGIES INDIA P LTD			26-10-2022			30,71,116.00	30-01-2023
		OTI								7200014217	V.J. INDUSTRIES			26-10-2022			7,57,000.00	24-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OTI								7200014218	SHIVAM HITECH STEELS PVTLTD			26-10-2022			1,94,902.50	06-12-2022
		OTI								7200014219	CREATIVE CASTINGS LTD.			26-10-2022			7,76,200.00	23-02-2023
		OTI								7200014220	INDAX			26-10-2022			11,13,694.90	25-12-2022
		OTI								7200014222	ROYAL TOOLS			27-10-2022			1,18,516.70	25-01-2023
		OTI								7200014223	SIGMA TOOLS & ACCESSORIES P.LTD.,			27-10-2022			15,796.60	25-01-2023
2662200094	FB M&S Spares Cap	OTI	2	1	1	1)WERNER FINLEY P	0		YES	7200014224	WERNER FINLEY PVT. LTD.,			27-10-2022	01-07-2022	11-07-2022	3,25,700.00	26-11-2022
		OTI								7200014225	D&H SECHERON ELECTRODES PVT LTD.			27-10-2022			5,03,810.00	26-12-2022
ENSSB03070	SUBDELY - SB	OTI	2	2	2	1)PRECISION MASS 2)H GURU INSTRUM	0		YES	7200014226	PRECISION MASS PRODUCTS PVT LTD			28-10-2022	07-10-2022	17-10-2022	56,650.00	23-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
RCPBNM2329	BPS Items	OTI	2	0	0		0		YES	7200014227	ALU PRINTS,			28-10-2022	07-10-2022	17-10-2022	2,704.00	23-12-2022
2662200099	FB M&S Spares Cap	OTI	2	2	2	1)APEX HYDROPNEUM 2)	0		YES	7200014228	APEX HYDROPNEUMATIC SYSTEMS			29-10-2022	08-07-2022	19-07-2022	54,150.00	13-12-2022
		OTI								7200014229	DEEPAK BARDANA TRADING COMPANY			18-10-2022			89,550.00	17-11-2022
		OTI								7200014230	U S STERILES			18-10-2022			29,850.00	17-11-2022
2662200106	FB M&S Spares Cap	OTI	2	2	2	1)ACUURATE SYSTEM 2)	0		YES	7200014231	ACUURATE SYSTEMS N SERVICES			29-10-2022	22-07-2022	01-08-2022	89,250.00	29-11-2022
		OTI								7200014232	ATE WELDING ENGINEERING, ROBOTICS			29-10-2022			10,75,200.00	27-01-2023
1802200059	FB Sub-Dely(Mech).	OTI	2	1	1	1)OIL SEAL & GENE	0		YES	7200014233	OIL SEAL & GENERAL AGENCIES,			31-10-2022	25-03-2022	11-04-2022	2,100.00	31-01-2023
1802200059	FB Sub-Dely(Mech).	OTI	2	1	1	1)K B RUBBER INDU	0		YES	7200014234	K B RUBBER INDUSTRIES			31-10-2022	25-03-2022	11-04-2022	12,960.00	31-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200059	FB Sub-Dely(Mech).	OTI	2	1	1	1)CENTRAL GASKET	0		YES	7200014235	CENTRAL GASKET COMPANY			31-10-2022	25-03-2022	11-04-2022	91,200.00	31-01-2023
		PTI								7300001087	VIJAY SEALS,			04-04-2022	30-03-2022	30-03-2022	8,543.00	11-04-2022
CORP MOU	FB Cons-Non PRDN	PTI	1	1	1	1)Faiz Art Collec	0		YES	7300001088	Faiz Art Collection	MOU	MOU	13-04-2022	30-03-2022	30-03-2022	70,368.00	13-05-2022
1902200027	FB Consumable-PRDN	PTI	1	1	1	1)3AK CHEMIE PVT.	0		YES	7300001089	3AK CHEMIE PVT.LTD.	PTY		07-05-2022	20-04-2022	22-04-2022	4,04,750.00	27-05-2022
ENMIC00003	Miscellaneous	PTI	2	1	1	1)SPEEDFAM (INDIA	0		YES	7300001090	SPEEDFAM (INDIA) PVT.LIMITED,	PTY		22-05-2022	20-04-2022	22-04-2022	4,83,000.00	20-06-2022
		PTI								7300001092	ASHOK INDUSTRY,			25-08-2022	17-08-2022	18-08-2022	3,09,000.00	25-10-2022
1902200051	FB Cons-Non PRDN	PTI	2	1	1	1)PCP CHEMICALS P	0		YES	7300001093	PCP CHEMICALS PVT.LTD.,,	PTY		10-09-2022	27-07-2022	08-08-2022	1,22,000.00	10-10-2022
IUTV	FB Plates&Sheets	SSO	1	1	1	1)BHARAT HEAVY EL	0		YES	7400019346	BHARAT HEAVY ELECTRICALS LTD.,			09-04-2022	30-03-2022	30-03-2022	25,000.20	06-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019347	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			36,03,909.63	07-08-2022
		SSO								7400019348	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			36,03,909.63	07-08-2022
		SSO								7400019349	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			36,03,909.63	07-08-2022
		SSO								7400019350	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			36,03,909.63	07-08-2022
		SSO								7400019351	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			36,03,909.63	07-08-2022
		SSO								7400019352	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			60,62,362.03	07-08-2022
		SSO								7400019353	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			20,76,250.00	07-08-2022
		SSO								7400019354	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			35,74,012.53	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019355	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			6,38,988.58	07-08-2022
		SSO								7400019356	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			3,84,614.90	07-08-2022
		SSO								7400019357	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			8,08,229.82	07-08-2022
		SSO								7400019358	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			3,36,917.34	07-08-2022
		SSO								7400019359	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			15,30,155.09	07-08-2022
		SSO								7400019360	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			10,21,577.33	07-08-2022
		SSO								7400019362	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			7,78,568.71	07-08-2022
		SSO								7400019363	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			13,37,369.82	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019364	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			37,22,255.85	07-08-2022
		SSO								7400019365	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			59,98,195.93	07-08-2022
		SSO								7400019366	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			26,13,722.62	07-08-2022
		SSO								7400019367	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			5,68,008.08	07-08-2022
		SSO								7400019368	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			12,08,440.07	07-08-2022
		SSO								7400019369	FABRICATION STAMPING INSULATOR PLAN			09-04-2022			8,99,599.45	07-08-2022
		SSO								7400019373	SOLAR BUSINESS DIVISION			26-04-2022			4,52,52,000.00	26-10-2022
0000000000	FB Sub-Dely(Mech).	SSO	1	1	1	1)SOLAR BUSINESS	0		YES	7400019380	SOLAR BUSINESS DIVISION			30-04-2022	30-03-2022	30-03-2022	13,52,520.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019381	BHEL IVP GWL			30-04-2022			3,91,400.00	30-05-2022
		SSO								7400019382	BHEL IVP GWL			30-04-2022			80,639.80	30-05-2022
		SSO								7400019383	BHEL IVP GWL			30-04-2022			6,07,993.10	30-05-2022
		SSO								7400019384	BHEL IVP GWL			30-04-2022			6,07,993.10	30-05-2022
		SSO								7400019385	BHEL IVP GWL			30-04-2022			11,96,236.70	30-05-2022
		SSO								7400019386	BHEL IVP GWL			30-04-2022			11,69,257.50	30-05-2022
		SSO								7400019387	BHEL IVP GWL			30-04-2022			3,21,573.80	30-05-2022
ENVOD22006	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019388	CENTRAL FOUNDRY FORGE PLANT			09-05-2022	20-04-2022	22-04-2022	3,91,74,143.00	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019389	BHEL IVP GWL			17-05-2022			5,77,654.00	16-06-2022
		SSO								7400019390	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			2,58,51,931.97	16-09-2022
		SSO								7400019391	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			1,90,93,477.50	16-09-2022
		SSO								7400019392	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			2,06,52,158.49	16-09-2022
		SSO								7400019393	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			1,00,21,953.85	25-09-2022
		SSO								7400019394	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			1,93,16,024.86	16-09-2022
		SSO								7400019395	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			2,42,98,840.59	16-09-2022
		SSO								7400019396	FABRICATION STAMPING INSULATOR PLAN			19-05-2022			2,20,23,891.50	25-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019397	SOLAR BUSINESS DIVISION			19-05-2022			85,00,00,000.00	24-12-2022
		SSO								7400019399	BHEL IVP GWL			19-05-2022			27,90,152.00	18-06-2022
SISTERUNIT	PC -AD Away Fabn.	SSO	2	1	1	1)CENTRALISED STA	0		YES	7400019400	CENTRALISED STAMPING UNIT			20-05-2022	20-04-2022	22-04-2022	10,93,866.86	31-08-2022
MAIL IVP	SUBDELY - SB	SSO	2	1	1	1)BHEL IVP GWL	0		YES	7400019403	BHEL IVP GWL			30-05-2022			88,348.80	20-06-2022
ENVOD22006	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019404	CENTRAL FOUNDRY FORGE PLANT			31-05-2022	20-04-2022	22-04-2022	2,10,38,108.00	01-01-2023
		SSO								7400019405	BHEL IVP GWL			31-05-2022			92,100.00	30-06-2022
		SSO								7400019406	BHEL IVP GWL			31-05-2022			4,29,000.00	30-06-2022
		SSO								7400019407	BHEL IVP GWL			31-05-2022			22,97,100.00	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019408	BHEL IVP GWL			31-05-2022			14,31,900.00	30-06-2022
		SSO								7400019409	BHEL IVP GWL			31-05-2022			9,16,622.90	30-06-2022
ENVOD22010	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019411	CENTRAL FOUNDRY FORGE PLANT			08-06-2022	15-09-2020	06-10-2020	1,73,50,522.20	08-11-2022
ENVOD22022	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019413	CENTRAL FOUNDRY FORGE PLANT			15-06-2022			19,41,516.00	03-08-2022
ENVOD22010	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019414	CENTRAL FOUNDRY FORGE PLANT			17-06-2022	15-09-2020	06-10-2020	65,92,763.10	17-11-2022
		SSO								7400019416	SOLAR BUSINESS DIVISION			18-06-2022			6,02,000.00	18-12-2022
RCSOF82003	SUBDELY - OFE	SSO	2	0	0		0		YES	7400019417	SOLAR BUSINESS DIVISION	SIS		21-06-2022	15-09-2020	06-10-2020	80,25,344.00	11-10-2022
		SSO								7400019418	BHARAT HEAVY ELECTRICALS LTD.(EDN)			21-06-2022			68,84,350.00	18-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SISTERUNIT	FB Casting&Forging	SSO	2	1	1	1)CENTRAL FOUNDRY	0		YES	7400019419	CENTRAL FOUNDRY FORGE PLANT	SIS		21-06-2022	15-09-2020	06-10-2020	3,06,50,400.40	31-12-2022
SISTERUNIT	PC -AD Away Fabn.	SSO	2	1	1	1)Heavy Equipment	0		YES	7400019420	Heavy Equipment Repair Plant			27-06-2022	15-09-2020	06-10-2020	29,78,853.00	27-11-2022
		SSO								7400019421	BHEL IVP GWL			27-06-2022			38,99,589.60	27-07-2022
		SSO								7400019422	BHEL IVP GWL			27-06-2022			20,42,350.00	27-07-2022
		SSO								7400019423	BHEL IVP GWL			27-06-2022			56,300.00	27-07-2022
		SSO								7400019425	BHEL IVP GWL			29-06-2022			56,386.88	29-08-2022
		SSO								7400019426	BHEL IVP GWL			29-06-2022			26,59,000.00	29-07-2022
		SSO								7400019427	BHEL IVP GWL			30-06-2022			1,69,000.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019428	BHEL IVP GWL			30-06-2022			2,65,960.40	30-07-2022
		SSO								7400019429	BHEL IVP GWL			30-06-2022			1,46,350.00	30-07-2022
		SSO								7400019430	BHEL IVP GWL			30-06-2022			1,25,450.00	30-07-2022
		SSO								7400019431	BHEL IVP GWL			30-06-2022			5,85,000.00	30-07-2022
		SSO								7400019432	BHEL IVP GWL			30-06-2022			30,02,150.00	30-07-2022
		SSO								7400019433	BHEL IVP GWL			30-06-2022			6,34,950.00	30-07-2022
IUTV	FB Plates&Sheets	SSO	1	1	1	1)INSULATOR PLANT	0		YES	7400019434	INSULATOR PLANT/JAGADISPUR			01-07-2022	22-03-2022	01-04-2022	1,21,70,960.78	30-07-2022
		SSO								7400019435	BHEL IVP GWL			30-06-2022			18,91,250.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019436	BHEL IVP GWL			30-06-2022			7,42,720.00	30-07-2022
		SSO								7400019437	BHEL IVP GWL			30-06-2022			15,16,500.00	30-07-2022
		SSO								7400019438	BHEL IVP GWL			07-07-2022			7,08,940.00	30-07-2022
		SSO								7400019439	HEAVY PLATES & VESSELS PLANT - VIZA			15-07-2022			-	12-12-2022
ENVCD22026	FORGING - FM/FH	SSO	1	1	1	1)BHEL IVP GWL	0		YES	7400019440	BHEL IVP GWL			16-07-2022			9,386.00	30-07-2022
		SSO								7400019441	BHEL IVP GWL			21-07-2022			5,59,911.48	19-09-2022
		SSO								7400019443	BHEL IVP GWL			26-07-2022			4,83,000.00	25-08-2022
		SSO								7400019444	BHEL IVP GWL			26-07-2022			3,72,853.60	25-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019445	BHEL IVP GWL			29-07-2022			53,089.80	28-08-2022
		SSO								7400019446	BHEL IVP GWL			29-07-2022			5,62,509.30	28-08-2022
		SSO								7400019447	BHEL IVP GWL			29-07-2022			4,000.00	28-08-2022
		SSO								7400019448	BHEL IVP GWL			30-07-2022			3,07,650.00	29-08-2022
		SSO								7400019449	BHEL IVP GWL			30-07-2022			14,86,000.00	29-08-2022
		SSO								7400019450	BHEL IVP GWL			30-07-2022			6,38,270.40	29-08-2022
		SSO								7400019451	BHEL IVP GWL			30-07-2022			22,83,198.60	29-08-2022
		SSO								7400019452	BHEL IVP GWL			30-07-2022			6,55,000.00	29-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019453	BHEL IVP GWL			30-07-2022			95,220.40	29-08-2022
		SSO								7400019454	BHEL IVP GWL			31-07-2022			35,30,400.00	30-08-2022
		SSO								7400019455	BHEL IVP GWL			31-07-2022			3,70,141.80	30-08-2022
RCSOF82003	SUBDELY - OFE	SSO	2	0	0		0		YES	7400019457	SOLAR BUSINESS DIVISION	SIS		02-08-2022	17-08-2022	18-08-2022	8,19,762.00	22-11-2022
ENVOD22027	FORGING - TOA	SSO	1	1	1	1)CENTRAL FOUNDRY	0		YES	7400019458	CENTRAL FOUNDRY FORGE PLANT			04-08-2022	17-08-2022	18-08-2022	1,89,09,952.00	15-10-2022
		SSO								7400019462	BHEL IVP GWL			22-08-2022			13,48,600.00	03-11-2022
		SSO								7400019463	HEAVY PLATES & VESSELS PLANT - VIZA			19-08-2022	17-08-2022	18-08-2022	20,44,026.74	29-08-2022
		SSO								7400019464	Heavy Equipment Repair Plant			22-08-2022	17-08-2022	18-08-2022	1,29,540.00	22-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019466	BHEL IVP GWL			22-08-2022			970.50	21-09-2022
		SSO								7400019467	BHARAT HEAVY ELECTRICALS LTD.(EDN)			26-08-2022			3,73,800.00	08-10-2022
		SSO								7400019468	BHEL IVP GWL			26-08-2022			43,709.60	25-09-2022
		SSO								7400019469	BHEL IVP GWL			26-08-2022			3,77,400.00	25-09-2022
		SSO								7400019471	BHEL IVP GWL			30-08-2022			1,37,150.00	29-09-2022
		SSO								7400019472	BHEL IVP GWL			30-08-2022			39,01,574.00	29-09-2022
		SSO								7400019473	BHEL IVP GWL			30-08-2022			7,79,667.80	29-09-2022
		SSO								7400019474	BHEL IVP GWL			30-08-2022			1,03,000.00	29-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019475	BHEL IVP GWL			30-08-2022			4,17,700.00	29-09-2022
		SSO								7400019477	BHEL IVP GWL			01-09-2022			1,28,500.00	01-10-2022
		SSO								7400019479	BHEL IVP GWL			07-09-2022			1,01,951.00	07-09-2022
		SSO								7400019480	BHARAT HEAVY ELECTRICALS LTD.,			07-09-2022			55,46,070.00	04-11-2022
		SSO								7400019482	BHEL IVP GWL			20-09-2022	27-07-2022	08-08-2022	1,01,951.00	20-09-2022
		SSO								7400019483	Heavy Equipment Repair Plant			22-09-2022	27-07-2022	08-08-2022	20,03,193.00	22-02-2023
		SSO								7400019486	SOLAR BUSINESS DIVISION			26-09-2022	27-07-2022	08-08-2022	16,49,237.00	16-01-2023
		SSO								7400019488	BHEL IVP GWL			30-09-2022			19,45,800.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019489	BHEL IVP GWL			30-09-2022			6,20,036.00	30-10-2022
		SSO								7400019490	BHEL IVP GWL			30-09-2022			94,000.00	30-10-2022
		SSO								7400019491	BHEL IVP GWL			30-09-2022			59,000.00	30-10-2022
		SSO								7400019492	BHEL IVP GWL			30-09-2022			85,30,160.00	30-10-2022
		SSO								7400019493	BHEL IVP GWL			30-09-2022			28,49,803.00	30-10-2022
		SSO								7400019494	BHEL IVP GWL			30-09-2022			5,41,890.50	30-10-2022
		SSO								7400019495	BHEL IVP GWL			30-09-2022			6,18,000.00	30-10-2022
		SSO								7400019496	BHEL IVP GWL			30-09-2022			2,61,660.40	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019497	BHEL IVP GWL			30-09-2022			3,02,428.00	30-10-2022
		SSO								7400019498	BHEL IVP GWL			30-09-2022			7,02,239.90	30-10-2022
		SSO								7400019499	BHEL IVP GWL			30-09-2022			5,26,701.50	30-10-2022
		SSO								7400019500	BHEL IVP GWL			30-09-2022			95,60,400.00	30-10-2022
		SSO								7400019503	SOLAR BUSINESS DIVISION			13-10-2022	25-03-2022	11-04-2022	11,65,496.00	02-02-2023
		SSO								7400019504	BHEL IVP GWL			31-10-2022			26,03,926.00	30-11-2022
		SSO								7400019505	BHEL IVP GWL			31-10-2022			1,49,855.10	30-11-2022
		SSO								7400019506	BHEL IVP GWL			31-10-2022			5,61,675.00	30-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		SSO								7400019507	BHEL IVP GWL			31-10-2022			2,40,550.00	30-11-2022
		SSO								7400019508	BHEL IVP GWL			31-10-2022			5,64,570.60	30-11-2022
		SSO								7400019509	BHEL IVP GWL			31-10-2022			5,54,880.00	30-11-2022
1702200095	FB Sub-Dely (C&I).	STM	2	1	1	1)SOR INC	0		YES	7600002116	SOR INC	OEM	Spares from OEM	15-09-2022	09-06-2022	20-06-2022	4,57,368.00	09-12-2022
2682200001	FB M&S Spares Cap	STM	2	1	1	1)COJAFEX B.V,	0		YES	7600002117	COJAFEX B.V,	OEM	Spares from OEM	07-10-2022	06-08-2022	18-08-2022	26,03,466.00	08-05-2023
2662200080	FB M&S Spares Cap	STM	2	1	1	1)KUSAKABE KIKAI	0		YES	7600002118	KUSAKABE KIKAI CO.LTD.	OEM	Spares from OEM	31-10-2022	26-05-2022	06-06-2022	1,703.28	29-01-2023
1502200004	FB Tubes	LTM	2	4	3	1)JIANGSU CHENGDE 2)YANGZ	1	1)TUBOS REUNIDOS	YES	7700004843	YANGZHOU LONTRIN STEEL			26-04-2022	19-02-2022	02-03-2022	7,71,85,485.83	26-11-2022
1502200004	FB Tubes	LTM	2	4	3	1)JIANGSU CHENGDE 2)YANGZ	1	1)TUBOS REUNIDOS	YES	7700004844	CHANGZHOU CHANGBAO PRECISION &			26-04-2022	19-02-2022	02-03-2022	5,48,03,966.84	26-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1502200002	FB Tubes	LTM	2	6	4	1)JINDAL SAW LTD. 2)JIANGSU	2	1)ISMT LIMITED, 2)TUBOS REUNIDO	YES	7700004845	YANGZHOU LONTRIN STEEL			30-04-2022	18-02-2022	01-03-2022	1,31,04,377.68	30-09-2022
1502200002	FB Tubes	LTM	2	6	4	1)JINDAL SAW LTD. 2)JIANGSU	2	1)ISMT LIMITED, 2)TUBOS REUNIDO	YES	7700004846	JIANGSU CHENGDE STEEL TUBE SHARE CO			02-05-2022	18-02-2022	01-03-2022	12,49,59,289.16	02-10-2022
1502200006	FB Tubes	LTM	2	6	6	1)JINDAL SAW LTD. 2)HEAVY METALS	0		YES	7700004847	JIANGSU CHENGDE STEEL TUBE SHARE CO			07-05-2022	03-03-2022	14-03-2022	10,51,49,676.18	04-10-2022
4002200004	PC Seamless Pipes	LTM	2	6	5	1)HENGYANG STEEL 2)YANGZ	1	1)PIPELINE SOLUTI	YES	7700004849	HENGYANG STEEL TUBE GROUP INT'L			18-07-2022	06-04-2022	18-04-2022	3,24,67,864.11	17-11-2022
4002200004	PC Seamless Pipes	LTM	2	6	5	1)HENGYANG STEEL 2)YANGZ	1	1)PIPELINE SOLUTI	YES	7700004850	HUBEI XINYEGANG STEEL CO LTD			18-07-2022	06-04-2022	18-04-2022	5,62,05,758.98	17-12-2022
4002200004	PC Seamless Pipes	LTM	2	6	5	1)HENGYANG STEEL 2)YANGZ	1	1)PIPELINE SOLUTI	YES	7700004851	YANGZHOU CHENGDE STEEL PIPE CO. LT			18-07-2022	06-04-2022	18-04-2022	2,18,35,704.83	17-12-2022
4002200004	PC Seamless Pipes	LTM	2	6	5	1)HENGYANG STEEL 2)YANGZ	1	1)PIPELINE SOLUTI	YES	7700004852	YANGZHOU LONTRIN STEEL			18-07-2022	06-04-2022	18-04-2022	2,91,30,743.95	17-12-2022
4002200004	PC Seamless Pipes	LTM	2	6	5	1)HENGYANG STEEL 2)YANGZ	1	1)PIPELINE SOLUTI	YES	7700004853	ZHEJIANG PACIFIC SEAMLESS STEEL			18-07-2022	06-04-2022	18-04-2022	2,71,13,663.46	17-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200053	FB Sub-Dely (C&I).	LTM	2	1	1	1)N.V.SKY MAN INT	0		YES	7700004854	N.V.SKY MAN INTERNATIONAL S.A.			29-07-2022	20-03-2022	18-04-2022	77,37,046.17	20-12-2022
1502200015	FB Tubes	LTM	2	3	3	1)JIANGSU CHENGDE 2)YANGZ	0		YES	7700004857	YANGZHOU LONTRIN STEEL			06-09-2022	14-06-2022	27-06-2022	3,94,56,302.64	06-05-2023
1502200015	FB Tubes	LTM	2	3	3	1)JIANGSU CHENGDE 2)YANGZ	0		YES	7700004858	JIANGSU CHENGDE STEEL TUBE SHARE CO			06-09-2022	14-06-2022	27-06-2022	2,47,06,502.48	03-02-2023
1502200015	FB Tubes	LTM	2	3	3	1)JIANGSU CHENGDE 2)YANGZ	0		YES	7700004859	CHANGZHOU CHANGBAO PRECISION &			07-09-2022	14-06-2022	27-06-2022	1,34,98,702.88	07-02-2023
1502200016	FB Tubes	LTM	2	3	3	1)JINDAL SAW LTD. 2)YANGZHOU	0		YES	7700004860	CHANGZHOU CHANGBAO PRECISION &			31-10-2022	22-06-2022	04-07-2022	16,47,317.74	31-03-2023
4002200001	PC Seamless Pipes	OTM	2	5	4	1)JIANGSU CHENGDE 2)YANGZ	1	1)TUBOS REUNIDOS	YES	7800000632	JIANGSU CHENGDE STEEL TUBE SHARE CO			26-05-2022	15-03-2022	30-03-2022	2,21,70,381.51	23-10-2022
1802100224	FB Sub-Dely(Mech).	OTM	2	1	1	1)GLEBUS ALLOYS E	0		YES	7800000633	GLEBUS ALLOYS EUROPE S.R.O			29-05-2022	09-12-2021	07-01-2022	77,37,369.68	26-09-2022
1802100225	FB Sub-Dely(Mech).	OTM	2	1	1	1)TORISHIMA PUMP	0		YES	7800000634	TORISHIMA PUMP MFG CO.LTD			01-06-2022	10-12-2021	08-01-2022	4,93,839.96	01-09-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1002200001	FB Plates&Sheets	OTM	2	7	6	1)GALLIANZ (ANHUI 2) 3) 4) 5) 6)	1	1)	YES	7800000635	GALLIANZ (ANHUI) NEW MATERIALS			11-06-2022	03-01-2022	17-02-2022	98,87,96,505.53	11-01-2023
1002200001	FB Plates&Sheets	OTM	2	7	6	1)SHANGHAI QIANGS 2) 3) 4) 5)	1	1)	YES	7800000636	SHANGHAI QIANGSHUN STEEL			11-06-2022	03-01-2022	17-02-2022	5,76,41,287.86	11-01-2023
1502200011	FB Casting&Forging	OTM	2	4	1	1)CONUAR S.A	3	1)WELSPUN SPECIAL 2)RATNA	YES	7800000638	CONUAR S.A			05-07-2022	07-04-2022	22-04-2022	72,20,54,939.43	05-02-2024
1402200003	FB Casting&Forging	OTM	2	4	2	1)FORGE MONCHIERI 2)BHARA	2	1)M.E.G.A. S.P.A. 2)	YES	7800000639	FORGE MONCHIERI S.P.A			15-07-2022	12-03-2022	09-04-2022	10,54,99,270.80	15-01-2023
4102100029	PC Fittings	OTM	2	1	1	1)SHANGHAI CHANGQ	0		YES	7800000640	SHANGHAI CHANGQIANG INDUSTRIAL			21-07-2022	28-10-2021	19-11-2021	1,68,80,735.43	20-01-2023
4102200017	PC Fittings	OTM	2	5	2	1)SHANGHAI CHANGQ 2)IGAWA	2	1)SIDDARTH AND GA 2)SAWA	YES	7800000642	SHANGHAI CHANGQIANG INDUSTRIAL			27-07-2022	02-03-2022	14-03-2022	2,86,236.50	23-01-2023
4002200006	PC Seamless Pipes	OTM	2	6	4	1)YANGZHOU CHENG 2)YANGZ	2	1) 2)	YES	7800000643	YANGZHOU CHENGDE STEEL PIPE CO. LT			12-08-2022	19-04-2022	04-05-2022	16,83,380.20	13-12-2022
4002200006	PC Seamless Pipes	OTM	2	6	4	1)YANGZHOU LONTRI 2)YANGZ	2	1) 2)	YES	7800000644	YANGZHOU LONTRIN STEEL			12-08-2022	19-04-2022	04-05-2022	4,17,00,243.07	13-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1002200008	FB Plates&Sheets	OTM	2	7	5	1)GALLIANZ (ANHUI 2) 3) 4)ONE	2	1)BHARANI ROADLIN 2)	YES	7800000646	GALLIANZ (ANHUI) NEW MATERIALS			17-08-2022	19-04-2022	18-05-2022	13,04,64,385.04	13-02-2023
4102100023	PC Fittings	OTM	2	1	1	1)SHANGHAI CHANGQ	0		YES	7800000647	SHANGHAI CHANGQIANG INDUSTRIAL			23-08-2022	05-10-2021	26-10-2021	81,34,164.92	23-01-2023
4102100023	PC Fittings	OTM	2	1	1	1)HEBEI YADU PIPE	0		YES	7800000648	HEBEI YADU PIPELINE EQUIPMENT			25-08-2022	05-10-2021	26-10-2021	21,48,257.86	24-01-2023
4102100023	PC Fittings	OTM	2	1	1	1)LONGSHAN PIPES	0		YES	7800000649	LONGSHAN PIPE SOLUTIONS CO. LTD			25-08-2022	05-10-2021	26-10-2021	1,56,17,479.08	24-01-2023
4102100025	PC Fittings	OTM	2	1	1	1)HEBEI YADU PIPE	0		YES	7800000650	HEBEI YADU PIPELINE EQUIPMENT			01-09-2022	16-10-2021	08-11-2021	21,04,502.67	31-01-2023
4102100023	PC Fittings	OTM	2	1	1	1)LONGSHAN PIPES	0		YES	7800000651	LONGSHAN PIPE SOLUTIONS CO. LTD			12-09-2022	05-10-2021	26-10-2021	20,005.78	11-02-2023
4102100023	PC Fittings	OTM	2	1	1	1)HEBEI YADU PIPE	0		YES	7800000652	HEBEI YADU PIPELINE EQUIPMENT			12-09-2022	05-10-2021	26-10-2021	4,87,936.22	11-02-2023
4102100025	PC Fittings	OTM	2	1	1	1)HEBEI YADU PIPE	0		YES	7800000653	HEBEI YADU PIPELINE EQUIPMENT			14-09-2022	16-10-2021	08-11-2021	2,81,534.38	14-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4002200007	PC Seamless Pipes	OTM	2	1	1	1)HENGYANG STEEL	0		YES	7800000654	HENGYANG STEEL TUBE GROUP INT'L			17-09-2022	03-06-2022	20-06-2022	10,26,38,189.04	16-01-2023
4002200007	PC Seamless Pipes	OTM	2	1	1	1)DAYE SPECIAL ST	0		YES	7800000655	HUBEI XINYEGANG STEEL CO LTD			17-09-2022	03-06-2022	20-06-2022	2,52,90,623.82	16-02-2023
4002200007	PC Seamless Pipes	OTM	2	1	1	1)JIANGSU CHENGDE	0		YES	7800000656	JIANGSU CHENGDE STEEL TUBE SHARE CO			17-09-2022	03-06-2022	20-06-2022	20,93,948.61	14-02-2023
4002200007	PC Seamless Pipes	OTM	2	1	1	1)YANGZHOU LONTRI	0		YES	7800000657	YANGZHOU LONTRIN STEEL			17-09-2022	03-06-2022	20-06-2022	12,06,99,881.72	16-05-2023
4002200007	PC Seamless Pipes	OTM	2	1	1	1)ZHEJIANG PACIFI	0		YES	7800000658	ZHEJIANG PACIFIC SEAMLESS STEEL			17-09-2022	03-06-2022	20-06-2022	9,41,18,860.25	16-02-2023
4002200007	PC Seamless Pipes	OTM	2	1	1	1)YANGZHOU CHENG	0		YES	7800000659	YANGZHOU CHENGDE STEEL PIPE CO. LT			17-09-2022	03-06-2022	20-06-2022	9,08,34,742.10	16-02-2023
1502200019	FB Tubes	OTM	2	4	3	1)CHANGZHOU CHANG 2)HEAVY	1	1)	YES	7800000660	CHANGZHOU CHANGBAO PRECISION &			17-09-2022	06-07-2022	21-07-2022	92,64,753.12	17-02-2023
2622100033	FB Capital - Scheme	OTM	2	3	1	1)INNSE BERARDIS	2	1) 2)	YES	7800000661	INNSE BERARDI S.p.A,			29-09-2022	15-10-2021	15-11-2021	30,04,79,979.08	30-11-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2622200008	FB Capital - Scheme	OTM	2	1	1	1)PFEIFFER VACUUM	0		YES	7800000662	PFEIFFER VACUUM SAS			19-10-2022	22-03-2022	11-05-2022	80,15,819.06	21-06-2023
1802200087	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000663	UNITED BURGMANN POWER (ANHUI) CO.			22-10-2022	12-05-2022	15-06-2022	1,43,23,721.42	15-03-2023
1802200087	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000664	UNITED BURGMANN POWER (ANHUI) CO.			31-10-2022	12-05-2022	15-06-2022	37,77,196.72	15-05-2023
1802200086	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000665	UNITED BURGMANN POWER (ANHUI) CO.			26-10-2022	11-05-2022	15-06-2022	3,48,57,253.53	26-05-2023
1802200086	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000666	UNITED BURGMANN POWER (ANHUI) CO.			27-10-2022	11-05-2022	15-06-2022	85,82,862.60	26-05-2023
1802200086	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000667	UNITED BURGMANN POWER (ANHUI) CO.			27-10-2022	11-05-2022	15-06-2022	2,95,58,750.10	26-05-2023
4202100057	PC Sub Delivery	OTM	2	4	3	1)JIANGSU ROAD DA 2)QUIRI	1	1)SANWA TEKKI COR	YES	7800000669	JIANGSU ROAD DAMPING			29-10-2022	12-11-2021	25-11-2021	21,57,752.53	30-01-2023
4202100057	PC Sub Delivery	OTM	2	4	3	1) 2)QUIRI HYDROMECA	1	1)SANWA TEKKI COR	YES	7800000670	SANWA TEKKI CORPORATION			29-10-2022	12-11-2021	25-11-2021	1,02,707.96	30-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
1802200086	FB Sub-Dely(Mech).	OTM	2	3	3	1)UNITED BURGMANN 2) 3)	0		YES	7800000671	UNITED BURGMANN POWER (ANHUI) CO.			29-10-2022	11-05-2022	15-06-2022	68,49,358.69	26-05-2023
1902200012	FB Consumable-PRDN	PTM	2	1	1	1)A.T.CORPORATION	0		YES	7900000197	A.T.CORPORATION,	PTY		07-05-2022	03-03-2022	14-03-2022	10,536.00	13-09-2022
6300071486	Casting repair	SSS	1	1	1	1)GLOBAL WELD TEC	0		YES	8100067915	GLOBAL WELD TECHNOLOGY			09-04-2022	18-02-2022	01-03-2022	120.00	02-06-2022
6300071487	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067916	GEERTHANA ENGINEERING WORKS			09-04-2022	18-02-2022	01-03-2022	180.00	29-04-2022
ENVTA2732	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067917	KARTHIKEYAN INDUSTRIES			20-04-2022	19-04-2022	19-04-2022	35,400.00	20-05-2022
ENVTA2733	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067918	KARTHIKEYAN INDUSTRIES			20-04-2022	19-04-2022	19-04-2022	3,660.00	20-05-2022
ENVQN2736	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067919	KARTHIKEYAN INDUSTRIES			21-04-2022	21-04-2022	21-04-2022	72,930.00	21-05-2022
ENVQN2736	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067920	KARTHIKEYAN INDUSTRIES			21-04-2022	21-04-2022	21-04-2022	56,000.00	21-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVFH2724	SUBCONTRACT - FH	SSS	1	1	0		0		YES	8100067921	BRINDHA INDUSTRIES			22-04-2022	13-04-2022	20-04-2022	28,020.00	06-06-2022
ENVTA2738	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067922	BLUE MOUNT MACHINE WORKS			27-04-2022	26-04-2022	26-04-2022	42,000.00	27-05-2022
ENVTA2739	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067923	BLUE MOUNT MACHINE WORKS			27-04-2022	26-04-2022	26-04-2022	81,800.00	27-05-2022
ENVTA2746	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067924	WISDOM ENTERPRISES			28-04-2022	28-04-2022	28-04-2022	12,960.00	28-05-2022
ENVOF2747	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067926	INDEX AUTO COMPONENTS PVT LTD			04-05-2022	28-04-2022	29-04-2022	45,000.00	18-06-2022
ENVFH2730	SUBCONTRACT - FH	SSS	1	1	0		0		YES	8100067927	SREE LAKSHMI PRECISION TOOLS			04-05-2022	22-04-2022	29-04-2022	32,500.00	18-06-2022
ENVOF2702	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067928	GTN Engineering India Limited			09-05-2022	01-03-2022	05-03-2022	36,49,520.00	23-06-2022
6300071498	Casting repair	SSS	1	1	1	1)ASTRAS ENGINEER	0		YES	8100067930	ASTRAS ENGINEERING WORKS,			12-05-2022	12-05-2022	12-05-2022	244.00	27-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
6300071498	Casting repair	SSS	1	1	1	1)ASTRAS ENGINEER	0		YES	8100067931	ASTRAS ENGINEERING WORKS,			12-05-2022	01-03-2022	05-03-2022	242.00	27-05-2022
ENVOF2754	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067932	FINLAY CNC CENTRE			14-05-2022	12-05-2022	13-05-2022	63,600.00	13-07-2022
ENVOF2754	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067933	FINLAY CNC CENTRE			14-05-2022	12-05-2022	13-05-2022	24,900.00	13-07-2022
ENVOF2761	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067935	SHARP ENGINEERING WORKS			14-05-2022	13-05-2022	14-05-2022	75,120.00	13-07-2022
ENVSV2756	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067936	SRI KARPAGA VINAYAGA ENGG. WORKS			17-05-2022	13-05-2022	16-05-2022	17,000.00	01-07-2022
ENVOF2765	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067937	FINLAY CNC CENTRE			17-05-2022	16-05-2022	17-05-2022	38,200.00	16-07-2022
ENVOF2766	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067938	THIRUMAGAL INDUSTRIES			17-05-2022	16-05-2022	17-05-2022	63,200.00	16-07-2022
ENVOF2767	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067939	THIRUMAGAL INDUSTRIES			17-05-2022	16-05-2022	17-05-2022	1,55,200.00	16-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2763	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067940	K.R.MURTHE WELDING WORKS,			18-05-2022	17-05-2022	17-05-2022	47,990.00	18-06-2022
ENVOF2757	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067941	THIRUMAGAL INDUSTRIES			20-05-2022	13-05-2022	14-05-2022	58,500.00	04-07-2022
ENVQN2775	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067943	LOYAL ENGINEERING INDUSTRIES			24-05-2022	19-05-2022	19-05-2022	14,800.00	23-06-2022
ENVOF2720	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067944	JAI VALVES CENTRE			24-05-2022	29-03-2022	30-03-2022	1,66,000.00	23-07-2022
ENVTA2781	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067947	SREE SHAKTHI SWITCHGEAR			28-05-2022	27-05-2022	27-05-2022	69,140.00	28-06-2022
ENVQN2778	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067948	SREE SHAKTHI SWITCHGEAR			02-06-2022	28-05-2022	28-05-2022	34,440.00	02-07-2022
ENVFM2790	SUBCONTRACT - FM	SSS	1	1	0		0		YES	8100067949	INDEX AUTO COMPONENTS PVT LTD			04-06-2022			8,600.00	04-07-2022
ENVQN2811	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067951	SARO ENGG WORKS			10-06-2022	09-06-2022	09-06-2022	23,200.00	10-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVFM2801	SUBCONTRACT - FM	SSS	1	1	0		0		YES	8100067952	INDEX AUTO COMPONENTS PVT LTD			11-06-2022			27,520.00	11-07-2022
6300071516	Casting repair	SSS	1	1	1	1)WELDTECH GLOBAL	0		YES	8100067953	WELDTECH GLOBAL SURFACING (P) LTD.			17-06-2022	17-06-2022	17-06-2022	162.00	24-06-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067954	ADWAITH LAKSHMI INDUSTRIES			18-06-2022	01-06-2022	08-06-2022	61,201.04	16-09-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067955	ADWAITH LAKSHMI INDUSTRIES			18-06-2022	01-06-2022	08-06-2022	1,37,861.86	16-09-2022
ENVFM2827	SUBCONTRACT - FM	SSS	1	1	0		0		YES	8100067956	INDEX AUTO COMPONENTS PVT LTD			20-06-2022			2,552.00	20-07-2022
6300071520	Casting repair	SSS	1	1	1	1)RAAKAM INDUSTR	0		YES	8100067957	RAAKAM INDUSTRIES			21-06-2022	21-06-2022	21-06-2022	426.00	01-07-2022
6300071521	Casting repair	SSS	1	1	1	1)RAAKAM INDUSTR	0		YES	8100067958	RAAKAM INDUSTRIES			21-06-2022	21-06-2022	21-06-2022	210.00	01-07-2022
6300071522	Casting repair	SSS	1	1	1	1)RAAKAM INDUSTR	0		YES	8100067959	RAAKAM INDUSTRIES			21-06-2022	21-06-2022	21-06-2022	214.00	01-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2825	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067960	RAAKAM INDUSTRIES			21-06-2022	20-06-2022	20-06-2022	28,071.50	20-07-2022
ENVSV2828	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067961	SRI KARPAGA VINAYAGA ENGG. WORKS			22-06-2022	21-06-2022	22-06-2022	18,396.00	06-08-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067962	ADWAITH LAKSHMI INDUSTRIES			23-06-2022	01-06-2022	08-06-2022	60,548.40	21-09-2022
6300071526	Casting repair	SSS	1	1	1	1)OMPLAS SYSTEMS	0		YES	8100067963	OMPLAS SYSTEMS			25-06-2022	01-06-2022	08-06-2022	140.00	15-07-2022
6300071527	Casting repair	SSS	1	1	1	1)OMPLAS SYSTEMS	0		YES	8100067964	OMPLAS SYSTEMS			25-06-2022	01-06-2022	08-06-2022	40.00	09-08-2022
ENVSV2834	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067965	ADWAITH LAKSHMI INDUSTRIES			25-06-2022	24-06-2022	25-06-2022	76,591.40	23-09-2022
ENVSV2834	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067966	ADWAITH LAKSHMI INDUSTRIES			25-06-2022	24-06-2022	25-06-2022	33,981.96	23-09-2022
ENVTA2841	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067968	SELVAMATHA ENGINEERING WORKS			29-06-2022	28-06-2022	28-06-2022	14,700.00	29-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2841	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067969	SELVAMATHA ENGINEERING WORKS			29-06-2022	28-06-2022	28-06-2022	11,150.00	29-07-2022
ENVTA2840	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067970	SELVAMATHA ENGINEERING WORKS			29-06-2022	28-06-2022	28-06-2022	7,455.00	29-07-2022
ENVTA2840	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067971	SELVAMATHA ENGINEERING WORKS			29-06-2022	28-06-2022	28-06-2022	5,987.30	29-07-2022
ENVTA2840	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067972	SELVAMATHA ENGINEERING WORKS			29-06-2022	28-06-2022	28-06-2022	7,885.50	29-07-2022
ENVTA2858	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067973	BSM ENGINEERING & OFFSHORE			07-07-2022	07-07-2022	07-07-2022	20,700.00	06-08-2022
6300071531	Casting repair	SSS	1	1	1	1)ASTRAS ENGINEER	0		YES	8100067975	ASTRAS ENGINEERING WORKS,			09-07-2022	09-07-2022	09-07-2022	142.00	19-07-2022
ENVHP2869	SUBCONTRACT - HPLP	SSS	1	1	0		0		YES	8100067976	BEST HEAT TREATMENT SERVICES			16-07-2022	13-07-2022	15-07-2022	7,500.00	30-08-2022
ENVHP2876	SUBCONTRACT - HPLP	SSS	1	1	0		0		YES	8100067977	KAVI ENGINEERING WORKS,			21-07-2022	20-07-2022	21-07-2022	8,000.00	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVHP2877	SUBCONTRACT - HPLP	SSS	1	1	0		0		YES	8100067978	SRI SAI CMC ENGINEERING INDUSTRIES			21-07-2022	20-07-2022	21-07-2022	29,000.00	19-10-2022
ENVTA2875	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067979	K.R.MURTHE WELDING WORKS,			22-07-2022	21-07-2022	21-07-2022	65,414.00	21-08-2022
ENVWL2884	SUBCONTRACT - WLG	SSS	1	1	0		0		YES	8100067980	K.R.MURTHE WELDING WORKS,			25-07-2022	23-07-2022	25-07-2022	10,000.00	08-09-2022
6300071537	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067981	GEERTHANA ENGINEERING WORKS			26-07-2022	23-07-2022	25-07-2022	28.00	10-08-2022
6300071542	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067982	GEERTHANA ENGINEERING WORKS			26-07-2022	23-07-2022	25-07-2022	8.00	10-08-2022
6300071543	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067983	GEERTHANA ENGINEERING WORKS			26-07-2022	23-07-2022	25-07-2022	26.00	10-08-2022
ENVQN2889	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100067989	SOMIAH INDUSTRIES			27-07-2022	26-07-2022	26-07-2022	11,400.00	26-08-2022
ENVTA2888	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067990	SRI-TECH INDUSTRIES			27-07-2022	26-07-2022	26-07-2022	13,360.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
6300071550	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067992	GEERTHANA ENGINEERING WORKS			05-08-2022	05-10-2021	26-10-2021	40.00	15-08-2022
ENVTA2907	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067993	PC JAQDHARA ENGG. WORKS			05-08-2022	05-08-2022	05-08-2022	1,21,992.00	05-09-2022
ENVTA2861	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067994	KARTHIKEYAN INDUSTRIES			06-08-2022	04-08-2022	04-08-2022	17,640.00	05-09-2022
ENVTA2908	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067996	LOYAL ENGINEERING INDUSTRIES			09-08-2022	05-08-2022	05-08-2022	79,916.00	09-09-2022
ENVSV2919	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067998	ADWAITH LAKSHMI INDUSTRIES			12-08-2022	08-08-2022	10-08-2022	1,31,585.36	10-11-2022
ENVSV2919	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100067999	ADWAITH LAKSHMI INDUSTRIES			12-08-2022	08-08-2022	10-08-2022	1,94,766.84	10-11-2022
ENVSV2919	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068000	ADWAITH LAKSHMI INDUSTRIES			12-08-2022	08-08-2022	10-08-2022	1,76,046.64	10-11-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068001	ADWAITH LAKSHMI INDUSTRIES			12-08-2022	01-06-2022	08-06-2022	79,521.02	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2921	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068002	GEERTHANA ENGINEERING WORKS			13-08-2022	11-08-2022	12-08-2022	99,996.00	27-09-2022
6300071554	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100068003	GEERTHANA ENGINEERING WORKS			16-08-2022	11-08-2022	12-08-2022	40.00	26-08-2022
ENVOF2923	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068004	GEERTHANA ENGINEERING WORKS			16-08-2022	12-08-2022	13-08-2022	23,000.00	08-10-2022
ENVOF2923	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068005	GEERTHANA ENGINEERING WORKS			16-08-2022	12-08-2022	13-08-2022	46,000.00	30-09-2022
ENVOF2931	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068008	JAI VALVES CENTRE			20-08-2022	18-08-2022	19-08-2022	1,99,900.00	19-10-2022
6300071557	Casting repair	SSS	1	1	1	1)SAMUNDI MACHINE	0		YES	8100068011	SAMUNDI MACHINE WORKS,			22-08-2022	18-08-2022	19-08-2022	98.00	05-10-2022
ENVTA2932	SUBCONTRACT - TOA	SSS	1	1	1	1)PC JAQDHARA ENG	0		YES	8100068012	PC JAQDHARA ENGG. WORKS			22-08-2022	22-08-2022	22-08-2022	16,000.00	12-09-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068013	ADWAITH LAKSHMI INDUSTRIES			22-08-2022	01-06-2022	08-06-2022	19,136.00	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2942	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100068015	DHANALAKSHMI ENGG WORKS			29-08-2022	27-08-2022	27-08-2022	11,400.00	13-10-2022
6300071559	Casting repair	SSS	1	1	1	1)GLOBAL WELD TEC	0		YES	8100068016	GLOBAL WELD TECHNOLOGY			01-09-2022	15-10-2021	15-11-2021	20.00	20-10-2022
ENVOF2948	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068017	FINLAY CNC CENTRE			10-09-2022	05-09-2022	09-09-2022	34,920.00	25-10-2022
ENVOF2963	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068019	GEERTHANA ENGINEERING WORKS			16-09-2022	14-09-2022	15-09-2022	22,000.00	15-11-2022
6300071562	Casting repair	SSS	1	1	1	1)JAI VALVES CENT	0		YES	8100068020	JAI VALVES CENTRE			28-09-2022	14-09-2022	15-09-2022	80.00	12-11-2022
ENVOF2974	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068021	GEERTHANA ENGINEERING WORKS			03-10-2022	30-09-2022	01-10-2022	1,000.00	17-11-2022
ENVQN2979	SUBCONTRACT -QCNRV	SSS	1	1	0		0		YES	8100068023	LOYAL ENGINEERING INDUSTRIES			08-10-2022	06-10-2022	06-10-2022	8,484.00	10-01-2023
ENVOF2995	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100068025	GEERTHANA ENGINEERING WORKS			17-10-2022	15-10-2022	17-10-2022	66,664.00	07-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2997	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100068026	GEERTHANA ENGINEERING WORKS			19-10-2022	18-10-2022	18-10-2022	9,720.00	19-11-2022
ENVTA3004	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100068027	SRI-TECH INDUSTRIES			22-10-2022	21-10-2022	21-10-2022	30,600.00	22-11-2022
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068028	ADWAITH LAKSHMI INDUSTRIES			25-10-2022	01-06-2022	08-06-2022	31,787.28	23-01-2023
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068029	ADWAITH LAKSHMI INDUSTRIES			25-10-2022	01-06-2022	08-06-2022	30,470.80	23-01-2023
FAVSV2794	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068030	ADWAITH LAKSHMI INDUSTRIES			25-10-2022	01-06-2022	08-06-2022	28,689.30	23-01-2023
ENVSV3011	SUBCONTRACT -SVSRV	SSS	1	1	0		0		YES	8100068031	SRI KARPAGA VINAYAGA ENGG. WORKS			27-10-2022	26-10-2022	27-10-2022	15,600.00	11-12-2022
ENVTA2996	SUBCONTRACT - TOA	SSS	1	3	0		0		YES	8100068032	LOYAL ENGINEERING INDUSTRIES			28-10-2022	17-10-2022	21-10-2022	3,700.00	28-11-2022
6300071570	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100068033	GEERTHANA ENGINEERING WORKS			28-10-2022	17-10-2022	21-10-2022	20.00	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2197	SUBCONTRACT - FH	SSL	1	19	0		0		YES	8200529347	ASTRAS ENGINEERING WORKS,			01-04-2022	09-01-2021	18-01-2021	50,510.00	16-05-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529348	UNITEK NITRIDING			01-04-2022	06-12-2021	09-12-2021	23,804.40	02-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200529349	SAKTHI FAB			01-04-2022	05-07-2021	13-07-2021	1,58,000.00	16-05-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200529350	SAKTHI FAB			01-04-2022	05-07-2021	13-07-2021	1,18,500.00	16-05-2022
FAVFM2023	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200529352	RAAKAM INDUSTRIES			04-04-2022	05-09-2020	11-09-2020	18,626.70	19-05-2022
FAVFM2173	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200529353	ANDAVAR ENGINEERING WORKS			04-04-2022	21-12-2020	26-12-2020	6,896.80	28-05-2022
FAVFM2308	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200529355	RAAKAM INDUSTRIES			04-04-2022	17-06-2021	23-06-2021	6,524.00	19-05-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200529356	ARUL ENGINEERING WORKS			04-04-2022	13-07-2021	19-07-2021	36,576.00	19-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2346	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529357	RAAKAM INDUSTRIES			04-04-2022	11-06-2021	17-06-2021	5,392.50	19-05-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200529358	ANDAVAR ENGINEERING WORKS			04-04-2022	09-09-2021	15-09-2021	4,761.00	28-05-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200529359	RAAKAM INDUSTRIES			04-04-2022	21-09-2021	27-09-2021	15,068.00	19-05-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200529360	ANDAVAR ENGINEERING WORKS			04-04-2022	21-09-2021	27-09-2021	4,074.40	19-05-2022
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200529362	GEERTHANA ENGINEERING WORKS			04-04-2022	28-09-2021	05-10-2021	81,650.00	19-05-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529363	GEERTHANA ENGINEERING WORKS			04-04-2022	20-10-2021	26-10-2021	84,435.00	19-05-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529364	GEERTHANA ENGINEERING WORKS			04-04-2022	20-10-2021	26-10-2021	90,657.20	19-05-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529366	ANDAVAR ENGINEERING WORKS			04-04-2022	20-10-2021	26-10-2021	1,24,550.50	05-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200529367	ANDAVAR ENGINEERING WORKS			04-04-2022	09-12-2021	14-12-2021	15,073.40	28-05-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529369	GLOBAL ENGINEERING			05-04-2022			22,365.83	04-07-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200529370	INNOVA AUTOMATION TECHNOLOGI			05-04-2022	30-10-2021	06-11-2021	9,019.00	20-05-2022
FAVFM2579	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529372	ASTRAS ENGINEERING WORKS,			05-04-2022	07-12-2021	11-12-2021	7,809.00	20-05-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200529373	INNOVA AUTOMATION TECHNOLOGI			05-04-2022	04-02-2022	09-02-2022	5,205.40	20-05-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200529374	RAAKAM INDUSTRIES			05-04-2022	04-02-2022	09-02-2022	4,783.10	20-05-2022
L1-RC-604	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529375	SUN ENGINEERING,			05-04-2022			702.22	04-06-2022
L1-RC-604	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529376	SUN ENGINEERING,			05-04-2022			501.08	04-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-604	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529377	SUN ENGINEERING,			05-04-2022			3,976.99	04-06-2022
L1-RC-604	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529378	SUN ENGINEERING,			05-04-2022			9,816.76	04-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200529379	S.NOOR & SONS			05-04-2022			1,680.00	20-05-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200529381	KASTHIYAR INDUSTRIES,			05-04-2022	13-07-2021	19-07-2021	36,876.00	20-05-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200529382	SELVAM ENTERPRISE			05-04-2022	21-09-2021	27-09-2021	41,866.00	20-05-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529383	SREE SHAKTHI SWITCHGEAR			06-04-2022	25-08-2021	14-09-2021	60,480.00	05-07-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529388	ACCURATE INDUSTRIES			06-04-2022	14-06-2021	24-06-2021	99,180.00	21-05-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529389	RAAKAM INDUSTRIES			07-04-2022	14-06-2021	24-06-2021	1,32,240.00	22-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-119	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200529390	ACCURATE INDUSTRIES			07-04-2022	22-07-2020	03-08-2020	9,000.00	06-06-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529391	DEVI STRUCTURALS			08-04-2022			35,322.19	07-07-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529392	SUBAH INDUSTRIES			08-04-2022			49,758.99	07-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529393	GLOBAL ENGINEERING			08-04-2022			1,03,005.93	07-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529394	GLOBAL ENGINEERING			08-04-2022			7,30,147.91	07-07-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529395	GLOBAL ENGINEERING			08-04-2022			1,39,834.67	07-07-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529396	GLOBAL ENGINEERING			08-04-2022			7,49,240.21	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529397	SANTHI ENGINEERING			08-04-2022			7,05,077.61	07-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529398	SANTHI ENGINEERING			08-04-2022			20,027.24	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529399	SANTHI ENGINEERING			08-04-2022			83,910.65	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529400	SANTHI ENGINEERING			08-04-2022			83,910.65	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529401	SANTHI ENGINEERING			08-04-2022			1,48,853.29	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529402	SANTHI ENGINEERING			08-04-2022			17,586.92	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529403	SANTHI ENGINEERING			08-04-2022			19,326.81	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529404	SANTHI ENGINEERING			08-04-2022			1,03,265.26	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529405	SANTHI ENGINEERING			08-04-2022			20,027.24	07-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529406	SANTHI ENGINEERING			08-04-2022			83,910.65	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529407	SANTHI ENGINEERING			08-04-2022			83,910.65	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529408	SANTHI ENGINEERING			08-04-2022			19,326.81	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529409	SANTHI ENGINEERING			08-04-2022			19,326.81	07-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AATHI INDUSTRIE	0		YES	8200529410	AATHI INDUSTRIES			08-04-2022			10,23,212.36	07-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529414	VALVE TECH ENGINEERING			09-04-2022	12-01-2022	19-01-2022	28,600.00	24-05-2022
FAVOF2054	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529416	CKB PRECIWAY ENGG PVT LTD			09-04-2022	06-10-2020	12-10-2020	2,02,500.00	08-06-2022
FAVOF2054	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529417	CKB PRECIWAY ENGG PVT LTD			09-04-2022	06-10-2020	12-10-2020	2,02,500.00	08-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2054	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529418	CKB PRECIWAY ENGG PVT LTD			09-04-2022	06-10-2020	12-10-2020	2,02,500.00	08-06-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529419	NAGABUSHANAM HYDRAULICS AND			09-04-2022	23-03-2021	30-03-2021	1,14,920.00	24-05-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529420	VANGUARD INDUSTRIES			09-04-2022	23-03-2021	30-03-2021	88,400.00	24-05-2022
ENVOF2722	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529421	FLEXIBLE MACHINING CENTRE PVT LTD.			09-04-2022	30-03-2022	31-03-2022	4,20,000.00	26-05-2022
ENVOF2722	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529422	FLEXIBLE MACHINING CENTRE PVT LTD.			09-04-2022	30-03-2022	31-03-2022	2,80,000.00	26-05-2022
FAVOF2564	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529423	KAVI ENGINEERING WORKS,			09-04-2022	22-11-2021	30-11-2021	27,690.00	08-08-2022
6300071488	Casting repair	SSL	1	1	1	1)S.M.ENGINEERING	0		YES	8200529424	S.M.ENGINEERING WORKS'			09-04-2022	22-11-2021	30-11-2021	120.00	29-04-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529425	VALVE TECH ENGINEERING			09-04-2022	08-12-2020	17-12-2020	23,800.00	23-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2530	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529428	SREE SHAKTHI SWITCHGEAR			09-04-2022	06-11-2021	16-11-2021	35,280.00	23-05-2022
FAVTA2528	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529429	SREE SHAKTHI SWITCHGEAR			09-04-2022	05-11-2021	15-11-2021	50,070.00	23-05-2022
L1-RC-603	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200529430	DREAMZ INDUSTRY			11-04-2022			90,959.18	26-05-2022
FAVFM2365	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200529431	B.S. & SONS			11-04-2022	17-07-2021	23-07-2021	37,592.70	26-05-2022
FAVFM2365	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200529432	B.S. & SONS			11-04-2022	17-07-2021	23-07-2021	6,688.00	26-05-2022
FAVTA2178	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200529433	FINLAY CNC CENTRE			11-04-2022	24-12-2020	06-01-2021	28,000.00	25-05-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200529434	FINLAY CNC CENTRE			11-04-2022	15-12-2020	29-12-2020	17,490.00	25-05-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200529437	FINLAY CNC CENTRE			11-04-2022	15-12-2020	29-12-2020	14,220.00	25-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200529438	UNITEK NITRIDING			11-04-2022	06-12-2021	09-12-2021	21,973.42	02-06-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200529439	FINLAY CNC CENTRE			11-04-2022	06-02-2021	22-02-2021	25,960.00	26-05-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200529441	DHANALAKSHMI ENGG WORKS			12-04-2022	06-11-2021	16-11-2021	17,810.00	27-05-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200529442	DHANALAKSHMI ENGG WORKS			12-04-2022	06-11-2021	16-11-2021	5,112.00	27-05-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200529443	DHANALAKSHMI ENGG WORKS			12-04-2022	15-02-2021	02-03-2021	28,292.00	27-05-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200529444	ANDAVAR ENGINEERING WORKS			12-04-2022	17-07-2021	23-07-2021	75,400.00	28-05-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529445	DHANALAKSHMI ENGG WORKS			12-04-2022	19-07-2021	02-08-2021	23,856.20	26-05-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529446	DHANALAKSHMI ENGG WORKS			12-04-2022	01-11-2021	06-11-2021	45,496.00	26-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529447	JENEFA INDUSTRIES			12-04-2022	23-09-2021	30-09-2021	1,22,450.00	27-05-2022
FAVTA2576	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529448	DHANALAKSHMI ENGG WORKS			12-04-2022	01-12-2021	10-12-2021	6,799.00	26-05-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529449	DHANALAKSHMI ENGG WORKS			12-04-2022	19-07-2021	02-08-2021	10,824.00	26-05-2022
FAVTA2056	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200529450	A V M ENGINEERING			12-04-2022	07-10-2020	16-10-2020	33,072.00	26-05-2022
FAVTA2056	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200529451	A V M ENGINEERING			12-04-2022	07-10-2020	16-10-2020	38,520.00	26-05-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529452	SRI GENGAA ENGINEERING WORKS			13-04-2022	01-11-2021	06-11-2021	18,000.00	27-05-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529454	NAGABUSHANAM ASSOCIATES			13-04-2022	04-12-2021	11-12-2021	63,980.00	28-05-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529455	VANGUARD INDUSTRIES			13-04-2022	04-12-2021	11-12-2021	52,200.00	28-05-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529456	RAAKAM INDUSTRIES			13-04-2022	04-12-2021	11-12-2021	80,000.00	28-05-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529457	RAAKAM INDUSTRIES			13-04-2022	04-12-2021	11-12-2021	1,02,464.00	28-05-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)J M INDUSTRIES	0		YES	8200529458	J M INDUSTRIES			13-04-2022			4,33,668.82	12-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200529459	SREE SIVA SAKTHI ENGINEERING WORKS			13-04-2022			1,03,005.93	12-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200529460	SREE SIVA SAKTHI ENGINEERING WORKS			13-04-2022			7,30,147.91	12-07-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529461	AANBAR INDUSTRIES,			13-04-2022	19-10-2021	26-10-2021	1,30,480.00	28-05-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529462	VALVE TECH ENGINEERING			16-04-2022	08-12-2020	17-12-2020	8,210.00	30-05-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529463	SELVAMATHA ENGINEERING WORKS			18-04-2022	01-11-2021	06-11-2021	23,320.00	01-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529464	SELVAMATHA ENGINEERING WORKS			18-04-2022	01-11-2021	06-11-2021	23,512.00	01-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529465	WELDTECH GLOBAL SURFACING (P) LTD.			18-04-2022	19-07-2021	02-08-2021	21,780.00	01-06-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200529466	WELDTECH GLOBAL SURFACING (P) LTD.			18-04-2022	17-02-2021	02-03-2021	6,827.00	01-06-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529467	PUSHPAA ENGINEERING			18-04-2022			16,512.00	18-07-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529468	PUSHPAA ENGINEERING			18-04-2022			26,880.00	24-07-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529469	S K S ENTERPRISES			18-04-2022			25,456.00	18-07-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529470	S K S ENTERPRISES			18-04-2022			38,814.00	18-07-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529471	MALATHI INDUSTRIES			18-04-2022			71,168.00	18-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529472	MALATHI INDUSTRIES			18-04-2022			82,043.00	18-07-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200529473	FINLAY CNC CENTRE			18-04-2022	26-12-2020	11-01-2021	62,216.00	03-06-2022
FAVSV2163	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200529474	KAVI ENGINEERING WORKS,			18-04-2022	14-12-2020	29-12-2020	16,872.00	17-06-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200529475	FINLAY CNC CENTRE			18-04-2022	08-01-2021	23-01-2021	24,089.00	02-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529476	EMPEROR ENGG WORKS,			18-04-2022	19-10-2021	26-10-2021	1,79,556.00	02-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529477	EMPEROR ENGG WORKS,			18-04-2022	19-10-2021	26-10-2021	1,48,798.00	02-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529478	GENERAL ENGG WORKS			18-04-2022	19-10-2021	26-10-2021	2,44,500.00	02-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529479	SRI RAJESWARI ENGG ENTERPRISES			18-04-2022	19-10-2021	26-10-2021	1,06,050.00	02-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529480	SRI RAJESWARI ENGG ENTERPRISES			18-04-2022	19-10-2021	26-10-2021	94,640.00	02-06-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529484	INDEX AUTO COMPONENTS PVT LTD			19-04-2022	18-01-2022	22-01-2022	58,560.00	03-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200529485	N V ENTERPRISE			19-04-2022			16,43,798.09	18-07-2022
ENVFH2729	SUBCONTRACT - FH	SSL	1	5	0		0		YES	8200529486	GEERTHANA ENGINEERING WORKS			19-04-2022	13-04-2022	16-04-2022	20,400.00	03-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529487	GLOBAL ENGINEERING			19-04-2022			26,248.14	03-06-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529489	UNITEK NITRIDING			19-04-2022	06-12-2021	09-12-2021	1,030.86	03-06-2022
ENVOF2721	SUBCONTRACT - OFE	SSL	1	1	0		0		YES	8200529490	K.R.TRANS ENERGY PRIVATE LIMITED			19-04-2022	30-03-2022	01-04-2022	1,07,000.00	18-06-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529492	ACCURATE INDUSTRIES			19-04-2022	04-05-2021	12-06-2021	26,040.00	03-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529493	ACCURATE INDUSTRIES			19-04-2022	04-05-2021	12-06-2021	26,400.00	03-06-2022
FAVOF2293	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529494	ACCURATE INDUSTRIES			19-04-2022	17-03-2021	24-03-2021	1,83,000.00	03-06-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529495	VANGUARD INDUSTRIES			19-04-2022	04-05-2021	12-06-2021	8,652.00	03-06-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529496	UNITEK NITRIDING			19-04-2022	06-12-2021	09-12-2021	4,980.00	06-06-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529497	ACCURATE INDUSTRIES			19-04-2022	04-05-2021	12-06-2021	31,496.00	03-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200529498	N V ENTERPRISE			20-04-2022			10,42,881.93	19-07-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529499	INDEX AUTO COMPONENTS PVT LTD			20-04-2022	18-01-2022	22-01-2022	54,080.00	04-06-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200529500	ARUL ENGINEERING WORKS			20-04-2022	13-07-2021	19-07-2021	10,500.00	04-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529501	VALVE TECH ENGINEERING			20-04-2022	12-01-2022	19-01-2022	50,000.00	04-06-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529502	VALVE TECH ENGINEERING			20-04-2022	12-01-2022	19-01-2022	50,000.00	04-06-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200529503	KASTHIYAR INDUSTRIES,			20-04-2022	13-07-2021	19-07-2021	10,500.00	04-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529504	SRI SASTHA ENGG WORKS			20-04-2022	29-03-2021	13-04-2021	97,500.00	19-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200529506	S.NOOR & SONS			20-04-2022			26,082.00	04-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529507	SUN ENGINEERING (UNIT-II),			20-04-2022			26,961.95	04-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529508	S.M.ENGINEERING WORKS'			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529509	S.M.ENGINEERING WORKS'			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529510	GEERTHANA ENGINEERING WORKS			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529511	GEERTHANA ENGINEERING WORKS			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529512	GLOBAL WELD TECHNOLOGY			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529513	GLOBAL WELD TECHNOLOGY			20-04-2022	29-03-2021	13-04-2021	97,500.00	20-06-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529515	GLOBAL ENGINEERING			20-04-2022			1,237.80	19-07-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200529516	SRI KARPAGA VINAYAGA ENGG. WORKS			21-04-2022	15-02-2021	02-03-2021	79,360.00	05-06-2022
FAVOF2017	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529517	FINLAY CNC CENTRE			21-04-2022	21-08-2020	28-08-2020	1,48,600.00	20-06-2022
FAVOF2017	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529518	FINLAY CNC CENTRE			21-04-2022	21-08-2020	28-08-2020	1,33,740.00	20-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529519	FINLAY CNC CENTRE			21-04-2022	04-05-2021	12-06-2021	43,200.00	05-06-2022
FAVOF2293	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529520	FINLAY CNC CENTRE			21-04-2022	17-03-2021	24-03-2021	22,080.00	06-06-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529521	VALVE TECH ENGINEERING			21-04-2022	12-01-2022	19-01-2022	31,800.00	06-06-2022
FAVOF2099	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529522	FLEXIBLE MACHINING CENTRE PVT LTD.			21-04-2022	03-11-2020	10-11-2020	69,600.00	06-06-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529523	NAGABUSHANAM HYDRAULICS AND			21-04-2022	23-03-2021	30-03-2021	4,788.00	06-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529524	A V M ENGINEERING			21-04-2022	29-03-2021	13-04-2021	1,36,500.00	20-06-2022
SB-RS-120	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529525	SAMUNDI MACHINE WORKS,			21-04-2022	29-03-2021	13-04-2021	16,260.00	20-07-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529527	FINLAY CNC CENTRE			21-04-2022	03-02-2021	17-02-2021	1,33,200.00	20-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529528	ACCURAATE ENGINEERING WORKS			21-04-2022	03-02-2021	17-02-2021	2,668.00	05-06-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529529	FINLAY CNC CENTRE			21-04-2022	03-02-2021	17-02-2021	1,16,550.00	20-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529530	FINLAY CNC CENTRE			21-04-2022	20-03-2021	30-03-2021	74,000.00	05-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529531	ACCURAATE ENGINEERING WORKS			21-04-2022	20-03-2021	30-03-2021	51,800.00	05-06-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529532	VALVE TECH ENGINEERING			21-04-2022	12-01-2022	19-01-2022	93,000.00	20-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529533	ACCURAATE ENGINEERING WORKS			21-04-2022	20-03-2021	30-03-2021	44,400.00	05-06-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529534	VALVE TECH ENGINEERING			21-04-2022	12-01-2022	19-01-2022	93,000.00	20-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529535	JENI ENGINEERING			21-04-2022	20-03-2021	30-03-2021	26,640.00	05-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529536	JENI ENGINEERING			21-04-2022	20-03-2021	30-03-2021	42,920.00	05-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529537	JENI ENGINEERING			21-04-2022	20-03-2021	30-03-2021	17,050.00	05-06-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529540	GENERAL ENGG WORKS			21-04-2022	20-03-2021	30-03-2021	2,23,200.00	20-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529541	GENERAL ENGG WORKS			21-04-2022	20-03-2021	30-03-2021	69,000.00	20-07-2022
FAVTA2630	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529542	LOYAL ENGINEERING INDUSTRIES			22-04-2022	13-01-2022	22-01-2022	29,044.00	06-06-2022
FAVFM2579	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529543	ASTRAS ENGINEERING WORKS,			22-04-2022			7,740.00	06-06-2022
ENVFM2734	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529544	ASTRAS ENGINEERING WORKS,			22-04-2022			14,300.00	06-06-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529545	LOYAL ENGINEERING INDUSTRIES			22-04-2022	01-11-2021	06-11-2021	50,242.00	06-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200529546	ANDAVAR ENGINEERING WORKS			22-04-2022	17-07-2021	23-07-2021	49,282.30	06-06-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200529547	ANDAVAR ENGINEERING WORKS			22-04-2022	30-10-2021	06-11-2021	41,488.80	06-06-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200529548	ANDAVAR ENGINEERING WORKS			22-04-2022	09-12-2021	14-12-2021	21,952.70	06-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200529554	R.S.INDUSTRIES			23-04-2022			16,188.00	22-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529555	SUBAH INDUSTRIES			23-04-2022			240.00	22-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200529556	R.S.INDUSTRIES			23-04-2022			33,372.00	22-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529557	SUBAH INDUSTRIES			23-04-2022			240.00	22-06-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GAJALAKSHMI ENG	0		YES	8200529560	GAJALAKSHMI ENGINEERING WORKS			23-04-2022			5,82,010.80	22-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GAJALAKSHMI ENG	0		YES	8200529561	GAJALAKSHMI ENGINEERING WORKS			23-04-2022			2,14,718.40	22-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529562	J.J.ENGINEERING WORKS			23-04-2022	19-07-2021	02-08-2021	27,360.00	07-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529563	WELDTECH GLOBAL SURFACING (P) LTD.			23-04-2022	19-07-2021	02-08-2021	8,314.76	07-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529564	JOSHUA ENGINEERING WORKS			23-04-2022	19-07-2021	02-08-2021	18,444.00	07-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529565	PC JAQDHARA ENGG. WORKS			23-04-2022	19-07-2021	02-08-2021	18,444.00	07-06-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200529566	WELDTECH GLOBAL SURFACING (P) LTD.			23-04-2022	17-02-2021	02-03-2021	14,513.00	07-06-2022
FAVFH2336	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200529571	ASTRAS ENGINEERING WORKS,			23-04-2022	04-05-2021	16-06-2021	28,595.20	07-06-2022
FAVFM2104	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529572	ASTRAS ENGINEERING WORKS,			23-04-2022	12-11-2020	17-11-2020	4,688.00	07-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2348	SUBCONTRACT - FH	SSL	1	6	0		0		YES	8200529573	SREE SHAKTHI SWITCHGEAR			25-04-2022	12-06-2021	19-06-2021	1,02,700.00	09-06-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200529574	ANDAVAR ENGINEERING WORKS			25-04-2022	09-09-2021	15-09-2021	14,590.00	09-06-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529576	SAI ENTERPRISES			25-04-2022	28-06-2021	05-07-2021	3,360.00	09-12-2021
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529577	ANDAVAR ENGINEERING WORKS			25-04-2022	23-09-2021	30-09-2021	21,216.00	09-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200529578	SANTHI ENGINEERING			25-04-2022			16,18,189.79	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200529579	AJANTHA FABRICATION WORKS,			25-04-2022			8,42,909.00	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGGEN	0		YES	8200529580	PREETHI ENGG ENTERPRISES			25-04-2022			10,22,293.51	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200529581	TRP ENGINEERING			25-04-2022			10,17,351.98	24-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)WELLDONE INDUST	0		YES	8200529582	WELLDONE INDUSTRIES			25-04-2022			10,21,576.09	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGINEE	0		YES	8200529583	PREETHI ENGINEERING ENTERPRISES			25-04-2022			8,42,909.00	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200529584	ANNAI VAILANKANNI FABRICATOR			25-04-2022			6,17,344.07	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529585	SUN ENGINEERING (UNIT-II),			25-04-2022			13,42,551.73	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529586	POONDY MADHA ENGG&ALLIED WORKS			25-04-2022			13,58,633.93	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)FIVE STAR INDUS	0		YES	8200529587	FIVE STAR INDUSTRIES			25-04-2022			20,44,929.19	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200529589	AANBAR INDUSTRIES,			25-04-2022			1,83,972.65	24-07-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200529591	D.R.MACHINE WORKS			25-04-2022	01-11-2021	06-11-2021	43,600.00	08-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200529593	SRI RAJA RAJESWARI ENTERPRISES			25-04-2022			8,62,812.07	24-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200529595	AANBAR INDUSTRIES,			25-04-2022			11,18,640.98	24-07-2022
ENVTA2624	SUBCONTRACT - TOA	SSL	1	16	0		0		YES	8200529596	GEERTHANA ENGINEERING WORKS			25-04-2022	19-01-2022	24-01-2022	950.00	09-06-2022
ENVTA2624	SUBCONTRACT - TOA	SSL	1	16	0		0		YES	8200529597	SRI-TECH INDUSTRIES			25-04-2022	19-01-2022	24-01-2022	864.00	09-06-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200529598	UNITEK NITRIDING			25-04-2022	06-12-2021	09-12-2021	5,627.40	10-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529599	GLOBAL ENGINEERING			26-04-2022			1,83,972.65	25-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529600	GLOBAL ENGINEERING			26-04-2022			11,18,662.45	25-07-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200529601	DHANALAKSHMI ENGG WORKS			26-04-2022	06-11-2021	16-11-2021	11,232.00	10-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529602	GLOBAL ENGINEERING			26-04-2022			2,81,743.13	10-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)WELLDONE INDUST	0		YES	8200529603	WELLDONE INDUSTRIES			26-04-2022			7,84,974.93	25-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200529604	ANNAI VAILANKANNI FABRICATOR			26-04-2022			5,94,672.31	25-07-2022
ENVFM2741	SUBCONTRACT - FM	SSL	1	6	0		0		YES	8200529605	ASTRAS ENGINEERING WORKS,			26-04-2022	23-04-2022	25-04-2022	27,216.00	10-06-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200529606	SRI KARPAGA VINAYAGA ENGG. WORKS			26-04-2022	18-01-2021	29-01-2021	2,732.00	10-06-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200529607	SUN ENGINEERING (UNIT-II),			26-04-2022			3,99,649.13	25-07-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)J M INDUSTRIES	0		YES	8200529608	J M INDUSTRIES			26-04-2022			4,17,084.18	25-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529609	SUBAH INDUSTRIES			26-04-2022			54,856.89	25-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529610	SUBAH INDUSTRIES			26-04-2022			54,048.49	25-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529611	SUBAH INDUSTRIES			26-04-2022			54,048.49	25-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529612	SUBAH INDUSTRIES			26-04-2022			54,048.49	25-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200529613	SUBAH INDUSTRIES			26-04-2022			54,048.49	25-07-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200529614	DHANALAKSHMI ENGG WORKS			27-04-2022	01-12-2020	16-12-2020	49,590.00	11-06-2022
FAVSV2192	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200529616	SRI KARPAGA VINAYAGA ENGG. WORKS			27-04-2022	06-01-2021	21-01-2021	38,320.00	11-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529617	VIJJAAY COY INDUSTRIESS			27-04-2022			2,946.38	26-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529618	VIJJAAY COY INDUSTRIESS			27-04-2022			35,092.51	26-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529619	VIJJAAY COY INDUSTRIESS			27-04-2022			35,825.54	26-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529620	VIJJAAY COY INDUSTRIESS			27-04-2022			12,699.41	26-07-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200529621	ANDAVAR ENGINEERING WORKS			27-04-2022	20-10-2021	26-10-2021	66,855.40	11-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529622	WISDOM ENTERPRISES			28-04-2022	19-07-2021	02-08-2021	18,972.00	12-06-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529623	SRI SAI CMC ENGINEERING INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	55,500.00	27-07-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529624	SRI SAI CMC ENGINEERING INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	3,000.00	27-07-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529625	SRI SAI CMC ENGINEERING INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	5,600.00	27-07-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529626	SRI SAI CMC ENGINEERING INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	7,820.00	27-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529627	DJP INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	40,000.00	27-07-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529628	DJP INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	2,000.00	27-07-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529629	SRI SAI CMC ENGINEERING INDUSTRIES			28-04-2022	21-04-2022	26-04-2022	18,720.00	27-07-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200529630	PIONEER ENGG INDS			28-04-2022			1,876.00	27-07-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200529631	MICROTURN INDUSTRIES (MADURAI)			28-04-2022	17-02-2022	01-03-2022	14,674.00	27-06-2022
ENVSV2737	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529632	SRI KARPAGA VINAYAGA ENGG. WORKS			28-04-2022	21-04-2022	28-04-2022	1,04,230.00	12-06-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529634	SREE SHAKTHI SWITCHGEAR			28-04-2022	25-08-2021	14-09-2021	15,990.00	27-07-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200529635	MICROTURN INDUSTRIES (MADURAI)			28-04-2022	17-02-2022	01-03-2022	17,340.00	27-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529636	SREE SHAKTHI SWITCHGEAR			28-04-2022	25-08-2021	14-09-2021	9,792.00	27-07-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529637	SREE SHAKTHI SWITCHGEAR			28-04-2022	25-08-2021	14-09-2021	8,160.00	27-07-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529640	SARO ENGG WORKS			29-04-2022	25-08-2021	14-09-2021	4,920.00	28-07-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200529641	SAMUNDI MACHINE WORKS,			29-04-2022	17-02-2022	01-03-2022	5,200.00	28-06-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529642	SAMUNDI MACHINE WORKS,			29-04-2022	25-08-2021	14-09-2021	5,330.00	28-07-2022
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529643	SARO ENGG WORKS			29-04-2022	25-08-2021	14-09-2021	19,080.00	28-07-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200529644	SREE SHAKTHI SWITCHGEAR			29-04-2022	25-08-2021	14-09-2021	8,800.00	28-07-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200529645	MICROTURN INDUSTRIES (MADURAI)			29-04-2022	17-02-2022	01-03-2022	20,200.00	28-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529646	SRI LAKSHIMI ENGINEERING WORKS			29-04-2022	20-03-2021	30-03-2021	7,400.00	13-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529647	SRI LAKSHIMI ENGINEERING WORKS			29-04-2022	20-03-2021	30-03-2021	3,000.00	13-06-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200529648	SRI LAKSHIMI ENGINEERING WORKS			29-04-2022	20-03-2021	30-03-2021	37,000.00	13-06-2022
ENVSB2735	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200529649	SAMUNDI MACHINE WORKS,			29-04-2022	21-04-2022	26-04-2022	78,000.00	27-07-2022
ENVSV2731	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529650	KAVI ENGINEERING WORKS,			29-04-2022	18-04-2022	28-04-2022	65,960.00	28-07-2022
ENVSV2731	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529651	KAVI ENGINEERING WORKS,			29-04-2022	18-04-2022	28-04-2022	53,800.00	28-06-2022
ENVSV2731	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529652	SREE SHAKTHI SWITCHGEAR			29-04-2022	18-04-2022	28-04-2022	91,000.00	28-07-2022
ENVSV2731	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529653	SRI IYYAPPAN INDUSTRIES,			29-04-2022	18-04-2022	28-04-2022	54,000.00	28-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSV2731	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200529654	SAMUNDI MACHINE WORKS,			29-04-2022	18-04-2022	28-04-2022	2,760.00	13-06-2022
FAVSV2236	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200529657	SRI KARPAGA VINAYAGA ENGG. WORKS			29-04-2022	30-01-2021	09-02-2021	8,010.00	13-06-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200529658	WISDOM ENTERPRISES			29-04-2022	01-12-2020	16-12-2020	37,000.00	13-06-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529659	GENERAL ENGG WORKS			29-04-2022	01-12-2020	16-12-2020	1,79,400.00	28-07-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200529660	SAMUNDI MACHINE WORKS,			29-04-2022	17-02-2022	01-03-2022	10,530.00	28-06-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529661	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	1,38,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529662	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	1,38,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529663	GENERAL ENGG WORKS			29-04-2022	17-02-2022	01-03-2022	1,10,400.00	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529664	GENERAL ENGG WORKS			29-04-2022	17-02-2022	01-03-2022	69,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529665	EMPEROR ENGG WORKS,			29-04-2022	17-02-2022	01-03-2022	1,51,800.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529666	EMPEROR ENGG WORKS,			29-04-2022	17-02-2022	01-03-2022	55,200.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529667	EMPEROR ENGG WORKS,			29-04-2022	17-02-2022	01-03-2022	69,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529668	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	1,38,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529669	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	1,38,000.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529670	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	13,800.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529671	K.R.MURTHE WELDING WORKS,			29-04-2022	17-02-2022	01-03-2022	13,800.00	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529672	NIRMAL ENTERPRISES			29-04-2022			7,758.88	29-05-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529673	NIRMAL ENTERPRISES			29-04-2022			24,072.08	29-05-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529674	NIRMAL ENTERPRISES			29-04-2022			24,072.08	29-05-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529700	RAAKAM INDUSTRIES			30-04-2022	28-09-2021	05-10-2021	4,224.00	14-06-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529702	RAAKAM INDUSTRIES			30-04-2022	04-12-2021	11-12-2021	78,000.00	14-06-2022
SB-FA-119	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200529714	SAMUNDI MACHINE WORKS,			30-04-2022	22-07-2020	03-08-2020	34,736.00	29-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200529715	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-05-2022			5,62,780.30	30-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200529716	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-05-2022			6,48,177.93	30-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200529717	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-05-2022			3,27,947.95	30-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200529718	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-05-2022			3,28,272.59	30-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200529719	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-05-2022			4,05,048.31	30-08-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200529721	UNITEK NITRIDING			02-05-2022	06-12-2021	09-12-2021	13,263.40	16-05-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529723	VALVE TECH ENGINEERING			02-05-2022	12-01-2022	19-01-2022	75,200.00	04-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529724	VALVE TECH ENGINEERING			02-05-2022	12-01-2022	19-01-2022	75,200.00	10-07-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200529725	KIRRTHIKA TECH ENGINEERING			02-05-2022	04-05-2021	12-06-2021	20,227.50	16-06-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529730	VANGUARD INDUSTRIES			02-05-2022	03-02-2021	17-02-2021	24,864.00	18-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529731	VANGUARD INDUSTRIES			02-05-2022	23-03-2021	30-03-2021	4,200.00	18-06-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529732	UNITEK NITRIDING			02-05-2022	06-12-2021	09-12-2021	43,456.50	19-06-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529733	UNITEK NITRIDING			02-05-2022	06-12-2021	09-12-2021	39,916.36	19-06-2022
FAVOF2295	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200529735	FINLAY CNC CENTRE			02-05-2022	18-03-2021	25-03-2021	38,400.00	19-06-2022
FAVOF2017	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529739	FINLAY CNC CENTRE			02-05-2022	21-08-2020	28-08-2020	1,71,120.00	31-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529742	NAGABUSHANAM ASSOCIATES			02-05-2022	23-03-2021	30-03-2021	19,330.00	25-06-2022
FAVOF2477	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529744	GEERTHANA ENGINEERING WORKS			02-05-2022	15-09-2021	23-09-2021	2,67,900.00	16-06-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529745	S.M.ENGINEERING WORKS'			02-05-2022	29-03-2021	13-04-2021	50,800.00	16-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529746	SRI SASTHA ENGG WORKS			02-05-2022	29-03-2021	13-04-2021	40,640.00	16-06-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529747	SRI SASTHA ENGG WORKS			02-05-2022	06-01-2021	11-01-2021	13,216.00	16-06-2022
FAVOF2330	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200529748	S.M.ENGINEERING WORKS'			02-05-2022	27-04-2021	30-04-2021	1,998.00	20-06-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200529749	Subam Surface treaters			02-05-2022	03-12-2021	09-12-2021	13,655.72	01-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200529752	FLEXIBLE MACHINING CENTRE PVT LTD.			04-05-2022	05-07-2021	13-07-2021	90,000.00	18-06-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529763	B.S. & SONS			04-05-2022	26-12-2020	08-01-2021	31,050.00	28-06-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200529766	UNITEK NITRIDING			04-05-2022	06-12-2021	09-12-2021	4,767.52	19-06-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529767	VBR ENGINEERING INDUSTRIES			04-05-2022			1,04,535.29	02-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529768	VBR ENGINEERING INDUSTRIES			04-05-2022			1,30,409.11	02-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529769	VBR ENGINEERING INDUSTRIES			04-05-2022			90,867.86	02-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529770	VBR ENGINEERING INDUSTRIES			04-05-2022			53,079.26	02-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529771	VBR ENGINEERING INDUSTRIES			04-05-2022			8,375.72	02-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529772	VBR ENGINEERING INDUSTRIES			04-05-2022			2,26,496.41	02-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529773	VBR ENGINEERING INDUSTRIES			04-05-2022			655.04	02-08-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200529774	A V M ENGINEERING			04-05-2022	01-12-2020	16-12-2020	31,160.00	23-06-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529775	WELDKRAFT			04-05-2022			1,47,751.76	01-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529776	VEGA ASSOCIATES,			04-05-2022			7,11,748.86	01-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529777	WELDKRAFT			04-05-2022			18,54,075.32	01-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529778	WELDKRAFT			04-05-2022			13,75,570.31	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529779	WELDKRAFT			04-05-2022			2,69,584.18	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529780	WELDKRAFT			04-05-2022			3,57,185.39	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529781	WELDKRAFT			04-05-2022			2,74,105.10	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529782	WELDKRAFT			04-05-2022			5,27,951.52	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529783	WELDKRAFT			04-05-2022			2,28,430.76	01-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529784	WELDKRAFT			04-05-2022			2,85,147.99	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529785	WELDKRAFT			04-05-2022			2,28,432.25	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELDKRAFT	0		YES	8200529786	WELDKRAFT			04-05-2022			1,42,574.07	01-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529787	VEGA ASSOCIATES,			04-05-2022			33,20,768.17	01-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529788	VEGA ASSOCIATES,			04-05-2022			5,23,718.98	02-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200529789	SRI RAJA RAJESWARI ENTERPRISES			04-05-2022			18,57,513.30	11-06-2022
FAVSV2208	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200529790	FINLAY CNC CENTRE			04-05-2022	12-01-2021	22-01-2021	1,080.00	18-06-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200529791	FINLAY CNC CENTRE			04-05-2022	26-12-2020	11-01-2021	47,280.00	19-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529797	NIRMAL ENTERPRISES			05-05-2022			2,747.50	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529798	DEVI STRUCTURALS			05-05-2022			19,651.69	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529799	GLOBAL ENGINEERING			05-05-2022			297.36	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529801	NIRMAL ENTERPRISES			05-05-2022			38,001.84	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529802	DEVI STRUCTURALS			05-05-2022			25,359.95	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529803	GLOBAL ENGINEERING			05-05-2022			27,468.64	03-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529806	DEVI STRUCTURALS			05-05-2022			6,030.14	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529807	GLOBAL ENGINEERING			05-05-2022			19,160.87	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529808	NIRMAL ENTERPRISES			05-05-2022			5,091.98	03-08-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200529814	FINLAY CNC CENTRE			05-05-2022	06-02-2021	22-02-2021	1,05,720.00	19-06-2022
FAVTA2402	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200529815	FINLAY CNC CENTRE			05-05-2022	30-07-2021	12-08-2021	91,434.00	19-06-2022
FAVSV2285	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200529816	SRI GENGAA ENGINEERING WORKS			05-05-2022	06-03-2021	16-03-2021	33,840.00	19-06-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529817	RAAKAM INDUSTRIES			06-05-2022	04-12-2021	11-12-2021	27,956.00	20-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529818	WISDOM ENTERPRISES			06-05-2022	19-07-2021	02-08-2021	4,712.00	20-06-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200529819	PC JAQDHARA ENGG. WORKS			06-05-2022	19-07-2021	02-08-2021	19,788.00	25-06-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529820	RAAKAM INDUSTRIES			06-05-2022	04-12-2021	11-12-2021	9,520.00	20-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200529823	LOYAL ENGINEERING INDUSTRIES			06-05-2022	08-12-2020	17-12-2020	30,246.00	20-06-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200529824	FINLAY CNC CENTRE			06-05-2022	08-12-2020	17-12-2020	11,148.00	20-06-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200529825	WELDTECH GLOBAL SURFACING (P) LTD.			06-05-2022	17-02-2021	02-03-2021	10,832.00	20-06-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529831	SAKTHI FAB			06-05-2022	12-01-2022	19-01-2022	60,000.00	20-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200529833	THIRUMAGAL INDUSTRIES			06-05-2022	05-07-2021	13-07-2021	1,38,250.00	23-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200529834	THIRUMAGAL INDUSTRIES			06-05-2022	05-07-2021	13-07-2021	1,38,250.00	20-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529838	DEVI STRUCTURALS			06-05-2022			10,589.88	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529839	GLOBAL ENGINEERING			06-05-2022			10,589.88	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529840	NIRMAL ENTERPRISES			06-05-2022			10,589.88	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529842	DEVI STRUCTURALS			06-05-2022			6,349.45	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529843	VIJJAAY COY INDUSTRIESS			06-05-2022			27,921.67	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529844	NIRMAL ENTERPRISES			06-05-2022			5,077.18	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529845	GLOBAL ENGINEERING			06-05-2022			12,715.67	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529847	DEVI STRUCTURALS			06-05-2022			3,138.74	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529848	GLOBAL ENGINEERING			06-05-2022			15,471.26	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529850	DEVI STRUCTURALS			06-05-2022			992.40	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529851	NIRMAL ENTERPRISES			06-05-2022			20,186.89	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529852	GLOBAL ENGINEERING			06-05-2022			157.25	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529853	VIJJAAY COY INDUSTRIESS			06-05-2022			3,297.50	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529855	DEVI STRUCTURALS			06-05-2022			17,525.54	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529856	VIJJAAY COY INDUSTRIESS			06-05-2022			956.25	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529857	NIRMAL ENTERPRISES			06-05-2022			4,259.98	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200529859	DEVI STRUCTURALS			06-05-2022			6,387.78	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529860	VIJJAAY COY INDUSTRIESS			06-05-2022			21,845.66	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529861	GLOBAL ENGINEERING			06-05-2022			1,176.84	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529862	NIRMAL ENTERPRISES			06-05-2022			6,515.71	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200529869	DEVI STRUCTURALS			06-05-2022			55,475.84	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529870	VIJJAAY COY INDUSTRIESS			06-05-2022			54,609.03	04-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200529871	GLOBAL ENGINEERING			06-05-2022			55,475.84	04-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200529872	NIRMAL ENTERPRISES			06-05-2022			54,609.03	04-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200529873	NAGABUSHANAM ASSOCIATES			07-05-2022	23-03-2021	30-03-2021	61,100.00	25-06-2022
FAVSV2231	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200529895	FINLAY CNC CENTRE			07-05-2022	28-01-2021	08-02-2021	87,300.00	21-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200529900	FINLAY CNC CENTRE			07-05-2022	08-01-2021	23-01-2021	10,067.00	21-06-2022
FAVTA2707	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200529901	SRI GENGAA ENGINEERING WORKS			07-05-2022	06-03-2022	15-03-2022	52,000.00	21-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200529902	SRI DURGA STRUCTURALS			07-05-2022			8,96,442.88	18-06-2022
L1-RC-635	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200529903	SRI DURGA STRUCTURALS			07-05-2022			55,400.12	06-06-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200529906	ACCURAATE ENGINEERING WORKS			07-05-2022	05-02-2021	16-02-2021	74,510.00	21-06-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200529907	B.S. & SONS			07-05-2022	26-12-2020	08-01-2021	27,000.00	28-06-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200529908	ANDREW INDUSTRIES			07-05-2022	28-03-2021	08-04-2021	1,22,000.00	21-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200529909	DREAMZ INDUSTRY			07-05-2022			7,16,115.55	06-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200529910	ANNAI VAILANKANNI FABRICATOR			07-05-2022			5,71,190.54	06-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529911	VEGA ASSOCIATES,			07-05-2022			13,67,114.10	08-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200529912	AANBAR INDUSTRIES,			07-05-2022			18,01,030.48	25-06-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529913	RAAKAM INDUSTRIES			09-05-2022	14-06-2021	24-06-2021	10,785.60	25-06-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200529920	A V M ENGINEERING			09-05-2022	01-12-2020	16-12-2020	23,440.00	23-06-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529922	VEGA ASSOCIATES,			09-05-2022			2,34,437.03	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529923	VEGA ASSOCIATES,			09-05-2022			3,24,746.66	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529924	VEGA ASSOCIATES,			09-05-2022			3,24,742.46	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529925	VEGA ASSOCIATES,			09-05-2022			4,18,036.29	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529926	VEGA ASSOCIATES,			09-05-2022			2,10,070.02	07-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529927	VEGA ASSOCIATES,			09-05-2022			2,34,437.03	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529928	VEGA ASSOCIATES,			09-05-2022			3,24,746.66	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529929	VEGA ASSOCIATES,			09-05-2022			3,24,742.46	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529930	VEGA ASSOCIATES,			09-05-2022			4,18,036.29	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529931	VEGA ASSOCIATES,			09-05-2022			2,10,411.74	07-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529932	VEGA ASSOCIATES,			09-05-2022			2,34,437.03	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529933	VEGA ASSOCIATES,			09-05-2022			3,24,746.66	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529934	VEGA ASSOCIATES,			09-05-2022			3,24,743.76	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529935	VEGA ASSOCIATES,			09-05-2022			4,18,036.42	07-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200529936	VEGA ASSOCIATES,			09-05-2022			2,10,785.72	07-09-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200529953	ACCURAATE ENGINEERING WORKS			10-05-2022	04-02-2021	15-02-2021	49,106.00	24-06-2022
FAVFM2042	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529968	PUSHPAA ENGINEERING			10-05-2022			1,796.00	08-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529970	MALATHI INDUSTRIES			10-05-2022			12,389.00	25-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529971	PUSHPAA ENGINEERING			10-05-2022			7,888.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529972	PUSHPAA ENGINEERING			10-05-2022			65,278.00	08-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529975	MALATHI INDUSTRIES			10-05-2022			7,285.00	08-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529978	MALATHI INDUSTRIES			10-05-2022			7,669.00	08-08-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200529979	HITEK HEAVY EQUIPMENTS PVT LTD			10-05-2022	18-01-2022	28-01-2022	1,68,000.00	24-06-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529980	PUSHPAA ENGINEERING			10-05-2022			72,992.00	08-08-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200529981	SELVAM ENTERPRISE			10-05-2022	28-09-2021	05-10-2021	57,162.00	02-07-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529982	S K S ENTERPRISES			10-05-2022			63,558.00	08-08-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529984	S K S ENTERPRISES			10-05-2022			10,280.00	15-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200529985	S K S ENTERPRISES			10-05-2022			70,610.00	08-08-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200529986	ACCURAATE ENGINEERING WORKS			10-05-2022	28-09-2021	05-10-2021	5,104.00	25-06-2022
FAVTA2386	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200529987	R.K METAL INDUSTRIES			10-05-2022	14-07-2021	20-07-2021	11,672.10	26-06-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529988	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			9,236.23	08-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529989	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			197.20	08-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529990	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			197.20	08-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529991	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			197.20	08-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200529992	SAKTHI MURUGAN FAB			10-05-2022			197.20	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-612	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200529993	SAKTHI MURUGAN FAB			10-05-2022			1,535.28	08-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200529996	SAKTHI MURUGAN FAB			10-05-2022			5,787.43	08-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200529997	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			6,824.81	08-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200529998	SAKTHI MURUGAN FAB			10-05-2022			15,765.09	08-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200529999	VBR ENGINEERING INDUSTRIES			10-05-2022			13,840.75	08-08-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530001	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			2,045.91	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530002	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			18,595.13	08-08-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530003	VBR ENGINEERING INDUSTRIES			10-05-2022			35,690.29	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530004	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			2,19,266.76	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530005	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			4,10,826.85	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530006	SAKTHI MURUGAN FAB			10-05-2022			59,451.47	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530007	VBR ENGINEERING INDUSTRIES			10-05-2022			11,882.58	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530008	SAKTHI MURUGAN FAB			10-05-2022			1,85,819.16	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530009	VBR ENGINEERING INDUSTRIES			10-05-2022			95,046.34	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530010	VBR ENGINEERING INDUSTRIES			10-05-2022			3,54,508.81	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530011	VBR ENGINEERING INDUSTRIES			10-05-2022			53,285.59	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530012	VBR ENGINEERING INDUSTRIES			10-05-2022			10,285.55	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530013	VBR ENGINEERING INDUSTRIES			10-05-2022			3,13,986.25	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530014	SAKTHI MURUGAN FAB			10-05-2022			1,111.46	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530015	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			27,637.09	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530016	SAKTHI MURUGAN FAB			10-05-2022			3,71,330.98	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530020	POONDY MADHA ENGG&ALLIED WORKS			10-05-2022			19,028.21	08-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530021	SAKTHI MURUGAN FAB			10-05-2022			64,163.13	08-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200530023	S K S ENTERPRISES			11-05-2022			18,048.00	09-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530028	ASTRAS ENGINEERING WORKS,			11-05-2022	26-12-2020	08-01-2021	80,900.00	25-06-2022
FAVSV2163	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200530029	KAVI ENGINEERING WORKS,			11-05-2022	14-12-2020	29-12-2020	47,844.00	18-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530031	D.R.MACHINE WORKS			11-05-2022	01-12-2020	16-12-2020	5,090.00	25-06-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530033	ACCURATE INDUSTRIES			11-05-2022	27-01-2021	06-02-2021	7,800.00	25-06-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530034	ACCURAATE ENGINEERING WORKS			11-05-2022	27-01-2021	06-02-2021	13,600.00	25-06-2022
FAVSV2285	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200530045	D.R.MACHINE WORKS			11-05-2022	06-03-2021	16-03-2021	75,520.00	25-06-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530058	FLEXIBLE MACHINING CENTRE PVT LTD.			11-05-2022	26-04-2022	29-04-2022	2,47,000.00	25-06-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530059	FLEXIBLE MACHINING CENTRE PVT LTD.			11-05-2022	26-04-2022	29-04-2022	2,47,000.00	25-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530060	FLEXIBLE MACHINING CENTRE PVT LTD.			11-05-2022	26-04-2022	29-04-2022	2,47,000.00	25-06-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530063	GLOBAL ENGINEERING			11-05-2022			18,928.48	09-08-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200530064	FINLAY CNC CENTRE			11-05-2022	08-01-2021	23-01-2021	21,000.00	25-06-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530065	THIRUMAGAL INDUSTRIES			11-05-2022	28-03-2021	08-04-2021	7,944.00	25-06-2022
FAVFM2173	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200530073	ANDAVAR ENGINEERING WORKS			12-05-2022			17,815.80	03-07-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530075	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			17,694.29	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530076	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			1,49,753.64	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530077	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			1,73,446.22	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530078	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			23,737.60	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530079	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			44,804.16	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530080	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			3,52,100.49	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530081	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			64,557.09	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530082	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			8,761.25	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530085	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			1,150.92	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530086	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			43,127.80	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530087	SRI RAMAJEYAM ENGINEERING INDUSTRIES			12-05-2022			47,090.36	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530088	VBR ENGINEERING INDUSTRIES			12-05-2022			17,988.54	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530089	VBR ENGINEERING INDUSTRIES			12-05-2022			26,111.45	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530090	VBR ENGINEERING INDUSTRIES			12-05-2022			20,326.57	10-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530091	WISDOM ENTERPRISES			12-05-2022	01-12-2020	16-12-2020	8,600.00	26-06-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530094	VBR ENGINEERING INDUSTRIES			12-05-2022			2,362.34	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530096	VBR ENGINEERING INDUSTRIES			12-05-2022			7,470.09	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530097	VBR ENGINEERING INDUSTRIES			12-05-2022			1,386.96	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530098	VBR ENGINEERING INDUSTRIES			12-05-2022			4,43,540.71	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530099	VBR ENGINEERING INDUSTRIES			12-05-2022			2,736.06	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530101	VBR ENGINEERING INDUSTRIES			12-05-2022			36,307.86	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530104	VBR ENGINEERING INDUSTRIES			12-05-2022			68,011.74	10-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530105	VBR ENGINEERING INDUSTRIES			12-05-2022			55,299.21	10-08-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200530106	ANDAVAR ENGINEERING WORKS			12-05-2022			13,350.60	03-07-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200530107	ANDAVAR ENGINEERING WORKS			12-05-2022			5,556.00	03-07-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200530108	ANDAVAR ENGINEERING WORKS			12-05-2022			6,177.60	03-07-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200530110	ANDAVAR ENGINEERING WORKS			12-05-2022			3,688.00	03-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200530111	ANDAVAR ENGINEERING WORKS			12-05-2022			7,696.00	03-07-2022
SB-RS-120	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200530112	DJP INDUSTRIES			12-05-2022	01-12-2020	16-12-2020	3,040.00	10-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530113	VIJJAAY COY INDUSTRIESS			12-05-2022			22,663.37	10-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530114	DEVI STRUCTURALS			12-05-2022			2,51,739.69	10-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530115	VIJJAAY COY INDUSTRIESS			12-05-2022			2,51,191.10	10-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530116	DEVI STRUCTURALS			12-05-2022			27,579.82	11-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530117	NIRMAL ENTERPRISES			12-05-2022			2,51,739.83	10-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530118	GLOBAL ENGINEERING			12-05-2022			2,51,444.31	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530119	GLOBAL ENGINEERING			12-05-2022			26,797.12	11-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530120	NIRMAL ENTERPRISES			12-05-2022			29,956.78	11-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530121	DEVI STRUCTURALS			12-05-2022			29,956.78	11-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530122	GLOBAL ENGINEERING			12-05-2022			29,956.78	11-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530123	VIJJAAY COY INDUSTRIESS			12-05-2022			65,541.55	10-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530124	NIRMAL ENTERPRISES			12-05-2022			70,929.88	10-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530125	VIJJAAY COY INDUSTRIESS			12-05-2022			24,452.12	10-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530126	DEVI STRUCTURALS			12-05-2022			45,420.74	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530127	GLOBAL ENGINEERING			12-05-2022			44,707.06	11-08-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530128	FLEXIBLE MACHINING CENTRE PVT LTD.			12-05-2022	05-07-2021	13-07-2021	2,17,800.00	26-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530129	FLEXIBLE MACHINING CENTRE PVT LTD.			12-05-2022	05-07-2021	13-07-2021	1,98,500.00	26-06-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530147	NAGABUSHANAM HYDRAULICS AND			13-05-2022	14-06-2021	24-06-2021	69,840.00	28-06-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530148	THIRUMAGAL INDUSTRIES			13-05-2022	26-04-2022	29-04-2022	1,48,200.00	27-06-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530149	THIRUMAGAL INDUSTRIES			13-05-2022	26-04-2022	29-04-2022	1,28,440.00	27-06-2022
FAVOF2295	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200530150	FINLAY CNC CENTRE			13-05-2022	18-03-2021	25-03-2021	2,400.00	28-06-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200530152	LOYAL ENGINEERING INDUSTRIES			13-05-2022	01-11-2021	06-11-2021	36,506.00	28-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530199	NAGABUSHANAM ASSOCIATES			13-05-2022	04-12-2021	11-12-2021	22,352.00	27-06-2022
FAVTA2693	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530214	LOYAL ENGINEERING INDUSTRIES			13-05-2022	04-03-2022	14-03-2022	17,180.00	27-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530217	EMPEROR ENGG WORKS,			14-05-2022			1,64,480.00	28-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530220	EMPEROR ENGG WORKS,			14-05-2022	19-10-2021	26-10-2021	1,39,500.00	28-06-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530222	EMPEROR ENGG WORKS,			14-05-2022	19-10-2021	26-10-2021	1,39,500.00	28-06-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200530236	MALATHI INDUSTRIES			14-05-2022			61,758.00	12-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200530237	MALATHI INDUSTRIES			14-05-2022			9,873.00	29-08-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530241	FLEXIBLE MACHINING CENTRE PVT LTD.			14-05-2022	26-04-2022	29-04-2022	49,400.00	28-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530243	UNITEK NITRIDING			16-05-2022	06-12-2021	09-12-2021	747.00	01-07-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530248	SRI KARPAGA VINAYAGA ENGG. WORKS			16-05-2022	18-01-2021	29-01-2021	586.00	30-06-2022
FAVSV2236	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200530249	SRI KARPAGA VINAYAGA ENGG. WORKS			16-05-2022	30-01-2021	09-02-2021	5,520.00	30-06-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530255	VALVE TECH ENGINEERING			16-05-2022	18-01-2022	28-01-2022	84,000.00	30-06-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530256	VALVE TECH ENGINEERING			16-05-2022	18-01-2022	28-01-2022	84,000.00	30-06-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530257	VALVE TECH ENGINEERING			16-05-2022	18-01-2022	28-01-2022	84,000.00	30-06-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530258	VALVE TECH ENGINEERING			16-05-2022	18-01-2022	28-01-2022	84,000.00	30-06-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530259	NAGABUSHANAM ASSOCIATES			16-05-2022	26-12-2020	08-01-2021	25,376.00	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530260	NAGABUSHANAM ASSOCIATES			16-05-2022	26-12-2020	08-01-2021	26,520.00	30-06-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200530263	R.K METAL INDUSTRIES			16-05-2022	14-07-2021	20-07-2021	43,549.60	01-07-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200530265	SAMUNDI MACHINE WORKS,			16-05-2022	25-08-2021	14-09-2021	10,200.00	14-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200530266	SAMUNDI MACHINE WORKS,			16-05-2022	25-08-2021	14-09-2021	3,600.00	14-08-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530267	UNITEK NITRIDING			16-05-2022	06-12-2021	09-12-2021	4,375.76	01-07-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530268	NAGABUSHANAM ASSOCIATES			17-05-2022	26-12-2020	08-01-2021	10,736.00	01-07-2022
FAVFH2205	SUBCONTRACT - FH	SSL	1	18	0		0		YES	8200530270	ANDAVAR ENGINEERING WORKS			17-05-2022	11-01-2021	20-01-2021	15,700.00	03-07-2022
FAVFH2329	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530273	ANDAVAR ENGINEERING WORKS			17-05-2022	27-04-2021	05-05-2021	60,876.00	03-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200530276	ANDAVAR ENGINEERING WORKS			17-05-2022	26-06-2021	03-07-2021	19,036.00	03-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530277	ANDAVAR ENGINEERING WORKS			17-05-2022	23-09-2021	30-09-2021	66,960.00	07-07-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530279	A V M ENGINEERING			17-05-2022	01-12-2020	16-12-2020	32,080.00	01-07-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200530280	SELVAM ENTERPRISE			17-05-2022			13,500.00	01-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530282	KUMSHIV INDUSTRIES			17-05-2022			6,914.36	01-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200530283	S.NOOR & SONS			17-05-2022			3,002.31	01-07-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530289	DHANALAKSHMI ENGG WORKS			17-05-2022	15-02-2021	02-03-2021	6,766.00	01-07-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200530290	DHANALAKSHMI ENGG WORKS			17-05-2022	19-07-2021	02-08-2021	10,873.80	01-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200530291	DHANALAKSHMI ENGG WORKS			17-05-2022	06-11-2021	16-11-2021	2,356.00	01-07-2022
FAVTA2056	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200530293	K.R.TRANS ENERGY PRIVATE LIMITED			17-05-2022	07-10-2020	16-10-2020	20,088.00	01-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530294	GEERTHANA ENGINEERING WORKS			17-05-2022	23-09-2021	30-09-2021	74,963.20	01-07-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530295	NIRMAL ENTERPRISES			17-05-2022			36,769.70	15-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530296	VIJJAAY COY INDUSTRIESS			17-05-2022			37,268.21	15-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530297	DEVI STRUCTURALS			17-05-2022			5,973.33	15-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530298	DEVI STRUCTURALS			17-05-2022			3,148.88	15-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530299	DEVI STRUCTURALS			17-05-2022			3,901.22	15-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530300	DEVI STRUCTURALS			17-05-2022			13,375.82	15-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530301	GLOBAL ENGINEERING			17-05-2022			5,384.60	15-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200530302	DEVI STRUCTURALS			17-05-2022			4,782.67	16-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530303	GLOBAL ENGINEERING			17-05-2022			36,638.48	15-08-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530304	SELVAM ENTERPRISE			18-05-2022	28-09-2021	05-10-2021	24,293.00	02-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530309	NAGABUSHANAM ASSOCIATES			18-05-2022	04-12-2021	11-12-2021	52,600.00	02-07-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200530326	THIRUMAGAL INDUSTRIES			18-05-2022	25-03-2022	30-03-2022	2,00,000.00	02-07-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200530330	THIRUMAGAL INDUSTRIES			18-05-2022	25-03-2022	30-03-2022	2,00,000.00	02-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530331	VASAN INDUSTRIES			18-05-2022			31,839.36	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530332	VASAN INDUSTRIES			18-05-2022			3,65,469.05	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530333	VASAN INDUSTRIES			18-05-2022			37,174.60	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530334	VASAN INDUSTRIES			18-05-2022			1,43,389.25	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530335	VASAN INDUSTRIES			18-05-2022			78,784.03	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530336	VASAN INDUSTRIES			18-05-2022			16,908.08	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530337	VASAN INDUSTRIES			18-05-2022			93,036.80	16-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530338	VASAN INDUSTRIES			18-05-2022			41,631.89	16-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200530339	VASAN INDUSTRIES			18-05-2022			2,17,448.49	16-08-2022
ENVTA2753	SUBCONTRACT - TOA	SSL	1	15	0		0		YES	8200530340	SRI-TECH INDUSTRIES			18-05-2022	12-05-2022	17-05-2022	24,082.00	02-07-2022
ENVTA2753	SUBCONTRACT - TOA	SSL	1	15	0		0		YES	8200530341	BSM ENGINEERING & OFFSHORE			18-05-2022	12-05-2022	17-05-2022	970.00	02-07-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530348	UNITEK NITRIDING			19-05-2022	06-12-2021	09-12-2021	4,551.72	04-07-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200530357	NAGABUSHANAM HYDRAULICS AND			19-05-2022	05-01-2022	12-01-2022	14,400.00	03-07-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200530358	NAGABUSHANAM HYDRAULICS AND			19-05-2022	05-01-2022	12-01-2022	37,440.00	03-07-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530376	A V M ENGINEERING			20-05-2022	01-12-2020	16-12-2020	22,300.00	04-07-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530377	INDEX AUTO COMPONENTS PVT LTD			20-05-2022	18-01-2022	22-01-2022	2,900.00	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200530378	GEERTHANA ENGINEERING WORKS			20-05-2022	28-09-2021	05-10-2021	12,500.00	04-07-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530379	GEERTHANA ENGINEERING WORKS			20-05-2022	20-10-2021	26-10-2021	62,230.00	04-07-2022
FAVOF2017	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530381	FINLAY CNC CENTRE			20-05-2022	21-08-2020	28-08-2020	1,87,480.00	18-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200530382	SREE SHAKTHI SWITCHGEAR			20-05-2022	25-08-2021	14-09-2021	6,800.00	18-08-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530383	UNITEK NITRIDING			20-05-2022	06-12-2021	09-12-2021	10,980.90	08-07-2022
ENVTA2749	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530384	PC JAQDHARA ENGG. WORKS			20-05-2022	07-05-2022	11-05-2022	64,994.00	17-09-2022
ENVTA2749	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530385	PC JAQDHARA ENGG. WORKS			20-05-2022	07-05-2022	11-05-2022	64,994.00	17-09-2022
ENVOF2776	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200530386	FINLAY CNC CENTRE			20-05-2022	19-05-2022	20-05-2022	99,800.00	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200530388	SUPER PLATERS			20-05-2022	14-07-2021	20-07-2021	1,06,598.10	10-06-2022
FAVTA2386	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530389	SUPER PLATERS			20-05-2022	14-07-2021	20-07-2021	78,057.32	05-07-2022
ENVTA2760	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530390	SRI-TECH INDUSTRIES			20-05-2022	14-05-2022	19-05-2022	9,900.00	04-07-2022
ENVTA2760	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530391	SRI LAKSHIMI ENGINEERING WORKS			20-05-2022	14-05-2022	19-05-2022	4,200.00	04-07-2022
ENVTA2760	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530392	SELVAMATHA ENGINEERING WORKS			20-05-2022	14-05-2022	19-05-2022	6,532.00	04-07-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530393	UNITEK NITRIDING			21-05-2022	06-12-2021	09-12-2021	2,275.86	11-06-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530396	FINLAY CNC CENTRE			21-05-2022	04-02-2021	15-02-2021	1,15,400.00	05-07-2022
FAVFH2336	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530404	ASTRAS ENGINEERING WORKS,			21-05-2022	04-05-2021	16-06-2021	20,060.00	05-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530409	RAAKAM INDUSTRIES			23-05-2022	28-09-2021	05-10-2021	7,790.00	07-07-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530426	SELVAM ENTERPRISE			23-05-2022	28-09-2021	05-10-2021	16,402.00	07-07-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200530433	FINLAY CNC CENTRE			24-05-2022	06-02-2021	22-02-2021	1,32,498.00	08-07-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200530447	WISDOM ENTERPRISES			24-05-2022	19-07-2021	02-08-2021	5,844.00	08-07-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530452	UNITEK NITRIDING			25-05-2022	06-12-2021	09-12-2021	33,268.06	10-07-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530455	WELDTECH GLOBAL SURFACING (P) LTD.			25-05-2022	17-02-2021	02-03-2021	5,524.00	09-07-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530460	SRI KARPAGA VINAYAGA ENGG. WORKS			25-05-2022	04-02-2021	15-02-2021	25,800.00	09-07-2022
FA:NIT2586	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200530505	UNITEK NITRIDING			25-05-2022	06-12-2021	09-12-2021	10,119.36	10-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2753	SUBCONTRACT - TOA	SSL	1	15	0		0		YES	8200530506	ASTRAS ENGINEERING WORKS,			25-05-2022	12-05-2022	17-05-2022	5,474.00	09-07-2022
ENVTA2753	SUBCONTRACT - TOA	SSL	1	15	0		0		YES	8200530507	SELVAMATHA ENGINEERING WORKS			25-05-2022	12-05-2022	17-05-2022	13,839.00	09-07-2022
ENVTA2753	SUBCONTRACT - TOA	SSL	1	15	0		0		YES	8200530508	SELVAMATHA ENGINEERING WORKS			25-05-2022	12-05-2022	17-05-2022	10,856.50	09-07-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530509	SARO ENGG WORKS			26-05-2022	04-02-2021	15-02-2021	18,730.00	10-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530514	VALVE TECH ENGINEERING			26-05-2022	12-01-2022	19-01-2022	94,000.00	25-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530516	VALVE TECH ENGINEERING			26-05-2022	12-01-2022	19-01-2022	1,12,800.00	25-07-2022
FAVHP2742	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200530519	BEST HEAT TREATMENT SERVICES			26-05-2022	26-04-2022	06-05-2022	20,304.00	10-07-2022
ENVQN2750	SUBCONTRACT -QCNRV	SSL	1	7	0		0		YES	8200530520	SAMUNDI MACHINE WORKS,			26-05-2022	05-05-2022	13-05-2022	33,000.00	25-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2750	SUBCONTRACT -QCNRV	SSL	1	7	0		0		YES	8200530521	SRI GENGAA ENGINEERING WORKS			26-05-2022	05-05-2022	13-05-2022	60,100.00	25-06-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530522	LAKSHMI VALVES PRIVATE LIMITED			26-05-2022	05-07-2021	13-07-2021	98,750.00	10-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530524	LAKSHMI VALVES PRIVATE LIMITED			26-05-2022	05-07-2021	13-07-2021	98,750.00	10-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200530525	K.B.J.INDUSTRIES			26-05-2022			7,800.00	10-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530527	SAKTHI FAB			26-05-2022	05-07-2021	13-07-2021	1,97,500.00	10-07-2022
ENVQN2750	SUBCONTRACT -QCNRV	SSL	1	7	0		0		YES	8200530528	D.R.MACHINE WORKS			26-05-2022	05-05-2022	13-05-2022	31,340.00	25-06-2022
ENVTA2759	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200530531	LOYAL ENGINEERING INDUSTRIES			26-05-2022	14-05-2022	19-05-2022	35,238.00	10-07-2022
ENVQN2750	SUBCONTRACT -QCNRV	SSL	1	7	0		0		YES	8200530533	DHANALAKSHMI ENGG WORKS			26-05-2022	05-05-2022	13-05-2022	72,180.00	25-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2759	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200530535	DHANALAKSHMI ENGG WORKS			26-05-2022	14-05-2022	19-05-2022	2,600.00	10-07-2022
ENVQN2750	SUBCONTRACT -QCNRV	SSL	1	7	0		0		YES	8200530536	SELVAMATHA ENGINEERING WORKS			26-05-2022	05-05-2022	13-05-2022	27,150.00	25-06-2022
ENVSV2755	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200530539	SAMUNDI MACHINE WORKS,			26-05-2022	13-05-2022	20-05-2022	2,87,000.00	24-08-2022
ENVSV2755	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200530540	KAVI ENGINEERING WORKS,			26-05-2022	13-05-2022	20-05-2022	50,394.00	24-08-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200530541	WISDOM ENTERPRISES			26-05-2022	01-12-2020	16-12-2020	42,550.00	10-07-2022
ENVFM2771	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200530542	ASTRAS ENGINEERING WORKS,			26-05-2022			3,000.00	09-07-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200530543	DHANALAKSHMI ENGG WORKS			26-05-2022	01-12-2020	16-12-2020	33,300.00	10-07-2022
ENVSB2752	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530544	SHREYAS FABRICATION PRIVATE LIMITED			26-05-2022	06-05-2022	13-05-2022	2,13,200.00	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2768	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200530545	SAMUNDI MACHINE WORKS,			26-05-2022	18-05-2022	23-05-2022	11,400.00	10-07-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530546	RAAKAM INDUSTRIES			26-05-2022	26-12-2020	08-01-2021	25,540.00	10-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530547	SAKTHI FAB			26-05-2022	26-04-2022	29-04-2022	1,23,500.00	10-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530548	SAKTHI FAB			26-05-2022	26-04-2022	29-04-2022	1,23,500.00	10-07-2022
ENVSB2748	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200530557	SARO ENGG WORKS			27-05-2022	04-05-2022	11-05-2022	2,900.00	11-07-2022
ENVSB2748	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200530558	SARO ENGG WORKS			27-05-2022	04-05-2022	11-05-2022	6,000.00	11-07-2022
ENVSB2748	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200530559	SARO ENGG WORKS			27-05-2022	04-05-2022	11-05-2022	6,580.00	11-07-2022
ENVSB2748	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200530560	SARO ENGG WORKS			27-05-2022	04-05-2022	11-05-2022	4,200.00	11-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2769	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200530561	SARO ENGG WORKS			27-05-2022	18-05-2022	23-05-2022	2,160.00	11-07-2022
ENVSB2772	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530562	DJP INDUSTRIES			27-05-2022	18-05-2022	25-05-2022	70,680.00	25-08-2022
ENVSB2772	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530563	DJP INDUSTRIES			27-05-2022	18-05-2022	25-05-2022	31,000.00	25-08-2022
ENVOF2782	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200530573	SHARP ENGINEERING WORKS			28-05-2022	26-05-2022	27-05-2022	5,800.00	27-07-2022
ENVOF2782	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200530574	FINLAY CNC CENTRE			28-05-2022	26-05-2022	27-05-2022	28,444.00	27-07-2022
ENVOF2782	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200530575	FINLAY CNC CENTRE			28-05-2022	26-05-2022	27-05-2022	1,25,000.00	27-07-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530578	INDEX AUTO COMPONENTS PVT LTD			30-05-2022	28-09-2021	05-10-2021	39,264.00	14-07-2022
ENVWL2764	SUBCONTRACT - WLG	SSL	1	4	0		0		YES	8200530580	SRI IYYAPPAN INDUSTRIES,			30-05-2022	18-05-2022	25-05-2022	84,900.00	28-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - HPLP	SSL	1	3	0		0		YES	8200530581	UNITEK NITRIDING			30-05-2022	06-12-2021	09-12-2021	11,288.00	19-06-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530582	UNITEK NITRIDING			30-05-2022	06-12-2021	09-12-2021	23,794.44	19-06-2022
FAVFM2173	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200530589	ANDAVAR ENGINEERING WORKS			30-05-2022			24,216.40	14-07-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200530591	ANDAVAR ENGINEERING WORKS			30-05-2022			4,969.40	14-07-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530592	ANDAVAR ENGINEERING WORKS			30-05-2022			57,323.20	14-07-2022
ENVOF2786	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530593	GEERTHANA ENGINEERING WORKS			30-05-2022	27-05-2022	28-05-2022	4,800.00	29-07-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200530602	ANDAVAR ENGINEERING WORKS			30-05-2022			6,552.00	14-07-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200530603	ANDAVAR ENGINEERING WORKS			30-05-2022			15,299.00	14-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2785	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530604	GEERTHANA ENGINEERING WORKS			30-05-2022	27-05-2022	28-05-2022	5,200.00	29-07-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200530605	ANDAVAR ENGINEERING WORKS			30-05-2022			7,418.00	14-07-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200530609	SUBAH INDUSTRIES			30-05-2022			2,54,445.76	30-08-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530611	ANDREW INDUSTRIES			30-05-2022	26-04-2022	29-04-2022	2,47,000.00	14-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530612	ANDREW INDUSTRIES			30-05-2022	26-04-2022	29-04-2022	2,47,000.00	14-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530613	ANDREW INDUSTRIES			30-05-2022	26-04-2022	29-04-2022	1,48,200.00	14-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530614	THIRUMAGAL INDUSTRIES			30-05-2022	26-04-2022	29-04-2022	2,47,000.00	14-07-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200530615	FINLAY CNC CENTRE			31-05-2022	26-12-2020	11-01-2021	13,008.00	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2099	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200530620	FLEXIBLE MACHINING CENTRE PVT LTD.			31-05-2022	03-11-2020	10-11-2020	1,74,000.00	15-07-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530621	GEERTHANA ENGINEERING WORKS			31-05-2022	06-01-2021	11-01-2021	30,500.00	15-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200530622	PC JAQDHARA ENGG. WORKS			31-05-2022	25-01-2022	29-01-2022	1,26,000.00	30-07-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530623	GLOBAL WELD TECHNOLOGY			31-05-2022	06-01-2021	11-01-2021	24,000.00	15-07-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530624	SRI SASTHA ENGG WORKS			31-05-2022	06-01-2021	11-01-2021	20,880.00	15-07-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530625	S.M.ENGINEERING WORKS'			31-05-2022	06-01-2021	11-01-2021	28,950.00	15-07-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200530626	K.R.TRANS ENERGY PRIVATE LIMITED			31-05-2022	03-02-2021	17-02-2021	17,520.00	15-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200530629	K.R.TRANS ENERGY PRIVATE LIMITED			31-05-2022	23-03-2021	30-03-2021	1,32,600.00	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200530631	NAGABUSHANAM HYDRAULICS AND			31-05-2022	23-03-2021	30-03-2021	1,18,456.00	15-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200530632	KIRRTHIKA TECH ENGINEERING			31-05-2022	23-03-2021	30-03-2021	83,980.00	15-07-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200530635	NAGABUSHANAM HYDRAULICS AND			31-05-2022	05-01-2022	12-01-2022	18,720.00	15-07-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530636	SAKTHI FAB			31-05-2022	28-03-2021	08-04-2021	54,900.00	15-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530638	SAKTHI FAB			31-05-2022	12-01-2022	19-01-2022	1,00,000.00	15-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530639	HITEK HEAVY EQUIPMENTS PVT LTD			31-05-2022	12-01-2022	19-01-2022	35,800.00	30-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530640	VALVE TECH ENGINEERING			31-05-2022	12-01-2022	19-01-2022	1,00,000.00	15-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530641	VALVE TECH ENGINEERING			31-05-2022	12-01-2022	19-01-2022	2,04,600.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530645	Subam Surface treaters			31-05-2022	03-12-2021	09-12-2021	30,772.46	30-06-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530646	SRI RAMAJEYAM ENGINEERING INDUSTRIES			31-05-2022			47,643.62	29-08-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200530647	POONDY MADHA ENGG&ALLIED WORKS			31-05-2022			2,84,280.40	29-08-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530648	SRI RAMAJEYAM ENGINEERING INDUSTRIES			31-05-2022			47,643.62	29-08-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200530649	SAKTHI MURUGAN FAB			31-05-2022			2,84,280.40	29-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200530650	SRI RAMAJEYAM ENGINEERING INDUSTRIES			31-05-2022			46,610.36	29-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530651	VBR ENGINEERING INDUSTRIES			31-05-2022			46,610.36	29-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530652	VBR ENGINEERING INDUSTRIES			31-05-2022			46,610.36	29-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530653	VBR ENGINEERING INDUSTRIES			31-05-2022			2,78,153.27	29-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530654	VBR ENGINEERING INDUSTRIES			31-05-2022			2,78,153.27	29-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530655	VBR ENGINEERING INDUSTRIES			31-05-2022			2,78,153.27	29-08-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200530656	NOBEL ENTERPRIZES			31-05-2022			11,818.23	30-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200530657	SREE SIVA SAKTHI ENGINEERING WORKS			31-05-2022			17,505.36	30-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200530659	SHARP ENGINEERING WORKS			31-05-2022	23-03-2021	30-03-2021	1,28,880.00	15-07-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200530660	ANDREW INDUSTRIES			31-05-2022	25-03-2022	30-03-2022	2,50,000.00	15-07-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530661	ANDREW INDUSTRIES			31-05-2022	28-03-2021	08-04-2021	1,26,000.00	15-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200530662	THIRUMAGAL INDUSTRIES			31-05-2022	25-03-2022	30-03-2022	2,58,000.00	15-07-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530663	UMA FABRICATORS			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530664	UMA FABRICATORS			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530665	UMA FABRICATORS			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530666	UMA FABRICATORS			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530667	SRI SAI CMC ENGINEERING INDUSTRIES			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530668	SRI SAI CMC ENGINEERING INDUSTRIES			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530669	SRI SAI CMC ENGINEERING INDUSTRIES			31-05-2022	05-03-2022	15-03-2022	10,34,400.00	29-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530670	SRI SAI CMC ENGINEERING INDUSTRIES			31-05-2022	05-03-2022	15-03-2022	6,89,600.00	29-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200530671	SRI SAI CMC ENGINEERING INDUSTRIES			31-05-2022	05-03-2022	15-03-2022	3,44,800.00	29-08-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530672	SRI SASTHA ENGG WORKS			31-05-2022	06-01-2021	11-01-2021	352.00	15-07-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530675	D.R.MACHINE WORKS			01-06-2022	01-12-2020	16-12-2020	4,460.00	16-07-2022
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200530678	ANDAVAR ENGINEERING WORKS			01-06-2022	26-06-2021	03-07-2021	17,918.00	23-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530679	ANDAVAR ENGINEERING WORKS			01-06-2022	23-09-2021	30-09-2021	70,000.00	24-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530681	GEERTHANA ENGINEERING WORKS			01-06-2022	23-09-2021	30-09-2021	85,990.00	16-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530682	JENEFA INDUSTRIES			01-06-2022	23-09-2021	30-09-2021	94,640.00	16-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530684	JENEFA INDUSTRIES			01-06-2022	23-09-2021	30-09-2021	52,840.00	16-07-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200530685	GEERTHANA ENGINEERING WORKS			01-06-2022	01-11-2021	06-11-2021	22,386.00	29-07-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530687	NIRMAL ENTERPRISES			01-06-2022			77,863.81	30-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200530688	NIRMAL ENTERPRISES			01-06-2022			53,169.09	30-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530690	VIJJAAY COY INDUSTRIESS			01-06-2022			77,863.81	30-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200530691	VIJJAAY COY INDUSTRIESS			01-06-2022			53,169.09	30-08-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530694	GEERTHANA ENGINEERING WORKS			01-06-2022	01-10-2020	10-10-2020	6,522.00	16-07-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200530695	SAKTHI MURUGAN HIGH TECK			01-06-2022	11-02-2021	18-02-2021	52,200.00	16-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530707	THIRUMAGAL INDUSTRIES			01-06-2022	26-04-2022	29-04-2022	2,47,000.00	16-07-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200530708	THIRUMAGAL INDUSTRIES			01-06-2022	25-03-2022	30-03-2022	4,95,000.00	21-07-2022
FAVTA2630	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200530712	LOYAL ENGINEERING INDUSTRIES			02-06-2022	13-01-2022	22-01-2022	15,560.00	19-07-2022
FAVTA2623	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530714	LOYAL ENGINEERING INDUSTRIES			02-06-2022	11-01-2022	20-01-2022	8,556.00	31-05-2022
FAVTA2693	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530717	LOYAL ENGINEERING INDUSTRIES			02-06-2022	04-03-2022	14-03-2022	16,674.00	17-07-2022
FAVOF2166	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200530718	K.R.MURTHE WELDING WORKS,			02-06-2022	14-12-2020	18-12-2020	68,628.00	01-09-2022
ENVOF2791	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530719	THIRUMAGAL INDUSTRIES			02-06-2022	31-05-2022	01-06-2022	1,66,000.00	01-08-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200530730	JENEFA INDUSTRIES			02-06-2022	20-12-2021	24-12-2021	1,67,000.00	31-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200530731	JENEFA INDUSTRIES			02-06-2022	20-12-2021	24-12-2021	1,67,000.00	31-08-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530739	D.R.MACHINE WORKS			02-06-2022	17-02-2021	02-03-2021	1,639.00	17-07-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200530741	D.R.MACHINE WORKS			02-06-2022	08-12-2020	17-12-2020	13,112.00	17-07-2022
FAVTA2178	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200530742	FINLAY CNC CENTRE			02-06-2022	24-12-2020	06-01-2021	15,400.00	17-07-2022
FAVTA2056	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200530744	SELVAMATHA ENGINEERING WORKS			02-06-2022	07-10-2020	16-10-2020	24,634.00	17-07-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530746	SELVAMATHA ENGINEERING WORKS			02-06-2022	01-10-2020	10-10-2020	16,484.00	17-07-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200530747	LOYAL ENGINEERING INDUSTRIES			02-06-2022	01-11-2021	06-11-2021	16,612.00	17-07-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200530749	LOYAL ENGINEERING INDUSTRIES			02-06-2022	01-11-2021	06-11-2021	10,738.00	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200530750	SELVAMATHA ENGINEERING WORKS			02-06-2022	01-11-2021	06-11-2021	16,796.00	29-07-2022
FAVTA2056	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200530751	WELDTECH GLOBAL SURFACING (P) LTD.			02-06-2022	07-10-2020	16-10-2020	10,032.00	17-07-2022
L1-RC-697	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530752	VBR ENGINEERING INDUSTRIES			02-06-2022			26,024.45	31-08-2022
L1-RC-603	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530753	VBR ENGINEERING INDUSTRIES			02-06-2022			3,08,807.53	31-08-2022
L1-RC-603	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200530754	VBR ENGINEERING INDUSTRIES			02-06-2022			4,50,541.90	31-08-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530755	UNITEK NITRIDING			02-06-2022	06-12-2021	09-12-2021	8,134.00	23-07-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200530756	UNITEK NITRIDING			02-06-2022	06-12-2021	09-12-2021	1,294.80	23-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200530763	BLUE MOUNT MACHINE WORKS			03-06-2022	25-01-2022	29-01-2022	1,26,000.00	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200530764	SAMUNDI MACHINE WORKS,			03-06-2022	17-02-2022	01-03-2022	22,600.00	02-08-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200530766	SAMUNDI MACHINE WORKS,			03-06-2022	17-02-2022	01-03-2022	30,300.00	02-08-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200530767	MESH WELL GEARS			03-06-2022	17-02-2022	01-03-2022	21,840.00	02-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200530776	N V ENTERPRISE			03-06-2022			32,555.12	03-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200530777	N V ENTERPRISE			03-06-2022			24,781.84	03-07-2022
ENVTA2788	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200530787	SRI-TECH INDUSTRIES			03-06-2022	28-05-2022	01-06-2022	15,120.00	18-07-2022
ENVTA2788	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200530788	ACCURATE INDUSTRIES			04-06-2022	28-05-2022	01-06-2022	13,600.00	18-07-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200530789	A V M ENGINEERING			04-06-2022	29-03-2021	13-04-2021	69,560.00	19-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2792	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530793	FINLAY CNC CENTRE			04-06-2022	31-05-2022	01-06-2022	4,900.00	03-08-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530798	ACCURATE INDUSTRIES			04-06-2022	27-01-2021	06-02-2021	17,900.00	19-07-2022
FAVSV2231	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530799	ACCURATE INDUSTRIES			04-06-2022	28-01-2021	08-02-2021	14,800.00	19-07-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530802	ACCURATE INDUSTRIES			04-06-2022	04-02-2021	15-02-2021	34,100.00	19-07-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530803	JENEFA INDUSTRIES			04-06-2022	23-09-2021	30-09-2021	47,700.00	19-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530804	SUN ENGINEERING (UNIT-II),			04-06-2022			19,344.18	03-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200530805	K.B.J.INDUSTRIES			04-06-2022			19,440.00	03-08-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200530806	GLOBAL ENGINEERING			04-06-2022			27,940.26	19-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2800	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200530807	GEERTHANA ENGINEERING WORKS			06-06-2022	03-06-2022	04-06-2022	69,600.00	21-07-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200530808	A V M ENGINEERING			06-06-2022	29-03-2021	13-04-2021	96,720.00	21-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530809	SUN ENGINEERING (UNIT-II),			06-06-2022			39,760.00	05-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530810	SUN ENGINEERING (UNIT-II),			06-06-2022			20,300.00	05-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530814	KUMSHIV INDUSTRIES			06-06-2022			6,737.61	23-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530815	KUMSHIV INDUSTRIES			06-06-2022			6,737.61	23-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530816	KUMSHIV INDUSTRIES			06-06-2022			6,737.61	23-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530817	KUMSHIV INDUSTRIES			06-06-2022			6,737.61	23-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530818	KUMSHIV INDUSTRIES			06-06-2022			6,737.61	23-07-2022
ENVSB2777	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200530822	FINLAY CNC CENTRE			06-06-2022	28-05-2022	04-06-2022	9,600.00	21-07-2022
ENVSB2777	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200530823	FINLAY CNC CENTRE			06-06-2022	28-05-2022	04-06-2022	640.00	21-07-2022
ENVSB2777	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200530826	FINLAY CNC CENTRE			06-06-2022	28-05-2022	04-06-2022	14,500.00	21-07-2022
ENVSB2777	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200530827	FINLAY CNC CENTRE			06-06-2022	28-05-2022	04-06-2022	17,000.00	21-07-2022
ENVSB2777	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200530828	FINLAY CNC CENTRE			06-06-2022	28-05-2022	04-06-2022	1,000.00	21-07-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530833	JAI VALVES CENTRE			06-06-2022	18-01-2022	28-01-2022	16,800.00	21-07-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200530834	UNITEK NITRIDING			07-06-2022	06-12-2021	09-12-2021	27,416.56	23-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200530838	ANDREW INDUSTRIES			07-06-2022	28-03-2021	08-04-2021	12,950.00	22-07-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530840	INDEX AUTO COMPONENTS PVT LTD			07-06-2022	18-01-2022	22-01-2022	2,600.00	22-07-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530843	DHANALAKSHMI ENGG WORKS			07-06-2022	15-02-2021	02-03-2021	11,168.00	22-07-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200530845	DHANALAKSHMI ENGG WORKS			07-06-2022	06-11-2021	16-11-2021	3,774.00	22-07-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530846	DHANALAKSHMI ENGG WORKS			07-06-2022	15-02-2021	02-03-2021	28,422.00	22-07-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200530847	ACCURAATE ENGINEERING WORKS			07-06-2022	05-02-2021	16-02-2021	13,570.00	22-07-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530851	RAAKAM INDUSTRIES			08-06-2022	14-06-2021	24-06-2021	5,392.80	28-07-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200530852	RAAKAM INDUSTRIES			08-06-2022	14-06-2021	24-06-2021	93,751.60	23-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2197	SUBCONTRACT - FH	SSL	1	19	0		0		YES	8200530853	RAAKAM INDUSTRIES			08-06-2022	09-01-2021	18-01-2021	27,800.00	23-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530854	RAAKAM INDUSTRIES			08-06-2022	04-12-2021	11-12-2021	90,250.00	23-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530855	RAAKAM INDUSTRIES			08-06-2022	04-12-2021	11-12-2021	53,200.00	23-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530858	HITEK HEAVY EQUIPMENTS PVT LTD			08-06-2022	12-01-2022	19-01-2022	1,00,000.00	23-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530859	HITEK HEAVY EQUIPMENTS PVT LTD			08-06-2022	12-01-2022	19-01-2022	1,00,000.00	23-07-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200530897	VALVE TECH ENGINEERING			08-06-2022	08-12-2020	17-12-2020	16,400.00	23-07-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200530898	SAKTHI MURUGAN HIGH TECK			08-06-2022	08-12-2020	17-12-2020	24,760.00	23-07-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200530899	WELDTECH GLOBAL SURFACING (P) LTD.			08-06-2022	17-02-2021	02-03-2021	15,360.00	23-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530926	SELVAMATHA ENGINEERING WORKS			08-06-2022	01-10-2020	10-10-2020	3,712.00	23-07-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530927	SELVAMATHA ENGINEERING WORKS			08-06-2022	01-10-2020	10-10-2020	24,916.00	23-07-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530928	ACCURATE INDUSTRIES			08-06-2022	01-10-2020	10-10-2020	3,840.00	23-07-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530929	BSM ENGINEERING & OFFSHORE			08-06-2022	01-10-2020	10-10-2020	3,560.00	23-07-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530930	ACCURATE INDUSTRIES			08-06-2022	27-01-2021	06-02-2021	7,600.00	23-07-2022
FAVTA2051	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200530931	BSM ENGINEERING & OFFSHORE			08-06-2022	01-10-2020	10-10-2020	6,444.00	23-07-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200530932	ACCURAATE ENGINEERING WORKS			08-06-2022	04-02-2021	15-02-2021	17,800.00	23-07-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200530933	FINLAY CNC CENTRE			08-06-2022	26-12-2020	11-01-2021	11,760.00	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200530934	SRI SASTHA ENGG WORKS			08-06-2022	29-03-2021	13-04-2021	44,640.00	23-07-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200530935	SRI KARPAGA VINAYAGA ENGG. WORKS			08-06-2022	15-02-2021	02-03-2021	4,920.00	23-07-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200530936	S.M.ENGINEERING WORKS'			08-06-2022	29-03-2021	13-04-2021	35,712.00	23-07-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200530937	HITEK HEAVY EQUIPMENTS PVT LTD			08-06-2022	12-01-2022	19-01-2022	1,00,000.00	23-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200530939	FLEXIBLE MACHINING CENTRE PVT LTD.			08-06-2022	05-07-2021	13-07-2021	1,50,800.00	23-07-2022
ENVSB2793	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530940	SRI IYYAPPAN INDUSTRIES,			09-06-2022	01-06-2022	08-06-2022	8,960.00	07-09-2022
ENVSB2793	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530941	SRI IYYAPPAN INDUSTRIES,			09-06-2022	01-06-2022	08-06-2022	2,700.00	07-09-2022
ENVSB2793	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530942	SRI IYYAPPAN INDUSTRIES,			09-06-2022	01-06-2022	08-06-2022	2,772.00	07-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2793	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530944	SAMUNDI MACHINE WORKS,			09-06-2022	01-06-2022	08-06-2022	2,200.00	07-09-2022
ENVSB2793	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200530945	SRI IYYAPPAN INDUSTRIES,			09-06-2022	01-06-2022	08-06-2022	3,600.00	07-09-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530955	GENERAL ENGG WORKS			09-06-2022	19-10-2021	26-10-2021	1,12,200.00	24-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200530959	K.B.J.INDUSTRIES			09-06-2022			36.00	08-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530960	KUMSHIV INDUSTRIES			09-06-2022			8,417.69	24-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530961	SUN ENGINEERING (UNIT-II),			09-06-2022			2,096.82	08-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530962	KUMSHIV INDUSTRIES			09-06-2022			8,417.69	24-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530963	SUN ENGINEERING (UNIT-II),			09-06-2022			2,096.82	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530964	KUMSHIV INDUSTRIES			09-06-2022			8,417.69	24-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530965	SUN ENGINEERING (UNIT-II),			09-06-2022			2,096.82	08-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530966	SUN ENGINEERING (UNIT-II),			09-06-2022			2,096.82	08-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200530967	KUMSHIV INDUSTRIES			09-06-2022			8,417.69	24-07-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200530968	PIONEER ENGG INDS			09-06-2022			6,920.00	24-07-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200530969	SUN ENGINEERING (UNIT-II),			09-06-2022			1,640.00	08-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200530971	SUBAH INDUSTRIES			09-06-2022			18,004.50	08-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200530972	SUBAH INDUSTRIES			09-06-2022			24,006.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2711	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200530973	ASTRAS ENGINEERING WORKS,			10-06-2022	16-03-2022	23-03-2022	5,236.00	25-07-2022
FAVFM2104	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200530977	ASTRAS ENGINEERING WORKS,			10-06-2022	12-11-2020	17-11-2020	2,930.00	25-07-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530979	EMPEROR ENGG WORKS,			10-06-2022	19-10-2021	26-10-2021	73,620.00	25-07-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200530981	ACCURATE INDUSTRIES			10-06-2022	04-05-2021	12-06-2021	29,000.50	01-12-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200530982	SRI RAJESWARI ENGG ENTERPRISES			10-06-2022	19-10-2021	26-10-2021	1,65,120.00	25-07-2022
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200530983	JENEFA INDUSTRIES			10-06-2022	28-09-2021	05-10-2021	25,300.00	25-07-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530986	GEERTHANA ENGINEERING WORKS			10-06-2022	20-10-2021	26-10-2021	11,898.00	25-07-2022
FAVFM2579	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200530987	ASTRAS ENGINEERING WORKS,			10-06-2022	07-12-2021	11-12-2021	12,820.00	25-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200530991	B.S. & SONS			10-06-2022	26-12-2020	08-01-2021	40,500.00	29-07-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531023	SRI SASTHA ENGG WORKS			10-06-2022	06-01-2021	11-01-2021	16,200.00	25-07-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200531024	R.K METAL INDUSTRIES			10-06-2022	14-07-2021	20-07-2021	31,015.86	30-06-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531047	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	12,600.00	26-07-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531048	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	15,000.00	26-07-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531049	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	27,000.00	26-07-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531050	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	6,000.00	26-07-2022
ENVOF2799	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200531051	CKB PRECIWAY ENGG PVT LTD			11-06-2022	04-06-2022	06-06-2022	3,99,000.00	10-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2799	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200531052	CKB PRECIWAY ENGG PVT LTD			11-06-2022	04-06-2022	06-06-2022	1,99,500.00	10-08-2022
ENVOF2799	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200531053	CKB PRECIWAY ENGG PVT LTD			11-06-2022	04-06-2022	06-06-2022	1,99,500.00	10-08-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531054	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	6,000.00	26-07-2022
ENVOF2783	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531055	FINLAY CNC CENTRE			11-06-2022	27-05-2022	28-05-2022	2,450.00	26-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531057	THIRUMAGAL INDUSTRIES			11-06-2022	05-07-2021	13-07-2021	14,880.00	31-07-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531058	D.R.MACHINE WORKS			13-06-2022	01-12-2020	16-12-2020	22,300.00	28-07-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531059	D.R.MACHINE WORKS			13-06-2022	01-12-2020	16-12-2020	58,080.00	28-07-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531060	D.R.MACHINE WORKS			13-06-2022	01-12-2020	16-12-2020	22,200.00	28-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531061	SRI GENGAA ENGINEERING WORKS			13-06-2022	01-12-2020	16-12-2020	37,000.00	28-07-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200531062	R.K METAL INDUSTRIES			13-06-2022	14-07-2021	20-07-2021	39,643.86	28-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531063	NAGABUSHANAM ASSOCIATES			13-06-2022	23-03-2021	30-03-2021	2,18,600.00	28-07-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531064	ACCURATE INDUSTRIES			13-06-2022	23-03-2021	30-03-2021	1,62,160.00	28-07-2022
FA:NIT2586	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200531066	UNITEK NITRIDING			13-06-2022	06-12-2021	09-12-2021	9,134.98	29-07-2022
FA:NIT2586	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200531067	UNITEK NITRIDING			13-06-2022	06-12-2021	09-12-2021	28,674.84	29-07-2022
ENVTA2749	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531069	JAGANNATHAN ENGINEERING WORKS			13-06-2022	07-05-2022	11-05-2022	15,39,800.00	11-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531070	SELVAM ENTERPRISE			13-06-2022	28-09-2021	05-10-2021	9,450.00	29-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531071	LAKSHMI VALVES PRIVATE LIMITED			13-06-2022	05-07-2021	13-07-2021	99,200.00	28-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531072	THIRUMAGAL INDUSTRIES			13-06-2022	26-04-2022	29-04-2022	1,48,200.00	28-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531073	THIRUMAGAL INDUSTRIES			13-06-2022	26-04-2022	29-04-2022	1,48,200.00	28-07-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531074	THIRUMAGAL INDUSTRIES			13-06-2022	26-04-2022	29-04-2022	1,48,200.00	28-07-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531076	ACCURATE INDUSTRIES			13-06-2022	04-02-2021	15-02-2021	13,920.00	28-07-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531077	SRI LAKSHIMI ENGINEERING WORKS			13-06-2022	20-03-2021	30-03-2021	44,400.00	28-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531078	GENERAL ENGG WORKS			13-06-2022	20-03-2021	30-03-2021	2,41,800.00	11-09-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531079	K.R.MURTHE WELDING WORKS,			13-06-2022	20-03-2021	30-03-2021	4,83,600.00	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531081	SRI LAKSHIMI ENGINEERING WORKS			13-06-2022	20-03-2021	30-03-2021	11,840.00	28-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531082	LAKSHMI VALVES PRIVATE LIMITED			13-06-2022	05-07-2021	13-07-2021	9,920.00	28-07-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531083	LAKSHMI VALVES PRIVATE LIMITED			13-06-2022	05-07-2021	13-07-2021	1,08,000.00	28-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531088	A V M ENGINEERING			14-06-2022	08-01-2021	20-01-2021	2,43,000.00	29-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531089	A V M ENGINEERING			14-06-2022	08-01-2021	20-01-2021	2,43,000.00	29-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531090	A V M ENGINEERING			14-06-2022	08-01-2021	20-01-2021	2,43,000.00	29-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531091	WISDOM ENTERPRISES			14-06-2022	08-01-2021	20-01-2021	2,43,000.00	29-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531092	WISDOM ENTERPRISES			14-06-2022	08-01-2021	20-01-2021	2,43,000.00	29-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531093	THIRUMAGAL INDUSTRIES			14-06-2022	08-01-2021	20-01-2021	1,94,400.00	29-07-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531099	GENERAL ENGG WORKS			14-06-2022	08-01-2021	20-01-2021	18,600.00	12-09-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531103	GENERAL ENGG WORKS			14-06-2022	08-01-2021	20-01-2021	37,200.00	12-09-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531104	GENERAL ENGG WORKS			14-06-2022	08-01-2021	20-01-2021	27,600.00	12-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200531109	VIJJAAY COY INDUSTRIESS			14-06-2022			22,178.25	12-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200531110	DEVI STRUCTURALS			14-06-2022			22,477.10	12-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531111	GLOBAL ENGINEERING			14-06-2022			21,648.97	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531112	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	70,000.00	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531113	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	19,000.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531114	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	34,000.00	12-09-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531115	MICRONE INDUSTRIES			14-06-2022	26-05-2022	27-05-2022	2,41,920.00	13-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531116	MICRONE INDUSTRIES			14-06-2022	26-05-2022	27-05-2022	2,33,600.00	13-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531117	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	1,47,600.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531118	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	7,460.00	12-09-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531119	MICRONE INDUSTRIES			14-06-2022	26-05-2022	27-05-2022	1,47,400.00	13-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531120	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	35,000.00	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531121	MICRONE INDUSTRIES			14-06-2022	26-05-2022	27-05-2022	2,94,800.00	13-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531122	MICRONE INDUSTRIES			14-06-2022	26-05-2022	27-05-2022	1,47,400.00	13-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531123	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	35,000.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531124	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	18,400.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531125	SAMUNDI MACHINE WORKS,			14-06-2022	25-08-2021	14-09-2021	2,400.00	12-09-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531126	SHREYAS FABRICATION PRIVATE LIMITED			14-06-2022	25-08-2021	14-09-2021	15,160.00	12-09-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531127	SAMUNDI MACHINE WORKS,			14-06-2022	17-02-2022	01-03-2022	7,392.00	13-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531128	SRI SAI CMC ENGINEERING INDUSTRIES			14-06-2022	25-08-2021	14-09-2021	6,650.00	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531132	KIRRTHIKA TECH ENGINEERING			14-06-2022	16-03-2021	23-03-2021	33,572.00	29-07-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531133	NAGABUSHANAM ASSOCIATES			14-06-2022	16-03-2021	23-03-2021	32,200.00	29-07-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531134	NAGABUSHANAM ASSOCIATES			14-06-2022	04-05-2021	12-06-2021	14,280.00	29-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531144	BLUE MOUNT MACHINE WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531146	BLUE MOUNT MACHINE WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531147	BLUE MOUNT MACHINE WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531149	BLUE MOUNT MACHINE WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531150	BLUE MOUNT MACHINE WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531153	SARO ENGG WORKS			15-06-2022	25-08-2021	14-09-2021	9,840.00	13-09-2022
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531157	SARO ENGG WORKS			15-06-2022	25-08-2021	14-09-2021	12,000.00	13-09-2022
ENVOF2785	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531158	GEERTHANA ENGINEERING WORKS			15-06-2022	27-05-2022	28-05-2022	57,600.00	14-08-2022
ENVOF2786	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531159	GEERTHANA ENGINEERING WORKS			15-06-2022	27-05-2022	28-05-2022	800.00	14-08-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531161	A V M ENGINEERING			15-06-2022	08-01-2021	20-01-2021	2,03,520.00	30-07-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531162	A V M ENGINEERING			15-06-2022	08-01-2021	20-01-2021	2,13,408.00	30-07-2022
ENVTA2643	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200531166	PC JAQDHARA ENGG. WORKS			15-06-2022	25-01-2022	29-01-2022	63,000.00	30-07-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200531169	UNITEK NITRIDING			15-06-2022	06-12-2021	09-12-2021	15,911.10	02-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531170	MICROTURN INDUSTRIES (MADURAI)			15-06-2022	17-02-2022	01-03-2022	60,600.00	14-08-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531171	SHREYAS FABRICATION PRIVATE LIMITED			16-06-2022	17-02-2022	01-03-2022	28,000.00	14-09-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531176	NAGABUSHANAM HYDRAULICS AND			16-06-2022	04-12-2021	11-12-2021	50,800.00	31-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531177	NAGABUSHANAM HYDRAULICS AND			16-06-2022	04-12-2021	11-12-2021	29,260.00	31-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531178	RAAKAM INDUSTRIES			16-06-2022	04-12-2021	11-12-2021	49,848.00	31-07-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531179	RAAKAM INDUSTRIES			16-06-2022	04-12-2021	11-12-2021	61,894.00	31-07-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531182	RAAKAM INDUSTRIES			16-06-2022	26-12-2020	08-01-2021	64,780.00	31-07-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531184	ASTRAS ENGINEERING WORKS,			16-06-2022	26-12-2020	08-01-2021	29,710.00	31-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531185	RAAKAM INDUSTRIES			16-06-2022	28-09-2021	05-10-2021	31,898.80	31-07-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531186	NIRMAL ENTERPRISES			16-06-2022			2,25,130.90	14-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200531187	SUBAH INDUSTRIES			16-06-2022			7,783.60	15-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531188	DEE DEE ENGG ENTERPRISES			16-06-2022			18,91,014.71	14-09-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531189	UNITEK NITRIDING			16-06-2022	06-12-2021	09-12-2021	11,412.50	06-07-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531190	UNITEK NITRIDING			16-06-2022	06-12-2021	09-12-2021	6,640.00	06-07-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531191	UNITEK NITRIDING			16-06-2022	06-12-2021	09-12-2021	946.20	04-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531192	NIRMAL ENTERPRISES			16-06-2022			6,36,900.83	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531193	NIRMAL ENTERPRISES			16-06-2022			3,52,993.74	14-09-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531194	UNITEK NITRIDING			16-06-2022	06-12-2021	09-12-2021	6,299.70	06-07-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531200	WISDOM ENTERPRISES			17-06-2022	19-07-2021	02-08-2021	20,128.00	01-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531201	NIRMAL ENTERPRISES			17-06-2022			58,859.60	15-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531202	GLOBAL ENGINEERING			17-06-2022			1,86,485.15	15-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531203	GLOBAL ENGINEERING			17-06-2022			25,831.24	15-09-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531204	GLOBAL ENGINEERING			17-06-2022			11,671.21	15-09-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531205	GLOBAL ENGINEERING			17-06-2022			11,230.09	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531206	GLOBAL ENGINEERING			17-06-2022			11,230.09	15-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531207	GLOBAL ENGINEERING			17-06-2022			24,098.19	15-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531208	R.S.INDUSTRIES			17-06-2022			17,078.03	15-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531209	SRI RAJA RAJESWARI ENTERPRISES			17-06-2022			1,81,661.97	15-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531210	NIRMAL ENTERPRISES			17-06-2022			1,307.93	15-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531211	NIRMAL ENTERPRISES			17-06-2022			961.28	15-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531212	NIRMAL ENTERPRISES			17-06-2022			1,900.58	15-09-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531214	GLOBAL ENGINEERING			17-06-2022			3,215.62	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531215	GLOBAL ENGINEERING			17-06-2022			3,215.62	15-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531216	GLOBAL ENGINEERING			17-06-2022			10,201.91	15-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531217	DEE DEE ENGG ENTERPRISES			17-06-2022			11,91,205.62	14-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531218	DEE DEE ENGG ENTERPRISES			17-06-2022			5,23,079.34	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531219	GLOBAL ENGINEERING			17-06-2022			83,440.46	15-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531220	GLOBAL ENGINEERING			17-06-2022			83,440.46	15-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531221	GLOBAL ENGINEERING			17-06-2022			2,50,321.38	15-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531222	GLOBAL ENGINEERING			17-06-2022			2,875.84	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531223	GLOBAL ENGINEERING			17-06-2022			20,806.40	15-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531224	GLOBAL ENGINEERING			17-06-2022			20,806.40	15-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531225	GLOBAL ENGINEERING			17-06-2022			858.96	15-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200531226	DREAMZ INDUSTRY			17-06-2022			4,86,616.09	14-11-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200531227	AANBAR INDUSTRIES,			17-06-2022			2,42,331.34	14-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531228	UNITEK NITRIDING			17-06-2022	06-12-2021	09-12-2021	32,967.60	07-07-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200531229	K.B.J.INDUSTRIES			17-06-2022			3,61,478.20	15-09-2022
FAVFM2743	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200531230	MALATHI INDUSTRIES			17-06-2022			19,280.00	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200531232	POONDY MADHA ENGG&ALLIED WORKS			17-06-2022			21,45,699.58	15-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200531233	POONDY MADHA ENGG&ALLIED WORKS			17-06-2022			12,50,337.49	15-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ORGANISATIONFO	0		YES	8200531234	ORGANISATION FOR REHABILITATION OF			17-06-2022			767.46	15-09-2022
L1-RC-697	FB AD - Shipping	SSL	1	1	1	1)NIRMALENTERPRI	0		YES	8200531235	NIRMAL ENTERPRISES			17-06-2022			3,87,355.50	15-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531236	WISDOM ENTERPRISES			17-06-2022	19-07-2021	02-08-2021	31,992.00	01-08-2022
ENVSV2808	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200531237	ACCURAATE ENGINEERING WORKS			17-06-2022	09-06-2022	16-06-2022	90,280.00	01-08-2022
ENVSV2808	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200531239	FINLAY CNC CENTRE			17-06-2022	09-06-2022	16-06-2022	17,800.00	01-08-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531240	ACCURAATE ENGINEERING WORKS			17-06-2022	05-02-2021	16-02-2021	10,950.00	01-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531241	ACCURAATE ENGINEERING WORKS			17-06-2022	05-02-2021	16-02-2021	11,800.00	01-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531247	NIRMAL ENTERPRISES			18-06-2022			16,271.20	16-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531248	GLOBAL ENGINEERING			18-06-2022			606.24	02-08-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531249	NIRMAL ENTERPRISES			18-06-2022			22,803.21	16-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531252	NIRMAL ENTERPRISES			18-06-2022			3,26,623.53	16-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531253	GLOBAL ENGINEERING			18-06-2022			52,351.35	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531254	GLOBAL ENGINEERING			18-06-2022			77,188.19	16-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531255	NIRMAL ENTERPRISES			18-06-2022			54,297.08	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531256	GLOBAL ENGINEERING			18-06-2022			77,188.19	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531257	NIRMAL ENTERPRISES			18-06-2022			66,153.86	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531258	NIRMAL ENTERPRISES			18-06-2022			66,153.86	16-09-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200531262	AANBAR INDUSTRIES,			18-06-2022			1,51,020.93	15-11-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531263	NIRMAL ENTERPRISES			18-06-2022			24,294.00	16-09-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531264	DEE DEE ENGG ENTERPRISES			18-06-2022			7,456.49	16-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200531265	AANBAR INDUSTRIES,			18-06-2022			93,840.54	15-11-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531266	NIRMAL ENTERPRISES			18-06-2022			24,181.32	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531267	DEE DEE ENGG ENTERPRISES			18-06-2022			11,172.74	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHA EN	0		YES	8200531268	POONDY MADHA ENGG&ALLIED WORKS			18-06-2022			3,93,482.68	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531269	SRI RAJA RAJESWARI ENTERPRISES			18-06-2022			781.05	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531270	GLOBAL ENGINEERING			18-06-2022			1,29,599.27	16-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531271	DEE DEE ENGG ENTERPRISES			18-06-2022			55,245.52	16-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531277	GLOBAL ENGINEERING			18-06-2022			5,34,487.55	16-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531280	GLOBAL ENGINEERING			18-06-2022			1,04,512.90	16-09-2022
ENVOF2819	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531282	MUE TECH INDUSTRIES			18-06-2022	14-06-2022	16-06-2022	1,41,000.00	17-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200531283	SELVAMATHA ENGINEERING WORKS			18-06-2022	20-03-2022	29-03-2022	11,844.60	02-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200531284	DGR ENGG VENTURES			18-06-2022			1,20,689.68	16-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531285	KUMSHIV INDUSTRIES			18-06-2022			48,640.00	17-08-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531286	GLOBAL ENGINEERING			18-06-2022			1,55,260.46	16-09-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531287	GLOBAL ENGINEERING			18-06-2022			1,55,260.46	16-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531288	GLOBAL ENGINEERING			18-06-2022			72,238.94	02-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531289	GLOBAL ENGINEERING			18-06-2022			72,238.94	22-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531290	GLOBAL ENGINEERING			18-06-2022			4,54,917.87	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531291	GLOBAL ENGINEERING			18-06-2022			1,67,204.64	16-09-2022
FAVOF2099	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531292	FLEXIBLE MACHINING CENTRE PVT LTD.			18-06-2022	03-11-2020	10-11-2020	2,08,650.00	02-08-2022
FAVOF2099	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531293	FLEXIBLE MACHINING CENTRE PVT LTD.			18-06-2022	03-11-2020	10-11-2020	2,14,600.00	02-08-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531296	DHANALAKSHMI ENGG WORKS			20-06-2022	01-12-2020	16-12-2020	5,460.00	04-08-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200531297	INDEX AUTO COMPONENTS PVT LTD			20-06-2022	18-01-2022	22-01-2022	29,504.00	04-08-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200531298	BEST HEAT TREATMENT SERVICES			20-06-2022	06-12-2021	09-12-2021	28,054.00	11-07-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531299	NIRMAL ENTERPRISES			20-06-2022			65,000.86	18-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531300	NIRMAL ENTERPRISES			20-06-2022			64,991.26	18-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531301	NOBEL ENTERPRIZES			20-06-2022			3,35,526.82	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531302	NOBEL ENTERPRIZES			20-06-2022			55,587.12	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531303	NOBEL ENTERPRIZES			20-06-2022			3,35,526.82	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531304	NOBEL ENTERPRIZES			20-06-2022			55,587.12	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531305	NOBEL ENTERPRIZES			20-06-2022			3,35,526.82	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531306	NOBEL ENTERPRIZES			20-06-2022			55,587.12	18-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531307	NOBEL ENTERPRIZES			20-06-2022			2,06,857.89	18-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531308	DEE DEE ENGG ENTERPRISES			20-06-2022			1,01,743.72	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531309	DEE DEE ENGG ENTERPRISES			20-06-2022			3,06,770.26	18-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531310	SRI RAJA RAJESWARI ENTERPRISES			20-06-2022			3,63,323.94	18-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531312	AURORA SHAPERS			20-06-2022			14,733.72	18-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531313	AURORA SHAPERS			20-06-2022			14,733.72	18-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531314	AURORA SHAPERS			20-06-2022			3,831.56	18-09-2022
FAVOF2564	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531318	KAVI ENGINEERING WORKS,			20-06-2022	22-11-2021	30-11-2021	49,829.60	18-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531322	GLOBAL ENGINEERING			20-06-2022			1,42,751.32	18-09-2022
FAVSV2236	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200531323	SRI KARPAGA VINAYAGA ENGG. WORKS			20-06-2022	30-01-2021	09-02-2021	5,960.00	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2711	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531324	ASTRAS ENGINEERING WORKS,			20-06-2022	16-03-2022	23-03-2022	2,204.00	04-08-2022
FAVFM2365	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200531325	B.S. & SONS			20-06-2022	17-07-2021	23-07-2021	23,636.10	04-08-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200531326	GEERTHANA ENGINEERING WORKS			20-06-2022	20-10-2021	26-10-2021	1,17,689.40	04-08-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200531328	ANDAVAR ENGINEERING WORKS			20-06-2022	09-09-2021	15-09-2021	3,898.60	04-08-2022
ENVOF2798	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200531331	JAI VALVES CENTRE			20-06-2022	04-06-2022	06-06-2022	1,46,000.00	19-08-2022
ENVOF2798	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200531332	JAI VALVES CENTRE			20-06-2022	04-06-2022	06-06-2022	3,28,000.00	19-08-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200531335	ANDAVAR ENGINEERING WORKS			20-06-2022			17,526.40	04-08-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531336	RAAKAM INDUSTRIES			20-06-2022	26-12-2020	08-01-2021	15,150.00	04-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2173	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200531337	ANDAVAR ENGINEERING WORKS			20-06-2022			12,824.60	04-08-2022
FAVFM2308	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200531338	RAAKAM INDUSTRIES			20-06-2022	17-06-2021	23-06-2021	8,522.20	08-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531339	JAI VALVES CENTRE			20-06-2022	26-05-2022	27-05-2022	1,20,960.00	19-08-2022
FAVFM2346	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200531340	RAAKAM INDUSTRIES			20-06-2022	11-06-2021	17-06-2021	11,217.50	04-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531341	JAI VALVES CENTRE			20-06-2022	26-05-2022	27-05-2022	3,50,400.00	19-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531342	JAI VALVES CENTRE			20-06-2022	26-05-2022	27-05-2022	2,94,800.00	19-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531343	JAI VALVES CENTRE			20-06-2022	26-05-2022	27-05-2022	2,94,800.00	19-08-2022
ENVOF2779	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531344	JAI VALVES CENTRE			20-06-2022	26-05-2022	27-05-2022	2,94,800.00	19-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531345	NAGABUSHANAM ASSOCIATES			21-06-2022	26-12-2020	08-01-2021	1,06,000.00	05-08-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200531346	RAAKAM INDUSTRIES			21-06-2022	26-12-2020	08-01-2021	90,850.00	05-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531347	PC JAQDHARA ENGG. WORKS			21-06-2022	19-07-2021	02-08-2021	11,316.00	05-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531348	WISDOM ENTERPRISES			21-06-2022	19-07-2021	02-08-2021	11,316.00	05-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531349	DHANALAKSHMI ENGG WORKS			21-06-2022	19-07-2021	02-08-2021	6,010.20	05-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531350	WELDTECH GLOBAL SURFACING (P) LTD.			21-06-2022	19-07-2021	02-08-2021	6,664.00	05-08-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200531353	ANDAVAR ENGINEERING WORKS			21-06-2022	09-12-2021	14-12-2021	8,910.00	05-08-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200531354	LOYAL ENGINEERING INDUSTRIES			21-06-2022	01-11-2021	06-11-2021	20,896.00	05-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200531355	DHANALAKSHMI ENGG WORKS			21-06-2022	01-11-2021	06-11-2021	41,792.00	05-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531362	GLOBAL ENGINEERING			21-06-2022			10,650.87	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531363	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			22,187.54	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531364	ORGANISATION FOR REHABILITATION OF			21-06-2022			5,055.36	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531365	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			6,629.30	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200531366	ANNAI VAILANKANNI FABRICATOR			21-06-2022			237.20	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531367	ORGANISATION FOR REHABILITATION OF			21-06-2022			124.26	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531368	ORGANISATION FOR REHABILITATION OF			21-06-2022			13,366.99	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531369	ORGANISATION FOR REHABILITATION OF			21-06-2022			9,903.03	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531370	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			80,525.68	19-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531371	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			2,833.77	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200531372	SRI SAI CMC ENGINEERING INDUSTRIES			21-06-2022			1,00,336.50	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531373	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			1,052.75	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531374	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			74,634.13	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531375	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			39,709.78	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531376	ORGANISATION FOR REHABILITATION OF			21-06-2022			9,008.52	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531377	ORGANISATION FOR REHABILITATION OF			21-06-2022			767.46	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531378	SRI RAJA RAJESWARI ENTERPRISES			21-06-2022			14,676.58	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531379	ORGANISATION FOR REHABILITATION OF			21-06-2022			42.83	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531380	ORGANISATION FOR REHABILITATION OF			21-06-2022			124.26	19-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531381	SRI SAI CMC ENGINEERING INDUSTRIES			21-06-2022	25-08-2021	14-09-2021	21,200.00	19-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200531383	POONDY MADHA ENGG&ALLIED WORKS			21-06-2022			48,816.41	19-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531386	NIRMAL ENTERPRISES			21-06-2022			18,195.30	19-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531387	ORGANISATION FOR REHABILITATION OF			21-06-2022			5,789.79	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531388	ORGANISATION FOR REHABILITATION OF			21-06-2022			5,789.79	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531389	ORGANISATION FOR REHABILITATION OF			21-06-2022			1,499.22	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531390	ORGANISATION FOR REHABILITATION OF			21-06-2022			1,499.22	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531391	ORGANISATION FOR REHABILITATION OF			21-06-2022			3,301.01	19-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531392	ORGANISATION FOR REHABILITATION OF			21-06-2022			3,301.01	19-09-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531393	WISDOM ENTERPRISES			21-06-2022	01-12-2020	16-12-2020	4,400.00	05-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531395	GLOBAL ENGINEERING			22-06-2022			58,010.82	20-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531396	R.S.INDUSTRIES			22-06-2022			2,385.48	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531397	SELVAM ENTERPRISE			22-06-2022	28-09-2021	05-10-2021	57,575.00	06-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531398	SRI RAJA RAJESWARI ENTERPRISES			22-06-2022			1,052.20	20-09-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531399	SELVAM ENTERPRISE			22-06-2022	28-09-2021	05-10-2021	47,974.00	06-08-2022
ENVHP2818	SUBCONTRACT - HPLP	SSL	1	4	0		0		YES	8200531400	SRI KARPAGA VINAYAGA ENGG. WORKS			22-06-2022	11-06-2022	21-06-2022	84,400.00	06-08-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531401	NIRMAL ENTERPRISES			22-06-2022			96,237.12	20-09-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200531402	UNITEK NITRIDING			22-06-2022	06-12-2021	09-12-2021	10,209.00	07-08-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531403	GLOBAL ENGINEERING			22-06-2022			1,04,535.70	20-09-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200531405	UNITEK NITRIDING			22-06-2022	06-12-2021	09-12-2021	2,913.30	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531406	DEE DEE ENGG ENTERPRISES			22-06-2022			86,739.44	20-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531407	DEE DEE ENGG ENTERPRISES			22-06-2022			89,349.43	20-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531408	DEE DEE ENGG ENTERPRISES			22-06-2022			89,349.43	20-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531409	DEE DEE ENGG ENTERPRISES			22-06-2022			86,747.36	01-11-2022
ENVSB2820	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531410	K.R.MURTHE WELDING WORKS,			22-06-2022	14-06-2022	21-06-2022	12,800.00	20-09-2022
ENVSB2820	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531411	K.R.MURTHE WELDING WORKS,			22-06-2022	14-06-2022	21-06-2022	6,400.00	20-09-2022
ENVSB2820	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531412	K.R.MURTHE WELDING WORKS,			22-06-2022	14-06-2022	21-06-2022	1,900.00	20-09-2022
ENVSB2820	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531413	K.R.MURTHE WELDING WORKS,			22-06-2022	14-06-2022	21-06-2022	4,800.00	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2192	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531414	SRI KARPAGA VINAYAGA ENGG. WORKS			22-06-2022	06-01-2021	21-01-2021	15,360.00	06-08-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531415	GEERTHANA ENGINEERING WORKS			22-06-2022	23-09-2021	30-09-2021	22,880.00	06-08-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531417	R.S.INDUSTRIES			22-06-2022			66,407.12	20-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531418	R.S.INDUSTRIES			22-06-2022			71,524.02	20-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531420	R.S.INDUSTRIES			22-06-2022			66,407.12	20-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531421	R.S.INDUSTRIES			22-06-2022			68,971.20	20-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531422	R.S.INDUSTRIES			22-06-2022			76,663.44	20-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531423	R.S.INDUSTRIES			22-06-2022			11,576.15	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531424	R.S.INDUSTRIES			22-06-2022			11,576.15	20-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531425	R.S.INDUSTRIES			22-06-2022			11,576.15	20-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531426	R.S.INDUSTRIES			22-06-2022			7,717.43	20-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531427	R.S.INDUSTRIES			22-06-2022			12,986.55	20-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531428	R.S.INDUSTRIES			22-06-2022			20,182.15	20-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531429	R.S.INDUSTRIES			22-06-2022			20,182.15	20-09-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531430	ACCURATE INDUSTRIES			22-06-2022	23-03-2022	02-04-2022	39,000.00	06-08-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531431	GLOBAL ENGINEERING			22-06-2022			18,013.02	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531432	GLOBAL ENGINEERING			22-06-2022			18,013.02	20-09-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531433	SHREYAS FABRICATION PRIVATE LIMITED			22-06-2022	23-03-2022	02-04-2022	5,60,000.00	20-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531435	R.S.INDUSTRIES			22-06-2022			14,632.29	02-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531436	R.S.INDUSTRIES			22-06-2022			54,028.04	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531437	R.S.INDUSTRIES			22-06-2022			54,028.04	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531438	R.S.INDUSTRIES			22-06-2022			54,028.04	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531439	R.S.INDUSTRIES			22-06-2022			54,028.04	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531440	R.S.INDUSTRIES			22-06-2022			54,028.04	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531442	GLOBAL ENGINEERING			22-06-2022			15,291.78	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531443	GLOBAL ENGINEERING			22-06-2022			28,955.46	20-09-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531444	GLOBAL ENGINEERING			22-06-2022			9,61,070.75	20-09-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531445	GLOBAL ENGINEERING			22-06-2022			9,87,829.11	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531446	GLOBAL ENGINEERING			22-06-2022			1,26,774.42	20-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531447	NIRMAL ENTERPRISES			22-06-2022			3,03,812.70	20-09-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531448	GLOBAL ENGINEERING			22-06-2022			1,29,663.64	20-09-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531449	GLOBAL ENGINEERING			22-06-2022			1,29,663.64	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531450	GLOBAL ENGINEERING			22-06-2022			2,88,029.69	20-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531451	GLOBAL ENGINEERING			22-06-2022			2,46,296.31	20-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531452	GLOBAL ENGINEERING			22-06-2022			1,04,512.90	20-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531453	GLOBAL ENGINEERING			22-06-2022			1,67,204.64	20-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)L.N INDUSTRIES	0		YES	8200531454	L.N INDUSTRIES			22-06-2022			9,48,067.17	20-09-2022
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531455	FINLAY CNC CENTRE			22-06-2022	10-06-2022	17-06-2022	2,700.00	06-08-2022
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531456	FINLAY CNC CENTRE			22-06-2022	10-06-2022	17-06-2022	29,106.00	06-08-2022
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531457	FINLAY CNC CENTRE			22-06-2022	10-06-2022	17-06-2022	5,110.00	06-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531458	SARO ENGG WORKS			22-06-2022	10-06-2022	17-06-2022	5,120.00	06-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531459	DEE DEE ENGG ENTERPRISES			22-06-2022			4,25,287.14	20-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531460	DEE DEE ENGG ENTERPRISES			22-06-2022			2,93,335.36	20-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531461	DEE DEE ENGG ENTERPRISES			22-06-2022			1,83,834.24	20-09-2022
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531462	SARO ENGG WORKS			22-06-2022	10-06-2022	17-06-2022	6,900.00	06-08-2022
ENVSB2815	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531463	SARO ENGG WORKS			22-06-2022	10-06-2022	17-06-2022	70,980.00	06-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531464	SREE SIVA SAKTHI ENGINEERING WORKS			23-06-2022			4,441.02	22-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531465	SREE SIVA SAKTHI ENGINEERING WORKS			23-06-2022			247.58	26-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531466	SREE SIVA SAKTHI ENGINEERING WORKS			23-06-2022			6,527.90	21-09-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200531467	FINLAY CNC CENTRE			23-06-2022	26-12-2020	11-01-2021	16,562.00	07-08-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531468	NOBEL ENTERPRIZES			23-06-2022			3,117.25	21-10-2022
FAVFH2366	SUBCONTRACT - FH	SSL	1	14	0		0		YES	8200531470	B.S. & SONS			23-06-2022	01-07-2021	08-07-2021	31,200.00	07-08-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200531472	FINLAY CNC CENTRE			23-06-2022	08-01-2021	23-01-2021	8,354.00	07-08-2022
FAVSV2208	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200531473	FINLAY CNC CENTRE			23-06-2022	12-01-2021	22-01-2021	33,444.00	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531474	AURORA SHAPERS			23-06-2022			3,228.94	26-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531475	AURORA SHAPERS			23-06-2022			4,183.37	21-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531476	ACCURATE INDUSTRIES			23-06-2022	27-01-2021	06-02-2021	13,680.00	07-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531477	ACCURATE INDUSTRIES			23-06-2022	02-02-2022	16-02-2022	11,000.00	07-08-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531478	ACCURATE INDUSTRIES			23-06-2022	04-02-2021	15-02-2021	50,980.00	07-08-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531479	SARO ENGG WORKS			23-06-2022	04-02-2021	15-02-2021	5,900.00	07-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531481	AURORA SHAPERS			23-06-2022			4,449.65	21-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531482	SRI RAJA RAJESWARI ENTERPRISES			23-06-2022			10,147.36	21-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531483	SRI RAJA RAJESWARI ENTERPRISES			23-06-2022			14,610.60	21-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200531484	SRI DURGA STRUCTURALS			23-06-2022			1,19,280.22	21-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531485	NOBEL ENTERPRIZES			23-06-2022			29,795.32	21-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531490	NIRMAL ENTERPRISES			23-06-2022			9,06,523.39	21-09-2022
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200531491	ANNAI VAILANKANNI FABRICATOR			23-06-2022			1,49,293.34	21-09-2022
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200531492	ANNAI VAILANKANNI FABRICATOR			23-06-2022			2,02,390.91	21-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531494	SRI RAJA RAJESWARI ENTERPRISES			23-06-2022			2,731.78	21-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531495	NIRMAL ENTERPRISES			23-06-2022			5,548.69	21-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531496	NIRMAL ENTERPRISES			23-06-2022			281.71	21-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200531497	AANBAR INDUSTRIES,			23-06-2022			69,780.39	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531498	NIRMAL ENTERPRISES			23-06-2022			14,072.40	21-09-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531499	NIRMAL ENTERPRISES			23-06-2022			1,184.83	21-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531500	GLOBAL ENGINEERING			23-06-2022			40.38	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531501	GLOBAL ENGINEERING			23-06-2022			1,472.50	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531502	GLOBAL ENGINEERING			23-06-2022			1,472.50	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531503	GLOBAL ENGINEERING			23-06-2022			4,417.50	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531504	GLOBAL ENGINEERING			23-06-2022			1,960.56	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531505	GLOBAL ENGINEERING			23-06-2022			33,625.34	07-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531506	GLOBAL ENGINEERING			23-06-2022			292.13	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531507	GLOBAL ENGINEERING			23-06-2022			726.25	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531508	GLOBAL ENGINEERING			23-06-2022			726.25	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531509	GLOBAL ENGINEERING			23-06-2022			30.00	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531510	GLOBAL ENGINEERING			23-06-2022			726.25	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531511	ORGANISATION FOR REHABILITATION OF			23-06-2022			2,339.22	21-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531512	GLOBAL ENGINEERING			23-06-2022			726.25	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531513	ORGANISATION FOR REHABILITATION OF			23-06-2022			2,339.22	21-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531514	GLOBAL ENGINEERING			23-06-2022			40.38	07-08-2022
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531515	SARO ENGG WORKS			23-06-2022	04-02-2021	15-02-2021	6,720.00	21-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531516	GLOBAL ENGINEERING			23-06-2022			2,813.47	21-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531517	NIRMAL ENTERPRISES			23-06-2022			3,353.80	21-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531518	GLOBAL ENGINEERING			23-06-2022			2,753.77	07-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531519	AURORA SHAPERS			23-06-2022			3,270.24	21-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200531521	JOHANA INDUSTRY			23-06-2022	14-07-2021	20-07-2021	88,729.28	08-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531522	GLOBAL ENGINEERING			23-06-2022			11,46,005.98	21-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
2942200004	Tool Engg-SC,PURC	SSL	1	2	2	1)TOUGH TOOLS 2)TOTAL TOOLS &	0		YES	8200531523	TOUGH TOOLS			23-06-2022	04-06-2022	15-06-2022	4,92,500.00	23-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531524	GLOBAL ENGINEERING			24-06-2022			4,37,360.73	22-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531525	GLOBAL ENGINEERING			24-06-2022			4,04,061.42	22-09-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531526	GLOBAL ENGINEERING			24-06-2022			41,446.11	22-09-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531527	GLOBAL ENGINEERING			24-06-2022			41,446.11	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531528	SRI RAJA RAJESWARI ENTERPRISES			24-06-2022			2,47,341.02	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531529	SRI RAJA RAJESWARI ENTERPRISES			24-06-2022			4,568.82	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531530	SRI RAJA RAJESWARI ENTERPRISES			24-06-2022			3,823.34	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531531	LOYAL ENGINEERING INDUSTRIES			24-06-2022	17-02-2021	02-03-2021	10,734.00	08-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531532	AURORA SHAPERS			24-06-2022			1,932.84	22-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531533	AURORA SHAPERS			24-06-2022			1,648.66	22-09-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200531534	VALVE TECH ENGINEERING			24-06-2022	08-12-2020	17-12-2020	16,400.00	08-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200531535	SUBAH INDUSTRIES			24-06-2022			720.00	23-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200531536	SUBAH INDUSTRIES			24-06-2022			720.00	23-08-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200531537	D.R.MACHINE WORKS			24-06-2022	08-12-2020	17-12-2020	23,800.00	08-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200531538	SUBAH INDUSTRIES			24-06-2022			720.00	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531539	AURORA SHAPERS			24-06-2022			3,669.28	22-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200531541	ORGANISATION FOR REHABILITATION OF			24-06-2022			365.57	22-09-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531542	ACCURAATE ENGINEERING WORKS			24-06-2022	23-03-2022	02-04-2022	66,690.00	08-08-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531543	ACCURAATE ENGINEERING WORKS			24-06-2022	23-03-2022	02-04-2022	7,280.00	08-08-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200531544	FINLAY CNC CENTRE			24-06-2022	08-01-2021	23-01-2021	12,875.00	08-08-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531545	AURORA SHAPERS			24-06-2022			6,192.16	22-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531546	GLOBAL ENGINEERING			24-06-2022			41,863.08	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531547	AURORA SHAPERS			24-06-2022			9,739.94	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200531548	ACCURATE INDUSTRIES			24-06-2022	08-01-2021	23-01-2021	10,300.00	08-08-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531549	FINLAY CNC CENTRE			24-06-2022	18-01-2021	29-01-2021	16,300.00	08-08-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531550	ACCURAATE ENGINEERING WORKS			24-06-2022	04-02-2021	15-02-2021	8,880.00	08-08-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531551	GLOBAL ENGINEERING			24-06-2022			20,099.26	22-09-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531552	DHANALAKSHMI ENGG WORKS			24-06-2022	15-02-2021	02-03-2021	6,360.00	08-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531553	AURORA SHAPERS			24-06-2022			32,640.92	22-09-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531554	SREE SIVA SAKTHI ENGINEERING WORKS			24-06-2022			5,975.68	23-08-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531555	SREE SIVA SAKTHI ENGINEERING WORKS			24-06-2022			5,975.68	23-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531556	SRI RAJA RAJESWARI ENTERPRISES			24-06-2022			4,05,240.16	22-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531557	GLOBAL ENGINEERING			24-06-2022			4,31,607.87	22-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531558	AURORA SHAPERS			24-06-2022			1,77,993.51	22-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531559	AURORA SHAPERS			24-06-2022			1,77,993.51	22-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531560	AURORA SHAPERS			24-06-2022			1,77,993.51	22-09-2022
ENVSB2816	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531561	SARO ENGG WORKS			24-06-2022	11-06-2022	18-06-2022	16,320.00	08-08-2022
ENVSB2816	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531562	SARO ENGG WORKS			24-06-2022	11-06-2022	18-06-2022	6,900.00	08-08-2022
ENVSB2816	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531563	SRI KARPAGA VINAYAGA ENGG. WORKS			24-06-2022	11-06-2022	18-06-2022	5,200.00	08-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531570	LOYAL ENGINEERING INDUSTRIES			25-06-2022	17-02-2021	02-03-2021	5,214.00	09-08-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531572	GLOBAL ENGINEERING			25-06-2022			3,60,566.56	23-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531573	SRI RAJA RAJESWARI ENTERPRISES			25-06-2022			3,61,420.55	23-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531574	SRI RAJA RAJESWARI ENTERPRISES			25-06-2022			1,91,220.92	23-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531575	SRI RAJA RAJESWARI ENTERPRISES			25-06-2022			39,388.90	23-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531576	SUN ENGINEERING (UNIT-II),			25-06-2022			40,420.00	24-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200531577	SRI SAI CMC ENGINEERING INDUSTRIES			25-06-2022			7,500.00	24-08-2022
ENVOF2758	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531578	HYPER ARTHO INDUSTRIES			25-06-2022	13-05-2022	16-05-2022	2,09,000.00	24-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVOF2758	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531579	HYPER ARTHO INDUSTRIES			25-06-2022	13-05-2022	16-05-2022	2,09,000.00	24-08-2022
ENVOF2758	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531580	HYPER ARTHO INDUSTRIES			25-06-2022	13-05-2022	16-05-2022	1,25,400.00	24-08-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200531585	R.S.INDUSTRIES			25-06-2022			3,15,476.77	23-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531586	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			4,13,021.84	23-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531587	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			2,18,000.28	23-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531588	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			67,028.59	23-09-2022
ENVTA2749	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531589	DELTA WEARTECH ENGINEER'S (P) LTD.,			25-06-2022	07-05-2022	11-05-2022	15,39,800.00	23-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531590	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			2,27,789.79	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531591	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			27,101.40	23-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200531592	SREE SIVA SAKTHI ENGINEERING WORKS			25-06-2022			1,69,490.86	23-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531593	VALVE TECH ENGINEERING			25-06-2022	12-01-2022	19-01-2022	1,30,200.00	24-08-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200531595	JOHANA INDUSTRY			27-06-2022	14-07-2021	20-07-2021	45,294.08	12-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531596	SUN ENGINEERING (UNIT-II),			27-06-2022			53,908.00	26-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531597	SUN ENGINEERING (UNIT-II),			27-06-2022			53,908.00	26-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531598	SUN ENGINEERING (UNIT-II),			27-06-2022			53,908.00	26-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531599	SUN ENGINEERING (UNIT-II),			27-06-2022			53,908.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200531600	PIONEER ENGG INDS			27-06-2022			10,296.18	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200531601	PIONEER ENGG INDS			27-06-2022			10,296.18	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200531602	PIONEER ENGG INDS			27-06-2022			10,296.18	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200531603	PIONEER ENGG INDS			27-06-2022			10,296.18	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200531604	K.B.J.INDUSTRIES			27-06-2022			18,000.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531605	KUMSHIV INDUSTRIES			27-06-2022			3,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200531606	K.B.J.INDUSTRIES			27-06-2022			18,000.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531607	KUMSHIV INDUSTRIES			27-06-2022			3,800.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200531608	K.B.J.INDUSTRIES			27-06-2022			18,000.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531609	KUMSHIV INDUSTRIES			27-06-2022			3,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200531610	K.B.J.INDUSTRIES			27-06-2022			18,000.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531611	KUMSHIV INDUSTRIES			27-06-2022			3,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531612	KUMSHIV INDUSTRIES			27-06-2022			3,990.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531613	KUMSHIV INDUSTRIES			27-06-2022			3,990.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531614	KUMSHIV INDUSTRIES			27-06-2022			3,990.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200531615	KUMSHIV INDUSTRIES			27-06-2022			3,990.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531616	SUN ENGINEERING (UNIT-II),			27-06-2022			20,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531617	SUN ENGINEERING (UNIT-II),			27-06-2022			20,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531618	SUN ENGINEERING (UNIT-II),			27-06-2022			20,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531619	SUN ENGINEERING (UNIT-II),			27-06-2022			20,800.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531620	SUN ENGINEERING (UNIT-II),			27-06-2022			7,360.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531621	SUN ENGINEERING (UNIT-II),			27-06-2022			7,360.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531622	SUN ENGINEERING (UNIT-II),			27-06-2022			7,360.00	26-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531623	SUN ENGINEERING (UNIT-II),			27-06-2022			7,360.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2789	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200531624	SRI GENGAA ENGINEERING WORKS			27-06-2022	28-05-2022	01-06-2022	24,720.00	11-08-2022
ENVSB2823	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531625	JENI ENGINEERING			27-06-2022	17-06-2022	24-06-2022	55,960.00	11-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531626	B.S. & SONS			27-06-2022	04-05-2021	12-06-2021	83,562.00	11-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531627	GEERTHANA ENGINEERING WORKS			27-06-2022	04-05-2021	12-06-2021	1,18,440.00	11-08-2022
ENVSB2823	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200531628	JENI ENGINEERING			27-06-2022	17-06-2022	24-06-2022	1,31,506.00	11-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531629	GEERTHANA ENGINEERING WORKS			27-06-2022	04-05-2021	12-06-2021	44,520.00	11-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531630	NAGABUSHANAM ASSOCIATES			27-06-2022	04-05-2021	12-06-2021	30,360.00	11-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531635	DHANALAKSHMI ENGG WORKS			27-06-2022	01-12-2020	16-12-2020	26,400.00	11-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531636	SRI GENGAA ENGINEERING WORKS			27-06-2022	01-12-2020	16-12-2020	29,040.00	11-08-2022
L1-RC-604	FB AD - Shipping	SSL	1	1	1	1)SOMIAH INDUSTRI	0		YES	8200531638	SOMIAH INDUSTRIES			27-06-2022			1,53,048.30	26-08-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531639	A V M ENGINEERING			27-06-2022	01-12-2020	16-12-2020	30,800.00	11-08-2022
FA:NIT2586	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200531640	UNITEK NITRIDING			27-06-2022	06-12-2021	09-12-2021	3,746.62	12-08-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531641	A V M ENGINEERING			27-06-2022	29-03-2021	13-04-2021	1,02,500.00	11-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200531642	VIJJAAY COY INDUSTRIESS			27-06-2022			52,423.79	25-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200531643	DEVI STRUCTURALS			27-06-2022			86,251.81	25-09-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531644	JAI VALVES CENTRE			27-06-2022	28-03-2021	08-04-2021	75,460.00	11-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531645	GEERTHANA ENGINEERING WORKS			27-06-2022	29-03-2021	13-04-2021	1,07,250.00	11-08-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531646	GLOBAL WELD TECHNOLOGY			27-06-2022	29-03-2021	13-04-2021	1,02,500.00	11-08-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531647	GLOBAL WELD TECHNOLOGY			27-06-2022	06-01-2021	11-01-2021	14,600.00	11-08-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531649	SRI SASTHA ENGG WORKS			27-06-2022	29-03-2021	13-04-2021	1,02,500.00	11-08-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531650	THIRUMAGAL INDUSTRIES			27-06-2022	28-03-2021	08-04-2021	57,942.00	11-08-2022
ENVTA2826	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200531651	SELVAMATHA ENGINEERING WORKS			27-06-2022	21-06-2022	25-06-2022	5,440.00	11-08-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200531652	THIRUMAGAL INDUSTRIES			27-06-2022	25-03-2022	30-03-2022	6,25,000.00	11-08-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531653	THIRUMAGAL INDUSTRIES			27-06-2022	28-03-2021	08-04-2021	34,000.00	11-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVFM2832	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200531655	KAVI ENGINEERING WORKS,			28-06-2022			67,000.00	26-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531658	GLOBAL ENGINEERING			28-06-2022			264.68	12-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531659	GLOBAL ENGINEERING			28-06-2022			264.68	12-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531660	GLOBAL ENGINEERING			28-06-2022			264.68	12-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531661	GLOBAL ENGINEERING			28-06-2022			264.68	12-08-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531663	KIRRTHIKA TECH ENGINEERING			28-06-2022	09-04-2022	16-04-2022	2,03,278.00	12-08-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531665	FINLAY CNC CENTRE			28-06-2022	09-04-2022	16-04-2022	2,83,938.00	12-08-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531666	FINLAY CNC CENTRE			28-06-2022	09-04-2022	16-04-2022	1,66,648.00	12-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531667	GEERTHANA ENGINEERING WORKS			28-06-2022	06-01-2021	11-01-2021	118.00	12-08-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531668	SRI LAKSHIMI ENGINEERING WORKS			28-06-2022	23-03-2022	02-04-2022	55,176.00	12-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531669	FINLAY CNC CENTRE			28-06-2022	23-03-2021	30-03-2021	25,240.00	12-08-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531670	FINLAY CNC CENTRE			28-06-2022	23-03-2022	02-04-2022	34,200.00	12-08-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200531671	S.M.ENGINEERING WORKS'			28-06-2022	29-03-2021	13-04-2021	1,02,500.00	12-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531672	SRI SAI CMC ENGINEERING INDUSTRIES			28-06-2022	25-08-2021	14-09-2021	6,720.00	26-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531673	S.M.ENGINEERING WORKS'			28-06-2022	06-01-2021	11-01-2021	5,900.00	12-08-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531674	K.R.TRANS ENERGY PRIVATE LIMITED			28-06-2022	03-02-2021	17-02-2021	1,67,680.00	12-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200531675	N V ENTERPRISE			28-06-2022			3,02,012.00	27-08-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200531676	N V ENTERPRISE			28-06-2022			2,64,260.50	27-08-2022
ENVOF2829	SUBCONTRACT - OFE	SSL	1	1	0		0		YES	8200531677	ANDREW INDUSTRIES			28-06-2022	20-06-2022	21-06-2022	95,200.00	12-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531678	ANDAVAR ENGINEERING WORKS			28-06-2022	02-02-2022	16-02-2022	82,110.00	12-08-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531681	GEERTHANA ENGINEERING WORKS			28-06-2022	06-01-2021	11-01-2021	3,894.00	12-08-2022
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531682	ACCURATE INDUSTRIES			29-06-2022	14-06-2021	24-06-2021	1,653.00	13-08-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531684	UNITEK NITRIDING			29-06-2022	06-12-2021	09-12-2021	1,079.00	13-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531692	PC JAQDHARA ENGG. WORKS			29-06-2022	19-07-2021	02-08-2021	7,370.00	13-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200531694	JENEFA INDUSTRIES			29-06-2022	23-09-2021	30-09-2021	41,610.00	13-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531695	ANDAVAR ENGINEERING WORKS			29-06-2022	02-02-2022	16-02-2022	6,630.00	13-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200531697	SRI DURGA STRUCTURALS			29-06-2022			1,61,410.02	27-09-2022
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200531698	ANDAVAR ENGINEERING WORKS			29-06-2022	26-06-2021	03-07-2021	38,100.00	13-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531699	WISDOM ENTERPRISES			29-06-2022	19-07-2021	02-08-2021	8,560.00	13-08-2022
ENVQN2837	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200531703	A V M ENGINEERING			29-06-2022	24-06-2022	28-06-2022	40,722.00	12-08-2022
ENVQN2837	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200531704	A V M ENGINEERING			29-06-2022	24-06-2022	28-06-2022	26,400.00	12-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200531705	S.NOOR & SONS			30-06-2022			29,250.00	14-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200531706	SUN ENGINEERING (UNIT-II),			30-06-2022			13,000.00	14-08-2022
L1-RC-422	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531707	GLOBAL ENGINEERING			30-06-2022			1,76,189.48	29-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531708	AURORA SHAPERS			30-06-2022			12,369.34	28-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531709	AURORA SHAPERS			30-06-2022			9,739.94	28-09-2022
ENVTA2789	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200531716	SAMUNDI MACHINE WORKS,			30-06-2022	28-05-2022	01-06-2022	18,000.00	14-08-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531717	NIRMAL ENGG WORKS			30-06-2022	20-03-2021	30-03-2021	44,400.00	14-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200531718	DEVI STRUCTURALS			30-06-2022			25,648.98	28-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200531719	DEVI STRUCTURALS			30-06-2022			25,648.98	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531720	A V M ENGINEERING			01-07-2022	01-12-2020	16-12-2020	49,060.00	16-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531722	SHARP ENGINEERING WORKS			01-07-2022	23-03-2021	30-03-2021	1,61,600.00	15-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531723	KIRRTHIKA TECH ENGINEERING			01-07-2022	23-03-2021	30-03-2021	80,800.00	15-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531724	KIRRTHIKA TECH ENGINEERING			01-07-2022	23-03-2021	30-03-2021	80,800.00	15-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)L.N INDUSTRIES	0		YES	8200531726	L.N INDUSTRIES			01-07-2022			18,96,993.11	29-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)L.N INDUSTRIES	0		YES	8200531727	L.N INDUSTRIES			01-07-2022			4,72,008.46	29-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531728	DEE DEE ENGG ENTERPRISES			01-07-2022			4,85,745.73	29-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200531729	DEE DEE ENGG ENTERPRISES			01-07-2022			1,62,201.21	29-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200531730	NOBEL ENTERPRIZES			01-07-2022			1,27,481.86	29-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531731	ACCURATE INDUSTRIES			01-07-2022	02-02-2022	16-02-2022	8,188.00	15-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531732	SRI SAI CMC ENGINEERING INDUSTRIES			01-07-2022	25-08-2021	14-09-2021	15,416.00	29-09-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531733	MICROTURN INDUSTRIES (MADURAI)			01-07-2022	17-02-2022	01-03-2022	15,900.00	30-08-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531734	MICROTURN INDUSTRIES (MADURAI)			01-07-2022	17-02-2022	01-03-2022	13,156.00	30-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531736	SREE SHAKTHI SWITCHGEAR			01-07-2022	25-08-2021	14-09-2021	33,210.00	29-09-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531737	NIRMAL ENGG WORKS			01-07-2022	23-03-2022	02-04-2022	4,158.00	15-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531738	SAMUNDI MACHINE WORKS,			01-07-2022	25-08-2021	14-09-2021	12,710.00	29-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531739	ACCURATE INDUSTRIES			01-07-2022	02-02-2022	16-02-2022	8,100.00	15-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531740	ANDAVAR ENGINEERING WORKS			01-07-2022	02-02-2022	16-02-2022	5,200.00	16-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531741	ACCURATE INDUSTRIES			01-07-2022	23-03-2021	30-03-2021	51,876.00	15-08-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200531742	THIRUMAGAL INDUSTRIES			01-07-2022	25-03-2022	30-03-2022	4,95,000.00	25-08-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531744	VALVE TECH ENGINEERING			01-07-2022	12-01-2022	19-01-2022	2,68,000.00	30-08-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200531745	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			01-07-2022	28-04-2022	04-05-2022	2,02,500.00	30-08-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200531746	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			01-07-2022	28-04-2022	04-05-2022	2,02,500.00	30-08-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200531747	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			01-07-2022	28-04-2022	04-05-2022	2,02,500.00	30-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200531748	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			01-07-2022	28-04-2022	04-05-2022	2,02,500.00	30-08-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200531749	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			01-07-2022	28-04-2022	04-05-2022	2,02,500.00	30-08-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531750	D.R.MACHINE WORKS			01-07-2022	01-12-2020	16-12-2020	35,160.00	15-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531751	D.R.MACHINE WORKS			01-07-2022	01-12-2020	16-12-2020	22,680.00	20-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531752	SRI GENGAA ENGINEERING WORKS			01-07-2022	01-12-2020	16-12-2020	22,660.00	20-08-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200531753	SRI IYYAPPAN INDUSTRIES,			02-07-2022	05-03-2022	15-03-2022	10,34,400.00	30-09-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200531754	SRI IYYAPPAN INDUSTRIES,			02-07-2022	05-03-2022	15-03-2022	10,34,400.00	30-09-2022
SB-FA-135	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531755	DJP INDUSTRIES			02-07-2022	26-05-2022	02-06-2022	7,59,600.00	30-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-135	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531756	DJP INDUSTRIES			02-07-2022	26-05-2022	02-06-2022	6,96,300.00	30-09-2022
SB-FA-135	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531757	SRI IYYAPPAN INDUSTRIES,			02-07-2022	26-05-2022	02-06-2022	5,06,400.00	30-09-2022
SB-FA-135	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531758	SHREYAS FABRICATION PRIVATE LIMITED			02-07-2022	26-05-2022	02-06-2022	8,22,900.00	30-09-2022
FAVFM2173	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200531759	ANDAVAR ENGINEERING WORKS			02-07-2022			14,540.40	25-08-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200531762	ANDAVAR ENGINEERING WORKS			02-07-2022			18,550.20	25-08-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200531764	INDEX AUTO COMPONENTS PVT LTD			02-07-2022			7,140.00	16-08-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200531767	ANDAVAR ENGINEERING WORKS			02-07-2022			22,687.00	25-08-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200531769	SELVAM ENTERPRISE			02-07-2022			18,550.00	16-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSV2833	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200531770	KAVI ENGINEERING WORKS,			02-07-2022	24-06-2022	01-07-2022	25,720.00	30-09-2022
ENVSV2833	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200531771	SRI IYYAPPAN INDUSTRIES,			02-07-2022	24-06-2022	01-07-2022	95,000.00	30-09-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200531772	ANDAVAR ENGINEERING WORKS			02-07-2022			34,171.60	25-08-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531779	UNITEK NITRIDING			02-07-2022	06-12-2021	09-12-2021	94,628.30	18-08-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200531780	VEGA ASSOCIATES,			02-07-2022			8,92,626.39	30-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200531781	VEGA ASSOCIATES,			02-07-2022			6,10,921.47	30-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531782	SRI RAJA RAJESWARI ENTERPRISES			02-07-2022			20,77,735.73	30-09-2022
L1-RC-422	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200531783	SRI RAJA RAJESWARI ENTERPRISES			02-07-2022			1,78,537.62	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531785	SRI GENGAA ENGINEERING WORKS			04-07-2022	17-02-2021	02-03-2021	37,040.00	18-08-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531787	WELDTECH GLOBAL SURFACING (P) LTD.			04-07-2022	17-02-2021	02-03-2021	11,512.00	18-08-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200531788	D.R.MACHINE WORKS			04-07-2022	17-02-2021	02-03-2021	26,225.00	20-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531789	MALATHI INDUSTRIES			04-07-2022			22,056.00	03-10-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200531791	LOYAL ENGINEERING INDUSTRIES			04-07-2022	11-02-2021	18-02-2021	18,700.00	09-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531792	DHANALAKSHMI ENGG WORKS			04-07-2022	19-07-2021	02-08-2021	2,586.00	18-08-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200531793	VALVE TECH ENGINEERING			04-07-2022	08-12-2020	17-12-2020	49,250.00	18-08-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531796	B.S. & SONS			04-07-2022	23-03-2021	30-03-2021	1,21,200.00	18-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200531797	B.S. & SONS			04-07-2022	23-03-2021	30-03-2021	1,21,200.00	18-08-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531799	JENI ENGINEERING			04-07-2022	20-03-2021	30-03-2021	31,500.00	18-08-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531800	FLEXIBLE MACHINING CENTRE PVT LTD.			04-07-2022	05-07-2021	13-07-2021	1,28,180.00	18-08-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200531801	FINLAY CNC CENTRE			04-07-2022	26-12-2020	11-01-2021	1,26,080.00	25-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531802	AURORA SHAPERS			04-07-2022			204.38	02-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531804	HITEK HEAVY EQUIPMENTS PVT LTD			04-07-2022	12-01-2022	19-01-2022	2,68,000.00	02-09-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531807	HITEK CONTROL ELEMENTS PVT. LTD.,			04-07-2022	18-01-2022	28-01-2022	1,68,000.00	18-08-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531808	VALVE TECH ENGINEERING			04-07-2022	18-01-2022	28-01-2022	2,01,600.00	18-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531809	MALATHI INDUSTRIES			04-07-2022			12,476.00	03-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531810	MALATHI INDUSTRIES			04-07-2022			8,736.00	03-10-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531811	NIRMAL ENTERPRISES			04-07-2022			1,42,284.78	02-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531812	MALATHI INDUSTRIES			04-07-2022			11,576.00	03-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531813	MALATHI INDUSTRIES			04-07-2022			25,512.00	03-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531814	HITEK HEAVY EQUIPMENTS PVT LTD			04-07-2022	18-01-2022	28-01-2022	1,68,000.00	18-08-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200531815	FINLAY CNC CENTRE			04-07-2022	09-04-2022	16-04-2022	1,10,400.00	25-08-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531816	MALATHI INDUSTRIES			04-07-2022			5,088.00	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531817	S K S ENTERPRISES			04-07-2022	28-06-2021	05-07-2021	33,276.00	02-10-2021
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531818	S K S ENTERPRISES			04-07-2022			17,316.00	03-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200531819	NIRMAL ENTERPRISES			04-07-2022			1,09,747.20	02-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531820	S K S ENTERPRISES			04-07-2022			21,696.00	03-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531821	S K S ENTERPRISES			04-07-2022			4,800.00	03-10-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200531822	UNITEK NITRIDING			04-07-2022	06-12-2021	09-12-2021	19,050.16	21-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531823	DHANALAKSHMI ENGG WORKS			05-07-2022	19-07-2021	02-08-2021	7,020.00	25-08-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200531824	KASTHIYAR INDUSTRIES,			05-07-2022	13-07-2021	19-07-2021	13,470.00	19-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531826	GLOBAL ENGINEERING			05-07-2022			1,37,941.99	03-10-2022
FAVSV2140	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531832	D.R.MACHINE WORKS			05-07-2022	01-12-2020	16-12-2020	2,800.00	20-08-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531835	FINLAY CNC CENTRE			05-07-2022	20-03-2021	30-03-2021	71,040.00	19-08-2022
FAVFM2711	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200531837	RAAKAM INDUSTRIES			05-07-2022	16-03-2022	23-03-2022	4,480.00	19-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200531839	POONDY MADHA ENGG&ALLIED WORKS			05-07-2022			95,172.47	03-10-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531840	SRI GENGAA ENGINEERING WORKS			05-07-2022	01-12-2020	16-12-2020	11,140.00	20-08-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531841	GLOBAL ENGINEERING			06-07-2022			35,097.55	04-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531842	GLOBAL ENGINEERING			06-07-2022			1,964.64	20-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531864	ANDREW INDUSTRIES			06-07-2022	26-04-2022	29-04-2022	1,48,200.00	20-08-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531865	ANDREW INDUSTRIES			06-07-2022	26-04-2022	29-04-2022	1,48,200.00	20-08-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531866	ANDREW INDUSTRIES			06-07-2022	26-04-2022	29-04-2022	1,48,200.00	20-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531867	AURORA SHAPERS			06-07-2022			628.00	04-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531868	AURORA SHAPERS			06-07-2022			628.00	04-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200531869	ANDREW INDUSTRIES			06-07-2022	26-04-2022	29-04-2022	1,48,200.00	20-08-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531870	AURORA SHAPERS			06-07-2022			628.00	04-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531871	AURORA SHAPERS			06-07-2022			628.00	04-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200531872	AURORA SHAPERS			06-07-2022			628.00	04-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200531873	POONDY MADHA ENGG&ALLIED WORKS			06-07-2022			15,326.31	04-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531879	SAKTHI FAB			06-07-2022	18-01-2022	28-01-2022	1,17,600.00	28-08-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200531880	SAKTHI FAB			06-07-2022	18-01-2022	28-01-2022	67,200.00	28-08-2022
ENVOF2848	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200531881	THIRUMAGAL INDUSTRIES			06-07-2022	05-07-2022	06-07-2022	50,000.00	22-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200531882	WISDOM ENTERPRISES			06-07-2022	01-12-2020	16-12-2020	18,720.00	21-08-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531883	WISDOM ENTERPRISES			06-07-2022	01-12-2020	16-12-2020	61,640.00	20-08-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531884	WISDOM ENTERPRISES			07-07-2022	01-12-2020	16-12-2020	59,330.00	21-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200531886	RAAKAM INDUSTRIES			07-07-2022	21-09-2021	27-09-2021	59,500.00	21-08-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531889	SAMUNDI MACHINE WORKS,			07-07-2022	17-02-2022	01-03-2022	10,200.00	05-09-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200531891	ACCURATE INDUSTRIES			07-07-2022	16-03-2021	23-03-2021	10,400.00	23-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531892	FINLAY CNC CENTRE			07-07-2022	04-05-2021	12-06-2021	11,800.00	23-08-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200531893	FINLAY CNC CENTRE			07-07-2022	04-05-2021	12-06-2021	35,400.00	23-08-2022
FAVSV2138	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200531894	FINLAY CNC CENTRE			07-07-2022	01-12-2020	16-12-2020	34,740.00	25-08-2022
FAVSV2208	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200531895	FINLAY CNC CENTRE			07-07-2022	12-01-2021	22-01-2021	9,600.00	21-08-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531896	GLOBAL ENGINEERING			07-07-2022			16,29,828.25	05-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531897	GLOBAL ENGINEERING			07-07-2022			2,56,756.08	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200531898	VEGA ASSOCIATES,			07-07-2022			16,29,828.25	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200531899	VEGA ASSOCIATES,			07-07-2022			2,55,129.76	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200531900	M.L.S ENTERPRISES PVT LTD.			07-07-2022			16,29,828.25	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200531901	M.L.S ENTERPRISES PVT LTD.			07-07-2022			2,55,129.76	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200531902	AJANTHA FABRICATION WORKS UNIT-II			07-07-2022			16,29,828.25	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200531903	AJANTHA FABRICATION WORKS UNIT-II			07-07-2022			2,55,129.76	05-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531904	GLOBAL ENGINEERING			07-07-2022			16,38,817.17	05-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200531905	GLOBAL ENGINEERING			07-07-2022			2,55,129.76	05-10-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200531906	LAKSHMI VALVES PRIVATE LIMITED			07-07-2022	05-07-2021	13-07-2021	49,600.00	21-08-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200531907	ACCURATE INDUSTRIES			07-07-2022	04-02-2021	15-02-2021	3,520.00	21-08-2022
ENVFM2741	SUBCONTRACT - FM	SSL	1	6	0		0		YES	8200531919	ASTRAS ENGINEERING WORKS,			07-07-2022			18,824.40	21-08-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200531920	JENI ENGINEERING			07-07-2022	23-03-2022	02-04-2022	4,366.00	26-08-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531921	SAMUNDI MACHINE WORKS,			07-07-2022	25-08-2021	14-09-2021	7,416.00	05-10-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531923	SAMUNDI MACHINE WORKS,			07-07-2022	17-02-2022	01-03-2022	8,100.00	05-09-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531924	SAMUNDI MACHINE WORKS,			07-07-2022	17-02-2022	01-03-2022	9,600.00	12-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531925	ACCURAATE ENGINEERING WORKS			07-07-2022	02-02-2022	16-02-2022	5,000.00	21-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531926	ACCURAATE ENGINEERING WORKS			07-07-2022	02-02-2022	16-02-2022	3,000.00	21-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531927	ACCURAATE ENGINEERING WORKS			07-07-2022	02-02-2022	16-02-2022	7,840.00	21-08-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531933	ACCURAATE ENGINEERING WORKS			07-07-2022	02-02-2022	16-02-2022	7,840.00	22-08-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531934	ACCURAATE ENGINEERING WORKS			07-07-2022	02-02-2022	16-02-2022	464.00	27-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531935	SAMUNDI MACHINE WORKS,			07-07-2022	02-02-2022	16-02-2022	8,060.00	21-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531936	SAMUNDI MACHINE WORKS,			07-07-2022	02-02-2022	16-02-2022	7,440.00	21-08-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531937	ACCURATE INDUSTRIES			07-07-2022	02-02-2022	16-02-2022	6,708.00	21-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200531938	ACCURATE INDUSTRIES			07-07-2022	02-02-2022	16-02-2022	6,192.00	21-08-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200531939	MESH WELL GEARS			07-07-2022	17-02-2022	01-03-2022	20,800.00	05-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531940	SRI SAI CMC ENGINEERING INDUSTRIES			07-07-2022	25-08-2021	14-09-2021	10,200.00	05-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531941	SRI SAI CMC ENGINEERING INDUSTRIES			07-07-2022	25-08-2021	14-09-2021	7,000.00	05-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531942	SRI SAI CMC ENGINEERING INDUSTRIES			07-07-2022	25-08-2021	14-09-2021	3,900.00	05-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531943	SRI SAI CMC ENGINEERING INDUSTRIES			07-07-2022	25-08-2021	14-09-2021	2,496.00	05-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531944	SRI SAI CMC ENGINEERING INDUSTRIES			07-07-2022	25-08-2021	14-09-2021	1,092.00	05-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200531945	WISDOM ENTERPRISES			08-07-2022	19-07-2021	02-08-2021	11,860.00	22-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200531968	SAMUNDI MACHINE WORKS,			08-07-2022	25-08-2021	14-09-2021	1,47,600.00	06-10-2022
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200531990	SARO ENGG WORKS			08-07-2022	25-08-2021	14-09-2021	18,000.00	18-10-2022
ENVSB2839	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531991	FINLAY CNC CENTRE			08-07-2022	27-06-2022	04-07-2022	27,234.00	22-08-2022
ENVSB2839	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531992	FINLAY CNC CENTRE			08-07-2022	27-06-2022	04-07-2022	3,712.00	22-08-2022
ENVSB2839	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531993	FINLAY CNC CENTRE			08-07-2022	27-06-2022	04-07-2022	9,000.00	22-08-2022
ENVSB2839	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200531994	FINLAY CNC CENTRE			08-07-2022	27-06-2022	04-07-2022	720.00	22-08-2022
ENVQN2843	SUBCONTRACT -QCNRV	SSL	1	10	0		0		YES	8200531996	SAMUNDI MACHINE WORKS,			08-07-2022	30-06-2022	05-07-2022	37,800.00	22-08-2022
ENVQN2843	SUBCONTRACT -QCNRV	SSL	1	10	0		0		YES	8200531997	SAMUNDI MACHINE WORKS,			08-07-2022	30-06-2022	05-07-2022	37,800.00	22-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2843	SUBCONTRACT -QCNRV	SSL	1	10	0		0		YES	8200531998	SRI GENGAA ENGINEERING WORKS			08-07-2022	30-06-2022	05-07-2022	45,600.00	22-08-2022
ENVQN2843	SUBCONTRACT -QCNRV	SSL	1	10	0		0		YES	8200531999	PC JAQDHARA ENGG. WORKS			08-07-2022	30-06-2022	05-07-2022	29,478.00	22-08-2022
ENVQN2843	SUBCONTRACT -QCNRV	SSL	1	10	0		0		YES	8200532011	PC JAQDHARA ENGG. WORKS			09-07-2022	30-06-2022	05-07-2022	55,740.00	23-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532012	PC JAQDHARA ENGG. WORKS			09-07-2022	19-07-2021	02-08-2021	5,930.00	23-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532017	ANNAI VAILANGANNI ENGG. INDUSTRIES			09-07-2022			5,00,111.05	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532018	DREAMZ INDUSTRY			09-07-2022			6,53,219.20	07-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532019	DREAMZ INDUSTRY			09-07-2022			51,417.24	07-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200532022	SHARP ENGINEERING WORKS			11-07-2022	23-03-2021	30-03-2021	9,944.00	26-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532023	D.R.MACHINE WORKS			11-07-2022	01-06-2022	14-06-2022	22,432.00	25-08-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532024	PC JAQDHARA ENGG. WORKS			11-07-2022	19-07-2021	02-08-2021	5,700.00	25-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532025	D.R.MACHINE WORKS			11-07-2022	01-12-2020	16-12-2020	23,380.00	28-08-2022
FAVSV2139	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532026	SRI GENGAA ENGINEERING WORKS			11-07-2022	01-12-2020	16-12-2020	36,300.00	25-08-2022
ENVQN2852	SUBCONTRACT -QCNRV	SSL	1	4	0		0		YES	8200532027	ASTRAS ENGINEERING WORKS,			11-07-2022	06-07-2022	08-07-2022	30,000.00	25-08-2022
FAVSV2163	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200532033	KAVI ENGINEERING WORKS,			11-07-2022	14-12-2020	29-12-2020	2,08,138.00	09-09-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532034	MALATHI INDUSTRIES			11-07-2022			17,788.00	09-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532035	MALATHI INDUSTRIES			11-07-2022			13,392.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVHP2845	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200532038	FINLAY CNC CENTRE			12-07-2022	04-07-2022	11-07-2022	24,000.00	26-08-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200532043	MARUTHI ENGG INDUSTRIES			12-07-2022	23-03-2022	02-04-2022	9,240.00	26-08-2022
FAVOF2564	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532058	KAVI ENGINEERING WORKS,			12-07-2022	22-11-2021	30-11-2021	60,228.00	26-08-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200532059	THIRUMAGAL INDUSTRIES			12-07-2022	25-03-2022	30-03-2022	72,000.00	10-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532060	THIRUMAGAL INDUSTRIES			12-07-2022	26-04-2022	29-04-2022	1,48,200.00	26-08-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532061	THIRUMAGAL INDUSTRIES			12-07-2022	26-04-2022	29-04-2022	1,48,200.00	26-08-2022
ENVSV2847	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200532063	KAVI ENGINEERING WORKS,			13-07-2022	05-07-2022	12-07-2022	3,98,800.00	11-10-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532070	WELDTECH GLOBAL SURFACING (P) LTD.			13-07-2022	17-02-2021	02-03-2021	8,242.00	27-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532071	D.R.MACHINE WORKS			13-07-2022	08-12-2020	17-12-2020	6,992.00	27-08-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532073	LOYAL ENGINEERING INDUSTRIES			13-07-2022	08-12-2020	17-12-2020	10,388.00	27-08-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532075	LOYAL ENGINEERING INDUSTRIES			13-07-2022	17-02-2021	02-03-2021	1,600.00	27-08-2022
FAVSV2163	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200532085	KAVI ENGINEERING WORKS,			13-07-2022	14-12-2020	29-12-2020	2,67,520.00	27-08-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532086	UNITEK NITRIDING			13-07-2022	06-12-2021	09-12-2021	39,840.00	30-08-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532087	DREAMZ INDUSTRY			13-07-2022			2,50,650.50	10-12-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532088	DREAMZ INDUSTRY			13-07-2022			2,50,650.50	10-12-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532089	UNITEK NITRIDING			13-07-2022	06-12-2021	09-12-2021	39,840.00	02-08-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532090	FINLAY CNC CENTRE			13-07-2022	09-04-2022	16-04-2022	57,000.00	04-09-2022
ENVSB2751	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200532091	VANITHA MOULDING WORKS			13-07-2022	06-05-2022	12-05-2022	22,880.00	11-10-2022
ENVSB2751	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200532092	VANITHA MOULDING WORKS			13-07-2022	06-05-2022	12-05-2022	20,800.00	11-10-2022
ENVSB2751	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200532093	VANITHA MOULDING WORKS			13-07-2022	06-05-2022	12-05-2022	3,600.00	11-10-2022
ENVSB2751	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200532094	VANITHA MOULDING WORKS			13-07-2022	06-05-2022	12-05-2022	3,600.00	11-10-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532095	Subam Surface treaters			13-07-2022	03-12-2021	09-12-2021	33,102.58	29-08-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532096	Subam Surface treaters			13-07-2022	03-12-2021	09-12-2021	80,081.54	29-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532099	DREAMZ INDUSTRY			14-07-2022			6,60,263.60	12-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532102	INDEX AUTO COMPONENTS PVT LTD			14-07-2022	20-12-2021	24-12-2021	61,500.00	12-10-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532103	INDEX AUTO COMPONENTS PVT LTD			14-07-2022	20-12-2021	24-12-2021	61,500.00	12-10-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532104	INDEX AUTO COMPONENTS PVT LTD			14-07-2022	20-12-2021	24-12-2021	76,800.00	12-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)WELLDONE INDUST	0		YES	8200532118	WELLDONE INDUSTRIES			15-07-2022			15,05,385.41	13-10-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532119	Subam Surface treaters			15-07-2022	03-12-2021	09-12-2021	7,388.20	30-08-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200532121	UNITEK NITRIDING			15-07-2022	06-12-2021	09-12-2021	4,971.70	30-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532124	GLOBAL ENGINEERING			15-07-2022			11,25,432.96	13-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532126	PUSHPAA ENGINEERING			15-07-2022			44,220.00	13-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532127	PUSHPAA ENGINEERING			15-07-2022			42,816.00	13-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532128	PUSHPAA ENGINEERING			15-07-2022			3,240.00	13-10-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532129	K.R.MURTHE WELDING WORKS,			16-07-2022	28-03-2022	08-04-2022	55,800.00	14-10-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532130	K.R.MURTHE WELDING WORKS,			16-07-2022	28-03-2022	08-04-2022	1,11,600.00	14-10-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532131	K.R.MURTHE WELDING WORKS,			16-07-2022	28-03-2022	08-04-2022	37,200.00	14-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532143	NIRMAL ENTERPRISES			16-07-2022			1,62,241.31	14-10-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532144	POONDY MADHA ENGG&ALLIED WORKS			16-07-2022			10,39,652.33	14-10-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200532145	R.S.INDUSTRIES			16-07-2022			12,175.27	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532146	ANNAI VAILANKANNI FABRICATOR			16-07-2022			39,271.98	14-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532147	ANNAI VAILANKANNI FABRICATOR			16-07-2022			39,271.98	14-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200532148	SRI SAI CMC ENGINEERING INDUSTRIES			16-07-2022			1,696.32	30-08-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200532149	SRI SAI CMC ENGINEERING INDUSTRIES			16-07-2022			555.84	30-08-2022
FAVHP2742	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200532158	BEST HEAT TREATMENT SERVICES			16-07-2022	26-04-2022	06-05-2022	10,238.00	30-08-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532163	SRI RAJA RAJESWARI ENTERPRISES			18-07-2022			3,34,383.90	16-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532164	SRI RAJA RAJESWARI ENTERPRISES			18-07-2022			7,293.49	16-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532165	SRI RAJA RAJESWARI ENTERPRISES			18-07-2022			1,63,243.19	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532166	SRI RAJA RAJESWARI ENTERPRISES			18-07-2022			1,77,250.49	16-10-2022
FAVFH2366	SUBCONTRACT - FH	SSL	1	14	0		0		YES	8200532168	B.S. & SONS			18-07-2022	01-07-2021	08-07-2021	24,000.00	01-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532171	DREAMZ INDUSTRY			18-07-2022			5,30,625.08	16-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532174	ANNAI VAILANKANNI FABRICATOR			18-07-2022			11,03,521.13	16-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532175	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			10,92,087.03	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532176	DREAMZ INDUSTRY			18-07-2022			1,20,299.90	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200532177	K.B.J.INDUSTRIES			18-07-2022			2,30,307.92	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532178	DREAMZ INDUSTRY			18-07-2022			61,806.84	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532179	JYOTHI ENGINEERING,			18-07-2022			2,30,307.92	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532180	SUN ENGINEERING (UNIT-II),			18-07-2022			3,54,158.08	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532181	SUN ENGINEERING (UNIT-II),			18-07-2022			11,856.59	16-10-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532182	SUN ENGINEERING (UNIT-II),			18-07-2022			39,388.90	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532183	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			2,43,439.19	17-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532184	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			70,108.89	16-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532185	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			24,956.50	16-10-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532186	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			39,388.90	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532187	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-07-2022			39,388.90	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532190	ANNAI VAILANKANNI FABRICATOR			18-07-2022			1,74,558.78	16-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532191	ANNAI VAILANKANNI FABRICATOR			18-07-2022			94,272.87	16-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532192	ANNAI VAILANKANNI FABRICATOR			18-07-2022			12,398.16	16-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532193	ANNAI VAILANKANNI FABRICATOR			18-07-2022			12,618.15	16-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532194	ANNAI VAILANKANNI FABRICATOR			18-07-2022			12,618.15	16-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532195	ANNAIVAILANKANNI FABRICATORS UNITII			18-07-2022			3,42,310.06	16-10-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532196	ANNAIVAILANKANNI FABRICATORS UNITII			18-07-2022			39,388.90	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532198	ANNAI VAILANKANNI FABRICATOR			18-07-2022			23,165.76	16-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532199	ANNAI VAILANKANNI FABRICATOR			18-07-2022			1,89,448.47	16-10-2022
L1-RC-422	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532200	DREAMZ INDUSTRY			18-07-2022			61,687.83	16-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532201	DGR ENGG VENTURES			18-07-2022			3,28,061.74	16-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532202	SREE SIVA SAKTHI ENGINEERING WORKS			18-07-2022			3,28,061.74	16-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)FIVE STAR ENGIN	0		YES	8200532203	FIVE STAR ENGINEERING INDUSTRIES			18-07-2022			2,91,110.78	16-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532204	GLOBAL ENGINEERING			18-07-2022			12,962.32	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532206	NIRMAL ENTERPRISES			18-07-2022			18,754.98	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532207	NIRMAL ENTERPRISES			18-07-2022			18,754.98	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532208	NIRMAL ENTERPRISES			18-07-2022			18,754.98	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532209	NIRMAL ENTERPRISES			18-07-2022			18,754.98	16-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532210	NIRMAL ENTERPRISES			18-07-2022			66,321.08	16-10-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532212	SUN ENGINEERING (UNIT-II),			18-07-2022			1,565.64	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532218	SUN ENGINEERING (UNIT-II),			18-07-2022			19,441.03	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532219	SUN ENGINEERING (UNIT-II),			18-07-2022			19,441.03	16-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532220	SUN ENGINEERING (UNIT-II),			18-07-2022			19,441.03	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532221	SUN ENGINEERING (UNIT-II),			18-07-2022			19,441.03	16-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SRI LAKSHMI IND	0		YES	8200532222	SRI LAKSHMI INDUSTRIES			18-07-2022			11,98,315.03	15-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532223	GLOBAL ENGINEERING			18-07-2022			11,91,205.62	15-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532224	WISDOM ENTERPRISES			18-07-2022	19-07-2021	02-08-2021	10,300.00	01-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532225	PC JAQDHARA ENGG. WORKS			18-07-2022	19-07-2021	02-08-2021	15,180.00	01-09-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532226	VALVE TECH ENGINEERING			18-07-2022	18-01-2022	28-01-2022	50,400.00	01-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200532227	K.B.J.INDUSTRIES			19-07-2022			1,34,800.88	17-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532228	JYOTHI ENGINEERING,			19-07-2022			1,34,800.88	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532229	ANNAI VAILANKANNI FABRICATOR			19-07-2022			89,867.25	17-10-2022
FAVFH2329	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200532230	ANDAVAR ENGINEERING WORKS			19-07-2022	27-04-2021	05-05-2021	7,788.50	02-09-2022
FAVFH2350	SUBCONTRACT - FH	SSL	1	15	0		0		YES	8200532231	ANDAVAR ENGINEERING WORKS			19-07-2022	11-06-2021	18-06-2021	10,640.00	02-09-2022
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200532232	ANDAVAR ENGINEERING WORKS			19-07-2022	26-06-2021	03-07-2021	16,801.00	02-09-2022
FAVFH2205	SUBCONTRACT - FH	SSL	1	18	0		0		YES	8200532233	ANDAVAR ENGINEERING WORKS			19-07-2022	11-01-2021	20-01-2021	15,700.00	02-09-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200532234	NAGABUSHANAM ASSOCIATES			19-07-2022	26-12-2020	08-01-2021	2,39,306.00	02-09-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200532235	NAGABUSHANAM HYDRAULICS AND			19-07-2022	26-12-2020	08-01-2021	1,08,756.00	02-09-2022
FAVSV2180	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200532237	FINLAY CNC CENTRE			19-07-2022	26-12-2020	11-01-2021	95,074.00	02-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2350	SUBCONTRACT - FH	SSL	1	15	0		0		YES	8200532238	SHARP ENGINEERING WORKS			19-07-2022	11-06-2021	18-06-2021	54,170.00	02-09-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200532239	NAGABUSHANAM ASSOCIATES			19-07-2022	05-01-2022	12-01-2022	48,420.00	02-09-2022
FAVFH2442	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200532240	NAGABUSHANAM HYDRAULICS AND			19-07-2022	01-09-2021	08-09-2021	18,450.00	02-09-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532241	VANITHA MOULDING WORKS			19-07-2022	18-01-2021	29-01-2021	5,800.00	02-09-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532242	VANITHA MOULDING WORKS			19-07-2022	27-01-2021	06-02-2021	16,200.00	02-09-2022
FAVSV2231	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532243	VANITHA MOULDING WORKS			19-07-2022	28-01-2021	08-02-2021	79,000.00	02-09-2022
ENVTA2860	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532244	BLUE MOUNT MACHINE WORKS			19-07-2022	07-07-2022	11-07-2022	1,69,974.00	02-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532245	DREAMZ INDUSTRY			19-07-2022			290.68	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532246	DREAMZ INDUSTRY			19-07-2022			290.68	17-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532247	DREAMZ INDUSTRY			19-07-2022			290.68	17-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532248	DREAMZ INDUSTRY			19-07-2022			290.68	17-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532249	DREAMZ INDUSTRY			19-07-2022			16,282.63	17-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532250	DREAMZ INDUSTRY			19-07-2022			44,066.42	17-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532251	DREAMZ INDUSTRY			19-07-2022			44,066.42	17-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532252	DREAMZ INDUSTRY			19-07-2022			44,066.42	17-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532253	DREAMZ INDUSTRY			19-07-2022			44,066.42	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532254	SREE SIVA SAKTHI ENGINEERING WORKS			19-07-2022			1,38,570.33	17-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532255	SREE SIVA SAKTHI ENGINEERING WORKS			19-07-2022			1,38,570.33	17-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KATTHIRMALAIEN	0		YES	8200532257	KATTHIRMALAI ENGINEERING WORKS			19-07-2022			1,98,081.90	16-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532258	ANNAIVAILANKANNI FABRICATORS UNITII			19-07-2022			958.31	17-10-2022
ENVTA2853	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532259	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	66,952.00	02-09-2022
ENVTA2853	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532260	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	66,952.00	02-09-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532262	A V M ENGINEERING			19-07-2022	02-06-2022	15-06-2022	51,230.00	02-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532263	KEERTHIVASAN ENGINEERING WORKS			19-07-2022			41,665.95	17-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532264	SUN ENGINEERING (UNIT-II),			19-07-2022			516.40	17-10-2022
ENVTA2853	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532265	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	66,952.00	02-09-2022
ENVTA2853	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532266	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	66,952.00	02-09-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532267	SRI RAMAJEYAM ENGINEERING INDUSTRIES			19-07-2022			4,67,883.82	17-10-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532268	SUN ENGINEERING (UNIT-II),			19-07-2022			11,675.38	17-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532269	KEERTHIVASAN ENGINEERING WORKS			19-07-2022			6,904.44	17-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532270	SUN ENGINEERING (UNIT-II),			19-07-2022			7,452.00	17-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532271	ANNAI VAILANKANNI FABRICATOR			19-07-2022			76,236.95	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532272	DREAMZ INDUSTRY			19-07-2022			88,573.93	17-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532273	DGR ENGG VENTURES			19-07-2022			56,154.00	01-11-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200532280	SELVAM ENTERPRISE			19-07-2022	28-09-2021	05-10-2021	42,584.20	02-09-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532281	DHANALAKSHMI ENGG WORKS			19-07-2022	15-02-2021	02-03-2021	35,464.00	02-09-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532282	VANITHA MOULDING WORKS			19-07-2022	15-02-2021	02-03-2021	2,460.00	02-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532283	POONDY MADHA ENGG&ALLIED WORKS			19-07-2022			5,24,766.47	17-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)CHELLA ENGG WOR	0		YES	8200532284	CHELLA ENGG WORKS			19-07-2022			11,13,291.47	17-10-2022
ENVTA2860	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532285	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	1,69,974.00	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2860	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532286	PC JAQDHARA ENGG. WORKS			19-07-2022	07-07-2022	11-07-2022	1,69,974.00	02-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532287	JOHANA INDUSTRY			20-07-2022	14-07-2021	20-07-2021	90,340.30	03-09-2022
FAVTA2137	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532288	SAKTHI MURUGAN HIGH TECK			20-07-2022	08-12-2020	17-12-2020	56,400.00	04-09-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200532289	INDEX AUTO COMPONENTS PVT LTD			20-07-2022	28-09-2021	05-10-2021	52,352.00	03-09-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200532293	UNITEK NITRIDING			20-07-2022	06-12-2021	09-12-2021	9,563.26	11-09-2022
FAVSV2192	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532298	ACCURATE INDUSTRIES			20-07-2022	06-01-2021	21-01-2021	28,200.00	03-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532302	DREAMZ INDUSTRY			20-07-2022			290.68	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532303	DREAMZ INDUSTRY			20-07-2022			512.48	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532304	DREAMZ INDUSTRY			20-07-2022			512.48	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532305	DREAMZ INDUSTRY			20-07-2022			512.48	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532306	DREAMZ INDUSTRY			20-07-2022			512.48	18-10-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532308	ANNAI VAILANKANNI FABRICATOR			20-07-2022			15,470.81	18-10-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532309	ANNAI VAILANKANNI FABRICATOR			20-07-2022			15,470.81	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532310	ANNAI VAILANKANNI FABRICATOR			20-07-2022			15,326.31	18-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532311	ANNAI VAILANKANNI FABRICATOR			20-07-2022			20,993.50	18-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532312	ANNAI VAILANKANNI FABRICATOR			20-07-2022			72,730.82	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532313	ANNAI VAILANKANNI FABRICATOR			20-07-2022			88,378.53	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532314	ANNAI VAILANKANNI FABRICATOR			20-07-2022			15,326.31	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532315	DREAMZ INDUSTRY			20-07-2022			1,36,796.85	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532317	DREAMZ INDUSTRY			20-07-2022			3,911.69	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532318	DREAMZ INDUSTRY			20-07-2022			1,30,940.72	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532319	DREAMZ INDUSTRY			20-07-2022			1,38,135.87	18-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532320	DREAMZ INDUSTRY			20-07-2022			1,38,135.87	18-10-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532325	SARO ENGG WORKS			20-07-2022	15-02-2021	02-03-2021	38,400.00	03-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532327	LOYAL ENGINEERING INDUSTRIES			20-07-2022	01-11-2021	06-11-2021	34,000.00	04-09-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532328	LOYAL ENGINEERING INDUSTRIES			20-07-2022	01-11-2021	06-11-2021	34,000.00	04-09-2022
FAVTA2585	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532329	LOYAL ENGINEERING INDUSTRIES			20-07-2022	06-12-2021	17-12-2021	22,080.00	04-09-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532330	LOYAL ENGINEERING INDUSTRIES			20-07-2022	08-12-2020	17-12-2020	55,496.00	04-09-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532331	LOYAL ENGINEERING INDUSTRIES			20-07-2022	17-02-2021	02-03-2021	2,840.00	04-09-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532332	SAKTHI MURUGAN HIGH TECK			20-07-2022	11-02-2021	18-02-2021	18,000.00	04-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532333	DEE DEE ENGG ENTERPRISES			20-07-2022			6,51,191.30	17-11-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532334	JENEFA INDUSTRIES			20-07-2022	20-12-2021	24-12-2021	1,67,000.00	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532335	JENEFA INDUSTRIES			20-07-2022	20-12-2021	24-12-2021	1,67,000.00	18-10-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532336	LAKSHMI VALVES PRIVATE LIMITED			20-07-2022	05-07-2021	13-07-2021	1,65,000.00	03-09-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532337	FINLAY CNC CENTRE			20-07-2022	09-04-2022	16-04-2022	2,36,100.00	03-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200532338	NAGABUSHANAM HYDRAULICS AND			20-07-2022	23-03-2021	30-03-2021	1,76,730.00	03-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200532339	NAGABUSHANAM ASSOCIATES			20-07-2022	23-03-2021	30-03-2021	1,21,060.00	03-09-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200532340	THIRUMAGAL INDUSTRIES			20-07-2022	25-03-2022	30-03-2022	3,35,600.00	03-09-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532341	A V M ENGINEERING			20-07-2022	08-01-2021	20-01-2021	1,97,160.00	03-09-2022
ENVSB2770	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200532343	VANITHA MOULDING WORKS			21-07-2022	18-05-2022	25-05-2022	1,04,500.00	04-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2770	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200532344	VANITHA MOULDING WORKS			21-07-2022	18-05-2022	25-05-2022	24,500.00	04-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532346	ANNAI VAILANKANNI FABRICATOR			21-07-2022			11,40,207.31	19-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532347	ANNAI VAILANKANNI FABRICATOR			21-07-2022			10,45,428.00	19-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532348	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-07-2022			11,13,291.47	19-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532349	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-07-2022			10,45,428.00	19-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532350	DREAMZ INDUSTRY			21-07-2022			1,70,536.20	19-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532351	UNITEK NITRIDING			21-07-2022	06-12-2021	09-12-2021	95,948.00	10-08-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532352	ANDREW INDUSTRIES			21-07-2022	28-03-2021	08-04-2021	1,04,000.00	04-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532353	ANDREW INDUSTRIES			21-07-2022	28-03-2021	08-04-2021	66,300.00	04-09-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532354	ANDREW INDUSTRIES			21-07-2022	28-03-2021	08-04-2021	59,400.00	04-09-2022
ENVSB2868	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200532355	SAMUNDI MACHINE WORKS,			22-07-2022	13-07-2022	20-07-2022	28,750.00	05-09-2022
ENVSB2868	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200532356	SAMUNDI MACHINE WORKS,			22-07-2022	13-07-2022	20-07-2022	10,914.00	05-09-2022
SB-FA-129	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532357	DJP INDUSTRIES			22-07-2022	03-12-2021	15-12-2021	6,12,576.00	20-10-2022
SB-FA-129	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532358	SHREYAS FABRICATION PRIVATE LIMITED			22-07-2022	03-12-2021	15-12-2021	4,59,432.00	20-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532359	SAMUNDI MACHINE WORKS,			22-07-2022	25-08-2021	14-09-2021	61,500.00	20-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532362	ASTRAS ENGINEERING WORKS,			22-07-2022	19-07-2021	02-08-2021	17,900.00	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532364	GLOBAL ENGINEERING			22-07-2022			61,186.32	20-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532365	ANNAIVAILANKANNI FABRICATORS UNITII			22-07-2022			64.31	20-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532366	SHRE QUALITY ENGINEERING			22-07-2022			4,11,400.07	20-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532368	ANNAIVAILANKANNI FABRICATORS UNITII			22-07-2022			65,560.09	20-10-2022
ENVSB2871	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200532370	DJP INDUSTRIES			22-07-2022	14-07-2022	21-07-2022	66,000.00	20-10-2022
ENVSB2871	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200532371	DJP INDUSTRIES			22-07-2022	14-07-2022	21-07-2022	70,680.00	20-10-2022
ENVSB2871	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200532372	DJP INDUSTRIES			22-07-2022	14-07-2022	21-07-2022	2,40,400.00	20-10-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200532374	ANDAVAR ENGINEERING WORKS			22-07-2022			5,076.60	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200532377	ANDAVAR ENGINEERING WORKS			22-07-2022			17,239.80	05-09-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200532378	ANDAVAR ENGINEERING WORKS			22-07-2022			3,052.00	05-09-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200532379	ANDAVAR ENGINEERING WORKS			22-07-2022			10,710.70	05-09-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200532380	ANDAVAR ENGINEERING WORKS			22-07-2022			8,548.80	05-09-2022
FAVFM2813	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200532381	ANDAVAR ENGINEERING WORKS			22-07-2022			7,222.50	05-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532383	THIRUMAGAL INDUSTRIES			22-07-2022	26-04-2022	29-04-2022	1,48,200.00	05-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532384	SAKTHI FAB			22-07-2022	05-07-2021	13-07-2021	1,18,500.00	05-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532385	THIRUMAGAL INDUSTRIES			22-07-2022	26-04-2022	29-04-2022	1,48,200.00	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532386	SAKTHI FAB			22-07-2022	05-07-2021	13-07-2021	1,18,500.00	05-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532387	THIRUMAGAL INDUSTRIES			22-07-2022	26-04-2022	29-04-2022	1,48,200.00	05-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532388	SAKTHI FAB			22-07-2022	05-07-2021	13-07-2021	59,250.00	05-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532389	THIRUMAGAL INDUSTRIES			22-07-2022	26-04-2022	29-04-2022	1,48,200.00	05-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532390	SUPER PLATERS			22-07-2022	14-07-2021	20-07-2021	87,523.06	06-09-2022
ENVTA2872	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532391	SELVAMATHA ENGINEERING WORKS			22-07-2022	16-07-2022	20-07-2022	6,069.00	05-09-2022
ENVTA2872	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532392	D.R.MACHINE WORKS			22-07-2022	16-07-2022	20-07-2022	26,400.00	05-09-2022
ENVTA2872	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532393	DHANALAKSHMI ENGG WORKS			22-07-2022	16-07-2022	20-07-2022	57,740.00	05-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532394	LAKSHMI VALVES PRIVATE LIMITED			22-07-2022	05-07-2021	13-07-2021	1,32,000.00	05-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532395	FLEXIBLE MACHINING CENTRE PVT LTD.			22-07-2022	05-07-2021	13-07-2021	4,50,000.00	05-09-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532396	UNITEK NITRIDING			23-07-2022	06-12-2021	09-12-2021	14,525.00	12-08-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532397	SUPER PLATERS			23-07-2022	14-07-2021	20-07-2021	39,609.00	06-09-2022
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200532399	JOSHUA ENGINEERING WORKS			23-07-2022	16-07-2022	22-07-2022	14,580.00	06-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532400	GLOBAL ENGINEERING			23-07-2022			1,43,641.95	21-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532401	DEE DEE ENGG ENTERPRISES			23-07-2022			1,024.66	20-12-2022
FAVSV2208	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200532402	FINLAY CNC CENTRE			23-07-2022	12-01-2021	22-01-2021	8,560.00	06-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200532404	FINLAY CNC CENTRE			25-07-2022	04-05-2021	12-06-2021	2,714.00	08-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532405	WISDOM ENTERPRISES			25-07-2022	19-07-2021	02-08-2021	28,744.00	08-09-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532409	GEERTHANA ENGINEERING WORKS			25-07-2022	02-06-2022	15-06-2022	8,720.00	08-09-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532410	SRI GENGAA ENGINEERING WORKS			25-07-2022	02-06-2022	15-06-2022	50,540.00	08-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200532412	M.L.S ENTERPRISES PVT LTD.			25-07-2022			8,92,626.39	23-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532413	ANNAI VAILANKANNI FABRICATOR			25-07-2022			20,77,735.73	23-10-2022
L1-RC-424	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532414	ANNAI VAILANGANNI ENGG. INDUSTRIES			25-07-2022			17,73,679.19	23-10-2022
FAVFH2362	SUBCONTRACT - FH	SSL	1	9	0		0		YES	8200532418	RAAKAM INDUSTRIES			25-07-2022			29,558.00	08-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532419	SAKTHI FAB			25-07-2022	12-01-2022	19-01-2022	50,000.00	08-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532420	SAKTHI FAB			25-07-2022	12-01-2022	19-01-2022	50,000.00	08-09-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200532422	INDEX AUTO COMPONENTS PVT LTD			25-07-2022	18-01-2022	22-01-2022	71,320.00	08-09-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532423	VANITHA MOULDING WORKS			25-07-2022	04-02-2021	15-02-2021	40,500.00	08-09-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532424	SARO ENGG WORKS			25-07-2022	04-02-2021	15-02-2021	17,700.00	08-09-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532425	SRI KARPAGA VINAYAGA ENGG. WORKS			25-07-2022	18-01-2021	29-01-2021	2,846.00	08-09-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200532427	INDEX AUTO COMPONENTS PVT LTD			25-07-2022	18-01-2022	22-01-2022	7,718.00	08-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532429	SUBAH INDUSTRIES			25-07-2022			476.04	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532432	DGR ENGG VENTURES			25-07-2022			8,35,613.33	23-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532434	GLOBAL ENGINEERING			25-07-2022			3,50,784.17	23-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532436	ANNAI VAILANKANNI FABRICATOR			25-07-2022			11,360.00	23-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532437	ANNAI VAILANKANNI FABRICATOR			25-07-2022			14,400.00	23-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532440	GLOBAL ENGINEERING			26-07-2022			3,699.60	24-10-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532441	D.R.MACHINE WORKS			26-07-2022	02-06-2022	15-06-2022	26,580.00	09-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532442	GLOBAL ENGINEERING			26-07-2022			88,573.93	24-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532443	GLOBAL ENGINEERING			26-07-2022			1,13,355.73	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200532444	AANBAR INDUSTRIES,			26-07-2022			7,58,159.41	25-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532445	ANNAI VAILANKANNI FABRICATOR			26-07-2022			7,80,340.52	25-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532452	ANNAI VAILANKANNI FABRICATOR			26-07-2022			1,296.00	24-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532453	KEERTHIVASAN ENGINEERING WORKS			26-07-2022			5,491.36	24-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532454	ANNAI VAILANKANNI FABRICATOR			26-07-2022			800.00	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532455	KEERTHIVASAN ENGINEERING WORKS			26-07-2022			1,428.44	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532456	KEERTHIVASAN ENGINEERING WORKS			26-07-2022			31,425.90	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532457	KEERTHIVASAN ENGINEERING WORKS			26-07-2022			5,951.81	24-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532458	SUBAH INDUSTRIES			26-07-2022			5,482.36	30-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532459	SUBAH INDUSTRIES			26-07-2022			27,194.67	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532460	SUBAH INDUSTRIES			26-07-2022			5,951.81	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532461	SUBAH INDUSTRIES			26-07-2022			38,092.00	24-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200532463	R.S.INDUSTRIES			26-07-2022			299.91	24-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532464	ANNAI VAILANKANNI FABRICATOR			26-07-2022			3,80,731.42	24-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532465	JYOTHI ENGINEERING,			26-07-2022			3,80,731.42	24-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532466	NIRMAL ENTERPRISES			26-07-2022			10,152.50	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-524	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200532467	NOBEL ENTERPRIZES			26-07-2022			75,460.63	23-11-2022
L1-RC-524	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200532468	NOBEL ENTERPRIZES			26-07-2022			81,766.55	23-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532469	SUN ENGINEERING (UNIT-II),			26-07-2022			22,390.98	24-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532470	KEERTHIVASAN ENGINEERING WORKS			26-07-2022			238.07	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532471	SUN ENGINEERING (UNIT-II),			26-07-2022			3,684.88	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532472	SUBAH INDUSTRIES			26-07-2022			5,124.40	24-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200532473	ORGANISATION FOR REHABILITATION OF			26-07-2022			365.57	24-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200532474	SHARP ENGINEERING WORKS			26-07-2022	23-03-2021	30-03-2021	76,900.00	09-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200532475	THIRUMAGAL INDUSTRIES			26-07-2022	05-07-2021	13-07-2021	17,600.00	09-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532483	SRI DURGA STRUCTURALS			26-07-2022			8,95,277.12	24-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M.FABRICATO	0		YES	8200532484	K.P.M.FABRICATORS,			26-07-2022			7,33,556.70	24-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M.FABRICATO	0		YES	8200532485	K.P.M.FABRICATORS,			26-07-2022			9,75,978.52	24-10-2022
ENVWL2874	SUBCONTRACT - WLG	SSL	1	3	0		0		YES	8200532486	SRI IYYAPPAN INDUSTRIES,			27-07-2022	19-07-2022	26-07-2022	65,940.00	27-10-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532492	ANDREW INDUSTRIES			27-07-2022	04-07-2022	08-07-2022	2,11,080.00	10-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532493	SRI DURGA STRUCTURALS			27-07-2022			4,69,450.38	25-10-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532496	KASTHIYAR INDUSTRIES,			27-07-2022	04-07-2022	08-07-2022	3,88,800.00	10-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532498	KASTHIYAR INDUSTRIES,			27-07-2022	04-07-2022	08-07-2022	1,12,000.00	10-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532504	POONDY MADHA ENGG&ALLIED WORKS			27-07-2022			8,46,711.48	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532506	POONDY MADHA ENGG&ALLIED WORKS			27-07-2022			5,87,548.56	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532507	ANNAIVAILANKANNI FABRICATORS UNITII			27-07-2022			20,77,735.73	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200532508	AJANTHA FABRICATION WORKS UNIT-II			27-07-2022			8,92,626.39	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKAN	0		YES	8200532509	ANNAI VAILANKANNI FABRICATOR			27-07-2022			4,11,400.07	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200532511	VEGA ASSOCIATES,			27-07-2022			20,77,735.73	25-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200532512	AJANTHA FABRICATION WORKS UNIT-II			27-07-2022			8,92,626.39	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532513	GLOBAL ENGINEERING			27-07-2022			29,447.50	25-10-2022
FAVFH2197	SUBCONTRACT - FH	SSL	1	19	0		0		YES	8200532519	RAAKAM INDUSTRIES			27-07-2022			42,000.00	10-09-2022
FAVFH2197	SUBCONTRACT - FH	SSL	1	19	0		0		YES	8200532520	ASTRAS ENGINEERING WORKS,			27-07-2022			19,850.00	28-07-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532521	ANNAI VAILANKANNI FABRICATOR			27-07-2022			4,800.00	25-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532522	ANNAI VAILANKANNI FABRICATOR			27-07-2022			4,800.00	25-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532523	ANNAI VAILANKANNI FABRICATOR			27-07-2022			11,360.00	25-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532524	ANNAI VAILANKANNI FABRICATOR			27-07-2022			11,360.00	25-09-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532525	ANNAI VAILANKANNI FABRICATOR			27-07-2022			11,360.00	25-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532526	ANNAI VAILANKANNI FABRICATOR			27-07-2022			11,360.00	25-09-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200532527	NAGABUSHANAM ASSOCIATES			27-07-2022			95,438.00	10-09-2022
ENVOF2821	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532528	GEERTHANA ENGINEERING WORKS			27-07-2022	15-06-2022	16-06-2022	4,22,000.00	10-09-2022
ENVOF2822	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532529	GEERTHANA ENGINEERING WORKS			27-07-2022	15-06-2022	16-06-2022	64,380.00	10-09-2022
ENVOF2822	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532530	S.M.ENGINEERING WORKS'			27-07-2022	15-06-2022	16-06-2022	7,200.00	10-09-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532531	ANDREW INDUSTRIES			27-07-2022	04-07-2022	08-07-2022	3,42,600.00	10-09-2022
FAVQN2708	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200532532	SRI VISHNU HEAT TREATERS			27-07-2022	08-06-2022	14-06-2022	2,27,487.00	16-08-2022
FAVSV2577	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200532533	GEERTHANA ENGINEERING WORKS			28-07-2022	01-12-2021	08-12-2021	70,800.00	11-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-699	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532535	PONNI ENGG INDUSTRIES			28-07-2022			7,22,312.19	26-10-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200532536	FINLAY CNC CENTRE			28-07-2022	06-02-2021	22-02-2021	50,848.00	11-09-2022
FAVSV2577	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200532537	FINLAY CNC CENTRE			28-07-2022	01-12-2021	08-12-2021	32,000.00	11-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532538	DREAMZ INDUSTRY			28-07-2022			6,54,974.25	26-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)PERFECT ENGG.WO	0		YES	8200532539	PERFECT ENGG.WORKS (P) LTD.,			28-07-2022			6,60,263.60	26-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532540	DREAMZ INDUSTRY			28-07-2022			6,60,263.60	26-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532541	DREAMZ INDUSTRY			28-07-2022			6,60,263.60	26-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532542	SRI DURGA STRUCTURALS			28-07-2022			5,37,737.85	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532544	ANNAI VAILANKANNI FABRICATOR			28-07-2022			45,295.24	26-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532545	ANNAI VAILANKANNI FABRICATOR			28-07-2022			45,295.24	26-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532546	ANNAI VAILANKANNI FABRICATOR			28-07-2022			36,945.04	26-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532547	SRI DURGA STRUCTURALS			28-07-2022			777.92	26-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)MARIYA ENGINEER	0		YES	8200532549	MARIYA ENGINEERING ENTERPRISES			28-07-2022			3,94,566.41	25-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)K.R.MURTHE WELD	0		YES	8200532550	K.R.MURTHE WELDING WORKS,			28-07-2022			8,84,757.90	25-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532551	SREE SIVA SAKTHI ENGINEERING WORKS			28-07-2022			4,15,287.22	25-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532558	DREAMZ INDUSTRY			28-07-2022			20,692.24	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532561	SELVAMATHA ENGINEERING WORKS			28-07-2022	20-03-2022	29-03-2022	28,747.50	11-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532562	SRI DURGA STRUCTURALS			28-07-2022			95,369.85	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532564	ANNAIVAILANKANNI FABRICATORS UNITII			28-07-2022			1,97,185.16	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532565	ANNAI VAILANGANNI ENGG. INDUSTRIES			28-07-2022			1,91,697.01	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532566	ANNAI VAILANKANNI FABRICATOR			28-07-2022			2,33,105.01	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532567	JYOTHI ENGINEERING,			28-07-2022			1,76,603.09	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532568	SUN ENGINEERING (UNIT-II),			28-07-2022			1,920.00	11-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200532569	KUMSHIV INDUSTRIES			28-07-2022			69,435.66	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532570	SREE SIVA SAKTHI ENGINEERING WORKS			28-07-2022			15,165.96	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532571	JYOTHI ENGINEERING,			28-07-2022			32,642.76	26-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532572	UNITEK NITRIDING			28-07-2022	06-12-2021	09-12-2021	1,12,224.30	17-08-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200532573	UNITEK NITRIDING			29-07-2022	06-12-2021	09-12-2021	14,543.26	18-08-2022
FAVTA2710	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532577	SELVAMATHA ENGINEERING WORKS			29-07-2022	19-05-2022	28-05-2022	48,989.50	12-09-2022
ENVTA2789	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200532578	SRI GENGAA ENGINEERING WORKS			29-07-2022	28-05-2022	01-06-2022	18,000.00	12-09-2022
FAVTA2576	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532580	ACCURATE INDUSTRIES			29-07-2022	01-12-2021	10-12-2021	45,540.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532581	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	55,000.00	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532582	DJP INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	34,000.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532583	SHREYAS FABRICATION PRIVATE LIMITED			29-07-2022	25-08-2021	14-09-2021	1,47,600.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532584	DJP INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	1,47,600.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532585	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	53,520.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532587	DJP INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	53,520.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532588	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	70,000.00	27-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532589	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	3,58,400.00	27-10-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200532590	SARO ENGG WORKS			29-07-2022	23-03-2022	02-04-2022	30,420.00	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532591	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	2,56,000.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532592	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	28,542.00	27-10-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200532593	SARO ENGG WORKS			29-07-2022	04-02-2021	15-02-2021	7,300.00	12-09-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532594	SHREYAS FABRICATION PRIVATE LIMITED			29-07-2022	25-08-2021	14-09-2021	35,000.00	27-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532595	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	1,94,400.00	27-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532596	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	2,08,000.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532598	SAMUNDI MACHINE WORKS,			29-07-2022	25-08-2021	14-09-2021	6,800.00	27-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532599	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	3,24,000.00	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532600	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	26,250.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532601	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	18,400.00	27-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532602	FINLAY CNC CENTRE			29-07-2022	25-05-2022	28-05-2022	2,91,600.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532603	SRI SAI CMC ENGINEERING INDUSTRIES			29-07-2022	25-08-2021	14-09-2021	30,000.00	27-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532604	SHREYAS FABRICATION PRIVATE LIMITED			29-07-2022	25-08-2021	14-09-2021	29,520.00	27-10-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200532605	ACCURAATE ENGINEERING WORKS			29-07-2022	23-03-2022	02-04-2022	4,500.00	12-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532606	VALVE TECH ENGINEERING			29-07-2022	12-01-2022	19-01-2022	94,000.00	27-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532607	VALVE TECH ENGINEERING			29-07-2022	12-01-2022	19-01-2022	94,000.00	27-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532608	VALVE TECH ENGINEERING			29-07-2022	12-01-2022	19-01-2022	37,600.00	27-09-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532609	ANNAI VAILANKANNI FABRICATOR			29-07-2022			15,072.72	27-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)SOMIAH INDUSTRI	0		YES	8200532610	SOMIAH INDUSTRIES			29-07-2022			23,691.33	27-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532611	ANNAI VAILANGANNI ENGG. INDUSTRIES			29-07-2022			35,020.43	27-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532612	ANNAI VAILANKANNI FABRICATOR			29-07-2022			15,072.72	27-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)SOMIAH INDUSTRI	0		YES	8200532613	SOMIAH INDUSTRIES			29-07-2022			23,691.33	27-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532614	ANNAI VAILANGANNI ENGG. INDUSTRIES			29-07-2022			35,020.43	27-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200532615	FINLAY CNC CENTRE			29-07-2022	02-02-2022	16-02-2022	17,802.00	12-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532616	HITEK HEAVY EQUIPMENTS PVT LTD			29-07-2022	12-01-2022	19-01-2022	1,34,000.00	27-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532617	HITEK HEAVY EQUIPMENTS PVT LTD			29-07-2022	12-01-2022	19-01-2022	1,34,000.00	27-09-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532621	D.R.MACHINE WORKS			29-07-2022	01-06-2022	14-06-2022	8,760.00	12-09-2022
ENVSB2887	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200532622	NIRMAL ENGG WORKS			29-07-2022	23-07-2022	28-07-2022	9,600.00	12-09-2022
ENVSV2882	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200532623	ACCURAATE ENGINEERING WORKS			29-07-2022	22-07-2022	29-07-2022	33,460.00	12-09-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200532625	K.R.TRANS ENERGY PRIVATE LIMITED			29-07-2022	03-02-2021	17-02-2021	11,680.00	12-09-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532627	K.R.TRANS ENERGY PRIVATE LIMITED			29-07-2022	20-12-2021	24-12-2021	36,788.00	27-10-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200532628	K.R.TRANS ENERGY PRIVATE LIMITED			29-07-2022	20-12-2021	24-12-2021	1,62,300.00	27-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532629	WISDOM ENTERPRISES			29-07-2022	19-07-2021	02-08-2021	25,792.00	12-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200532630	WELDTECH GLOBAL SURFACING (P) LTD.			29-07-2022	19-07-2021	02-08-2021	8,150.40	12-09-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532631	UMA FABRICATORS			30-07-2022	05-03-2022	15-03-2022	10,34,400.00	28-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532632	DREAMZ INDUSTRY			30-07-2022			42,254.10	13-09-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532633	UMA FABRICATORS			30-07-2022	05-03-2022	15-03-2022	10,34,400.00	28-10-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532634	UMA FABRICATORS			30-07-2022	05-03-2022	15-03-2022	10,34,400.00	28-10-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200532635	UMA FABRICATORS			30-07-2022	05-03-2022	15-03-2022	10,34,400.00	28-10-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532636	GENERAL ENGG WORKS			30-07-2022	05-03-2022	15-03-2022	18,600.00	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200532637	PUSHPAA ENGINEERING			30-07-2022	28-06-2021	05-07-2021	13,440.00	28-10-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532638	EMPEROR ENGG WORKS,			30-07-2022	28-06-2021	05-07-2021	2,42,900.00	28-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532639	SREE SIVA SAKTHI ENGINEERING WORKS			30-07-2022			15,839.67	28-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200532640	SRI SAI CMC ENGINEERING INDUSTRIES			30-07-2022			51,780.00	13-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200532641	S.NOOR & SONS			30-07-2022			14,671.00	13-09-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532643	GLOBAL ENGINEERING			30-07-2022			17,255.37	28-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200532645	S.NOOR & SONS			30-07-2022			5,088.96	28-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532646	SUN ENGINEERING (UNIT-II),			30-07-2022			4,208.94	28-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532647	DREAMZ INDUSTRY			30-07-2022			42,254.10	13-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532648	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			30-07-2022			42,254.10	13-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532649	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			30-07-2022			42,254.10	13-09-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532650	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			30-07-2022			42,254.10	13-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200532651	ORGANISATION FOR REHABILITATION OF			30-07-2022			12,192.16	28-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)S.NOOR & SONS	0		YES	8200532652	S.NOOR & SONS			30-07-2022			2,580.60	28-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532653	SUN ENGINEERING (UNIT-II),			30-07-2022			885.80	28-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)FIVE STAR ENGIN	0		YES	8200532654	FIVE STAR ENGINEERING INDUSTRIES			30-07-2022			3,00,559.04	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532655	POONDY MADHA ENGG&ALLIED WORKS			30-07-2022			39,626.70	28-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532656	DREAMZ INDUSTRY			30-07-2022			3,78,047.01	28-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200532657	SAKTHI MURUGAN FAB			30-07-2022			3,71,976.17	28-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532658	POONDY MADHA ENGG&ALLIED WORKS			30-07-2022			1,61,216.08	28-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532659	SREE SIVA SAKTHI ENGINEERING WORKS			30-07-2022			8,975.52	28-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532660	KEERTHIVASAN ENGINEERING WORKS			30-07-2022			13,809.15	28-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532661	KEERTHIVASAN ENGINEERING WORKS			30-07-2022			5,964.25	28-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532662	KEERTHIVASAN ENGINEERING WORKS			30-07-2022			1,429.04	28-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532663	SREE SIVA SAKTHI ENGINEERING WORKS			30-07-2022			2,15,996.86	28-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532664	DEE DEE ENGG ENTERPRISES			30-07-2022			5,29,246.75	28-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532665	D.R.MACHINE WORKS			30-07-2022	01-06-2022	14-06-2022	46,120.00	13-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532666	ANNAIVAILANKANNI FABRICATORS UNITII			30-07-2022			3,32,909.89	28-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	2	2	1)DGR ENGG VENTUR 2)POOND	0		YES	8200532667	ANNAI VAILANGANNI ENGG. INDUSTRIES			30-07-2022			2,96,164.16	28-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532668	D.R.MACHINE WORKS			30-07-2022	01-06-2022	14-06-2022	28,130.00	13-09-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532678	LOYAL ENGINEERING INDUSTRIES			30-07-2022	08-12-2020	17-12-2020	7,160.00	13-09-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532679	FINLAY CNC CENTRE			30-07-2022	08-12-2020	17-12-2020	25,424.00	13-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532680	SRI RAJA RAJESWARI ENTERPRISES			30-07-2022			3,62,297.45	28-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200532681	DREAMZ INDUSTRY			30-07-2022			3,62,405.13	28-10-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532682	LOYAL ENGINEERING INDUSTRIES			30-07-2022	17-02-2021	02-03-2021	3,307.00	13-09-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532683	ANDREW INDUSTRIES			30-07-2022	04-07-2022	08-07-2022	71,190.00	13-09-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532684	FINLAY CNC CENTRE			30-07-2022	01-06-2022	14-06-2022	45,700.00	13-09-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532685	SRI SASTHA ENGG WORKS			30-07-2022	29-03-2021	13-04-2021	46,200.00	13-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200532686	NAGABUSHANAM ASSOCIATES			30-07-2022	23-03-2021	30-03-2021	11,234.00	13-09-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532687	FINLAY CNC CENTRE			30-07-2022	09-04-2022	16-04-2022	2,98,000.00	13-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532688	FINLAY CNC CENTRE			30-07-2022	09-04-2022	16-04-2022	1,03,000.00	13-09-2022
FAVSV2208	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200532692	FINLAY CNC CENTRE			01-08-2022	12-01-2021	22-01-2021	4,800.00	15-09-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532693	D.R.MACHINE WORKS			01-08-2022	01-06-2022	14-06-2022	7,950.00	15-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200532695	R.S.INDUSTRIES			01-08-2022			36,277.36	30-10-2022
ENVWL2883	SUBCONTRACT - WLG	SSL	1	3	0		0		YES	8200532696	SRI SAI CMC ENGINEERING INDUSTRIES			01-08-2022	23-07-2022	30-07-2022	70,000.00	30-10-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200532708	VANITHA MOULDING WORKS			01-08-2022	08-01-2021	23-01-2021	22,781.00	16-09-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532716	A V M ENGINEERING			01-08-2022	08-01-2021	20-01-2021	1,89,000.00	15-09-2022
FAVOF2203	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200532717	A V M ENGINEERING			01-08-2022	08-01-2021	20-01-2021	1,27,200.00	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200532721	AURORA SHAPERS			01-08-2022			65,260.32	02-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200532722	AURORA SHAPERS			01-08-2022			3,64,194.74	30-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200532723	AURORA SHAPERS			01-08-2022			3,73,633.81	30-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200532724	AURORA SHAPERS			01-08-2022			3,73,633.81	30-10-2022
FAVFH2205	SUBCONTRACT - FH	SSL	1	18	0		0		YES	8200532725	RAAKAM INDUSTRIES			01-08-2022			11,920.00	19-09-2022
FAVFH2205	SUBCONTRACT - FH	SSL	1	18	0		0		YES	8200532726	RAAKAM INDUSTRIES			01-08-2022			19,750.00	15-09-2022
FAVFH2205	SUBCONTRACT - FH	SSL	1	18	0		0		YES	8200532727	ASTRAS ENGINEERING WORKS,			01-08-2022			8,305.40	15-09-2022
FAVFH2366	SUBCONTRACT - FH	SSL	1	14	0		0		YES	8200532728	PREETHI AUTOMATION			01-08-2022			82,771.60	15-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2854	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200532730	DJP INDUSTRIES			01-08-2022	12-07-2022	19-07-2022	1,52,400.00	30-10-2022
ENVSB2854	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200532731	DJP INDUSTRIES			01-08-2022	12-07-2022	19-07-2022	68,580.00	30-10-2022
ENVSB2854	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200532732	DJP INDUSTRIES			01-08-2022	12-07-2022	19-07-2022	5,28,880.00	30-10-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532733	SARO ENGG WORKS			01-08-2022	23-07-2022	30-07-2022	2,728.00	15-09-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532734	SARO ENGG WORKS			01-08-2022	23-07-2022	30-07-2022	1,218.00	15-09-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532735	ACCURAATE ENGINEERING WORKS			01-08-2022	23-07-2022	30-07-2022	19,470.00	19-09-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532736	ACCURAATE ENGINEERING WORKS			01-08-2022	23-07-2022	30-07-2022	4,950.00	19-09-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532738	PONNI ENGG INDUSTRIES			02-08-2022			2,08,311.37	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532739	ANNAI VAILANKANNI FABRICATOR			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532740	POONDY MADHA ENGG&ALLIED WORKS			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532741	ANNAIVAILANKANNI FABRICATORS UNITII			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532742	GLOBAL ENGINEERING			02-08-2022			3,01,692.34	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200532743	SAKTHI MURUGAN FAB			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532744	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532746	DGR ENGG VENTURES			02-08-2022			2,15,494.53	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532747	SHRE QUALITY ENGINEERING			02-08-2022			2,02,903.55	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532748	SRI RAMAJEYAM ENGINEERING INDUSTRIES			02-08-2022			1,93,945.07	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200532750	KAY ENGG. WORKS			02-08-2022			1,93,945.07	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532751	ANNAI VAILANKANNI FABRICATOR			02-08-2022			86,482.60	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532752	DGR ENGG VENTURES			02-08-2022			74,772.10	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532753	ANNAI VAILANKANNI FABRICATOR			02-08-2022			38,138.93	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532754	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-08-2022			76,610.68	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200532755	SAKTHI MURUGAN FAB			02-08-2022			38,138.93	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532756	ANNAIVAILANKANNI FABRICATORS UNITII			02-08-2022			76,610.68	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532757	SRI RAMAJEYAM ENGINEERING INDUSTRIES			02-08-2022			44,830.65	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532759	SRI RAMAJEYAM ENGINEERING INDUSTRIES			02-08-2022			44,830.65	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532760	SHRE QUALITY ENGINEERING			02-08-2022			76,610.68	31-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532761	PONNI ENGG INDUSTRIES			02-08-2022			82,663.61	31-10-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532762	PONNI ENGG INDUSTRIES			02-08-2022			82,663.61	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532763	DGR ENGG VENTURES			02-08-2022			59,075.88	14-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532764	ANNAI VAILANGANNI ENGG. INDUSTRIES			02-08-2022			53,249.52	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532765	ANNAIVAILANKANNI FABRICATORS UNITII			02-08-2022			59,075.88	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532766	POONDY MADHA ENGG&ALLIED WORKS			02-08-2022			53,249.52	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532767	SHRE QUALITY ENGINEERING			02-08-2022			59,314.73	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532768	SRI RAMAJEYAM ENGINEERING INDUSTRIES			02-08-2022			61,683.68	31-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200532770	KAY ENGG. WORKS			02-08-2022			59,314.73	31-10-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200532771	KAY ENGG. WORKS			02-08-2022			26,611.08	31-10-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200532772	KAY ENGG. WORKS			02-08-2022			26,611.08	31-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200532773	SAKTHI MURUGAN FAB			02-08-2022			98,383.43	31-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532774	POONDY MADHA ENGG&ALLIED WORKS			02-08-2022			76,275.54	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532775	SRI DURGA STRUCTURALS			02-08-2022			2,05,116.27	31-10-2022
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532777	ANNAIVAILANKANNI FABRICATORS UNITII			02-08-2022			87,682.58	31-10-2022
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200532778	SRI DURGA STRUCTURALS			02-08-2022			76,053.35	31-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532780	THIRUMAGAL INDUSTRIES			02-08-2022	26-04-2022	29-04-2022	1,72,900.00	16-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532781	THIRUMAGAL INDUSTRIES			02-08-2022	26-04-2022	29-04-2022	1,72,900.00	16-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200532786	THIRUMAGAL INDUSTRIES			02-08-2022	26-04-2022	29-04-2022	98,800.00	17-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532787	VALVE TECH ENGINEERING			02-08-2022	12-01-2022	19-01-2022	56,400.00	08-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532788	VALVE TECH ENGINEERING			02-08-2022	12-01-2022	19-01-2022	56,400.00	08-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532789	VALVE TECH ENGINEERING			02-08-2022	12-01-2022	19-01-2022	18,800.00	08-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532790	VALVE TECH ENGINEERING			02-08-2022	18-01-2022	28-01-2022	84,000.00	16-09-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532791	VALVE TECH ENGINEERING			02-08-2022	18-01-2022	28-01-2022	84,000.00	16-09-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532792	HITEK HEAVY EQUIPMENTS PVT LTD			02-08-2022	18-01-2022	28-01-2022	84,000.00	17-09-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532793	HITEK HEAVY EQUIPMENTS PVT LTD			02-08-2022	18-01-2022	28-01-2022	84,000.00	17-09-2022
FAVFM2743	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200532794	MALATHI INDUSTRIES			02-08-2022	26-04-2022	02-05-2022	9,158.00	17-11-2022
FAVHP2742	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200532796	BEST HEAT TREATMENT SERVICES			02-08-2022	26-04-2022	06-05-2022	9,688.00	16-09-2022
ENVWL2890	SUBCONTRACT - WLG	SSL	1	3	0		0		YES	8200532799	GOLDEN ENGINEERING INDUSTRY			02-08-2022	26-07-2022	02-08-2022	2,50,000.00	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2386	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532800	R.K METAL INDUSTRIES			02-08-2022	14-07-2021	20-07-2021	18,156.60	18-09-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200532801	RAAKAM INDUSTRIES			02-08-2022			57,067.60	16-09-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200532802	RAAKAM INDUSTRIES			02-08-2022			42,298.40	16-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532803	GEERTHANA ENGINEERING WORKS			02-08-2022	06-01-2021	11-01-2021	1,18,668.00	16-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532804	S.M.ENGINEERING WORKS'			02-08-2022	06-01-2021	11-01-2021	56,870.00	16-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532805	S.M.ENGINEERING WORKS'			02-08-2022	06-01-2021	11-01-2021	56,870.00	16-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532806	SRI SASTHA ENGG WORKS			02-08-2022	06-01-2021	11-01-2021	56,870.00	16-09-2022
FAVOF2196	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532807	SRI SASTHA ENGG WORKS			02-08-2022	06-01-2021	11-01-2021	56,870.00	16-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532808	VANITHA MOULDING WORKS			02-08-2022	23-07-2022	30-07-2022	3,500.00	16-09-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532809	VANITHA MOULDING WORKS			02-08-2022	23-07-2022	30-07-2022	1,050.00	23-09-2022
ENVSB2886	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200532810	VANITHA MOULDING WORKS			02-08-2022	23-07-2022	30-07-2022	1,120.00	23-09-2022
FAVQN2708	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200532811	SRI VISHNU HEAT TREATERS			03-08-2022			12,428.00	23-08-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200532814	AURORA SHAPERS			03-08-2022			3,669.28	01-11-2022
FAVQN2708	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200532817	SRI VISHNU HEAT TREATERS			03-08-2022	08-06-2022	14-06-2022	10,374.00	24-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532818	DGR ENGG VENTURES			03-08-2022			68,237.06	01-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532819	DGR ENGG VENTURES			03-08-2022			1,41,581.24	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532820	DGR ENGG VENTURES			03-08-2022			1,41,581.24	01-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532821	DGR ENGG VENTURES			03-08-2022			1,41,581.24	01-11-2022
L1-RC-618	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532822	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			22,790.88	01-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532823	POONDY MADHA ENGG&ALLIED WORKS			03-08-2022			3,048.22	01-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532824	DGR ENGG VENTURES			03-08-2022			596.22	01-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200532825	ANNAI VAILANGANNI ENGG. INDUSTRIES			03-08-2022			596.22	01-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532826	ANNAIVAILANKANNI FABRICATORS UNITII			03-08-2022			596.22	01-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532828	SHRE QUALITY ENGINEERING			03-08-2022			596.22	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532829	PONNI ENGG INDUSTRIES			03-08-2022			627.42	01-11-2022
L1-RC-440	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200532830	PONNI ENGG INDUSTRIES			03-08-2022			627.42	01-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532831	ACCURATE INDUSTRIES			03-08-2022	05-01-2022	17-01-2022	58,590.00	17-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200532832	SHRE QUALITY ENGINEERING			03-08-2022			596.22	01-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200532833	KAY ENGG. WORKS			03-08-2022			596.22	01-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532836	ACCURATE INDUSTRIES			03-08-2022	05-01-2022	17-01-2022	96,138.00	19-09-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532837	DGR ENGG VENTURES			03-08-2022			596.22	02-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200532838	ANNAIVAILANKANNI FABRICATORS UNITII			03-08-2022			596.22	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2562	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532839	D.R.MACHINE WORKS			03-08-2022	20-11-2021	29-11-2021	33,300.00	17-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532840	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			03-08-2022			5,907.50	18-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532841	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			03-08-2022			5,907.50	18-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200532842	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			03-08-2022			4,438.40	18-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532844	NIRMAL ENTERPRISES			03-08-2022			3,52,736.00	01-11-2022
FAVTA2630	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200532845	LOYAL ENGINEERING INDUSTRIES			03-08-2022	13-01-2022	22-01-2022	22,322.00	19-09-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532848	LOYAL ENGINEERING INDUSTRIES			03-08-2022	17-02-2021	02-03-2021	23,960.00	17-09-2022
FAVTA2136	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200532851	LOYAL ENGINEERING INDUSTRIES			03-08-2022	08-12-2020	17-12-2020	2,450.00	19-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200532856	SELVAMATHA ENGINEERING WORKS			03-08-2022	05-01-2022	17-01-2022	41,300.50	17-09-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200532858	WELDTECH GLOBAL SURFACING (P) LTD.			03-08-2022	17-02-2021	02-03-2021	15,386.00	17-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532890	NIRMAL ENTERPRISES			03-08-2022			7,097.85	01-11-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532891	ANNAI VAILANKANNI FABRICATOR			03-08-2022			4,428.30	02-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532892	DEE DEE ENGG ENTERPRISES			03-08-2022			5,567.85	01-11-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532893	NIRMAL ENTERPRISES			03-08-2022			7,097.85	01-11-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532894	ANNAI VAILANKANNI FABRICATOR			03-08-2022			4,428.30	02-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532895	NIRMAL ENTERPRISES			03-08-2022			7,097.85	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532896	ANNAI VAILANKANNI FABRICATOR			03-08-2022			4,428.30	02-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200532897	NIRMAL ENTERPRISES			03-08-2022			7,097.85	01-11-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200532898	ANNAI VAILANKANNI FABRICATOR			03-08-2022			4,428.30	02-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200532899	VBR ENGINEERING INDUSTRIES			03-08-2022			8,804.47	17-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200532900	VBR ENGINEERING INDUSTRIES			03-08-2022			4,717.92	17-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200532901	VBR ENGINEERING INDUSTRIES			03-08-2022			4,717.92	17-09-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200532902	VBR ENGINEERING INDUSTRIES			03-08-2022			28,131.55	17-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532903	GLOBAL ENGINEERING			03-08-2022			15,839.67	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532904	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			15,839.67	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532905	GLOBAL ENGINEERING			03-08-2022			15,839.67	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532906	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			15,839.67	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532907	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			11,879.75	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532908	GLOBAL ENGINEERING			03-08-2022			11,879.75	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532909	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			11,879.75	01-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200532910	GLOBAL ENGINEERING			03-08-2022			11,879.75	01-11-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200532912	RAAKAM INDUSTRIES			03-08-2022			11,814.80	17-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200532913	RAAKAM INDUSTRIES			03-08-2022			8,458.40	17-09-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200532914	ANDAVAR ENGINEERING WORKS			03-08-2022			7,090.00	08-10-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200532915	RAAKAM INDUSTRIES			03-08-2022			8,236.60	17-09-2022
FAVFM2813	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200532916	ANDAVAR ENGINEERING WORKS			03-08-2022			11,499.50	01-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532917	DEE DEE ENGG ENTERPRISES			03-08-2022			2,20,704.21	01-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532918	KEERTHIVASAN ENGINEERING WORKS			03-08-2022			952.16	11-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532919	KEERTHIVASAN ENGINEERING WORKS			03-08-2022			238.04	02-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532920	KEERTHIVASAN ENGINEERING WORKS			03-08-2022			476.30	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532921	KEERTHIVASAN ENGINEERING WORKS			03-08-2022			238.04	02-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200532922	KEERTHIVASAN ENGINEERING WORKS			03-08-2022			26,188.85	02-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532923	SUBAH INDUSTRIES			03-08-2022			476.08	02-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200532924	SUBAH INDUSTRIES			03-08-2022			47,619.00	02-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200532925	DEE DEE ENGG ENTERPRISES			03-08-2022			88,692.86	01-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200532926	SRI RAJA RAJESWARI ENTERPRISES			03-08-2022			5,821.57	01-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHA EN	0		YES	8200532927	POONDY MADHA ENGG&ALLIED WORKS			03-08-2022			1,57,252.78	01-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532928	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			824.25	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532929	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			777.42	01-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532930	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			930.05	01-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532931	SREE SIVA SAKTHI ENGINEERING WORKS			03-08-2022			10,661.97	01-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532932	SUN ENGINEERING (UNIT-II),			03-08-2022			630.45	01-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532933	SUN ENGINEERING (UNIT-II),			03-08-2022			765.90	01-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532934	SUN ENGINEERING (UNIT-II),			03-08-2022			5,844.27	01-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532935	SUN ENGINEERING (UNIT-II),			03-08-2022			2,553.00	01-11-2022
ENVSB2891	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200532938	JENI ENGINEERING			03-08-2022	26-07-2022	02-08-2022	31,152.00	09-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532940	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			4,557.13	01-01-2023
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532941	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			4,557.13	01-01-2023
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532942	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			4,557.13	01-01-2023
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532943	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			4,557.13	01-01-2023
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532944	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			4,557.13	01-01-2023
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200532945	POONDY MADHA ENGG&ALLIED WORKS			04-08-2022			12,415.72	02-11-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200532946	DGR ENGG VENTURES			04-08-2022			71,940.42	02-11-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)SOMIAH INDUSTRI	0		YES	8200532947	SOMIAH INDUSTRIES			04-08-2022			7,683.54	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532952	SAKTHI FAB			04-08-2022	12-01-2022	19-01-2022	50,000.00	18-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532955	SAKTHI FAB			04-08-2022	12-01-2022	19-01-2022	50,000.00	18-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200532956	SAKTHI FAB			04-08-2022	12-01-2022	19-01-2022	50,000.00	18-09-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532960	GENERAL ENGG WORKS			04-08-2022	12-01-2022	19-01-2022	2,67,190.00	04-11-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200532961	K.R.MURTHE WELDING WORKS,			04-08-2022	12-01-2022	19-01-2022	2,42,900.00	02-11-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200532964	SRI LAKSHIMI ENGINEERING WORKS			04-08-2022	02-02-2022	16-02-2022	13,800.00	18-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SIGMA POWER PRO	0		YES	8200532965	SIGMA POWER PRODUCTS			04-08-2022			6,16,585.50	02-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SIGMA POWER PRO	0		YES	8200532966	SIGMA POWER PRODUCTS			04-08-2022			12,33,171.00	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200532967	JYOTHI ENGINEERING,			04-08-2022			6,16,585.50	02-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532968	SUN ENGINEERING (UNIT-II),			04-08-2022			3,24,606.77	02-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200532969	SUN ENGINEERING (UNIT-II),			04-08-2022			3,24,606.77	02-11-2022
L1-RC-693	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200532970	SREE SIVA SAKTHI ENGINEERING WORKS			04-08-2022			9,498.36	01-01-2023
ENVOF2898	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200532973	ANDREW INDUSTRIES			04-08-2022	30-07-2022	03-08-2022	39,800.00	17-09-2022
ENVOF2899	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200532974	NAGABUSHANAM ASSOCIATES			04-08-2022	30-07-2022	04-08-2022	18,480.00	19-09-2022
FAVSV2803	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200532975	FINLAY CNC CENTRE			04-08-2022	10-06-2022	25-06-2022	5,520.00	19-09-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200532976	SRI GENGAA ENGINEERING WORKS			05-08-2022	01-06-2022	14-06-2022	12,440.00	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200532978	KAVI ENGINEERING WORKS,			05-08-2022	06-06-2022	20-06-2022	12,510.00	04-10-2022
FAVSV2236	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200532979	VANITHA MOULDING WORKS			05-08-2022	30-01-2021	09-02-2021	2,670.00	19-09-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200532981	UNITEK NITRIDING			05-08-2022	06-12-2021	09-12-2021	4,717.72	23-09-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200532990	SELVAM ENTERPRISE			05-08-2022			66,120.00	23-09-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532992	D.R.MACHINE WORKS			05-08-2022	02-06-2022	15-06-2022	28,460.00	19-09-2022
FAVFH2366	SUBCONTRACT - FH	SSL	1	14	0		0		YES	8200532993	B.S. & SONS			05-08-2022			62,800.00	19-09-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532994	D.R.MACHINE WORKS			05-08-2022	02-06-2022	15-06-2022	52,332.00	19-09-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532995	DHANALAKSHMI ENGG WORKS			05-08-2022	02-06-2022	15-06-2022	11,550.00	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532996	Subam Surface treaters			05-08-2022	03-12-2021	09-12-2021	1,65,986.76	27-09-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200532997	DHANALAKSHMI ENGG WORKS			05-08-2022	02-06-2022	15-06-2022	30,390.00	23-09-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200532998	TRIBOLOGY INDIA LIMITED			05-08-2022	03-12-2021	09-12-2021	99,939.00	04-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533001	JYOTHI ENGINEERING,			05-08-2022			1,60,960.19	04-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533002	JYOTHI ENGINEERING,			05-08-2022			1,53,189.93	04-10-2022
L1-RC-692	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533003	VBR ENGINEERING INDUSTRIES			05-08-2022			7,241.52	19-09-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533005	SRI LAKSHIMI ENGINEERING WORKS			06-08-2022	02-02-2022	16-02-2022	16,200.00	20-09-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533006	SRI LAKSHIMI ENGINEERING WORKS			06-08-2022	02-02-2022	16-02-2022	26,500.00	20-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JAGANNATHAN ENG	0		YES	8200533010	JAGANNATHAN ENGINEERING WORKS			06-08-2022			18.00	04-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)HITEK HEAVY EQU	0		YES	8200533011	HITEK HEAVY EQUIPMENTS PVT LTD			06-08-2022			18.00	04-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)HITEK HEAVY EQU	0		YES	8200533012	HITEK HEAVY EQUIPMENTS PVT LTD			06-08-2022			18.00	04-11-2022
FAVFH2220	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200533018	SRI SAI CMC ENGINEERING INDUSTRIES			06-08-2022			51,000.00	20-09-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533021	SAMUNDI MACHINE WORKS,			06-08-2022	17-02-2022	01-03-2022	63,180.00	05-10-2022
FAVSV2873	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200533022	D.R.MACHINE WORKS			06-08-2022	18-07-2022	28-07-2022	10,868.00	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)MAHALAKSHMI ENG	0		YES	8200533023	MAHALAKSHMI ENGG ENTERPRISES			06-08-2022			1,75,843.19	04-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M.FABRICATO	0		YES	8200533024	K.P.M.FABRICATORS,			06-08-2022			28,32,008.21	04-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)MAHALAKSHMI ENG	0		YES	8200533026	MAHALAKSHMI ENGG ENTERPRISES			06-08-2022			6,92,530.42	04-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200533027	WELDTECH GLOBAL SURFACING (P) LTD.			06-08-2022	17-02-2021	02-03-2021	20,339.00	23-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200533028	AANBAR INDUSTRIES,			08-08-2022			13,54,353.55	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200533029	AANBAR INDUSTRIES,			08-08-2022			14,12,532.20	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200533030	AANBAR INDUSTRIES,			08-08-2022			12,57,970.45	06-11-2022
ENVHP2901	SUBCONTRACT - HPLP	SSL	1	4	0		0		YES	8200533031	ACCURATE INDUSTRIES			08-08-2022	01-08-2022	06-08-2022	28,000.00	22-09-2022
ENVHP2902	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200533032	SRI IYYAPPAN INDUSTRIES,			08-08-2022	01-08-2022	06-08-2022	20,000.00	22-09-2022
ENVOF2903	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533035	ACCURATE INDUSTRIES			08-08-2022	03-08-2022	06-08-2022	10,000.00	22-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200533036	N V ENTERPRISE			08-08-2022			9,27,601.25	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)BHARAT BESTO FA	0		YES	8200533037	BHARAT BESTO FAB			08-08-2022			9,61,690.39	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)MAHALAKSHMI ENG	0		YES	8200533038	MAHALAKSHMI ENGG ENTERPRISES			08-08-2022			2,08,124.06	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M INDUSTRI	0		YES	8200533039	K.P.M INDUSTRIES			08-08-2022			3,59,740.78	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533040	AJANTHA FABRICATION WORKS UNIT-II			08-08-2022			13,21,426.80	06-11-2022
ENVOF2903	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533041	SHARP ENGINEERING WORKS			08-08-2022	03-08-2022	06-08-2022	4,800.00	22-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGINEE	0		YES	8200533042	PREETHI ENGINEERING ENTERPRISES			08-08-2022			5,67,864.84	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)WELLDONE INDUST	0		YES	8200533043	WELLDONE INDUSTRIES			08-08-2022			13,21,426.80	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200533044	N V ENTERPRISE			08-08-2022			4,22,263.78	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SAPTHAGIRI ENGI	0		YES	8200533045	SAPTHAGIRI ENGINEERING			08-08-2022			13,36,316.14	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533046	DREAMZ INDUSTRY			08-08-2022			10,52,868.04	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)MAHALAKSHMI ENG	0		YES	8200533047	MAHALAKSHMI ENGG ENTERPRISES			08-08-2022			2,81,991.93	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M INDUSTRI	0		YES	8200533048	K.P.M INDUSTRIES			08-08-2022			9,60,967.43	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)BHARAT BESTO FA	0		YES	8200533049	BHARAT BESTO FAB			08-08-2022			3,70,692.92	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGINEE	0		YES	8200533050	PREETHI ENGINEERING ENTERPRISES			08-08-2022			7,33,556.70	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533051	DREAMZ INDUSTRY			08-08-2022			2,99,650.44	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SAPTHAGIRI ENGI	0		YES	8200533052	SAPTHAGIRI ENGINEERING			08-08-2022			8,248.87	06-11-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200533053	ANDAVAR ENGINEERING WORKS			08-08-2022			8,413.80	01-10-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200533054	ANDAVAR ENGINEERING WORKS			08-08-2022			6,983.20	01-10-2022
FAVFM2813	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200533056	ANDAVAR ENGINEERING WORKS			08-08-2022			17,036.20	01-10-2022
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200533062	GEERTHANA ENGINEERING WORKS			08-08-2022			1,33,350.00	22-09-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200533063	GEERTHANA ENGINEERING WORKS			08-08-2022			1,23,444.00	22-09-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200533064	GEERTHANA ENGINEERING WORKS			08-08-2022			39,640.00	22-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200533065	AURORA SHAPERS			08-08-2022			9,961.34	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200533066	ANDAVAR ENGINEERING WORKS			08-08-2022			83,443.60	02-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PONNI ENGG INDU	0		YES	8200533077	PONNI ENGG INDUSTRIES			08-08-2022			1,11,948.68	06-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200533078	R.S.INDUSTRIES			08-08-2022			36,277.36	06-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200533079	R.S.INDUSTRIES			08-08-2022			36,277.36	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533080	DREAMZ INDUSTRY			08-08-2022			62,786.77	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533081	ANNAI VAILANKANNI FABRICATOR			08-08-2022			62,786.77	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533082	ANNAI VAILANGANNI ENGG. INDUSTRIES			08-08-2022			62,786.77	06-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533083	ANNAIVAILANKANNI FABRICATORS UNITII			08-08-2022			62,786.77	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533084	VALVE TECH ENGINEERING			09-08-2022	12-01-2022	19-01-2022	18,800.00	08-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533086	VALVE TECH ENGINEERING			09-08-2022	12-01-2022	19-01-2022	1,34,000.00	23-09-2022
FAVSV2192	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533088	VANITHA MOULDING WORKS			09-08-2022	06-01-2021	21-01-2021	14,400.00	23-09-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533089	VALVE TECH ENGINEERING			09-08-2022	12-01-2022	19-01-2022	53,600.00	23-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533100	JAI VALVES CENTRE			09-08-2022	05-07-2021	13-07-2021	1,18,500.00	23-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533101	JAI VALVES CENTRE			09-08-2022	05-07-2021	13-07-2021	1,18,500.00	23-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533102	JAI VALVES CENTRE			09-08-2022	05-07-2021	13-07-2021	1,18,500.00	23-09-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533103	JAI VALVES CENTRE			09-08-2022	05-07-2021	13-07-2021	1,18,500.00	23-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533105	DHANALAKSHMI ENGG WORKS			09-08-2022	02-06-2022	15-06-2022	28,170.00	23-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533106	ANNAI VAILANKANNI FABRICATOR			09-08-2022			4,18,856.86	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533107	PIONEER ENGG INDS			09-08-2022			39,433.09	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533108	PIONEER ENGG INDS			09-08-2022			12,864.77	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533109	PIONEER ENGG INDS			09-08-2022			45,295.24	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533110	PIONEER ENGG INDS			09-08-2022			45,295.24	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533111	PIONEER ENGG INDS			09-08-2022			45,295.24	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533112	PIONEER ENGG INDS			09-08-2022			37,175.22	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533113	PIONEER ENGG INDS			09-08-2022			37,175.22	07-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533114	PIONEER ENGG INDS			09-08-2022			37,175.22	07-11-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533115	PREETHI AUTOMATION			09-08-2022	03-02-2021	17-02-2021	1,24,380.00	23-09-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533116	PREETHI AUTOMATION			09-08-2022	04-05-2021	12-06-2021	22,816.00	23-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533117	JOHANA INDUSTRY			09-08-2022	14-07-2021	20-07-2021	54,346.80	24-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533118	JOHANA INDUSTRY			09-08-2022	14-07-2021	20-07-2021	63,551.60	24-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533119	SREE SIVA SAKTHI ENGINEERING WORKS			10-08-2022			93,433.04	08-11-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533122	JOHANA INDUSTRY			10-08-2022	14-07-2021	20-07-2021	29,996.10	26-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200533136	VANITHA MOULDING WORKS			10-08-2022	23-03-2022	02-04-2022	30,000.00	24-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200533137	KEERTHIVASAN ENGINEERING WORKS			10-08-2022			7,621.92	09-10-2022
ENVSB2891	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200533138	JENI ENGINEERING			10-08-2022	26-07-2022	02-08-2022	4,400.00	08-11-2022
ENVSB2887	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533139	FINLAY CNC CENTRE			10-08-2022	23-07-2022	28-07-2022	43,000.00	24-09-2022
ENVSB2887	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533140	MARUTHI ENGG INDUSTRIES			10-08-2022	23-07-2022	28-07-2022	1,85,000.00	24-09-2022
ENVSB2887	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533141	FINLAY CNC CENTRE			10-08-2022	23-07-2022	28-07-2022	1,15,200.00	24-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200533144	NIRMAL ENTERPRISES			11-08-2022			3,425.78	09-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533145	GLOBAL ENGINEERING			11-08-2022			9,294.35	09-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533146	ANNAI VAILANKANNI FABRICATOR			11-08-2022			1,600.00	10-10-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533147	ACCURATE INDUSTRIES			11-08-2022	27-01-2021	06-02-2021	16,320.00	25-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533148	ANNAI VAILANKANNI FABRICATOR			11-08-2022			11,200.00	10-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200533149	NIRMAL ENTERPRISES			11-08-2022			508.04	09-11-2022
FAVFH2176	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200533150	ASTRAS ENGINEERING WORKS,			11-08-2022			41,588.00	25-09-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533151	VIJJAAY COY INDUSTRIESS			11-08-2022			36,290.73	08-01-2023
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533152	SREE SIVA SAKTHI ENGINEERING WORKS			11-08-2022			1,830.90	08-01-2023
L1-RC-693	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533153	SREE SIVA SAKTHI ENGINEERING WORKS			11-08-2022			7,863.83	08-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533155	ANNAI VAILANKANNI FABRICATOR			11-08-2022			2,304.00	10-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533156	ANNAI VAILANKANNI FABRICATOR			11-08-2022			80.00	10-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533159	DGR ENGG VENTURES			11-08-2022			3,855.14	09-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200533160	DEVI STRUCTURALS			11-08-2022			3,94,566.41	08-01-2023
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533161	GLOBAL ENGINEERING			11-08-2022			71,940.42	09-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200533162	POONDY MADHA ENGG&ALLIED WORKS			11-08-2022			34,945.32	09-11-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200533163	KAVI ENGINEERING WORKS,			11-08-2022	06-06-2022	20-06-2022	1,00,518.00	09-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533173	VIJJAAY COY INDUSTRIESS			11-08-2022			3,35,280.31	08-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533174	SREE SIVA SAKTHI ENGINEERING WORKS			11-08-2022			5,060.66	08-01-2023
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533175	SREE SIVA SAKTHI ENGINEERING WORKS			11-08-2022			311.74	08-01-2023
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533176	BLUE MOUNT MACHINE WORKS			11-08-2022	16-07-2022	22-07-2022	12,750.00	26-09-2022
ENVTA2917	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533177	BLUE MOUNT MACHINE WORKS			11-08-2022	06-08-2022	09-08-2022	1,26,000.00	11-10-2022
ENVWL2912	SUBCONTRACT - WLG	SSL	1	3	0		0		YES	8200533178	LOYAL ENGINEERING INDUSTRIES			11-08-2022	04-08-2022	11-08-2022	16,800.00	25-09-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533179	GEERTHANA ENGINEERING WORKS			11-08-2022	02-06-2022	15-06-2022	52,320.00	26-09-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533180	DREAMZ INDUSTRY			11-08-2022			47,313.37	08-01-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533181	DREAMZ INDUSTRY			11-08-2022			47,313.37	08-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533182	SARO ENGG WORKS			11-08-2022	04-02-2021	15-02-2021	20,418.00	25-09-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200533183	KAVI ENGINEERING WORKS,			11-08-2022	06-06-2022	20-06-2022	1,84,800.00	09-11-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200533184	KAVI ENGINEERING WORKS,			12-08-2022	06-06-2022	20-06-2022	1,77,814.00	10-11-2022
ENVQN2897	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200533193	KASTHIYAR INDUSTRIES,			12-08-2022	04-08-2022	09-08-2022	80,000.00	27-09-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533196	DGR ENGG VENTURES			12-08-2022			10,294.42	10-11-2022
ENVQN2897	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200533197	KASTHIYAR INDUSTRIES,			12-08-2022	04-08-2022	09-08-2022	32,000.00	09-08-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533198	SRI SAI CMC ENGINEERING INDUSTRIES			12-08-2022			1,932.69	10-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533199	SRI SAI CMC ENGINEERING INDUSTRIES			12-08-2022			878.46	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2897	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200533200	KASTHIYAR INDUSTRIES,			12-08-2022	04-08-2022	09-08-2022	32,000.00	27-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533203	SUN ENGINEERING (UNIT-II),			12-08-2022			30,975.02	10-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533204	SUN ENGINEERING (UNIT-II),			12-08-2022			2,234.22	10-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533205	SUN ENGINEERING (UNIT-II),			12-08-2022			3,352.48	10-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533206	VBR ENGINEERING INDUSTRIES			12-08-2022			11,040.40	26-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533207	SRI SAI CMC ENGINEERING INDUSTRIES			12-08-2022			53,364.60	10-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533208	GLOBAL ENGINEERING			12-08-2022			1,24,685.75	10-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533210	GLOBAL ENGINEERING			12-08-2022			56,154.00	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		OSI								8200533211	HOSHI TOOLS (P) LTD.,			12-08-2022			7,14,584.00	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533216	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,649.90	16-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533217	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			759.02	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533218	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,997.60	16-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533219	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			466.64	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533220	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			871.04	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533221	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			871.04	11-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533222	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			16.00	11-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533223	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			713.46	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533224	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,652.50	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533225	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,044.40	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533226	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,708.30	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533227	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,523.40	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533228	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			729.46	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533229	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			891.50	11-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200533230	KEERTHIVASAN ENGINEERING WORKS			12-08-2022			476.08	11-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533231	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			515.46	11-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533232	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,121.80	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533233	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,685.50	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533234	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,046.20	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533235	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,054.05	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533236	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,158.40	11-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200533237	KEERTHIVASAN ENGINEERING WORKS			12-08-2022			15,476.25	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533238	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			3,159.07	11-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533239	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,685.50	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533240	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,046.20	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533241	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,685.50	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533242	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,046.20	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533243	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,685.50	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533244	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,046.20	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533245	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,685.50	11-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533246	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			2,046.20	11-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533247	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,499.40	11-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533248	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			3,064.48	11-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533249	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			13,933.03	11-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533250	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,499.40	11-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533251	ANNAI VAILANGANNI ENGG. INDUSTRIES			12-08-2022			1,632.00	11-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533252	VBR ENGINEERING INDUSTRIES			12-08-2022			405.67	26-09-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533253	JOHANA INDUSTRY			12-08-2022	14-07-2021	20-07-2021	23,509.22	26-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533254	NAGABUSHANAM HYDRAULICS			12-08-2022	23-03-2021	30-03-2021	47,880.00	30-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200533255	ANDAVAR ENGINEERING WORKS			12-08-2022			38,000.00	01-10-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533256	ACCURAATE ENGINEERING WORKS			12-08-2022	05-02-2021	16-02-2021	38,260.00	26-09-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533257	WISDOM ENTERPRISES			12-08-2022	02-06-2022	15-06-2022	61,040.00	27-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533259	FINLAY CNC CENTRE			12-08-2022	23-03-2021	30-03-2021	1,16,280.00	26-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533260	NAGABUSHANAM HYDRAULICS			12-08-2022	23-03-2021	30-03-2021	35,500.00	30-09-2022
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533261	JOSHUA ENGINEERING WORKS			12-08-2022	16-07-2022	22-07-2022	6,500.00	26-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533263	NAGABUSHANAM ASSOCIATES			12-08-2022	23-03-2021	30-03-2021	2,37,400.00	26-09-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533264	ACCURATE INDUSTRIES			12-08-2022	23-03-2021	30-03-2021	1,14,800.00	26-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533266	KIRRTHIKA TECH ENGINEERING			12-08-2022	23-03-2021	30-03-2021	1,01,000.00	26-09-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533267	ACCURATE INDUSTRIES			12-08-2022	04-05-2021	12-06-2021	42,000.00	26-09-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533268	ACCURAATE ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	9,792.00	26-09-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533269	ACCURAATE ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	7,548.00	26-09-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533270	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	5,460.00	01-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533271	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	5,800.00	01-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533272	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	4,692.00	01-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533273	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	10,868.00	26-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533274	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	7,200.00	01-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200533275	ANDAVAR ENGINEERING WORKS			12-08-2022	02-02-2022	16-02-2022	6,600.00	01-10-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533276	FINLAY CNC CENTRE			12-08-2022	25-05-2022	28-05-2022	4,70,000.00	11-10-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200533277	ACCURAATE ENGINEERING WORKS			12-08-2022	20-03-2021	30-03-2021	68,500.00	26-09-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533279	VANITHA MOULDING WORKS			13-08-2022	08-01-2021	23-01-2021	22,417.00	27-09-2022
FAVSV2198	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533282	FINLAY CNC CENTRE			13-08-2022	08-01-2021	23-01-2021	19,950.00	27-09-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200533283	ORGANISATION FOR REHABILITATION OF			13-08-2022			2,451.60	11-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533285	WISDOM ENTERPRISES			13-08-2022	19-07-2021	02-08-2021	11,400.00	27-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533286	ACCURAATE ENGINEERING WORKS			13-08-2022	05-02-2021	16-02-2021	28,500.00	27-09-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200533288	SRI RAJA RAJESWARI ENTERPRISES			13-08-2022			21,325.87	11-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533289	VBR ENGINEERING INDUSTRIES			13-08-2022			7,338.75	27-09-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533290	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			13-08-2022			5,299.86	11-11-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533291	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			13-08-2022			5,299.86	11-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533292	VBR ENGINEERING INDUSTRIES			13-08-2022			9,366.25	27-09-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533293	VBR ENGINEERING INDUSTRIES			13-08-2022			1,103.48	27-09-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533294	VBR ENGINEERING INDUSTRIES			13-08-2022			1,962.50	27-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533295	JOSHUA ENGINEERING WORKS			13-08-2022	19-07-2021	02-08-2021	19,720.00	27-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533296	JOSHUA ENGINEERING WORKS			13-08-2022	19-07-2021	02-08-2021	24,504.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533297	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	4,200.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533298	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	13,000.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533299	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	5,896.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533300	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	12,720.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533301	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	62,100.00	27-09-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200533302	WELDTECH GLOBAL SURFACING (P) LTD.			13-08-2022	17-02-2021	02-03-2021	28,127.00	27-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533303	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	46,200.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533304	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	15,180.00	27-09-2022
FAVTA2165	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533305	FINLAY CNC CENTRE			13-08-2022	15-12-2020	29-12-2020	15,844.00	27-09-2022
FAVTA2824	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200533307	SELVAMATHA ENGINEERING WORKS			14-08-2022	02-07-2022	11-07-2022	8,237.50	28-09-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533308	SELVAMATHA ENGINEERING WORKS			14-08-2022	05-01-2022	17-01-2022	5,322.00	28-09-2022
FAVTA2824	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200533309	GEERTHANA ENGINEERING WORKS			14-08-2022	02-07-2022	11-07-2022	14,896.80	28-09-2022
FAVTA2630	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533310	ASTRAS ENGINEERING WORKS,			14-08-2022	13-01-2022	22-01-2022	17,536.00	28-09-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533315	ANNAI VAILANKANNI FABRICATOR			16-08-2022			5,03,701.61	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533316	ANNAIVAILANKANNI FABRICATORS UNITII			16-08-2022			2,46,156.87	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SRI DURGA STRUC	0		YES	8200533317	SRI DURGA STRUCTURALS			16-08-2022			3,11,418.89	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533318	ANNAI VAILANGANNI ENGG. INDUSTRIES			16-08-2022			3,15,650.98	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533319	ANNAIVAILANKANNI FABRICATORS UNITII			16-08-2022			2,46,156.87	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533320	ANNAI VAILANGANNI ENGG. INDUSTRIES			16-08-2022			1,75,187.56	14-11-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)SRI RANGA INDUS	0		YES	8200533321	SRI RANGA INDUSTRIES,			16-08-2022			3,15,650.98	14-11-2022
ENVFM2832	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200533333	KAVI ENGINEERING WORKS,			16-08-2022			67,000.00	14-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200533336	DEVI STRUCTURALS			16-08-2022			7,370.49	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FH AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533338	GLOBAL ENGINEERING			16-08-2022			5,171.20	14-11-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200533339	SRI LAKSHIMI ENGINEERING WORKS			16-08-2022	20-03-2021	30-03-2021	51,800.00	30-09-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533341	PREETHI AUTOMATION			16-08-2022	03-02-2021	17-02-2021	64,800.00	30-09-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533342	DHANALAKSHMI ENGG WORKS			17-08-2022	19-07-2021	02-08-2021	9,894.00	03-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533343	MALATHI INDUSTRIES			17-08-2022			57,098.00	15-11-2022
ENVOF2915	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533344	SRI SASTHA ENGG WORKS			17-08-2022	05-08-2022	10-08-2022	16,194.00	03-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533345	PUSHPAA ENGINEERING			17-08-2022			46,800.00	15-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533346	MALATHI INDUSTRIES			17-08-2022			46,800.00	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533347	SAI ENTERPRISES			17-08-2022			48,672.00	15-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533348	SAI ENTERPRISES			17-08-2022			11,232.00	15-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533349	SAI ENTERPRISES			17-08-2022			4,808.00	15-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533351	S K S ENTERPRISES			17-08-2022			46,800.00	15-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)K.R.MURTHE WELD	0		YES	8200533353	K.R.MURTHE WELDING WORKS,			17-08-2022			3,45,075.03	14-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533354	SREE SIVA SAKTHI ENGINEERING WORKS			17-08-2022			72,215.60	15-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533355	DREAMZ INDUSTRY			17-08-2022			72,215.60	15-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533356	GLOBAL ENGINEERING			17-08-2022			4,48,240.01	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533357	SRI SAI CMC ENGINEERING INDUSTRIES			17-08-2022			1,53,079.79	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533358	SRI SAI CMC ENGINEERING INDUSTRIES			17-08-2022			1,58,640.20	15-11-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200533359	UNITEK NITRIDING			17-08-2022	06-12-2021	09-12-2021	13,062.54	07-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533360	AJANTHA FABRICATION WORKS UNIT-II			17-08-2022			39,643.86	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200533361	SRI RAJA RAJESWARI ENTERPRISES			17-08-2022			73,425.61	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533362	AJANTHA FABRICATION WORKS UNIT-II			17-08-2022			73,425.61	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533363	AJANTHA FABRICATION WORKS UNIT-II			17-08-2022			73,425.61	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533364	AJANTHA FABRICATION WORKS UNIT-II			17-08-2022			73,425.61	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200533365	AJANTHA FABRICATION WORKS UNIT-II			17-08-2022			73,425.61	15-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533366	VALVE TECH ENGINEERING			17-08-2022	12-01-2022	19-01-2022	1,69,200.00	16-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533368	A V M ENGINEERING			17-08-2022	29-03-2021	13-04-2021	1,04,160.00	01-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533369	A V M ENGINEERING			17-08-2022	29-03-2021	13-04-2021	1,04,160.00	01-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200533370	NIRMAL ENTERPRISES			17-08-2022			76,751.12	15-11-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533371	GEERTHANA ENGINEERING WORKS			17-08-2022	29-03-2021	13-04-2021	74,400.00	01-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533372	GEERTHANA ENGINEERING WORKS			17-08-2022	29-03-2021	13-04-2021	74,400.00	01-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533373	GLOBAL ENGINEERING			17-08-2022			872.83	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533374	GLOBAL ENGINEERING			17-08-2022			436.42	15-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533375	GLOBAL ENGINEERING			17-08-2022			436.42	15-11-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533376	SRI SASTHA ENGG WORKS			17-08-2022	29-03-2021	13-04-2021	74,400.00	01-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533377	SRI SASTHA ENGG WORKS			17-08-2022	29-03-2021	13-04-2021	59,520.00	01-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533378	GLOBAL WELD TECHNOLOGY			17-08-2022	29-03-2021	13-04-2021	59,520.00	01-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533379	GLOBAL WELD TECHNOLOGY			17-08-2022	29-03-2021	13-04-2021	44,640.00	01-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN INDUSTRI	0		YES	8200533380	VASAN INDUSTRIES			17-08-2022			6,79,251.22	15-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VASAN ENGINEERI	0		YES	8200533382	VASAN ENGINEERING INDUSTRIES			17-08-2022			5,53,394.58	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200533387	N V ENTERPRISE			17-08-2022			26,733.63	16-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200533388	KEERTHIVASAN ENGINEERING WORKS			17-08-2022			62,177.32	16-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533389	DREAMZ INDUSTRY			17-08-2022			22,397.52	15-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533390	ANNAI VAILANGANNI ENGG. INDUSTRIES			17-08-2022			749.60	16-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533391	SREE SIVA SAKTHI ENGINEERING WORKS			17-08-2022			1,281.76	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533393	GLOBAL ENGINEERING			17-08-2022			25,412.09	15-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533394	GLOBAL ENGINEERING			17-08-2022			39,033.68	15-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SOMIAH INDUSTRI	0		YES	8200533395	SOMIAH INDUSTRIES			17-08-2022			1,47,832.35	15-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533396	UNITEK NITRIDING			17-08-2022	06-12-2021	09-12-2021	45,376.10	06-09-2022
ENVOF2925	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533397	GEERTHANA ENGINEERING WORKS			17-08-2022	16-08-2022	17-08-2022	21,000.00	01-10-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200533398	THIRUMAGAL INDUSTRIES			17-08-2022	25-03-2022	30-03-2022	3,97,000.00	01-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533399	THIRUMAGAL INDUSTRIES			17-08-2022	26-04-2022	29-04-2022	1,48,200.00	01-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533400	THIRUMAGAL INDUSTRIES			17-08-2022	26-04-2022	29-04-2022	1,48,200.00	01-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533401	THIRUMAGAL INDUSTRIES			17-08-2022	26-04-2022	29-04-2022	1,48,200.00	01-10-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533402	ACCURATE INDUSTRIES			18-08-2022	26-04-2022	29-04-2022	2,784.00	02-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533404	WISDOM ENTERPRISES			18-08-2022	19-07-2021	02-08-2021	30,622.00	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533405	D.R.MACHINE WORKS			18-08-2022	01-06-2022	14-06-2022	9,140.00	02-10-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533406	ACCURATE INDUSTRIES			18-08-2022	01-06-2022	14-06-2022	11,136.00	02-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533407	WISDOM ENTERPRISES			18-08-2022	19-07-2021	02-08-2021	29,340.00	03-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533408	D.R.MACHINE WORKS			18-08-2022	02-06-2022	15-06-2022	21,040.00	02-10-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533409	A V M ENGINEERING			18-08-2022	02-06-2022	15-06-2022	69,960.00	02-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533410	WISDOM ENTERPRISES			18-08-2022	19-07-2021	02-08-2021	43,108.00	03-10-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533412	ACCURATE INDUSTRIES			18-08-2022	19-07-2021	02-08-2021	4,640.00	02-10-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533413	ACCURATE INDUSTRIES			18-08-2022	19-07-2021	02-08-2021	17,168.00	02-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533414	ACCURATE INDUSTRIES			18-08-2022	19-07-2021	02-08-2021	1,120.00	02-10-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533415	GLOBAL ENGINEERING			18-08-2022			365.34	16-11-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533416	DGR ENGG VENTURES			18-08-2022			354.65	16-11-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533417	DGR ENGG VENTURES			18-08-2022			6,108.11	16-11-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533418	DGR ENGG VENTURES			18-08-2022			4,127.95	16-11-2022
L1-RC-558	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533419	DGR ENGG VENTURES			18-08-2022			4,127.95	16-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)HITEK HEAVY EQU	0		YES	8200533420	HITEK HEAVY EQUIPMENTS PVT LTD			18-08-2022			24,16,090.54	30-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI LAKSHMI IND	0		YES	8200533421	SRI LAKSHMI INDUSTRIES			18-08-2022			6,16,580.10	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI LAKSHMI IND	0		YES	8200533422	SRI LAKSHMI INDUSTRIES			18-08-2022			6,16,580.10	16-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)OPAL METALLICS	0		YES	8200533430	OPAL METALLICS			18-08-2022			3,73,633.81	16-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)OPAL METALLICS	0		YES	8200533431	OPAL METALLICS			18-08-2022			3,73,633.81	16-11-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533437	A V M ENGINEERING			18-08-2022	02-06-2022	15-06-2022	8,860.00	02-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533449	SRI GENGAA ENGINEERING WORKS			18-08-2022	02-06-2022	15-06-2022	43,320.00	02-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533451	D.R.MACHINE WORKS			18-08-2022	02-06-2022	15-06-2022	43,320.00	02-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200533459	K.B.J.INDUSTRIES			18-08-2022			1,91,166.89	17-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533460	JYOTHI ENGINEERING,			18-08-2022			1,56,054.60	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533461	ANNAI VAILANKANNI FABRICATOR			18-08-2022			1,56,054.60	17-10-2022
FAVHP2744	SUBCONTRACT - HPLP	SSL	1	3	0		0		YES	8200533462	FINLAY CNC CENTRE			19-08-2022	27-04-2022	07-05-2022	40,200.00	03-10-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200533463	KAVI ENGINEERING WORKS,			19-08-2022	06-06-2022	20-06-2022	1,10,144.00	17-11-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200533467	SRI SAI CMC ENGINEERING INDUSTRIES			19-08-2022			330.00	18-10-2022
FAVOF2477	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533486	GEERTHANA ENGINEERING WORKS			19-08-2022	15-09-2021	23-09-2021	34,800.00	03-10-2022
FAVSV2851	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533487	FINLAY CNC CENTRE			19-08-2022	06-07-2022	16-07-2022	22,240.00	03-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533488	SUN ENGINEERING (UNIT-II),			19-08-2022			11,14,096.29	17-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533489	SUN ENGINEERING (UNIT-II),			19-08-2022			5,58,968.62	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533490	SUN ENGINEERING (UNIT-II),			19-08-2022			5,47,940.82	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200533491	DEVI STRUCTURALS			19-08-2022			77,815.31	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200533492	NIRMAL ENTERPRISES			19-08-2022			71,769.77	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533493	VIJJAAY COY INDUSTRIESS			19-08-2022			20,118.47	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533494	VIJJAAY COY INDUSTRIESS			19-08-2022			36,687.71	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533495	GLOBAL ENGINEERING			19-08-2022			1,21,349.80	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533496	VIJJAAY COY INDUSTRIESS			19-08-2022			1,332.16	17-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200533497	DEVI STRUCTURALS			19-08-2022			70,929.67	17-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533498	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	54,800.00	18-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533499	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	54,800.00	18-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533500	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	54,800.00	18-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533501	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	54,800.00	18-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533502	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	93,000.00	18-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533503	JAI VALVES CENTRE			19-08-2022	12-01-2022	19-01-2022	93,000.00	18-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533504	ANDREW INDUSTRIES			19-08-2022	28-03-2021	08-04-2021	97,600.00	03-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533505	ANDREW INDUSTRIES			19-08-2022	28-03-2021	08-04-2021	97,600.00	03-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200533506	ASTRAS ENGINEERING WORKS,			20-08-2022	17-07-2021	23-07-2021	81,354.00	04-10-2022
FAVFM2711	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533507	RAAKAM INDUSTRIES			20-08-2022	16-03-2022	23-03-2022	24,192.00	04-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533510	VBR ENGINEERING INDUSTRIES			20-08-2022			4,10,106.85	19-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533511	VBR ENGINEERING INDUSTRIES			20-08-2022			1,45,523.87	19-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533512	VBR ENGINEERING INDUSTRIES			20-08-2022			1,34,623.28	19-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533513	RAAKAM INDUSTRIES			20-08-2022			1,42,492.00	04-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533514	VBR ENGINEERING INDUSTRIES			20-08-2022			4,35,440.44	19-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533515	VBR ENGINEERING INDUSTRIES			20-08-2022			6,60,750.70	19-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533516	NAGABUSHANAM HYDRAULICS			20-08-2022			1,53,280.00	04-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533517	NAGABUSHANAM ASSOCIATES			20-08-2022			67,200.00	04-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533518	ASTRAS ENGINEERING WORKS,			20-08-2022			67,200.00	04-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533521	SHARP ENGINEERING WORKS			20-08-2022	23-03-2021	30-03-2021	91,296.00	04-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533522	ACCURATE INDUSTRIES			20-08-2022	23-03-2021	30-03-2021	8,646.00	04-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533523	ACCURATE INDUSTRIES			20-08-2022	23-03-2021	30-03-2021	11,088.00	04-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533524	FINLAY CNC CENTRE			20-08-2022	23-03-2021	30-03-2021	17,110.00	04-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533526	FINLAY CNC CENTRE			20-08-2022	23-03-2021	30-03-2021	5,200.00	04-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533527	FINLAY CNC CENTRE			20-08-2022	23-03-2021	30-03-2021	82,846.00	04-10-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200533528	THIRUMAGAL INDUSTRIES			20-08-2022	25-03-2022	30-03-2022	1,68,000.00	04-10-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200533529	THIRUMAGAL INDUSTRIES			20-08-2022	25-03-2022	30-03-2022	1,68,000.00	04-10-2022
FAVSV2192	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533531	VANITHA MOULDING WORKS			22-08-2022	06-01-2021	21-01-2021	49,588.00	06-10-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533533	SARO ENGG WORKS			22-08-2022	04-02-2021	15-02-2021	42,400.00	06-10-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533534	ACCURATE INDUSTRIES			22-08-2022	05-02-2021	16-02-2021	88,500.00	06-10-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533536	FINLAY CNC CENTRE			22-08-2022	15-02-2021	02-03-2021	58,800.00	06-10-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533538	Subam Surface treaters			22-08-2022	03-12-2021	09-12-2021	37,751.00	21-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533539	SAKTHI FAB			22-08-2022	12-01-2022	19-01-2022	1,06,000.00	06-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533540	SAKTHI FAB			22-08-2022	18-01-2022	28-01-2022	1,68,000.00	06-10-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200533541	WELDTECH GLOBAL SURFACING (P) LTD.			22-08-2022	17-02-2021	02-03-2021	17,550.00	06-10-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200533545	WELDTECH GLOBAL SURFACING (P) LTD.			22-08-2022	17-02-2021	02-03-2021	20,300.00	06-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533548	VALVE TECH ENGINEERING			22-08-2022	12-01-2022	19-01-2022	71,250.00	06-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533549	VALVE TECH ENGINEERING			22-08-2022	12-01-2022	19-01-2022	1,31,600.00	06-10-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533550	GLOBAL ENGINEERING			22-08-2022			95,484.47	20-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533551	DGR ENGG VENTURES			22-08-2022			95,527.56	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533552	SREE SIVA SAKTHI ENGINEERING WORKS			22-08-2022			1,00,098.75	20-11-2022
FAVTA2585	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533553	LOYAL ENGINEERING INDUSTRIES			22-08-2022	06-12-2021	17-12-2021	47,840.00	06-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533554	DGR ENGG VENTURES			22-08-2022			77,206.90	20-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533555	ANNAI VAILANGANNI ENGG. INDUSTRIES			22-08-2022			59,910.95	20-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533556	ANNAIVAILANKANNI FABRICATORS UNITII			22-08-2022			23,106.01	20-11-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200533558	DGR ENGG VENTURES			22-08-2022			3,21,811.04	20-11-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533573	JOHANA INDUSTRY			22-08-2022	14-07-2021	20-07-2021	72,351.24	07-10-2022
ENVTA2860	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200533575	DELTA WEARTECH ENGINEER'S (P) LTD.,			23-08-2022	07-07-2022	11-07-2022	15,39,600.00	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533576	JOHANA INDUSTRY			23-08-2022	14-07-2021	20-07-2021	3,805.74	13-09-2022
FAVFH2442	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200533583	NAGABUSHANAM ASSOCIATES			23-08-2022			17,388.00	07-10-2022
FAVFH2442	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200533584	NAGABUSHANAM HYDRAULICS			23-08-2022			55,890.00	07-10-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533586	GEERTHANA ENGINEERING WORKS			23-08-2022			94,920.00	07-10-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533587	JENEFA INDUSTRIES			23-08-2022			93,790.00	07-10-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533588	ANDAVAR ENGINEERING WORKS			23-08-2022			61,880.00	07-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533589	SELVAM ENTERPRISE			23-08-2022			51,322.00	07-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533591	HITEK CONTROL ELEMENTS PVT. LTD.,			23-08-2022	12-01-2022	19-01-2022	40,000.00	07-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533592	SELVAM ENTERPRISE			23-08-2022			64,305.00	07-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533594	RAAKAM INDUSTRIES			23-08-2022			78,595.00	07-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533595	HITEK HEAVY EQUIPMENTS PVT LTD			23-08-2022	12-01-2022	19-01-2022	50,000.00	07-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533596	HITEK HEAVY EQUIPMENTS PVT LTD			23-08-2022	12-01-2022	19-01-2022	50,000.00	07-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533597	RAAKAM INDUSTRIES			23-08-2022			37,618.00	07-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533598	HITEK HEAVY EQUIPMENTS PVT LTD			23-08-2022	18-01-2022	28-01-2022	84,000.00	07-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533599	HITEK HEAVY EQUIPMENTS PVT LTD			23-08-2022	18-01-2022	28-01-2022	84,000.00	07-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533600	NAGABUSHANAM ASSOCIATES			23-08-2022			81,430.00	07-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533601	RAAKAM INDUSTRIES			23-08-2022			1,06,400.00	07-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533603	ANNAI VAILANKANNI FABRICATOR			23-08-2022			4,25,826.74	21-11-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533605	SHREYAS FABRICATION PRIVATE LIMITED			24-08-2022	18-01-2022	28-01-2022	44,400.00	22-11-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533606	DHANALAKSHMI ENGG WORKS			24-08-2022	06-11-2021	16-11-2021	7,036.00	08-10-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533607	DHANALAKSHMI ENGG WORKS			24-08-2022	06-11-2021	16-11-2021	6,940.00	08-10-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200533611	INDEX AUTO COMPONENTS PVT LTD			24-08-2022	18-01-2022	22-01-2022	1,18,480.00	08-10-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200533613	ACCURAATE ENGINEERING WORKS			24-08-2022	06-02-2021	22-02-2021	43,660.00	08-10-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533614	VANITHA MOULDING WORKS			24-08-2022	18-01-2021	29-01-2021	75,620.00	08-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533615	DHANALAKSHMI ENGG WORKS			24-08-2022	15-02-2021	02-03-2021	11,360.00	08-10-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200533618	ASTRAS ENGINEERING WORKS,			24-08-2022	17-07-2021	23-07-2021	44,268.00	08-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533619	SRI SAI CMC ENGINEERING INDUSTRIES			24-08-2022	25-08-2021	14-09-2021	11,900.00	22-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533620	GEERTHANA ENGINEERING WORKS			24-08-2022	02-06-2022	15-06-2022	43,600.00	08-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533621	WISDOM ENTERPRISES			24-08-2022	02-06-2022	15-06-2022	34,880.00	08-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533622	SAMUNDI MACHINE WORKS,			24-08-2022	25-08-2021	14-09-2021	55,000.00	22-11-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533623	SAMUNDI MACHINE WORKS,			24-08-2022	25-08-2021	14-09-2021	34,000.00	22-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200533624	SREE SIVA SAKTHI ENGINEERING WORKS			24-08-2022			1,10,903.18	22-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533625	SRI SAI CMC ENGINEERING INDUSTRIES			24-08-2022	25-08-2021	14-09-2021	1,47,600.00	22-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533626	SUN ENGINEERING (UNIT-II),			24-08-2022			2,50,213.15	22-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533627	SUN ENGINEERING (UNIT-II),			24-08-2022			37,447.19	22-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533628	SUN ENGINEERING (UNIT-II),			24-08-2022			2,50,213.15	22-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533629	SUN ENGINEERING (UNIT-II),			24-08-2022			37,447.19	22-11-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533630	SRI SAI CMC ENGINEERING INDUSTRIES			24-08-2022	25-08-2021	14-09-2021	7,820.00	22-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533631	SAMUNDI MACHINE WORKS,			24-08-2022	17-02-2022	01-03-2022	36,920.00	23-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533632	SRI SAI CMC ENGINEERING INDUSTRIES			24-08-2022	25-08-2021	14-09-2021	2,000.00	22-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200533633	SHREYAS FABRICATION PRIVATE LIMITED			24-08-2022	25-08-2021	14-09-2021	5,60,000.00	22-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200533634	SARO ENGG WORKS			24-08-2022	23-03-2022	02-04-2022	18,000.00	08-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533635	SRI SAI CMC ENGINEERING INDUSTRIES			24-08-2022	25-08-2021	14-09-2021	2,132.00	22-11-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533641	WISDOM ENTERPRISES			25-08-2022	01-06-2022	14-06-2022	18,200.00	09-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533642	SRI GENGAA ENGINEERING WORKS			25-08-2022	02-06-2022	15-06-2022	7,340.00	10-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533643	PIONEER ENGG INDS			25-08-2022			49,299.11	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200533644	PIONEER ENGG INDS			25-08-2022			2,02,489.04	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200533645	K.B.J.INDUSTRIES			25-08-2022			2,02,489.04	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200533646	K.B.J.INDUSTRIES			25-08-2022			49,495.05	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533647	ANNAI VAILANKANNI FABRICATOR			25-08-2022			1,53,506.06	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533648	ANNAI VAILANKANNI FABRICATOR			25-08-2022			96,731.72	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533649	ANNAI VAILANGANNI ENGG. INDUSTRIES			25-08-2022			64,589.26	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533650	ANNAI VAILANGANNI ENGG. INDUSTRIES			25-08-2022			96,731.72	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533651	ANNAIVAILANKANNI FABRICATORS UNITII			25-08-2022			64,589.26	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533653	ANNAI VAILANGANNI ENGG. INDUSTRIES			25-08-2022			96,535.52	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200533654	ANNAIVAILANKANNI FABRICATORS UNITII			25-08-2022			1,85,302.25	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533655	JYOTHI ENGINEERING,			25-08-2022			1,15,628.60	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200533656	KUMSHIV INDUSTRIES			25-08-2022			1,85,302.25	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533657	JYOTHI ENGINEERING,			25-08-2022			1,15,628.60	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200533658	KUMSHIV INDUSTRIES			25-08-2022			64,589.26	24-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533660	JYOTHI ENGINEERING,			25-08-2022			3,00,930.85	24-10-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)JYOTHI ENGINEER	0		YES	8200533661	JYOTHI ENGINEERING,			25-08-2022			3,00,930.85	24-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200533662	SHREYAS FABRICATION PRIVATE LIMITED			25-08-2022	25-08-2021	14-09-2021	62,100.00	23-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533663	UNITEK NITRIDING			25-08-2022	06-12-2021	09-12-2021	10,384.96	14-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2564	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533664	KAVI ENGINEERING WORKS,			25-08-2022	22-11-2021	30-11-2021	2,19,903.60	23-11-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533665	FINLAY CNC CENTRE			25-08-2022	18-01-2021	29-01-2021	14,352.00	09-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200533666	TRP ENGINEERING			25-08-2022			19,91,683.61	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200533667	SANTHI ENGINEERING			25-08-2022			2,08,467.41	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533668	SAKTHI INDUSTRIES			25-08-2022			25,77,202.72	28-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200533669	SHRE QUALITY ENGINEERING			25-08-2022			19,23,286.01	24-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KRISHNAA LAKSHM	0		YES	8200533670	KRISHNAA LAKSHMI ENGINEERING			25-08-2022			2,03,179.46	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200533671	SHRE QUALITY ENGINEERING			25-08-2022			6,04,549.88	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533672	SRI RAMAJEYAM ENGINEERING INDUSTRIES			25-08-2022			14,33,374.94	31-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533673	SRI RAMAJEYAM ENGINEERING INDUSTRIES			25-08-2022			5,18,357.53	24-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KRISHNAA LAKSHM	0		YES	8200533674	KRISHNAA LAKSHMI ENGINEERING			25-08-2022			18,94,077.54	25-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533675	WISDOM ENTERPRISES			26-08-2022	01-06-2022	14-06-2022	40,200.00	10-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KRISHNAALAKSHMI	0		YES	8200533676	KRISHNAALAKSHMI ENTERPRISES-UNIT II			26-08-2022			5,47,979.01	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200533678	SANTHI ENGINEERING			26-08-2022			4,80,964.67	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KRISHNAALAKSHMI	0		YES	8200533680	KRISHNAALAKSHMI ENTERPRISES-UNIT II			26-08-2022			6,47,857.90	25-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SANTHI ENGINEER	0		YES	8200533681	SANTHI ENGINEERING			26-08-2022			5,99,056.70	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2367	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200533683	ANDAVAR ENGINEERING WORKS			26-08-2022			35,729.00	10-10-2022
FAVFH2896	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200533684	SREE LAKSHMI PRECISION TOOLS			26-08-2022			47,400.00	10-10-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533685	ACCURAATE ENGINEERING WORKS			26-08-2022	27-01-2021	06-02-2021	27,200.00	10-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533686	SRI GENGAA ENGINEERING WORKS			26-08-2022	01-06-2022	14-06-2022	40,200.00	10-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533687	SRI GENGAA ENGINEERING WORKS			26-08-2022	01-06-2022	14-06-2022	33,630.00	10-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533700	UNITEK NITRIDING			26-08-2022	06-12-2021	09-12-2021	36,156.00	15-09-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533701	THIRUMAGAL INDUSTRIES			26-08-2022	26-04-2022	29-04-2022	98,800.00	10-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533702	THIRUMAGAL INDUSTRIES			26-08-2022	26-04-2022	29-04-2022	98,800.00	10-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533703	THIRUMAGAL INDUSTRIES			26-08-2022	26-04-2022	29-04-2022	98,800.00	10-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533704	THIRUMAGAL INDUSTRIES			26-08-2022	26-04-2022	29-04-2022	98,800.00	10-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533705	THIRUMAGAL INDUSTRIES			26-08-2022	26-04-2022	29-04-2022	98,800.00	10-10-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533706	PREETHI AUTOMATION			26-08-2022	03-02-2021	17-02-2021	1,34,784.00	10-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533707	ANDREW INDUSTRIES			26-08-2022	28-03-2021	08-04-2021	10,200.00	10-10-2022
ENVOF2878	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533708	DELTA WEARTECH ENGINEER'S (P) LTD.,			27-08-2022	20-07-2022	23-07-2022	7,92,000.00	25-11-2022
ENVOF2879	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533709	DELTA WEARTECH ENGINEER'S (P) LTD.,			27-08-2022	21-07-2022	25-07-2022	5,80,000.00	25-11-2022
ENVOF2881	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533710	DELTA WEARTECH ENGINEER'S (P) LTD.,			27-08-2022	21-07-2022	25-07-2022	3,22,630.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533711	SCB PRECISION INDUSTRIES			27-08-2022	17-02-2022	01-03-2022	1,32,210.00	26-10-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533712	SCB PRECISION INDUSTRIES			27-08-2022	17-02-2022	01-03-2022	72,000.00	26-10-2022
FAVSV2266	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533725	DHANALAKSHMI ENGG WORKS			29-08-2022	15-02-2021	02-03-2021	40,020.00	13-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200533726	DEVI STRUCTURALS			29-08-2022			1,02,694.68	27-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533727	GLOBAL ENGINEERING			29-08-2022			85,960.18	27-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533728	GLOBAL ENGINEERING			29-08-2022			6,32,274.86	27-11-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533730	DHANALAKSHMI ENGG WORKS			29-08-2022	01-06-2022	14-06-2022	43,680.00	13-10-2022
FAVFH2896	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200533731	MASTERCRAFT ENGINEERING			29-08-2022			81,400.00	13-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVHP2742	SUBCONTRACT -SVSRV	SSL	1	2	0		0		YES	8200533733	BEST HEAT TREATMENT SERVICES			30-08-2022	26-04-2022	06-05-2022	32,552.00	14-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533746	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	26-04-2022	29-04-2022	1,48,200.00	14-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533747	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	26-04-2022	29-04-2022	1,48,200.00	14-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533748	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	26-04-2022	29-04-2022	1,48,200.00	14-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533750	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	26-04-2022	29-04-2022	1,48,200.00	14-10-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200533751	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	26-04-2022	29-04-2022	1,48,200.00	14-10-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533753	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	05-07-2021	13-07-2021	66,000.00	14-10-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200533754	FLEXIBLE MACHINING CENTRE PVT LTD.			30-08-2022	05-07-2021	13-07-2021	2,83,800.00	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-739	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200533758	ANNAI VAILANGANNI ENGG. INDUSTRIES			30-08-2022			3,97,558.82	28-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533759	ANNAI VAILANKANNI FABRICATOR			30-08-2022			23,20,766.97	28-11-2022
ENVHP2938	SUBCONTRACT - HPLP	SSL	1	3	0		0		YES	8200533761	A V M ENGINEERING			30-08-2022	25-08-2022	30-08-2022	1,62,000.00	14-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533762	DHANALAKSHMI ENGG WORKS			30-08-2022	19-07-2021	02-08-2021	30,714.00	15-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533763	SRI RAMAJEYAM ENGINEERING INDUSTRIES			30-08-2022			3,91,480.92	29-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533764	PC JAQDHARA ENGG. WORKS			30-08-2022	19-07-2021	02-08-2021	35,068.00	15-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200533765	JOSHUA ENGINEERING WORKS			30-08-2022	19-07-2021	02-08-2021	9,626.00	15-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533766	VALVE TECH ENGINEERING			30-08-2022	18-01-2022	28-01-2022	84,000.00	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533767	VALVE TECH ENGINEERING			30-08-2022	18-01-2022	28-01-2022	84,000.00	14-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533768	VALVE TECH ENGINEERING			30-08-2022	12-01-2022	19-01-2022	56,400.00	29-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533769	SHARP ENGINEERING WORKS			30-08-2022	16-03-2021	23-03-2021	79,250.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533770	SHARP ENGINEERING WORKS			30-08-2022	04-05-2021	12-06-2021	19,900.00	14-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533771	SHARP ENGINEERING WORKS			30-08-2022	16-03-2021	23-03-2021	1,12,800.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533772	SHARP ENGINEERING WORKS			30-08-2022	04-05-2021	12-06-2021	38,400.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533773	SHARP ENGINEERING WORKS			30-08-2022	04-05-2021	12-06-2021	30,900.00	14-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533774	SHARP ENGINEERING WORKS			30-08-2022	16-03-2021	23-03-2021	41,800.00	14-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533775	ACCURATE INDUSTRIES			30-08-2022	16-03-2021	23-03-2021	17,490.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533776	ACCURATE INDUSTRIES			30-08-2022	04-05-2021	12-06-2021	6,400.00	14-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533777	SHARP ENGINEERING WORKS			30-08-2022	16-03-2021	23-03-2021	58,450.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533778	ACCURATE INDUSTRIES			30-08-2022	04-05-2021	12-06-2021	25,600.00	14-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533779	KIRRTHIKA TECH ENGINEERING			30-08-2022	16-03-2021	23-03-2021	20,900.00	14-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533780	KIRRTHIKA TECH ENGINEERING			30-08-2022	16-03-2021	23-03-2021	62,700.00	14-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200533781	KIRRTHIKA TECH ENGINEERING			30-08-2022	04-05-2021	12-06-2021	15,500.00	14-10-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200533787	AANBAR INDUSTRIES,			31-08-2022			38,29,951.09	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200533788	KUMSHIV INDUSTRIES			31-08-2022			22,06,132.46	29-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200533789	GLOBAL ENGINEERING			31-08-2022			22,00,621.71	29-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533790	DREAMZ INDUSTRY			31-08-2022			22,09,278.54	29-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533793	D.R.MACHINE WORKS			01-09-2022	02-06-2022	15-06-2022	27,760.00	16-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533794	SRI GENGAA ENGINEERING WORKS			01-09-2022	02-06-2022	15-06-2022	18,120.00	16-10-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533797	A V M ENGINEERING			01-09-2022	02-06-2022	15-06-2022	12,100.00	16-10-2022
ENVHM2937	SUBCONTRACT - HM	SSL	1	3	0		0		YES	8200533801	LOYAL ENGINEERING INDUSTRIES			01-09-2022	24-08-2022	27-08-2022	24,150.00	15-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533806	SUN ENGINEERING (UNIT-II),			01-09-2022			50,411.00	30-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533807	SUN ENGINEERING (UNIT-II),			01-09-2022			50,411.00	30-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533808	SUN ENGINEERING (UNIT-II),			01-09-2022			50,411.00	30-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533809	SUN ENGINEERING (UNIT-II),			01-09-2022			50,411.00	30-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533810	SUN ENGINEERING (UNIT-II),			01-09-2022			480.00	31-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533811	SUN ENGINEERING (UNIT-II),			01-09-2022			480.00	31-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533812	SUN ENGINEERING (UNIT-II),			01-09-2022			480.00	31-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200533813	SUN ENGINEERING (UNIT-II),			01-09-2022			480.00	31-10-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533815	GEERTHANA ENGINEERING WORKS			01-09-2022	23-07-2022	28-07-2022	24,766.00	20-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533816	GLOBAL WELD TECHNOLOGY			01-09-2022	23-07-2022	28-07-2022	12,200.00	16-10-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533817	S.M.ENGINEERING WORKS'			01-09-2022	23-07-2022	28-07-2022	32,192.00	16-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533819	RAAKAM INDUSTRIES			01-09-2022			66,000.00	30-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533820	SELVAM ENTERPRISE			01-09-2022			39,600.00	20-10-2022
ENVOF2900	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533821	FLEXIBLE MACHINING CENTRE PVT LTD.			01-09-2022	02-08-2022	05-08-2022	1,39,200.00	15-10-2022
ENVOF2930	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533822	FLEXIBLE MACHINING CENTRE PVT LTD.			01-09-2022	18-08-2022	23-08-2022	2,45,000.00	15-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533823	SHARP ENGINEERING WORKS			01-09-2022	23-03-2021	30-03-2021	15,416.00	20-10-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200533824	SRI SASTHA ENGG WORKS			01-09-2022	23-07-2022	28-07-2022	23,600.00	16-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2924	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533825	LOYAL ENGINEERING INDUSTRIES			02-09-2022	20-08-2022	29-08-2022	12,000.00	24-10-2022
ENVTA2924	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200533826	D.R.MACHINE WORKS			02-09-2022	20-08-2022	29-08-2022	11,440.00	29-10-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200533827	ANNAI VAILANKANNI FABRICATOR			02-09-2022			9,024.26	01-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200533828	SUBAH INDUSTRIES			02-09-2022			34,526.25	01-11-2022
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533829	JOSHUA ENGINEERING WORKS			02-09-2022	16-07-2022	22-07-2022	16,160.00	17-10-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533831	ACCURATE INDUSTRIES			02-09-2022	05-01-2022	17-01-2022	9,006.00	20-10-2022
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533832	ACCURATE INDUSTRIES			02-09-2022	20-03-2022	29-03-2022	4,637.40	17-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533833	SAKTHI INDUSTRIES			02-09-2022			13,92,344.47	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533834	VBR ENGINEERING INDUSTRIES			02-09-2022			12,49,058.69	01-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533835	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			02-09-2022			1,73,457.42	01-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533836	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			02-09-2022			3,80,650.43	01-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533837	SAKTHI INDUSTRIES			02-09-2022			10,76,776.34	12-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533838	VBR ENGINEERING INDUSTRIES			02-09-2022			9,64,960.65	01-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533839	SAKTHI INDUSTRIES			02-09-2022			9,93,831.93	18-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533840	SAKTHI INDUSTRIES			02-09-2022			2,70,126.83	01-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200533841	VBR ENGINEERING INDUSTRIES			02-09-2022			1,32,516.30	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533842	SRI RAMAJEYAM ENGINEERING INDUSTRIES			02-09-2022			4,74,372.37	01-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200533843	DEE DEE ENGG ENTERPRISES			02-09-2022			1,50,692.88	31-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200533844	DREAMZ INDUSTRY			02-09-2022			56,870.74	01-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200533845	VIJJAAY COY INDUSTRIESS			02-09-2022			26,383.48	01-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200533846	NIRMAL ENTERPRISES			02-09-2022			90,152.28	02-12-2022
FAVOF2330	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533848	GLOBAL WELD TECHNOLOGY			02-09-2022	27-04-2021	30-04-2021	5,400.00	17-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533849	FINLAY CNC CENTRE			02-09-2022	23-03-2021	30-03-2021	60,876.00	17-10-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200533850	FINLAY CNC CENTRE			02-09-2022	23-03-2021	30-03-2021	17,670.00	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2295	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533851	FINLAY CNC CENTRE			02-09-2022	18-03-2021	25-03-2021	4,500.00	17-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533852	BSM ENGINEERING & OFFSHORE			03-09-2022	01-11-2021	06-11-2021	22,100.00	17-10-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200533856	SRI RAJA RAJESWARI ENTERPRISES			03-09-2022			27,606.45	02-12-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533857	DHANALAKSHMI ENGG WORKS			03-09-2022	01-11-2021	06-11-2021	25,816.00	17-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533858	SAMUNDI MACHINE WORKS,			03-09-2022	01-11-2021	06-11-2021	16,040.00	17-10-2022
FAVTA2530	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533859	SREE SHAKTHI SWITCHGEAR			03-09-2022	06-11-2021	16-11-2021	3,528.00	17-10-2022
FAVTA2528	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533860	SREE SHAKTHI SWITCHGEAR			03-09-2022	05-11-2021	15-11-2021	34,970.00	17-10-2022
FAVTA2528	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533861	SREE SHAKTHI SWITCHGEAR			03-09-2022	05-11-2021	15-11-2021	7,516.00	17-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVHP2742	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200533862	BEST HEAT TREATMENT SERVICES			03-09-2022	26-04-2022	06-05-2022	19,464.00	18-10-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200533863	ASTRAS ENGINEERING WORKS,			03-09-2022			46,910.00	18-10-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200533864	RAAKAM INDUSTRIES			03-09-2022			44,259.80	18-10-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200533865	SUBAH INDUSTRIES			03-09-2022			56,410.38	02-11-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200533866	SELVAM ENTERPRISE			03-09-2022			14,878.00	28-10-2022
L1-RC-697	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533867	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			1,263.24	02-12-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200533868	UNITEK NITRIDING			03-09-2022	06-12-2021	09-12-2021	19,397.10	21-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533870	A V M ENGINEERING			03-09-2022	29-03-2021	13-04-2021	89,280.00	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533871	A V M ENGINEERING			03-09-2022	29-03-2021	13-04-2021	89,280.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533872	A V M ENGINEERING			03-09-2022	29-03-2021	13-04-2021	89,280.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533874	GEERTHANA ENGINEERING WORKS			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533875	GEERTHANA ENGINEERING WORKS			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533877	GEERTHANA ENGINEERING WORKS			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533878	SRI SASTHA ENGG WORKS			03-09-2022	29-03-2021	13-04-2021	89,280.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533879	SRI SASTHA ENGG WORKS			03-09-2022	29-03-2021	13-04-2021	89,280.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533880	GLOBAL WELD TECHNOLOGY			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200533881	INDEX AUTO COMPONENTS PVT LTD			03-09-2022			19,110.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533882	GLOBAL WELD TECHNOLOGY			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVFM2711	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533883	RAAKAM INDUSTRIES			03-09-2022			20,600.00	18-10-2022
FAVFM2857	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533884	RAAKAM INDUSTRIES			03-09-2022			5,500.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533885	GLOBAL WELD TECHNOLOGY			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533886	NAGABUSHANAM HYDRAULICS			03-09-2022			74,480.00	30-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200533887	NAGABUSHANAM ASSOCIATES			03-09-2022			1,06,420.00	30-10-2022
FAVFH2348	SUBCONTRACT - FH	SSL	1	6	0		0		YES	8200533888	SREE SHAKTHI SWITCHGEAR			03-09-2022			20,461.00	18-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533889	S.M.ENGINEERING WORKS'			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533890	S.M.ENGINEERING WORKS'			03-09-2022	29-03-2021	13-04-2021	74,400.00	18-10-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533891	R.K METAL INDUSTRIES			03-09-2022	14-07-2021	20-07-2021	93,275.52	20-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533892	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			11,81,542.95	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533893	SAKTHI INDUSTRIES			03-09-2022			26,02,441.77	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533894	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			9,60,732.91	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533895	SAKTHI INDUSTRIES			03-09-2022			29,54,232.82	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533896	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			24,99,035.32	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533897	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			10,29,249.20	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200533898	SRI RAMAJEYAM ENGINEERING INDUSTRIES			03-09-2022			2,63,853.74	12-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200533899	SHRE QUALITY ENGINEERING			03-09-2022			1,70,172.90	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200533900	SHRE QUALITY ENGINEERING			03-09-2022			5,08,631.76	02-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533901	SAKTHI INDUSTRIES			03-09-2022			19,713.36	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533902	SAKTHI INDUSTRIES			03-09-2022			7,35,493.82	22-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533903	SAKTHI INDUSTRIES			03-09-2022			2,13,443.88	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533904	SAKTHI INDUSTRIES			03-09-2022			6,11,533.67	02-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200533905	SHRE QUALITY ENGINEERING			03-09-2022			2,59,059.11	02-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI INDUSTRI	0		YES	8200533906	SAKTHI INDUSTRIES			03-09-2022			2,89,587.93	02-11-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533907	RAAKAM INDUSTRIES			04-09-2022	20-12-2021	24-12-2021	1,67,000.00	03-12-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533908	RAAKAM INDUSTRIES			04-09-2022	20-12-2021	24-12-2021	1,67,000.00	03-12-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533909	JENEFA INDUSTRIES			04-09-2022	20-12-2021	24-12-2021	1,67,000.00	03-12-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533910	JENEFA INDUSTRIES			04-09-2022	20-12-2021	24-12-2021	1,67,000.00	03-12-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533911	PREETHI AUTOMATION			05-09-2022	03-02-2021	17-02-2021	1,68,480.00	20-10-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533914	SAKTHI FAB			05-09-2022	18-01-2022	28-01-2022	1,68,000.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533915	SAKTHI FAB			05-09-2022	18-01-2022	28-01-2022	1,68,000.00	25-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533918	SRI GENGAA ENGINEERING WORKS			05-09-2022	01-06-2022	14-06-2022	28,350.00	20-10-2022
ENVHM2941	SUBCONTRACT - HM	SSL	1	4	0		0		YES	8200533920	HITEK HEAVY EQUIPMENTS PVT LTD			05-09-2022	27-08-2022	02-09-2022	57,240.00	19-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533921	VALVE TECH ENGINEERING			05-09-2022	12-01-2022	19-01-2022	1,50,400.00	04-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200533922	VALVE TECH ENGINEERING			05-09-2022	12-01-2022	19-01-2022	1,50,400.00	04-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533924	UNITEK NITRIDING			05-09-2022	06-12-2021	09-12-2021	21,380.80	23-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533925	BSM ENGINEERING & OFFSHORE			05-09-2022	01-11-2021	06-11-2021	21,570.00	19-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533926	GEERTHANA ENGINEERING WORKS			05-09-2022	01-11-2021	06-11-2021	18,544.00	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200533940	ACCURAATE ENGINEERING WORKS			05-09-2022	06-02-2021	22-02-2021	77,940.00	20-10-2022
FAVSV2855	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533941	ACCURATE INDUSTRIES			05-09-2022	07-07-2022	21-07-2022	5,900.00	20-10-2022
ENVTA2860	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200533948	CKB PRECIWAY ENGG PVT LTD			05-09-2022	07-07-2022	11-07-2022	15,39,600.00	05-12-2022
FAVTA2576	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200533953	ACCURATE INDUSTRIES			05-09-2022	01-12-2021	10-12-2021	7,620.00	19-10-2022
FAVTA2824	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200533954	BSM ENGINEERING & OFFSHORE			05-09-2022	02-07-2022	11-07-2022	2,497.50	19-10-2022
FAVOF2477	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200533955	GEERTHANA ENGINEERING WORKS			05-09-2022	15-09-2021	23-09-2021	38,400.00	08-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533956	DHANALAKSHMI ENGG WORKS			05-09-2022	01-11-2021	06-11-2021	16,804.00	19-10-2022
FAVTA2856	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200533957	LOYAL ENGINEERING INDUSTRIES			05-09-2022	09-07-2022	20-07-2022	6,130.50	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2693	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200533958	LOYAL ENGINEERING INDUSTRIES			05-09-2022	04-03-2022	14-03-2022	13,992.00	24-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533959	SAMUNDI MACHINE WORKS,			05-09-2022	01-11-2021	06-11-2021	10,584.00	19-10-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533960	INDEX AUTO COMPONENTS PVT LTD			05-09-2022	20-12-2021	24-12-2021	79,920.00	04-12-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200533961	INDEX AUTO COMPONENTS PVT LTD			05-09-2022	20-12-2021	24-12-2021	2,89,236.00	04-12-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200533962	A V M ENGINEERING			06-09-2022	02-06-2022	15-06-2022	43,600.00	21-10-2022
FAVSV2855	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200533963	VANITHA MOULDING WORKS			06-09-2022	07-07-2022	21-07-2022	13,600.00	24-10-2022
FAVSV2864	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200533964	VANITHA MOULDING WORKS			06-09-2022	12-07-2022	26-07-2022	15,092.00	24-10-2022
FAVSV2210	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200533965	FINLAY CNC CENTRE			06-09-2022	18-01-2021	29-01-2021	9,120.00	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533968	S K S ENTERPRISES			06-09-2022	07-04-2022	12-04-2022	54,072.00	09-12-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533971	MALATHI INDUSTRIES			06-09-2022	07-04-2022	12-04-2022	62,000.00	18-12-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200533973	PUSHPAA ENGINEERING			06-09-2022	07-04-2022	12-04-2022	1,55,936.00	05-12-2022
FAVOF2330	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200533976	S.M.ENGINEERING WORKS'			06-09-2022	27-04-2021	30-04-2021	7,560.00	23-10-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200533977	SAMUNDI MACHINE WORKS,			06-09-2022	17-02-2022	01-03-2022	1,85,320.00	05-11-2022
ENVOF2881	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533978	CKB PRECIWAY ENGG PVT LTD			06-09-2022	21-07-2022	25-07-2022	4,98,610.00	05-12-2022
ENVOF2880	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533980	CKB PRECIWAY ENGG PVT LTD			06-09-2022	21-07-2022	25-07-2022	11,80,232.00	05-12-2022
ENVOF2880	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533981	CKB PRECIWAY ENGG PVT LTD			06-09-2022	21-07-2022	25-07-2022	8,85,174.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2943	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200533982	ACCURATE INDUSTRIES			06-09-2022	30-08-2022	03-09-2022	40,500.00	21-10-2022
ENVOF2879	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533983	CKB PRECIWAY ENGG PVT LTD			06-09-2022	21-07-2022	25-07-2022	5,80,000.00	05-12-2022
ENVOF2879	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533984	CKB PRECIWAY ENGG PVT LTD			06-09-2022	21-07-2022	25-07-2022	4,64,000.00	05-12-2022
ENVOF2878	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533985	CKB PRECIWAY ENGG PVT LTD			06-09-2022	20-07-2022	23-07-2022	11,88,000.00	05-12-2022
ENVOF2878	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200533986	CKB PRECIWAY ENGG PVT LTD			06-09-2022	20-07-2022	23-07-2022	7,92,000.00	05-12-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533987	MUE TECH INDUSTRIES			06-09-2022	05-07-2022	09-07-2022	2,07,000.00	05-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200533988	MUE TECH INDUSTRIES			06-09-2022	05-07-2022	09-07-2022	1,65,600.00	05-11-2022
FAVSV2249	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200533989	ACCURAATE ENGINEERING WORKS			06-09-2022	06-02-2021	22-02-2021	21,240.00	21-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200533990	LOYAL ENGINEERING INDUSTRIES			06-09-2022	01-11-2021	06-11-2021	4,500.00	20-10-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200533991	SELVAMATHA ENGINEERING WORKS			06-09-2022	05-01-2022	17-01-2022	8,915.00	20-10-2022
ENVFM2946	SUBCONTRACT - FM	SSL	1	2	0		0		YES	8200533992	INDEX AUTO COMPONENTS PVT LTD			07-09-2022	03-09-2022	05-09-2022	18,200.00	22-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534009	LOYAL ENGINEERING INDUSTRIES			07-09-2022	01-11-2021	06-11-2021	39,600.00	20-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534012	SELVAMATHA ENGINEERING WORKS			07-09-2022	01-11-2021	06-11-2021	14,400.00	28-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534041	GEERTHANA ENGINEERING WORKS			07-09-2022	02-06-2022	15-06-2022	43,600.00	22-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534042	GEERTHANA ENGINEERING WORKS			07-09-2022	02-06-2022	15-06-2022	43,600.00	22-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534070	SRI SAI CMC ENGINEERING INDUSTRIES			07-09-2022			52,000.00	06-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200534071	K.B.J.INDUSTRIES			07-09-2022			26,000.00	06-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)K.B.J.INDUSTRIE	0		YES	8200534072	K.B.J.INDUSTRIES			07-09-2022			26,000.00	06-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534073	SRI SAI CMC ENGINEERING INDUSTRIES			07-09-2022			52,000.00	06-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200534074	MICROTURN INDUSTRIES (MADURAI)			07-09-2022	17-02-2022	01-03-2022	2,37,300.00	06-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200534075	MICROTURN INDUSTRIES (MADURAI)			07-09-2022	17-02-2022	01-03-2022	12,750.00	06-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200534076	MICROTURN INDUSTRIES (MADURAI)			07-09-2022	17-02-2022	01-03-2022	28,080.00	06-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200534077	MICROTURN INDUSTRIES (MADURAI)			07-09-2022	17-02-2022	01-03-2022	21,600.00	06-11-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534078	JENI ENGINEERING			07-09-2022	20-03-2021	30-03-2021	38,750.00	22-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534079	JENI ENGINEERING			07-09-2022	20-03-2021	30-03-2021	29,600.00	22-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534081	B.S. & SONS			07-09-2022	16-03-2021	23-03-2021	18,800.00	28-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534082	B.S. & SONS			07-09-2022	16-03-2021	23-03-2021	75,200.00	22-10-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534083	B.S. & SONS			07-09-2022	16-03-2021	23-03-2021	1,09,179.00	22-10-2022
FAVTA2856	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534084	GEERTHANA ENGINEERING WORKS			07-09-2022	09-07-2022	20-07-2022	30,200.50	20-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534086	FINLAY CNC CENTRE			07-09-2022	04-05-2021	12-06-2021	10,300.00	22-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534087	FINLAY CNC CENTRE			07-09-2022	04-05-2021	12-06-2021	20,600.00	22-10-2022
FAVFH2849	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534105	RAAKAM INDUSTRIES			08-09-2022			26,700.00	23-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534107	WISDOM ENTERPRISES			08-09-2022	02-06-2022	15-06-2022	21,800.00	25-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534109	MALATHI INDUSTRIES			08-09-2022	07-04-2022	12-04-2022	1,13,460.00	22-12-2022
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534113	JOSHUA ENGINEERING WORKS			09-09-2022	16-07-2022	22-07-2022	52,680.00	22-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534137	MALATHI INDUSTRIES			09-09-2022	28-06-2021	05-07-2021	4,478.00	18-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534148	SRI RAJA RAJESWARI ENTERPRISES			09-09-2022			2,705.48	08-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534149	NIRMAL ENTERPRISES			09-09-2022			690.58	06-02-2023
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534150	MALATHI INDUSTRIES			09-09-2022	28-06-2021	05-07-2021	5,128.00	08-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534151	NIRMAL ENTERPRISES			09-09-2022			1,539.00	06-02-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534152	NIRMAL ENTERPRISES			09-09-2022			4,400.19	06-02-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534153	NIRMAL ENTERPRISES			09-09-2022			555.24	06-02-2023
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534154	MALATHI INDUSTRIES			09-09-2022	28-06-2021	05-07-2021	5,128.00	08-12-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534155	D.R.MACHINE WORKS			09-09-2022	02-06-2022	15-06-2022	29,640.00	24-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534156	WISDOM ENTERPRISES			09-09-2022	02-06-2022	15-06-2022	33,320.00	25-10-2022
FAVSV2236	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534157	SRI KARPAGA VINAYAGA ENGG. WORKS			09-09-2022	30-01-2021	09-02-2021	6,230.00	27-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534158	ANDAVAR ENGINEERING WORKS			09-09-2022	02-02-2022	16-02-2022	47,600.00	28-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534159	SAKTHI FAB			10-09-2022	12-01-2022	19-01-2022	50,000.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534160	SAKTHI FAB			10-09-2022	12-01-2022	19-01-2022	50,000.00	25-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534161	SAKTHI FAB			10-09-2022	12-01-2022	19-01-2022	50,000.00	25-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534162	SAKTHI FAB			10-09-2022	12-01-2022	19-01-2022	40,000.00	25-10-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534163	SRI LAKSHIMI ENGINEERING WORKS			10-09-2022	20-03-2021	30-03-2021	28,120.00	25-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534164	SAI ENTERPRISES			10-09-2022			14,632.00	09-12-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534165	SRI LAKSHIMI ENGINEERING WORKS			10-09-2022	20-03-2021	30-03-2021	23,720.00	25-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534166	SHREYAS FABRICATION PRIVATE LIMITED			10-09-2022	25-08-2021	14-09-2021	66,420.00	09-12-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534167	SAI ENTERPRISES			10-09-2022			26,040.00	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534168	SAMUNDI MACHINE WORKS,			10-09-2022	25-08-2021	14-09-2021	73,800.00	09-12-2022
SB-FA-138	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534169	MARUTHI ENGG INDUSTRIES			10-09-2022	05-08-2022	12-08-2022	1,760.00	25-10-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534170	SAI ENTERPRISES			10-09-2022			40,260.00	09-12-2022
SB-FA-138	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534171	MARUTHI ENGG INDUSTRIES			10-09-2022	05-08-2022	12-08-2022	4,312.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534172	VANITHA MOULDING WORKS			10-09-2022	02-02-2022	16-02-2022	26,000.00	25-10-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534173	SAMUNDI MACHINE WORKS,			10-09-2022	20-08-2022	30-08-2022	2,200.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534174	SHREYAS FABRICATION PRIVATE LIMITED			10-09-2022	25-08-2021	14-09-2021	1,47,600.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534175	SAMUNDI MACHINE WORKS,			10-09-2022	25-08-2021	14-09-2021	3,200.00	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVFM2950	SUBCONTRACT - FM	SSL	1	1	0		0		YES	8200534176	S K S ENTERPRISES			10-09-2022			37,248.00	16-12-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534177	S K S ENTERPRISES			10-09-2022			33,804.00	16-12-2022
SB-FA-138	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534178	MARUTHI ENGG INDUSTRIES			10-09-2022	05-08-2022	12-08-2022	8,800.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534179	SAMUNDI MACHINE WORKS,			10-09-2022	02-02-2022	16-02-2022	13,000.00	25-10-2022
ENVOF2947	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534180	ANDREW INDUSTRIES			10-09-2022	03-09-2022	08-09-2022	62,000.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534181	ACCURATE INDUSTRIES			10-09-2022	02-02-2022	16-02-2022	4,500.00	25-10-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534182	SAMUNDI MACHINE WORKS,			10-09-2022	20-08-2022	30-08-2022	12,000.00	09-12-2022
ENVOF2926	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534183	ANDREW INDUSTRIES			10-09-2022	17-08-2022	22-08-2022	51,300.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534184	SAMUNDI MACHINE WORKS,			10-09-2022	20-08-2022	30-08-2022	16,800.00	09-12-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534185	SAMUNDI MACHINE WORKS,			10-09-2022	20-08-2022	30-08-2022	26,000.00	09-12-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534186	DREAMZ INDUSTRY			10-09-2022			23,242.22	09-12-2022
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200534187	SRI LAKSHIMI ENGINEERING WORKS			10-09-2022	23-08-2022	01-09-2022	12,600.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534188	ACCURAATE ENGINEERING WORKS			10-09-2022	02-02-2022	16-02-2022	816.00	30-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534189	UNITEK NITRIDING			10-09-2022	06-12-2021	09-12-2021	5,312.00	30-10-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534190	SAMUNDI MACHINE WORKS,			10-09-2022	20-08-2022	30-08-2022	31,080.00	09-12-2022
ENVSB2928	SUBCONTRACT- SB	SSL	1	5	0		0		YES	8200534191	SAMUNDI MACHINE WORKS,			10-09-2022	16-08-2022	23-08-2022	5,98,500.00	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534192	ACCURAATE ENGINEERING WORKS			10-09-2022	19-07-2022	29-07-2022	23,040.00	25-10-2022
FAVOF2583	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534193	Subam Surface treaters			10-09-2022	03-12-2021	09-12-2021	1,01,290.80	27-10-2022
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534194	SAMUNDI MACHINE WORKS,			10-09-2022	19-07-2022	29-07-2022	28,272.00	25-10-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534195	SRI LAKSHIMI ENGINEERING WORKS			10-09-2022	23-03-2022	02-04-2022	4,500.00	25-10-2022
ENVFH2944	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200534196	ANDAVAR ENGINEERING WORKS			10-09-2022	03-09-2022	08-09-2022	32,340.00	28-10-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200534197	SRI LAKSHIMI ENGINEERING WORKS			10-09-2022	23-03-2022	02-04-2022	22,154.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534198	ACCURATE INDUSTRIES			10-09-2022	02-02-2022	16-02-2022	18,000.00	25-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534199	DEVI STRUCTURALS			10-09-2022			50,883.25	09-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200534200	SARO ENGG WORKS			10-09-2022	23-08-2022	01-09-2022	9,000.00	25-10-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534201	DEVI STRUCTURALS			10-09-2022			50,883.25	09-12-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534202	SRI SAI CMC ENGINEERING INDUSTRIES			10-09-2022	20-08-2022	30-08-2022	3,500.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534203	DJP INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	21,300.00	09-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534204	ACCURAATE ENGINEERING WORKS			10-09-2022	02-02-2022	16-02-2022	12,600.00	25-10-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534205	VANITHA MOULDING WORKS			10-09-2022	02-02-2022	16-02-2022	15,050.00	25-10-2022
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534206	DJP INDUSTRIES			10-09-2022	20-08-2022	30-08-2022	81,540.00	09-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534207	ACCURAATE ENGINEERING WORKS			10-09-2022	02-02-2022	16-02-2022	4,224.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200534208	ACCURATE INDUSTRIES			10-09-2022	23-08-2022	01-09-2022	4,704.00	25-10-2022
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534209	ACCURATE INDUSTRIES			10-09-2022	19-07-2022	29-07-2022	11,625.00	25-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534210	DJP INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	35,000.00	09-12-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200534211	SHREYAS FABRICATION PRIVATE LIMITED			10-09-2022	25-08-2021	14-09-2021	21,000.00	09-12-2022
SB-RS-126	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200534212	SHREYAS FABRICATION PRIVATE LIMITED			10-09-2022	25-08-2021	14-09-2021	2,38,000.00	09-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534213	VANITHA MOULDING WORKS			10-09-2022	02-02-2022	16-02-2022	7,000.00	25-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534214	DJP INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	11,016.00	09-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200534215	ACCURATE INDUSTRIES			10-09-2022	02-02-2022	16-02-2022	3,800.00	25-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534216	SRI SAI CMC ENGINEERING INDUSTRIES			10-09-2022	20-08-2022	30-08-2022	71,820.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534217	DJP INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	17,500.00	09-12-2022
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200534218	VANITHA MOULDING WORKS			10-09-2022	19-07-2022	29-07-2022	7,000.00	25-10-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534219	SAMUNDI MACHINE WORKS,			10-09-2022	25-08-2021	14-09-2021	5,740.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534220	DJP INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	60,000.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534221	SRI SAI CMC ENGINEERING INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	1,800.00	09-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534222	SRI SAI CMC ENGINEERING INDUSTRIES			10-09-2022	25-08-2021	14-09-2021	5,544.00	09-12-2022
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534223	SRI-TECH INDUSTRIES			10-09-2022	13-06-2022	22-06-2022	27,144.00	24-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534224	VALVE TECH ENGINEERING			12-09-2022	12-01-2022	19-01-2022	1,50,400.00	11-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534225	VALVE TECH ENGINEERING			12-09-2022	12-01-2022	19-01-2022	1,31,600.00	11-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534227	ACCURATE INDUSTRIES			12-09-2022	05-01-2022	17-01-2022	15,765.00	26-10-2022
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534228	ACCURATE INDUSTRIES			12-09-2022	13-06-2022	22-06-2022	35,807.50	26-10-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534229	KASTHIYAR INDUSTRIES,			12-09-2022	04-07-2022	08-07-2022	2,91,600.00	27-10-2022
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200534230	ACCURATE INDUSTRIES			12-09-2022	20-03-2022	29-03-2022	9,726.00	26-10-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534231	KASTHIYAR INDUSTRIES,			12-09-2022	04-07-2022	08-07-2022	2,91,600.00	27-10-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534232	WELDTECH GLOBAL SURFACING (P) LTD.			12-09-2022	19-07-2021	02-08-2021	4,006.80	26-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2562	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534235	SAKTHI MURUGAN HIGH TECK			12-09-2022	20-11-2021	29-11-2021	22,000.00	26-10-2022
FAVTA2856	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534237	GEERTHANA ENGINEERING WORKS			12-09-2022	09-07-2022	20-07-2022	13,900.00	26-10-2022
FAVTA2707	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200534245	SRI GENGAA ENGINEERING WORKS			12-09-2022	06-03-2022	15-03-2022	5,920.00	26-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534246	SRI GENGAA ENGINEERING WORKS			12-09-2022	01-11-2021	06-11-2021	8,500.00	26-10-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534247	DGR ENGG VENTURES			12-09-2022			59,910.95	11-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534248	DGR ENGG VENTURES			12-09-2022			1,93,951.55	11-12-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534249	DGR ENGG VENTURES			12-09-2022			26,611.08	11-12-2022
L1-RC-606	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534250	DGR ENGG VENTURES			12-09-2022			26,611.08	11-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534251	GLOBAL ENGINEERING			12-09-2022			1,93,951.55	11-12-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200534253	LOYAL ENGINEERING INDUSTRIES			12-09-2022	15-07-2022	25-07-2022	7,210.00	26-10-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534254	SUN ENGINEERING,			12-09-2022			26,000.00	11-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200534255	PIONEER ENGG INDS			12-09-2022			52,000.00	11-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534256	SUN ENGINEERING,			12-09-2022			52,000.00	11-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534257	SRI SAI CMC ENGINEERING INDUSTRIES			12-09-2022			26,000.00	11-11-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200534258	DHANALAKSHMI ENGG WORKS			12-09-2022	15-07-2022	25-07-2022	13,120.00	26-10-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200534259	UNITEK NITRIDING			12-09-2022	06-12-2021	09-12-2021	10,761.78	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534260	WISDOM ENTERPRISES			12-09-2022	19-07-2021	02-08-2021	11,460.00	01-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534261	WISDOM ENTERPRISES			12-09-2022	19-07-2021	02-08-2021	3,880.00	01-11-2022
FAVFH2336	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200534262	ASTRAS ENGINEERING WORKS,			12-09-2022	04-05-2021	16-06-2021	39,504.00	27-10-2022
FAVSV2230	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200534267	ACCURATE INDUSTRIES			13-09-2022	27-01-2021	06-02-2021	15,200.00	28-10-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534268	D.R.MACHINE WORKS			13-09-2022	01-06-2022	14-06-2022	4,030.00	28-10-2022
ENVFM2953	SUBCONTRACT - FM	SSL	1	2	0		0		YES	8200534272	INDEX AUTO COMPONENTS PVT LTD			13-09-2022	09-09-2022	12-09-2022	19,600.00	28-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534280	ANDREW INDUSTRIES			13-09-2022	28-03-2021	08-04-2021	97,600.00	28-10-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534281	ANDREW INDUSTRIES			13-09-2022	04-07-2022	08-07-2022	1,01,700.00	28-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2936	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200534284	SARO ENGG WORKS			13-09-2022	24-08-2022	29-08-2022	20,000.00	27-10-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534286	MALATHI INDUSTRIES			13-09-2022	28-06-2021	05-07-2021	10,256.00	12-12-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534287	MALATHI INDUSTRIES			13-09-2022	28-06-2021	05-07-2021	17,568.00	18-12-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200534289	K.R.MURTHE WELDING WORKS,			13-09-2022	28-06-2021	05-07-2021	2,76,000.00	12-12-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200534290	GENERAL ENGG WORKS			13-09-2022	28-06-2021	05-07-2021	3,31,200.00	15-12-2022
ENVOF2956	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534291	FINLAY CNC CENTRE			13-09-2022	12-09-2022	13-09-2022	1,90,000.00	28-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534292	UNITEK NITRIDING			14-09-2022	06-12-2021	09-12-2021	11,620.00	05-11-2022
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534293	UMA FABRICATORS			14-09-2022	08-08-2022	18-08-2022	11,12,400.00	13-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534294	UMA FABRICATORS			14-09-2022	08-08-2022	18-08-2022	11,12,400.00	13-12-2022
L1-RC-536	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534295	DEVI STRUCTURALS			14-09-2022			3,40,162.18	13-12-2022
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534296	DJP INDUSTRIES			14-09-2022	08-08-2022	18-08-2022	7,41,600.00	13-12-2022
L1-RC-536	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534297	NIRMAL ENTERPRISES			14-09-2022			2,14,449.47	13-12-2022
L1-RC-536	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200534298	VIJJAAY COY INDUSTRIESS			14-09-2022			95,816.88	13-12-2022
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534299	SHREYAS FABRICATION PRIVATE LIMITED			14-09-2022	08-08-2022	18-08-2022	3,70,800.00	13-12-2022
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534301	SRI IYYAPPAN INDUSTRIES,			14-09-2022	08-08-2022	18-08-2022	7,41,600.00	13-12-2022
SB-FA-139	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534302	DJP INDUSTRIES			14-09-2022	08-08-2022	18-08-2022	6,83,200.00	13-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534306	DREAMZ INDUSTRY			14-09-2022			9,797.07	11-02-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534309	DREAMZ INDUSTRY			14-09-2022			51,154.95	11-02-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534310	DREAMZ INDUSTRY			14-09-2022			51,154.95	11-02-2023
FAVOF2477	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534311	GEERTHANA ENGINEERING WORKS			14-09-2022	15-09-2021	23-09-2021	1,16,000.00	29-10-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534313	GEERTHANA ENGINEERING WORKS			14-09-2022	23-07-2022	28-07-2022	54,880.00	29-10-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534315	B.S. & SONS			14-09-2022	04-05-2021	12-06-2021	42,168.00	29-10-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534317	KIRRTHIKA TECH ENGINEERING			14-09-2022	09-04-2022	16-04-2022	1,00,800.00	29-10-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534318	GLOBAL WELD TECHNOLOGY			14-09-2022	23-07-2022	28-07-2022	39,180.00	29-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534319	S.M.ENGINEERING WORKS'			14-09-2022	23-07-2022	28-07-2022	42,456.00	01-12-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534320	SRI SASTHA ENGG WORKS			14-09-2022	23-07-2022	28-07-2022	47,040.00	29-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534325	RAAKAM INDUSTRIES			14-09-2022	16-07-2022	26-07-2022	1,44,340.00	29-10-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200534326	RAAKAM INDUSTRIES			14-09-2022	04-12-2021	11-12-2021	1,28,352.00	29-10-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200534327	VANITHA MOULDING WORKS			14-09-2022	04-02-2021	15-02-2021	16,400.00	29-10-2022
FAVSV2855	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200534328	ACCURAATE ENGINEERING WORKS			14-09-2022	07-07-2022	21-07-2022	25,980.00	29-10-2022
FAVSV2864	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534330	VANITHA MOULDING WORKS			14-09-2022	12-07-2022	26-07-2022	41,034.00	29-10-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200534339	RAAKAM INDUSTRIES			15-09-2022	04-12-2021	11-12-2021	1,01,600.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2906	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534340	A V M ENGINEERING			15-09-2022	03-08-2022	06-08-2022	3,36,000.00	30-10-2022
FAVOF2906	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534341	A V M ENGINEERING			15-09-2022	03-08-2022	06-08-2022	3,86,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534342	A V M ENGINEERING			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534343	A V M ENGINEERING			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534344	SELVAM ENTERPRISE			15-09-2022	28-09-2021	05-10-2021	1,01,400.00	30-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534345	SELVAM ENTERPRISE			15-09-2022	28-09-2021	05-10-2021	28,580.00	01-11-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534346	GEERTHANA ENGINEERING WORKS			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534347	GEERTHANA ENGINEERING WORKS			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534348	S.M.ENGINEERING WORKS'			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534349	RAAKAM INDUSTRIES			15-09-2022	28-09-2021	05-10-2021	79,120.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534350	S.M.ENGINEERING WORKS'			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534351	SRI SASTHA ENGG WORKS			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534352	SRI SASTHA ENGG WORKS			15-09-2022	29-03-2021	13-04-2021	74,400.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534353	GLOBAL WELD TECHNOLOGY			15-09-2022	29-03-2021	13-04-2021	52,080.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534354	GLOBAL WELD TECHNOLOGY			15-09-2022	29-03-2021	13-04-2021	52,080.00	30-10-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534356	GLOBAL WELD TECHNOLOGY			15-09-2022	29-03-2021	13-04-2021	44,640.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200534361	ANDAVAR ENGINEERING WORKS			15-09-2022	09-09-2021	15-09-2021	11,915.00	01-11-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200534363	SELVAM ENTERPRISE			15-09-2022	21-09-2021	27-09-2021	10,800.00	30-10-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534365	ANDAVAR ENGINEERING WORKS			15-09-2022	20-10-2021	26-10-2021	1,18,281.80	06-11-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200534366	ANDAVAR ENGINEERING WORKS			15-09-2022	09-12-2021	14-12-2021	17,422.60	01-11-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534368	THIRUMAGAL INDUSTRIES			15-09-2022	28-03-2021	08-04-2021	1,35,160.00	30-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534369	THIRUMAGAL INDUSTRIES			15-09-2022	28-03-2021	08-04-2021	1,71,300.00	30-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534370	THIRUMAGAL INDUSTRIES			15-09-2022	28-03-2021	08-04-2021	53,490.00	30-10-2022
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534372	WELDTECH GLOBAL SURFACING (P) LTD.			15-09-2022	06-06-2022	15-06-2022	17,072.00	29-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534373	WELDTECH GLOBAL SURFACING (P) LTD.			15-09-2022	06-06-2022	15-06-2022	15,200.00	29-10-2022
FAVFM2813	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200534374	ANDAVAR ENGINEERING WORKS			15-09-2022	11-06-2022	18-06-2022	53,315.10	01-11-2022
FAVTA2867	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200534376	SAKTHI MURUGAN HIGH TECK			15-09-2022	15-07-2022	25-07-2022	47,100.00	29-10-2022
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534381	DREAMZ INDUSTRY			15-09-2022			62,839.88	12-02-2023
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534382	SRI SAI CMC ENGINEERING INDUSTRIES			15-09-2022			6,436.88	14-12-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534383	NIRMAL ENTERPRISES			15-09-2022			15,277.90	12-02-2023
FAVFM2365	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200534384	B.S. & SONS			15-09-2022	17-07-2021	23-07-2021	3,328.90	30-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534386	NAGABUSHANAM ASSOCIATES			15-09-2022	16-07-2022	26-07-2022	1,32,266.00	30-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2351	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534387	PREETHI AUTOMATION			15-09-2022	14-06-2021	24-06-2021	1,10,000.00	30-10-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534388	R.K METAL INDUSTRIES			15-09-2022	14-07-2021	20-07-2021	83,590.26	31-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534391	DREAMZ INDUSTRY			16-09-2022			14,409.89	15-12-2022
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534392	BSM ENGINEERING & OFFSHORE			16-09-2022	06-06-2022	15-06-2022	8,250.00	31-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534393	BSM ENGINEERING & OFFSHORE			16-09-2022	01-11-2021	06-11-2021	6,000.00	31-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534406	GEERTHANA ENGINEERING WORKS			16-09-2022	02-06-2022	15-06-2022	56,680.00	01-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534407	WISDOM ENTERPRISES			16-09-2022	02-06-2022	15-06-2022	30,520.00	31-10-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534408	DHANALAKSHMI ENGG WORKS			16-09-2022	02-06-2022	15-06-2022	34,880.00	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534409	GEERTHANA ENGINEERING WORKS			16-09-2022	02-06-2022	15-06-2022	43,600.00	01-11-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200534410	ANDAVAR ENGINEERING WORKS			16-09-2022	04-12-2021	11-12-2021	43,920.00	31-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534411	LOYAL ENGINEERING INDUSTRIES			16-09-2022	01-11-2021	06-11-2021	31,436.00	31-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534412	DHANALAKSHMI ENGG WORKS			16-09-2022	01-11-2021	06-11-2021	20,350.00	31-10-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534413	DHANALAKSHMI ENGG WORKS			16-09-2022	01-11-2021	06-11-2021	24,640.00	31-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534414	HITEK HEAVY EQUIPMENTS PVT LTD			17-09-2022	12-01-2022	19-01-2022	1,00,000.00	01-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534415	WISDOM ENTERPRISES			17-09-2022	02-06-2022	15-06-2022	5,450.00	01-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534416	WISDOM ENTERPRISES			17-09-2022	02-06-2022	15-06-2022	15,780.00	01-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-637	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534417	ANNAI VAILANGANNI ENGG. INDUSTRIES			17-09-2022			107.08	16-11-2022
L1-RC-637	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200534418	SREE SIVA SAKTHI ENGINEERING WORKS			17-09-2022			9,777.85	16-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534419	DGR ENGG VENTURES			17-09-2022			54,200.53	16-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534420	ANNAI VAILANKANNI FABRICATOR			17-09-2022			54,200.53	16-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534421	GLOBAL ENGINEERING			17-09-2022			1,431.86	16-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200534422	SUBAH INDUSTRIES			17-09-2022			952.16	16-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200534423	SUBAH INDUSTRIES			17-09-2022			1,904.44	16-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200534424	SUBAH INDUSTRIES			17-09-2022			479.84	16-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534430	SRI SAI CMC ENGINEERING INDUSTRIES			17-09-2022			35,700.74	16-12-2022
ENVOF2954	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534433	FLEXIBLE MACHINING CENTRE PVT LTD.			19-09-2022	13-09-2022	16-09-2022	2,45,000.00	03-11-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534440	INDEX AUTO COMPONENTS PVT LTD			19-09-2022	18-01-2022	22-01-2022	7,770.00	05-11-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534441	INDEX AUTO COMPONENTS PVT LTD			19-09-2022	18-01-2022	22-01-2022	1,03,350.00	03-11-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534442	PRECIQUAL COMPONENTS P LTD			19-09-2022	18-01-2022	22-01-2022	53,000.00	03-11-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534443	INDEX AUTO COMPONENTS PVT LTD			19-09-2022	18-01-2022	22-01-2022	1,04,400.00	03-11-2022
ENVSV2952	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200534444	KAVI ENGINEERING WORKS,			20-09-2022	09-09-2022	16-09-2022	3,250.00	19-12-2022
ENVSV2952	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200534445	KAVI ENGINEERING WORKS,			20-09-2022	09-09-2022	16-09-2022	2,045.00	04-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534447	ACCURAATE ENGINEERING WORKS			20-09-2022	05-02-2021	16-02-2021	1,25,280.00	04-11-2022
ENVSV2952	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200534448	SRI IYYAPPAN INDUSTRIES,			20-09-2022	09-09-2022	16-09-2022	26,200.00	19-12-2022
FAVSV2248	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534449	VANITHA MOULDING WORKS			20-09-2022	05-02-2021	16-02-2021	31,900.00	04-11-2022
ENVSV2952	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200534450	SAMUNDI MACHINE WORKS,			20-09-2022	09-09-2022	16-09-2022	13,800.00	19-12-2022
FAVSV2538	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200534452	DHANALAKSHMI ENGG WORKS			20-09-2022	06-11-2021	16-11-2021	6,250.00	04-11-2022
FAVSV2803	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534456	FINLAY CNC CENTRE			20-09-2022	10-06-2022	25-06-2022	51,988.00	04-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200534457	SRI RAMAJEYAM ENGINEERINGINDUSTRIES			20-09-2022			3,03,495.93	19-12-2022
FAVSV2904	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534460	FINLAY CNC CENTRE			20-09-2022	03-08-2022	17-08-2022	81,786.00	04-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2904	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534462	ACCURAATE ENGINEERING WORKS			20-09-2022	03-08-2022	17-08-2022	15,144.00	04-11-2022
FAVSV2904	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534464	ACCURAATE ENGINEERING WORKS			20-09-2022	03-08-2022	17-08-2022	25,240.00	04-11-2022
FAVSV2246	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200534465	VANITHA MOULDING WORKS			20-09-2022	04-02-2021	15-02-2021	76,320.00	04-11-2022
ENVSB2961	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200534466	SARO ENGG WORKS			20-09-2022	14-09-2022	19-09-2022	5,220.00	04-11-2022
ENVSB2961	SUBCONTRACT- SB	SSL	1	2	0		0		YES	8200534467	SARO ENGG WORKS			20-09-2022	14-09-2022	19-09-2022	44,100.00	04-11-2022
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200534468	ACCURAATE ENGINEERING WORKS			20-09-2022	23-08-2022	01-09-2022	11,520.00	04-11-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200534469	SCB PRECISION INDUSTRIES			20-09-2022	17-02-2022	01-03-2022	47,520.00	19-11-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200534470	SRI RAJESWARI ENGG ENTERPRISES			20-09-2022	19-10-2021	26-10-2021	1,29,780.00	04-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)AURORA SHAPERS	0		YES	8200534471	AURORA SHAPERS			20-09-2022			15,873.06	19-12-2022
ENVSB2955	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534473	DJP INDUSTRIES			20-09-2022	10-09-2022	17-09-2022	4,63,190.00	19-12-2022
ENVSB2955	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534474	DJP INDUSTRIES			20-09-2022	10-09-2022	17-09-2022	64,944.00	19-12-2022
ENVSB2955	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534475	SHREYAS FABRICATION PRIVATE LIMITED			20-09-2022	10-09-2022	17-09-2022	1,36,000.00	19-12-2022
FAVFM2365	SUBCONTRACT - FM	SSL	1	7	0		0		YES	8200534482	B.S. & SONS			20-09-2022	17-07-2021	23-07-2021	8,128.00	04-11-2022
		OSI								8200534483	VEE PEE INDUSTRIES			20-09-2022			11,39,000.00	20-07-2023
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534494	INDEX AUTO COMPONENTS PVT LTD			21-09-2022	18-01-2022	22-01-2022	17,000.00	05-11-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534501	GLOBAL ENGINEERING			21-09-2022			9,814.27	20-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534502	GLOBAL ENGINEERING			21-09-2022			9,814.27	20-12-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534503	GLOBAL ENGINEERING			21-09-2022			11,216.29	20-12-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534504	GLOBAL ENGINEERING			21-09-2022			9,814.27	20-12-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534505	GLOBAL ENGINEERING			21-09-2022			11,216.29	20-12-2022
FAVSV2895	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200534506	SRI KARPAGA VINAYAGA ENGG. WORKS			22-09-2022	28-07-2022	11-08-2022	29,150.00	06-11-2022
FAVSV2895	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200534507	SRI KARPAGA VINAYAGA ENGG. WORKS			22-09-2022	28-07-2022	11-08-2022	1,692.00	06-11-2022
ENVSB2955	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200534511	SRI SAI CMC ENGINEERING INDUSTRIES			22-09-2022	10-09-2022	17-09-2022	80,000.00	21-12-2022
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200534518	SRI SAI CMC ENGINEERING INDUSTRIES			22-09-2022	05-03-2022	15-03-2022	10,34,400.00	21-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534521	SRI SAI CMC ENGINEERING INDUSTRIES			22-09-2022			20,292.60	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ORGANISATION FO	0		YES	8200534522	ORGANISATION FOR REHABILITATION OF			22-09-2022			2,004.10	21-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200534523	SREE SIVA SAKTHI ENGINEERING WORKS			22-09-2022			3,364.30	21-12-2022
L1-RC-524	FB AD - Shipping	SSL	1	1	1	1)NOBEL ENTERPRIZ	0		YES	8200534524	NOBEL ENTERPRIZES			22-09-2022			3,165.07	20-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534527	SAKTHI MURUGAN FAB			22-09-2022			1,39,072.79	21-12-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200534528	KUMSHIV INDUSTRIES			22-09-2022			6,96,401.76	21-12-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534529	DREAMZ INDUSTRY			22-09-2022			2,07,279.08	21-12-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534530	DREAMZ INDUSTRY			22-09-2022			1,70,353.36	23-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534531	ANDREW INDUSTRIES			22-09-2022	28-03-2021	08-04-2021	76,500.00	06-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534532	AJANTHA FABRICATION WORKS,			22-09-2022			14,18,305.71	21-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534533	AJANTHA FABRICATION WORKS,			22-09-2022			7,76,429.71	21-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534534	AJANTHA FABRICATION WORKS,			22-09-2022			4,04,814.43	21-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534535	AJANTHA FABRICATION WORKS,			22-09-2022			2,15,963.94	21-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534536	AJANTHA FABRICATION WORKS,			22-09-2022			28,08,432.29	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534537	ANNAI VAILANKANNI FABRICATOR			22-09-2022			4,91,383.50	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534538	ANNAI VAILANKANNI FABRICATOR			22-09-2022			19,79,748.24	21-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534539	ANNAI VAILANKANNI FABRICATOR			22-09-2022			27,53,725.57	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534540	ANNAI VAILANKANNI FABRICATOR			22-09-2022			14,36,924.66	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534541	ANNAI VAILANKANNI FABRICATOR			22-09-2022			29,39,010.27	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534542	ANNAI VAILANKANNI FABRICATOR			22-09-2022			33,79,064.35	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534543	ANNAI VAILANKANNI FABRICATOR			22-09-2022			23,60,472.37	21-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534544	ANNAI VAILANKANNI FABRICATOR			23-09-2022			3,77,067.40	22-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534546	ANNAI VAILANKANNI FABRICATOR			23-09-2022			1,89,835.22	22-12-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534547	D.R.MACHINE WORKS			23-09-2022	01-06-2022	14-06-2022	85,050.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200534548	SRI GENGAA ENGINEERING WORKS			23-09-2022	01-06-2022	14-06-2022	79,380.00	07-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534549	ANNAI VAILANKANNI FABRICATOR			23-09-2022			1,45,760.05	22-12-2022
FAVSV2855	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200534550	VANITHA MOULDING WORKS			23-09-2022	07-07-2022	21-07-2022	12,000.00	07-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534551	AJANTHA FABRICATION WORKS,			23-09-2022			1,27,040.90	22-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200534553	SREE SIVA SAKTHI ENGINEERING WORKS			23-09-2022			85,696.12	22-12-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534557	PC JAQDHARA ENGG. WORKS			23-09-2022	01-09-2022	08-09-2022	1,96,800.00	07-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534560	BLUE MOUNT MACHINE WORKS			23-09-2022	01-09-2022	08-09-2022	65,600.00	07-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534561	GEERTHANA ENGINEERING WORKS			23-09-2022	28-07-2022	10-08-2022	30,036.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534563	GEERTHANA ENGINEERING WORKS			23-09-2022	28-07-2022	10-08-2022	17,373.00	07-11-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200534564	INNOVA AUTOMATION TECHNOLOGI			23-09-2022	04-02-2022	09-02-2022	21,769.60	07-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534566	SRI-TECH INDUSTRIES			23-09-2022	28-07-2022	10-08-2022	37,508.00	07-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534567	SRI-TECH INDUSTRIES			23-09-2022	28-07-2022	10-08-2022	6,905.50	07-11-2022
FAVFM2308	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200534568	RAAKAM INDUSTRIES			23-09-2022	17-06-2021	23-06-2021	9,616.80	07-11-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200534569	ARUL ENGINEERING WORKS			23-09-2022	13-07-2021	19-07-2021	10,500.00	07-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534570	WELDTECH GLOBAL SURFACING (P) LTD.			23-09-2022	28-07-2022	10-08-2022	30,672.00	07-11-2022
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200534571	ACCURATE INDUSTRIES			23-09-2022	09-09-2021	15-09-2021	11,795.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200534572	SELVAMATHA ENGINEERING WORKS			23-09-2022	28-07-2022	10-08-2022	16,385.50	07-11-2022
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200534573	SELVAMATHA ENGINEERING WORKS			23-09-2022	20-03-2022	29-03-2022	637.00	07-11-2022
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200534577	JENEFA INDUSTRIES			23-09-2022	28-09-2021	05-10-2021	85,600.00	07-11-2022
FAVFM2830	SUBCONTRACT - FM	SSL	1	6	0		0		YES	8200534585	RAAKAM INDUSTRIES			23-09-2022	25-06-2022	28-06-2022	7,291.20	07-11-2022
FAVTA2824	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534586	SELVAMATHA ENGINEERING WORKS			23-09-2022	02-07-2022	11-07-2022	7,503.60	07-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534587	SELVAMATHA ENGINEERING WORKS			23-09-2022	05-01-2022	17-01-2022	5,824.00	07-11-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534588	JOHANA INDUSTRY			23-09-2022	14-07-2021	20-07-2021	63,968.76	08-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534589	SAKTHI MURUGAN FAB			23-09-2022			5,171.34	22-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534590	SRI-TECH INDUSTRIES			23-09-2022	13-06-2022	22-06-2022	12,600.00	07-11-2022
FAVTA2562	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534591	D.R.MACHINE WORKS			23-09-2022	20-11-2021	29-11-2021	18,410.00	07-11-2022
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534592	WELDTECH GLOBAL SURFACING (P) LTD.			23-09-2022	06-06-2022	15-06-2022	13,414.00	07-11-2022
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200534593	SELVAMATHA ENGINEERING WORKS			23-09-2022	20-03-2022	29-03-2022	350.30	07-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200534594	WELDTECH GLOBAL SURFACING (P) LTD.			23-09-2022	17-02-2021	02-03-2021	3,076.00	01-12-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200534595	FINLAY CNC CENTRE			23-09-2022	15-07-2022	25-07-2022	1,600.00	07-11-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534596	ANDREW INDUSTRIES			23-09-2022	28-03-2021	08-04-2021	1,07,100.00	07-11-2022
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200534597	FINLAY CNC CENTRE			23-09-2022	06-06-2022	15-06-2022	23,312.00	07-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200534598	UNITEK NITRIDING			23-09-2022	06-12-2021	09-12-2021	4,515.20	12-10-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534599	SAKTHI MURUGAN HIGH TECK			23-09-2022	11-02-2021	18-02-2021	9,700.00	07-11-2022
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)SRI RAMAJEYAM E	0		YES	8200534600	SRI RAMAJEYAM ENGINEERING INDUSTRIES			24-09-2022			243.78	23-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534601	JAI VALVES CENTRE			24-09-2022	12-01-2022	19-01-2022	3,01,400.00	23-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534602	JAI VALVES CENTRE			24-09-2022	05-07-2022	09-07-2022	3,03,600.00	23-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534618	DHANALAKSHMI ENGG WORKS			24-09-2022	01-11-2021	06-11-2021	22,986.00	08-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)GAJALAKSHMI ENG	0		YES	8200534619	GAJALAKSHMI ENGINEERING WORKS			24-09-2022			60,764.87	23-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)HITEK HEAVY EQU	0		YES	8200534620	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022			27,017.55	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200534621	KEERTHIVASAN ENGINEERING WORKS			24-09-2022			6,664.00	23-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534622	LOYAL ENGINEERING INDUSTRIES			24-09-2022	01-11-2021	06-11-2021	11,544.00	08-11-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534624	GLOBAL ENGINEERING			24-09-2022			1,48,950.70	23-12-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534626	JOHANA INDUSTRY			24-09-2022	14-07-2021	20-07-2021	2,013.80	08-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534628	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	3,00,000.00	08-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534629	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	3,00,000.00	08-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534630	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	3,00,000.00	08-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534631	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	2,38,000.00	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534632	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	2,38,000.00	08-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200534633	FLEXIBLE MACHINING CENTRE PVT LTD.			24-09-2022	05-07-2021	13-07-2021	1,21,500.00	08-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534635	LOYAL ENGINEERING INDUSTRIES			24-09-2022	01-11-2021	06-11-2021	10,064.00	08-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200534636	SELVAMATHA ENGINEERING WORKS			24-09-2022	01-11-2021	06-11-2021	13,160.00	08-11-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200534637	LOYAL ENGINEERING INDUSTRIES			24-09-2022	15-07-2022	25-07-2022	3,276.00	08-11-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200534639	MICRONE INDUSTRIES			24-09-2022	28-04-2022	04-05-2022	2,02,500.00	23-11-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534640	SELVAM ENTERPRISE			24-09-2022	28-09-2021	05-10-2021	1,21,720.00	08-11-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200534641	MICRONE INDUSTRIES			24-09-2022	28-04-2022	04-05-2022	2,02,500.00	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200534642	MICRONE INDUSTRIES			24-09-2022	28-04-2022	04-05-2022	2,02,500.00	23-11-2022
FAVOF2333	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534643	MICRONE INDUSTRIES			24-09-2022	29-04-2021	04-05-2021	40,120.00	23-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534644	SAKTHI FAB			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534645	SAKTHI FAB			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534646	SAKTHI FAB			24-09-2022	12-01-2022	19-01-2022	1,06,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534648	SAKTHI FAB			24-09-2022	12-01-2022	19-01-2022	1,06,000.00	08-11-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534649	SAKTHI FAB			24-09-2022	18-01-2022	28-01-2022	84,000.00	08-11-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534650	SAKTHI FAB			24-09-2022	18-01-2022	28-01-2022	1,68,000.00	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534651	SAKTHI FAB			24-09-2022	18-01-2022	28-01-2022	1,68,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534652	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534653	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534654	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534655	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,00,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534656	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,06,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534657	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,06,000.00	08-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534658	HITEK HEAVY EQUIPMENTS PVT LTD			24-09-2022	12-01-2022	19-01-2022	1,06,000.00	08-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200534659	UNITEK NITRIDING			24-09-2022	06-12-2021	09-12-2021	6,105.48	13-10-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534660	VALVE TECH ENGINEERING			24-09-2022	12-01-2022	19-01-2022	1,60,800.00	23-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534661	VALVE TECH ENGINEERING			24-09-2022	12-01-2022	19-01-2022	1,60,800.00	23-11-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534662	NIRMAL ENTERPRISES			24-09-2022			3,677.69	21-02-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534663	NIRMAL ENTERPRISES			24-09-2022			3,246.91	21-02-2023
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534664	VALVE TECH ENGINEERING			24-09-2022	12-01-2022	19-01-2022	1,87,600.00	23-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534665	SRI SAI CMC ENGINEERING INDUSTRIES			24-09-2022			194.98	23-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534666	VALVE TECH ENGINEERING			24-09-2022	12-01-2022	19-01-2022	1,87,600.00	23-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534667	NIRMAL ENTERPRISES			24-09-2022			3,324.73	23-12-2022
L1-RC-637	FB AD - Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200534668	PIONEER ENGG INDS			24-09-2022			15,913.49	23-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200534669	SREE SIVA SAKTHI ENGINEERING WORKS			24-09-2022			387.89	23-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534670	NIRMAL ENTERPRISES			24-09-2022			1,079.60	21-02-2023
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534671	NIRMAL ENTERPRISES			24-09-2022			323.76	21-02-2023
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534672	VALVE TECH ENGINEERING			24-09-2022	18-01-2022	28-01-2022	1,17,600.00	08-11-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534673	VALVE TECH ENGINEERING			24-09-2022	18-01-2022	28-01-2022	1,17,600.00	08-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200534674	SRI SAI CMC ENGINEERING INDUSTRIES			24-09-2022			9,986.97	23-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534675	VALVE TECH ENGINEERING			24-09-2022	18-01-2022	28-01-2022	1,34,400.00	08-11-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534676	VALVE TECH ENGINEERING			24-09-2022	18-01-2022	28-01-2022	1,34,400.00	08-11-2022
FAVSV2914	SUBCONTRACT -SVSRV	SSL	1	10	0		0		YES	8200534681	VANITHA MOULDING WORKS			26-09-2022	05-08-2022	19-08-2022	19,200.00	10-11-2022
FAVHP2742	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200534682	BEST HEAT TREATMENT SERVICES			26-09-2022	26-04-2022	06-05-2022	13,988.00	10-11-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534683	SREE SHAKTHI SWITCHGEAR			26-09-2022	25-08-2021	14-09-2021	6,800.00	25-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534684	SREE SHAKTHI SWITCHGEAR			26-09-2022	25-08-2021	14-09-2021	29,520.00	25-12-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200534685	KAVI ENGINEERING WORKS,			26-09-2022	06-06-2022	20-06-2022	1,30,746.00	25-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200534686	SREE SHAKTHI SWITCHGEAR			26-09-2022	25-08-2021	14-09-2021	38,500.00	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534688	DGR ENGG VENTURES			26-09-2022			23,84,920.84	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534689	DGR ENGG VENTURES			26-09-2022			19,74,472.21	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIV AILANKA NN	0		YES	8200534690	ANNAIVAILA NKANNI FABRICATOR S UNITII			26-09-2022			6,91,215.41	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534691	DGR ENGG VENTURES			26-09-2022			13,22,455.66	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANK AN	0		YES	8200534692	ANNAI VAILANKANN I FABRICATOR			26-09-2022			10,33,378.91	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534693	DGR ENGG VENTURES			26-09-2022			5,34,655.55	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534694	SHRE QUALITY ENGINEERIN G			26-09-2022			1,85,804.34	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANG AN	0		YES	8200534695	ANNAI VAILANGAN NI ENGG. INDUSTRIES			26-09-2022			12,83,394.31	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534696	SHRE QUALITY ENGINEERING			26-09-2022			19,53,613.52	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534697	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			6,34,383.67	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534698	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			9,42,197.22	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534699	ANNAI VAILANKANNI FABRICATOR			26-09-2022			11,56,530.80	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534700	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			1,16,960.64	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534701	ANNAI VAILANKANNI FABRICATOR			26-09-2022			11,76,641.32	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200534702	SRI SUDHARSANAM INDUSTRIES			26-09-2022			13,33,714.82	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534703	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			3,57,800.48	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534704	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			13,00,979.76	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534705	SHRE QUALITY ENGINEERING			26-09-2022			17,68,197.51	25-12-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200534706	WISDOM ENTERPRISES			26-09-2022	02-06-2022	15-06-2022	30,520.00	10-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200534707	SURIYA ENGINEERING WORKS			26-09-2022			8,37,507.42	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIV AILANKANN	0		YES	8200534708	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			12,34,449.01	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIV AILANKANN	0		YES	8200534709	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			10,85,388.41	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200534710	SRI SUDHARSANAM INDUSTRIES			26-09-2022			11,94,794.78	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534711	SHRE QUALITY ENGINEERING			26-09-2022			15,95,693.18	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534712	TRP ENGINEERING			26-09-2022			15,224.73	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGGEN	0		YES	8200534713	PREETHI ENGG ENTERPRISES			26-09-2022			1,62,288.35	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534714	TRP ENGINEERING			26-09-2022			15,037.39	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534715	SAKTHI MURUGAN FAB			26-09-2022			5,68,991.75	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534716	TRP ENGINEERING			26-09-2022			4,878.40	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534717	SAKTHI MURUGAN FAB			26-09-2022			3,29,566.20	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534718	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			4,67,350.87	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534719	TRP ENGINEERING			26-09-2022			32,730.44	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200534720	SRI SUDHARSANAM INDUSTRIES			26-09-2022			21,50,323.66	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534721	TRP ENGINEERING			26-09-2022			10,542.29	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534722	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			4,03,219.38	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200534723	SURIYA ENGINEERING WORKS			26-09-2022			8,93,760.21	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534724	TRP ENGINEERING			26-09-2022			10,263.65	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534725	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			2,63,834.69	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200534726	SURIYA ENGINEERING WORKS			26-09-2022			2,03,153.02	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200534727	ANNAIVAILANKANNI FABRICATORS UNITII			26-09-2022			7,03,759.80	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534728	PREETHI ENGG ENTERPRISES			26-09-2022			44,340.23	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534729	TRP ENGINEERING			26-09-2022			3,73,411.66	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534730	SAKTHI MURUGAN FAB			26-09-2022			8,478.70	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534731	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			13,76,710.31	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534732	TRP ENGINEERING			26-09-2022			4,58,339.16	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534733	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			12,31,193.83	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200534734	VEGA ASSOCIATES,			26-09-2022			3,80,264.66	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534735	PREETHI ENGG ENTERPRISES			26-09-2022			51,181.43	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200534736	ANNAI VAILANGANNI ENGG. INDUSTRIES			26-09-2022			4,62,716.77	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534737	DGR ENGG VENTURES			26-09-2022			1,94,477.89	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534738	PREETHI ENGG ENTERPRISES			26-09-2022			9,96,493.05	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534739	DGR ENGG VENTURES			26-09-2022			1,95,834.21	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534740	TRP ENGINEERING			26-09-2022			4,13,085.81	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200534741	SRI SUDHARSANAM INDUSTRIES			26-09-2022			3,04,831.71	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200534742	VEGA ASSOCIATES,			26-09-2022			4,634.13	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534743	SAKTHI MURUGAN FAB			26-09-2022			1,50,314.48	25-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534744	SHRE QUALITY ENGINEERING			26-09-2022			6,20,694.11	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534745	PREETHI ENGG ENTERPRISES			26-09-2022			4,32,932.00	25-12-2022
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534746	GLOBAL ENGINEERING			26-09-2022			21,653.06	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200534747	SRI SUDHARSANAM INDUSTRIES			26-09-2022			10,18,872.05	25-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200534748	VEGA ASSOCIATES,			26-09-2022			95,54,177.96	25-12-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534749	PREETHI AUTOMATION			26-09-2022	03-02-2021	17-02-2021	64,800.00	10-11-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534750	PREETHI AUTOMATION			26-09-2022	03-02-2021	17-02-2021	97,200.00	10-11-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534751	PREETHI AUTOMATION			26-09-2022	03-02-2021	17-02-2021	1,62,000.00	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2803	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200534752	FINLAY CNC CENTRE			27-09-2022	10-06-2022	25-06-2022	44,712.00	11-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534753	TRP ENGINEERING			27-09-2022			7,42,772.64	30-12-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534756	INDEX AUTO COMPONENTS PVT LTD			27-09-2022	18-01-2022	22-01-2022	95,000.00	11-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534757	UNITEK NITRIDING			27-09-2022	06-12-2021	09-12-2021	41,749.00	17-10-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200534758	INDEX AUTO COMPONENTS PVT LTD			27-09-2022	18-01-2022	22-01-2022	1,02,000.00	11-11-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200534760	ASTRAS ENGINEERING WORKS,			27-09-2022	17-07-2021	23-07-2021	13,650.00	11-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534761	WISDOM ENTERPRISES			27-09-2022	19-07-2021	02-08-2021	16,480.00	10-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MASTERFAB ENGIN	0		YES	8200534762	MASTERFAB ENGINEERING INDUSTRIES			27-09-2022			5,57,402.19	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)EUROTEK ENGGEN	0		YES	8200534763	EUROTEK ENGG ENTERPRISES			27-09-2022			21,97,618.25	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI BALAMURUGAN	0		YES	8200534764	SRI BALAMURUGAN ENGG.WORK			27-09-2022			14,18,329.41	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534765	AJANTHA FABRICATION WORKS UNIT-II			27-09-2022			7,50,088.30	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MASTERFAB ENGIN	0		YES	8200534766	MASTERFAB ENGINEERING INDUSTRIES			27-09-2022			12,94,091.70	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534767	AJANTHA FABRICATION WORKS UNIT-II			27-09-2022			1,16,740.04	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534768	AJANTHA FABRICATION WORKS UNIT-II			27-09-2022			13,59,811.19	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MASTERFAB ENGIN	0		YES	8200534769	MASTERFAB ENGINEERING INDUSTRIES			27-09-2022			1,90,544.19	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MASTERFAB ENGIN	0		YES	8200534770	MASTERFAB ENGINEERING INDUSTRIES			27-09-2022			1,86,218.55	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI BALAMURUGAN	0		YES	8200534771	SRI BALAMURUGAN ENGG.WORK			27-09-2022			11,56,463.16	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)EUROTEK ENGG EN	0		YES	8200534772	EUROTEK ENGG ENTERPRISES			27-09-2022			8,15,294.01	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)EUROTEK ENGG EN	0		YES	8200534773	EUROTEK ENGG ENTERPRISES			27-09-2022			10,24,669.36	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MASTERFAB ENGIN	0		YES	8200534774	MASTERFAB ENGINEERING INDUSTRIES			27-09-2022			23,51,235.73	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534775	AJANTHA FABRICATION WORKS UNIT-II			27-09-2022			24,40,948.39	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)EUROTEK ENGG EN	0		YES	8200534776	EUROTEK ENGG ENTERPRISES			27-09-2022			7,35,729.19	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI BALAMURUGAN	0		YES	8200534777	SRI BALAMURUGAN ENGG.WORK			27-09-2022			18,69,260.32	26-12-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534780	RAAKAM INDUSTRIES			27-09-2022	28-09-2021	05-10-2021	1,18,470.40	11-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534782	M.L.S ENTERPRISES PVT LTD.			27-09-2022			6,04,735.23	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534783	TRP ENGINEERING			27-09-2022			12,31,869.98	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200534784	VEGA ASSOCIATES,			27-09-2022			6,01,021.61	26-12-2022
ENVOF2960	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534785	S.M.ENGINEERING WORKS'			27-09-2022	19-09-2022	22-09-2022	14,990.00	11-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534786	TRP ENGINEERING			27-09-2022			10,65,719.89	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534787	AJANTHA FABRICATION WORKS,			27-09-2022			7,75,007.13	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534788	TRP ENGINEERING			27-09-2022			10,49,408.76	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534789	PREETHI ENGG ENTERPRISES			27-09-2022			7,87,821.92	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200534790	TRP ENGINEERING			27-09-2022			3,23,587.98	26-12-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200534791	SRI RAJESWARI ENGG ENTERPRISES			27-09-2022	19-10-2021	26-10-2021	92,200.00	11-11-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200534793	EMPEROR ENGG WORKS,			27-09-2022	19-10-2021	26-10-2021	92,200.00	11-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534797	SAKTHI MURUGAN FAB			27-09-2022			82,17,159.11	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534798	DGR ENGG VENTURES			27-09-2022			4,08,241.76	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534799	PREETHI ENGG ENTERPRISES			27-09-2022			8,07,015.50	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534800	SHRE QUALITY ENGINEERING			27-09-2022			4,55,495.17	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534801	PREETHI ENGG ENTERPRISES			27-09-2022			6,46,560.58	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534802	PREETHI ENGG ENTERPRISES			27-09-2022			11,26,869.03	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534803	M.L.S ENTERPRISES PVT LTD.			27-09-2022			18,70,231.31	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200534804	DGR ENGG VENTURES			27-09-2022			5,03,505.93	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200534805	PREETHI ENGG ENTERPRISES			27-09-2022			7,72,379.41	26-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200534806	DEE DEE ENGG ENTERPRISES			27-09-2022			84,995.12	25-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GELLILE INDUSTR	0		YES	8200534807	GELLILE INDUSTRIES			27-09-2022			24,48,786.82	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SHRE QUALITY EN	0		YES	8200534808	SHRE QUALITY ENGINEERING			27-09-2022			3,36,742.42	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534809	M.L.S ENTERPRISES PVT LTD.			27-09-2022			9,60,469.49	26-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534810	M.L.S ENTERPRISES PVT LTD.			27-09-2022			3,62,658.05	26-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534811	M.L.S ENTERPRISES PVT LTD.			27-09-2022			4,57,264.40	26-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534812	M.L.S ENTERPRISES PVT LTD.			27-09-2022			4,52,224.47	26-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534813	M.L.S ENTERPRISES PVT LTD.			27-09-2022			3,66,851.87	26-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)M.L.S ENTERPRIS	0		YES	8200534814	M.L.S ENTERPRISES PVT LTD.			27-09-2022			4,73,885.66	26-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534815	WISDOM ENTERPRISES			27-09-2022	19-07-2021	02-08-2021	15,466.00	10-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534816	PC JAQDHARA ENGG. WORKS			27-09-2022	19-07-2021	02-08-2021	5,868.00	10-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534817	JOSHUA ENGINEERING WORKS			27-09-2022	19-07-2021	02-08-2021	18,444.00	10-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200534818	DHANALAKSHMI ENGG WORKS			27-09-2022	19-07-2021	02-08-2021	40,815.60	10-11-2022
ENVOF2970	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534820	GEERTHANA ENGINEERING WORKS			28-09-2022	22-09-2022	24-09-2022	1,26,000.00	12-11-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534821	ANDREW INDUSTRIES			28-09-2022	28-03-2021	08-04-2021	1,86,000.00	12-11-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534822	ANDREW INDUSTRIES			28-09-2022	04-07-2022	08-07-2022	87,900.00	12-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200534823	SUBAH INDUSTRIES			28-09-2022			30,512.96	27-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200534824	NIRMAL ENTERPRISES			28-09-2022			29,549.12	27-12-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534825	ANDREW INDUSTRIES			28-09-2022	04-07-2022	08-07-2022	3,89,760.00	12-11-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534827	MALATHI INDUSTRIES			28-09-2022	07-04-2022	12-04-2022	10,130.00	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534828	ANDREW INDUSTRIES			28-09-2022	04-07-2022	08-07-2022	4,21,800.00	12-11-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534829	ANDREW INDUSTRIES			28-09-2022	28-03-2021	08-04-2021	99,200.00	12-11-2022
FAVOF2906	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534830	ANDREW INDUSTRIES			28-09-2022	03-08-2022	06-08-2022	74,160.00	12-11-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534831	KASTHIYAR INDUSTRIES,			28-09-2022	04-07-2022	08-07-2022	3,66,120.00	12-11-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200534832	KASTHIYAR INDUSTRIES,			28-09-2022	04-07-2022	08-07-2022	1,94,400.00	12-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200534833	MALATHI INDUSTRIES			28-09-2022	28-06-2021	05-07-2021	17,640.00	27-12-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534834	UNITEK NITRIDING			28-09-2022	06-12-2021	09-12-2021	2,996.30	18-10-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200534835	THIRUMAGAL INDUSTRIES			28-09-2022	25-03-2022	30-03-2022	2,37,600.00	12-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200534836	THIRUMAGAL INDUSTRIES			28-09-2022	25-03-2022	30-03-2022	2,37,600.00	12-11-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200534838	THIRUMAGAL INDUSTRIES			28-09-2022	25-03-2022	30-03-2022	5,59,000.00	12-11-2022
FAVOF2745	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534839	THIRUMAGAL INDUSTRIES			28-09-2022	26-04-2022	29-04-2022	1,23,500.00	12-11-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200534840	THIRUMAGAL INDUSTRIES			28-09-2022	28-03-2021	08-04-2021	1,05,000.00	12-11-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534841	AJANTHA FABRICATION WORKS,			28-09-2022			1,99,702.32	27-12-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200534842	THIRUMAGAL INDUSTRIES			28-09-2022	25-03-2022	30-03-2022	24,200.00	12-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534845	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			2,99,152.27	27-12-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534846	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			93,632.81	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534847	AJANTHA FABRICATION WORKS,			28-09-2022			15,733.92	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534848	AJANTHA FABRICATION WORKS,			28-09-2022			34,267.52	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534849	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			11,66,630.17	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534850	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			11,21,908.33	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534851	AJANTHA FABRICATION WORKS,			28-09-2022			20,667.36	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534852	AJANTHA FABRICATION WORKS,			28-09-2022			58,119.34	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534853	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			22,01,196.82	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534854	AJANTHA FABRICATION WORKS,			28-09-2022			49,092.44	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534855	AJANTHA FABRICATION WORKS UNIT-II			28-09-2022			30,91,603.68	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534856	AJANTHA FABRICATION WORKS,			28-09-2022			4,22,686.48	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534857	AJANTHA FABRICATION WORKS,			28-09-2022			2,63,669.40	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534858	AJANTHA FABRICATION WORKS,			28-09-2022			1,29,160.71	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534859	AJANTHA FABRICATION WORKS,			28-09-2022			2,11,790.88	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534860	AJANTHA FABRICATION WORKS,			28-09-2022			1,08,001.52	27-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534861	AJANTHA FABRICATION WORKS,			28-09-2022			4,974.04	27-12-2022
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534862	AJANTHA FABRICATION WORKS,			28-09-2022			11,96,560.95	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534863	PRECIQUAL COMPONENTS P LTD			28-09-2022	16-07-2022	26-07-2022	53,200.00	12-11-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534865	PRECIQUAL COMPONENTS P LTD			28-09-2022	16-07-2022	26-07-2022	47,900.00	12-11-2022
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534866	B.S. & SONS			28-09-2022	28-09-2021	05-10-2021	1,03,350.00	12-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534868	DEVI STRUCTURALS			28-09-2022			19,545.40	27-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534869	DEVI STRUCTURALS			28-09-2022			422.72	27-12-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534870	FINLAY CNC CENTRE			28-09-2022	25-05-2022	28-05-2022	5,20,000.00	27-12-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534871	FINLAY CNC CENTRE			28-09-2022	25-05-2022	28-05-2022	9,81,000.00	27-12-2022
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534872	FINLAY CNC CENTRE			28-09-2022	25-05-2022	28-05-2022	6,48,000.00	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2780	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200534873	FINLAY CNC CENTRE			28-09-2022	25-05-2022	28-05-2022	6,48,000.00	27-12-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534874	FINLAY CNC CENTRE			28-09-2022	03-02-2021	17-02-2021	75,280.00	12-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534875	FINLAY CNC CENTRE			28-09-2022	23-03-2021	30-03-2021	58,430.00	12-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534876	FINLAY CNC CENTRE			28-09-2022	23-03-2021	30-03-2021	38,220.00	12-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534877	FINLAY CNC CENTRE			28-09-2022	23-03-2021	30-03-2021	23,016.00	12-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)K.P.M.FABRICATO	0		YES	8200534878	K.P.M.FABRICATORS,			28-09-2022			10,39,853.89	27-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200534879	AANBAR INDUSTRIES,			28-09-2022			3,59,740.78	27-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534880	DREAMZ INDUSTRY			28-09-2022			3,59,736.41	27-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534881	DREAMZ INDUSTRY			28-09-2022			1,77,938.75	27-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200534882	AANBAR INDUSTRIES,			28-09-2022			1,77,938.75	27-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200534883	AANBAR INDUSTRIES,			28-09-2022			1,77,938.75	27-12-2022
ENVOF2968	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534886	S.M.ENGINEERING WORKS'			29-09-2022	23-09-2022	27-09-2022	20,000.00	11-11-2022
ENVOF2959	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534887	SRI SASTHA ENGG WORKS			29-09-2022	24-09-2022	27-09-2022	40,000.00	11-11-2022
ENVOF2959	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534888	SRI SASTHA ENGG WORKS			29-09-2022	24-09-2022	27-09-2022	32,000.00	11-11-2022
ENVOF2959	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200534889	SRI SASTHA ENGG WORKS			29-09-2022	24-09-2022	27-09-2022	48,000.00	11-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534890	ACCURATE INDUSTRIES			29-09-2022	23-03-2021	30-03-2021	2,39,876.00	13-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534896	SHARP ENGINEERING WORKS			29-09-2022	04-05-2021	12-06-2021	1,05,460.00	13-11-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534897	SHARP ENGINEERING WORKS			29-09-2022	04-05-2021	12-06-2021	1,11,760.00	13-11-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534898	SHARP ENGINEERING WORKS			29-09-2022	04-05-2021	12-06-2021	11,872.00	13-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534899	B.S. & SONS			29-09-2022	23-03-2021	30-03-2021	1,21,200.00	13-11-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534900	B.S. & SONS			29-09-2022	04-05-2021	12-06-2021	51,760.00	13-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200534901	N V ENTERPRISE			29-09-2022			24,78,133.36	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534902	AJANTHA FABRICATION WORKS,			29-09-2022			21,89,363.70	28-12-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200534903	FINLAY CNC CENTRE			29-09-2022	04-05-2021	12-06-2021	15,202.00	13-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200534904	N V ENTERPRISE			29-09-2022			16,28,266.39	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200534905	VBR ENGINEERING INDUSTRIES			29-09-2022			21,91,662.71	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJESWARI I	0		YES	8200534906	SRI RAJESWARI INDUSTRIES			29-09-2022			17,40,135.29	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534907	DEVI STRUCTURALS			29-09-2022			18,92,680.36	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534908	AJANTHA FABRICATION WORKS UNIT-II			29-09-2022			22,52,085.88	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534909	DREAMZ INDUSTRY			29-09-2022			18,02,885.60	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534910	SUN ENGINEERING (UNIT-II),			29-09-2022			18,32,388.61	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534911	DEVI STRUCTURALS			29-09-2022			16,84,677.77	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KUMAR INDUSTRIE	0		YES	8200534912	KUMAR INDUSTRIES			29-09-2022			12,70,440.25	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534913	SUN ENGINEERING (UNIT-II),			29-09-2022			8,98,386.35	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MURUGAN ENGG IN	0		YES	8200534914	MURUGAN ENGG INDUSTRIES			29-09-2022			10,44,753.13	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534915	DREAMZ INDUSTRY			29-09-2022			10,38,033.92	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJESWARI I	0		YES	8200534916	SRI RAJESWARI INDUSTRIES			29-09-2022			14,03,871.92	28-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534917	HITEK HEAVY EQUIPMENTS PVT LTD			29-09-2022	12-01-2022	19-01-2022	1,11,600.00	28-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200534918	HITEK HEAVY EQUIPMENTS PVT LTD			29-09-2022	12-01-2022	19-01-2022	1,11,600.00	28-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200534919	VBR ENGINEERING INDUSTRIES			29-09-2022			11,85,512.77	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534920	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	3,31,200.00	28-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534921	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	3,31,200.00	28-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534922	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	2,89,800.00	28-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MURUGAN ENGG IN	0		YES	8200534923	MURUGAN ENGG INDUSTRIES			29-09-2022			7,77,882.63	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200534924	KAY ENGG. WORKS			29-09-2022			12,21,810.03	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJESWARI I	0		YES	8200534925	SRI RAJESWARI INDUSTRIES			29-09-2022			9,65,654.76	28-12-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534926	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	1,01,200.00	28-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534927	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	2,64,000.00	28-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534928	AJANTHA FABRICATION WORKS UNIT-II			29-09-2022			9,07,956.83	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200534929	N V ENTERPRISE			29-09-2022			11,47,086.67	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534930	AJANTHA FABRICATION WORKS UNIT-II			29-09-2022			9,61,942.09	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KUMAR INDUSTRIE	0		YES	8200534931	KUMAR INDUSTRIES			29-09-2022			6,09,987.83	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200534932	N V ENTERPRISE			29-09-2022			8,48,138.21	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KUMAR INDUSTRIE	0		YES	8200534933	KUMAR INDUSTRIES			29-09-2022			5,76,340.59	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MURUGAN ENGG IN	0		YES	8200534934	MURUGAN ENGG INDUSTRIES			29-09-2022			8,02,840.94	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534935	AJANTHA FABRICATION WORKS,			29-09-2022			3,40,479.64	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KUMAR INDUSTRIE	0		YES	8200534936	KUMAR INDUSTRIES			29-09-2022			5,90,487.38	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KUMAR INDUSTRIE	0		YES	8200534937	KUMAR INDUSTRIES			29-09-2022			6,81,131.57	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534938	AJANTHA FABRICATION WORKS,			29-09-2022			7,95,917.95	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534939	DEVI STRUCTURALS			29-09-2022			2,64,184.52	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534940	AJANTHA FABRICATION WORKS,			29-09-2022			6,46,853.91	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VBR ENGINEERING	0		YES	8200534941	VBR ENGINEERING INDUSTRIES			29-09-2022			7,85,530.01	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534942	SUN ENGINEERING (UNIT-II),			29-09-2022			3,34,311.49	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200534943	KAY ENGG. WORKS			29-09-2022			11,72,353.65	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)MURUGAN ENGG IN	0		YES	8200534944	MURUGAN ENGG INDUSTRIES			29-09-2022			10,40,809.25	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200534945	SUN ENGINEERING (UNIT-II),			29-09-2022			7,56,221.06	28-12-2022
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200534946	R.K METAL INDUSTRIES			29-09-2022	14-07-2021	20-07-2021	2,694.96	19-10-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534947	NAGABUSHANAM ASSOCIATES			29-09-2022	16-07-2022	26-07-2022	76,640.00	14-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200534948	DREAMZ INDUSTRY			29-09-2022			7,36,122.88	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534949	AJANTHA FABRICATION WORKS UNIT-II			29-09-2022			8,83,594.78	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200534950	KAY ENGG. WORKS			29-09-2022			3,17,508.71	28-12-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534951	NAGABUSHANAM HYDRAULICS			29-09-2022	16-07-2022	26-07-2022	80,800.00	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200534952	AJANTHA FABRICATION WORKS UNIT-II			29-09-2022			6,50,573.82	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534953	AJANTHA FABRICATION WORKS,			29-09-2022			2,98,106.85	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534954	AJANTHA FABRICATION WORKS,			29-09-2022			2,49,654.53	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534955	AJANTHA FABRICATION WORKS,			29-09-2022			2,62,363.82	28-12-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534956	RAAKAM INDUSTRIES			29-09-2022	16-07-2022	26-07-2022	1,12,350.00	14-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200534957	KAY ENGG. WORKS			29-09-2022			18,00,523.55	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534958	AJANTHA FABRICATION WORKS,			29-09-2022			69,161.27	28-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534959	AJANTHA FABRICATION WORKS,			29-09-2022			9,620.10	28-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200534960	AJANTHA FABRICATION WORKS,			29-09-2022			63,519.80	28-12-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534961	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	1,32,000.00	28-11-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534962	ASTRAS ENGINEERING WORKS,			29-09-2022	16-07-2022	26-07-2022	50,500.00	14-11-2022
FAVOF2850	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200534963	JAI VALVES CENTRE			29-09-2022	05-07-2022	09-07-2022	88,000.00	28-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200534964	SHARP ENGINEERING WORKS			29-09-2022	23-03-2021	30-03-2021	1,92,864.00	13-11-2022
SB-FA-141	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200534965	NIRMAL ENGG WORKS			30-09-2022	20-08-2022	30-08-2022	65,970.00	14-11-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534968	RAAKAM INDUSTRIES			30-09-2022	16-07-2022	26-07-2022	61,320.00	14-11-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200534969	NAGABUSHANAM ASSOCIATES			30-09-2022	16-07-2022	26-07-2022	77,688.00	14-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200534971	ANDAVAR ENGINEERING WORKS			30-09-2022	17-07-2021	23-07-2021	1,58,290.00	14-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200534974	ANNAI VAILANKANNI FABRICATOR			30-09-2022			48,713.83	29-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200534975	KEERTHIVASAN ENGINEERING WORKS			30-09-2022			476.00	29-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)KEERTHIVASAN EN	0		YES	8200534976	KEERTHIVASAN ENGINEERING WORKS			30-09-2022			476.00	29-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534977	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			9,21,548.15	29-12-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534978	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,74,527.48	29-12-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534979	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			6,01,161.57	29-12-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534980	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			6,84,345.94	29-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534981	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			4,20,440.25	29-12-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200534982	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			2,20,544.31	29-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534983	SAKTHI MURUGAN FAB			30-09-2022			398.16	29-12-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534984	SAKTHI MURUGAN FAB			30-09-2022			48.14	29-12-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200534985	UNITEK NITRIDING			30-09-2022	06-12-2021	09-12-2021	11,620.00	20-10-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200534986	SAKTHI MURUGAN FAB			30-09-2022			11,029.87	29-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534989	DEVI STRUCTURALS			30-09-2022			1,37,872.03	29-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200534990	GLOBAL ENGINEERING			30-09-2022			1,62,936.06	29-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200534991	DEVI STRUCTURALS			30-09-2022			43,121.88	29-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535000	AJANTHA FABRICATION WORKS,			30-09-2022			15,65,154.69	29-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535001	AJANTHA FABRICATION WORKS UNIT-II			30-09-2022			5,52,796.84	29-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535003	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,41,403.75	30-12-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200535004	RAAKAM INDUSTRIES			30-09-2022	04-12-2021	11-12-2021	71,120.00	14-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535005	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,31,163.98	29-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535006	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,98,664.29	30-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535007	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,24,250.05	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535008	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			5,45,855.68	29-12-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535010	WELDTECH GLOBAL SURFACING (P) LTD.			30-09-2022	17-02-2021	02-03-2021	24,935.00	14-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535011	SRI RAJA RAJESWARI ENTERPRISES			30-09-2022			10,09,658.40	29-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535012	WELDTECH GLOBAL SURFACING (P) LTD.			30-09-2022	19-07-2021	02-08-2021	1,780.00	14-11-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200535013	SREE SIVA SAKTHI ENGINEERING WORKS			30-09-2022			311.16	29-12-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200535014	FINLAY CNC CENTRE			30-09-2022	15-07-2022	25-07-2022	3,360.00	14-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535015	NIRMAL ENTERPRISES			30-09-2022			13,575.50	29-12-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535016	NIRMAL ENTERPRISES			30-09-2022			10,572.89	29-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535017	AJANTHA FABRICATION WORKS,			30-09-2022			22,91,174.90	29-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535018	AJANTHA FABRICATION WORKS,			30-09-2022			25,21,171.27	29-12-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535019	INDEX AUTO COMPONENTS PVT LTD			30-09-2022	18-01-2022	22-01-2022	1,31,040.00	14-11-2022
L1-RC-608	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535020	AJANTHA FABRICATION WORKS,			30-09-2022			91,553.66	29-12-2022
FAVSV2895	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200535034	SRI KARPAGA VINAYAGA ENGG. WORKS			01-10-2022	28-07-2022	11-08-2022	17,440.00	15-11-2022
FAVSV2918	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200535036	SRI KARPAGA VINAYAGA ENGG. WORKS			01-10-2022	08-08-2022	22-08-2022	13,020.00	15-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535038	WISDOM ENTERPRISES			01-10-2022	19-07-2021	02-08-2021	10,530.00	15-11-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535039	DEVI STRUCTURALS			01-10-2022			53,605.76	30-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535040	AJANTHA FABRICATION WORKS,			01-10-2022			80,547.91	09-01-2023
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535041	RAAKAM INDUSTRIES			01-10-2022	16-07-2022	26-07-2022	99,600.00	27-11-2022
FAVFH2865	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535042	NAGABUSHANAM HYDRAULICS			01-10-2022	16-07-2022	26-07-2022	1,21,512.00	15-11-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200535043	ANDAVAR ENGINEERING WORKS			01-10-2022	04-12-2021	11-12-2021	79,889.00	22-11-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535049	GENERAL ENGG WORKS			03-10-2022	19-10-2021	26-10-2021	1,38,300.00	05-01-2023
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535050	EMPEROR ENGG WORKS,			03-10-2022	19-10-2021	26-10-2021	92,200.00	08-01-2023
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535062	NIRMAL ENTERPRISES			05-10-2022			20,016.05	04-03-2023
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535063	NIRMAL ENTERPRISES			05-10-2022			30,522.69	04-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535064	NIRMAL ENTERPRISES			05-10-2022			13,400.37	04-03-2023
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535065	DGR ENGG VENTURES			05-10-2022			2,099.90	03-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535067	DGR ENGG VENTURES			05-10-2022			3,05,194.32	03-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535068	DGR ENGG VENTURES			05-10-2022			6,711.23	03-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAI ENGINEERING	0		YES	8200535069	SAI ENGINEERING			05-10-2022			2,53,432.31	03-01-2023
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535070	AANBAR INDUSTRIES,			05-10-2022	19-10-2021	26-10-2021	92,700.00	19-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535072	LAKSHMI VALVES PRIVATE LIMITED			05-10-2022	05-07-2021	13-07-2021	4,50,000.00	19-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535073	LAKSHMI VALVES PRIVATE LIMITED			05-10-2022	05-07-2021	13-07-2021	1,96,000.00	19-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535075	SAMUNDI MACHINE WORKS,			06-10-2022	02-02-2022	16-02-2022	4,000.00	20-11-2022
FAVSV2918	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200535085	ACCURATE INDUSTRIES			06-10-2022	08-08-2022	22-08-2022	6,240.00	20-11-2022
FAVSV2918	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200535087	SARO ENGG WORKS			06-10-2022	08-08-2022	22-08-2022	6,210.00	20-11-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535090	HITEK HEAVY EQUIPMENTS PVT LTD			06-10-2022	04-07-2022	08-07-2022	2,60,000.00	20-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535103	HITEK HEAVY EQUIPMENTS PVT LTD			06-10-2022	12-01-2022	19-01-2022	1,89,600.00	05-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535104	VALVE TECH ENGINEERING			06-10-2022	12-01-2022	19-01-2022	99,750.00	20-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535105	VALVE TECH ENGINEERING			06-10-2022	12-01-2022	19-01-2022	1,34,000.00	10-12-2022
ENVSV2976	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535106	SRI KARPAGA VINAYAGA ENGG. WORKS			06-10-2022	26-09-2022	06-10-2022	55,000.00	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535107	VALVE TECH ENGINEERING			06-10-2022	12-01-2022	19-01-2022	1,34,000.00	05-12-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535109	GEERTHANA ENGINEERING WORKS			06-10-2022	02-06-2022	15-06-2022	52,320.00	21-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535112	JENI ENGINEERING			06-10-2022	23-03-2022	02-04-2022	2,592.00	20-11-2022
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200535113	SARO ENGG WORKS			06-10-2022	23-08-2022	01-09-2022	7,000.00	20-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535114	SRI LAKSHIMI ENGINEERING WORKS			06-10-2022	23-03-2022	02-04-2022	3,224.00	20-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535115	SRI LAKSHIMI ENGINEERING WORKS			06-10-2022	23-03-2022	02-04-2022	2,976.00	20-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535116	SRI LAKSHIMI ENGINEERING WORKS			06-10-2022	23-03-2022	02-04-2022	3,224.00	20-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535117	SRI LAKSHIMI ENGINEERING WORKS			06-10-2022	23-03-2022	02-04-2022	2,976.00	20-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535119	SRI LAKSHIMI ENGINEERING WORKS			06-10-2022	23-03-2022	02-04-2022	47,850.00	20-11-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535120	SRI KARPAGA VINAYAGA ENGG. WORKS			06-10-2022	02-02-2022	16-02-2022	35,328.00	20-11-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535121	SRI SAI CMC ENGINEERING INDUSTRIES			06-10-2022	25-08-2021	14-09-2021	2,640.00	04-01-2023
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535124	EMPEROR ENGG WORKS,			06-10-2022	07-09-2022	14-09-2022	4,100.00	04-01-2023
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535125	SRI SASTHA ENGG WORKS			06-10-2022	23-07-2022	28-07-2022	34,050.00	20-11-2022
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535127	K.R.MURTHE WELDING WORKS,			06-10-2022	07-09-2022	14-09-2022	15,920.00	04-01-2023
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535129	K.R.MURTHE WELDING WORKS,			06-10-2022	07-09-2022	14-09-2022	3,980.00	04-01-2023
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535130	K.R.MURTHE WELDING WORKS,			06-10-2022	07-09-2022	14-09-2022	6,400.00	04-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2933	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200535131	SAMUNDI MACHINE WORKS,			06-10-2022	20-08-2022	30-08-2022	35,520.00	04-01-2023
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535132	SRI SAI CMC ENGINEERING INDUSTRIES			07-10-2022	25-08-2021	14-09-2021	13,888.00	05-01-2023
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535134	SAMUNDI MACHINE WORKS,			07-10-2022	25-08-2021	14-09-2021	3,528.00	05-01-2023
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535135	FINLAY CNC CENTRE			07-10-2022	23-03-2022	02-04-2022	31,824.00	21-11-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200535138	JENEFA INDUSTRIES			07-10-2022	17-07-2021	23-07-2021	73,850.00	21-11-2022
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200535139	ANDAVAR ENGINEERING WORKS			07-10-2022	17-07-2021	23-07-2021	2,32,760.00	21-11-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535140	SELVAM ENTERPRISE			07-10-2022	21-09-2021	27-09-2021	54,000.00	21-11-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535141	SELVAM ENTERPRISE			07-10-2022	21-09-2021	27-09-2021	54,000.00	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535142	SELVAM ENTERPRISE			07-10-2022	21-09-2021	27-09-2021	60,920.00	21-11-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535143	FINLAY CNC CENTRE			07-10-2022	02-02-2022	16-02-2022	3,000.00	21-11-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535144	DGR ENGG VENTURES			07-10-2022			1,197.47	05-01-2023
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200535145	FINLAY CNC CENTRE			07-10-2022	19-07-2022	29-07-2022	9,016.00	21-11-2022
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200535146	FINLAY CNC CENTRE			07-10-2022	19-07-2022	29-07-2022	784.00	21-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200535147	VIJJAAY COY INDUSTRIESS			07-10-2022			1,617.13	06-03-2023
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535148	RAAKAM INDUSTRIES			07-10-2022	21-09-2021	27-09-2021	36,000.00	21-11-2022
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200535149	ACCURATE INDUSTRIES			07-10-2022	19-07-2022	29-07-2022	4,420.00	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-137	SUBCONTRACT- SB	SSL	1	10	0		0		YES	8200535150	ACCURATE INDUSTRIES			07-10-2022	19-07-2022	29-07-2022	4,080.00	21-11-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535151	VANITHA MOULDING WORKS			07-10-2022	02-02-2022	16-02-2022	4,320.00	21-11-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535152	DHANALAKSHMI ENGG WORKS			07-10-2022	02-02-2022	16-02-2022	4,600.00	21-11-2022
L1-RC-610	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535153	NIRMAL ENTERPRISES			07-10-2022			2,086.81	05-01-2023
L1-RC-610	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535154	NIRMAL ENTERPRISES			07-10-2022			27,669.30	05-01-2023
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535155	GENERAL ENGG WORKS			07-10-2022	02-02-2022	16-02-2022	1,67,400.00	05-01-2023
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535156	RAAKAM INDUSTRIES			07-10-2022	21-09-2021	27-09-2021	27,583.00	21-11-2022
FAVFM2460	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200535157	ANDAVAR ENGINEERING WORKS			07-10-2022	21-09-2021	27-09-2021	73,945.60	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535158	ANDAVAR ENGINEERING WORKS			07-10-2022	28-09-2021	05-10-2021	75,000.00	21-11-2022
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535161	GEERTHANA ENGINEERING WORKS			07-10-2022	28-09-2021	05-10-2021	83,400.00	21-11-2022
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200535162	FINLAY CNC CENTRE			07-10-2022	23-08-2022	01-09-2022	14,980.00	21-11-2022
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535164	EMPEROR ENGG WORKS,			07-10-2022	07-09-2022	14-09-2022	4,200.00	05-01-2023
ENVSB2951	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535165	EMPEROR ENGG WORKS,			07-10-2022	07-09-2022	14-09-2022	4,200.00	05-01-2023
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535166	VANITHA MOULDING WORKS			07-10-2022	23-03-2022	02-04-2022	9,400.00	21-11-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535167	NIRMAL ENTERPRISES			07-10-2022			2,544.18	06-03-2023
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535168	NIRMAL ENTERPRISES			07-10-2022			2,387.42	06-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535169	ANDAVAR ENGINEERING WORKS			07-10-2022	20-10-2021	26-10-2021	1,85,008.40	21-11-2022
L1-RC-517	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535170	NIRMAL ENTERPRISES			07-10-2022			1,297.29	06-03-2023
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200535171	SUN ENGINEERING (UNIT-II),			07-10-2022			780.95	05-01-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535172	NIRMAL ENTERPRISES			07-10-2022			403.71	06-03-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535173	NIRMAL ENTERPRISES			07-10-2022			294.60	06-03-2023
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535174	GEERTHANA ENGINEERING WORKS			07-10-2022	20-10-2021	26-10-2021	81,470.40	21-11-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535175	JENEFA INDUSTRIES			07-10-2022	20-10-2021	26-10-2021	77,150.00	21-11-2022
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535176	INDEX AUTO COMPONENTS PVT LTD			07-10-2022	18-01-2022	22-01-2022	1,90,000.00	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535179	INDEX AUTO COMPONENTS PVT LTD			07-10-2022	18-01-2022	22-01-2022	1,26,944.00	21-11-2022
FAVFM2590	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200535180	ANDAVAR ENGINEERING WORKS			07-10-2022	09-12-2021	14-12-2021	20,222.20	05-12-2022
FAVTA2530	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535181	SOMIAH INDUSTRIES			07-10-2022	06-11-2021	16-11-2021	30,520.00	25-11-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535182	ANDAVAR ENGINEERING WORKS			07-10-2022	04-02-2022	09-02-2022	22,256.00	05-12-2022
FAVFM2656	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535183	RAAKAM INDUSTRIES			07-10-2022	04-02-2022	09-02-2022	2,357.60	21-11-2022
FAVFM2813	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200535184	ANDAVAR ENGINEERING WORKS			07-10-2022	11-06-2022	18-06-2022	64,662.60	21-11-2022
FAVFM2830	SUBCONTRACT - FM	SSL	1	6	0		0		YES	8200535185	RAAKAM INDUSTRIES			07-10-2022	25-06-2022	28-06-2022	3,624.00	21-11-2022
FAVFM2857	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535186	RAAKAM INDUSTRIES			07-10-2022	08-07-2022	13-07-2022	2,544.00	21-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2285	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200535187	D.R.MACHINE WORKS			07-10-2022	06-03-2021	16-03-2021	77,600.00	21-11-2022
FAVFM2345	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200535189	ARUL ENGINEERING WORKS			07-10-2022	13-07-2021	19-07-2021	30,072.00	21-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535191	UNITEK NITRIDING			07-10-2022	06-12-2021	09-12-2021	68,549.70	27-10-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535192	UNITEK NITRIDING			07-10-2022	06-12-2021	09-12-2021	1,24,749.00	25-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535197	SRI GENGAA ENGINEERING WORKS			08-10-2022	02-06-2022	15-06-2022	36,100.00	22-11-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535198	SRI GENGAA ENGINEERING WORKS			08-10-2022	02-06-2022	15-06-2022	10,888.00	26-11-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535199	SRI RAJESWARI ENGG ENTERPRISES			08-10-2022	19-10-2021	26-10-2021	1,38,980.00	13-01-2023
ENVOF2980	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535200	B.S. & SONS			08-10-2022	05-10-2022	07-10-2022	13,000.00	22-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535201	DHANALAKSHMI ENGG WORKS			08-10-2022	19-07-2021	02-08-2021	8,180.00	22-11-2022
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535203	FINLAY CNC CENTRE			08-10-2022	19-07-2021	02-08-2021	7,500.00	22-11-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200535205	FINLAY CNC CENTRE			08-10-2022	15-07-2022	25-07-2022	13,500.00	22-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535207	THIRUMAGAL INDUSTRIES			08-10-2022	05-07-2021	13-07-2021	69,440.00	25-11-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200535208	LOYAL ENGINEERING INDUSTRIES			08-10-2022	15-07-2022	25-07-2022	22,450.00	22-11-2022
FAVTA2866	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200535209	SAKTHI MURUGAN HIGH TECK			08-10-2022	15-07-2022	25-07-2022	10,440.00	22-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535210	D.R.MACHINE WORKS			08-10-2022	17-02-2021	02-03-2021	11,025.00	26-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535211	LOYAL ENGINEERING INDUSTRIES			08-10-2022	17-02-2021	02-03-2021	2,960.00	22-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535212	ANNAI VAILANKANNI FABRICATOR			08-10-2022			10,703.99	06-01-2023
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535215	EMPEROR ENGG WORKS,			09-10-2022	19-10-2021	26-10-2021	99,220.00	23-11-2022
FAVFM2727	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535219	S K S ENTERPRISES			10-10-2022	07-04-2022	12-04-2022	99,204.00	08-01-2023
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535220	ACCURATE INDUSTRIES			10-10-2022	04-05-2021	12-06-2021	42,000.00	24-11-2022
FAVTA2844	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535221	SREE SHAKTHI SWITCHGEAR			10-10-2022	04-07-2022	14-07-2022	1,64,584.00	24-11-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535222	ACCURATE INDUSTRIES			10-10-2022	04-05-2021	12-06-2021	42,000.00	24-11-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535223	ACCURATE INDUSTRIES			10-10-2022	04-05-2021	12-06-2021	42,000.00	24-11-2022
FAVTA2555	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535224	SREE SHAKTHI SWITCHGEAR			10-10-2022	19-11-2021	29-11-2021	9,880.00	24-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535225	MALATHI INDUSTRIES			10-10-2022	28-06-2021	05-07-2021	23,040.00	17-01-2023
FAVTA2528	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535226	SREE SHAKTHI SWITCHGEAR			10-10-2022	05-11-2021	15-11-2021	2,802.00	24-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535227	MALATHI INDUSTRIES			10-10-2022	28-06-2021	05-07-2021	26,442.00	08-01-2023
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535228	MALATHI INDUSTRIES			10-10-2022	28-06-2021	05-07-2021	59,736.00	08-01-2023
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535232	ANDAVAR ENGINEERING WORKS			10-10-2022	23-09-2021	30-09-2021	1,28,720.00	08-01-2023
FAVOF2295	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535233	FINLAY CNC CENTRE			10-10-2022	18-03-2021	25-03-2021	5,040.00	24-11-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535235	FINLAY CNC CENTRE			10-10-2022	09-04-2022	16-04-2022	39,900.00	28-11-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535236	GEERTHANA ENGINEERING WORKS			10-10-2022	23-09-2021	30-09-2021	1,76,760.00	24-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535237	JENEFA INDUSTRIES			10-10-2022	23-09-2021	30-09-2021	1,11,980.00	24-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535238	NIRMAL ENGG WORKS			10-10-2022	23-03-2022	02-04-2022	10,682.00	24-11-2022
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535239	JENI ENGINEERING			10-10-2022	23-03-2022	02-04-2022	9,800.00	24-11-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535246	GEERTHANA ENGINEERING WORKS			10-10-2022	02-06-2022	15-06-2022	65,400.00	25-11-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535247	UNITEK NITRIDING			10-10-2022	06-12-2021	09-12-2021	62,665.00	30-10-2022
FAVSV2851	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200535248	FINLAY CNC CENTRE			11-10-2022	06-07-2022	16-07-2022	10,280.00	25-11-2022
ENVOF2983	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535249	SHARP ENGINEERING WORKS			11-10-2022	06-10-2022	10-10-2022	58,000.00	25-11-2022
ENVOF2983	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535250	B.S. & SONS			11-10-2022	06-10-2022	10-10-2022	34,200.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2904	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200535251	ACCURAATE ENGINEERING WORKS			11-10-2022	03-08-2022	17-08-2022	1,89,900.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535266	BLUE MOUNT MACHINE WORKS			11-10-2022	01-09-2022	08-09-2022	33,800.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535267	BLUE MOUNT MACHINE WORKS			11-10-2022	01-09-2022	08-09-2022	47,200.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535268	BLUE MOUNT MACHINE WORKS			11-10-2022	01-09-2022	08-09-2022	23,600.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535269	BLUE MOUNT MACHINE WORKS			11-10-2022	01-09-2022	08-09-2022	74,400.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535270	BLUE MOUNT MACHINE WORKS			11-10-2022	01-09-2022	08-09-2022	49,600.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535271	PC JAQDHARA ENGG. WORKS			11-10-2022	01-09-2022	08-09-2022	61,800.00	25-11-2022
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535272	PC JAQDHARA ENGG. WORKS			11-10-2022	01-09-2022	08-09-2022	49,600.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2939	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535273	PC JAQDHARA ENGG. WORKS			11-10-2022	01-09-2022	08-09-2022	24,800.00	25-11-2022
FAVTA2692	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535275	ACCURATE INDUSTRIES			11-10-2022	20-03-2022	29-03-2022	12,486.00	25-11-2022
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535276	ACCURATE INDUSTRIES			11-10-2022	13-06-2022	22-06-2022	10,332.00	29-11-2022
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535279	NIRMAL ENTERPRISES			11-10-2022			3,301.65	10-03-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535280	NIRMAL ENTERPRISES			11-10-2022			3,301.65	10-03-2023
L1-RC-770	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535281	NIRMAL ENTERPRISES			11-10-2022			856.40	09-01-2023
FAVFM2580	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535282	INDEX AUTO COMPONENTS PVT LTD			11-10-2022	18-01-2022	22-01-2022	27,492.00	29-11-2022
FAVFM2579	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535283	ASTRAS ENGINEERING WORKS,			11-10-2022	07-12-2021	11-12-2021	2,787.50	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2710	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535284	SELVAMATHA ENGINEERING WORKS			11-10-2022	19-05-2022	28-05-2022	27,945.00	25-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535287	SELVAMATHA ENGINEERING WORKS			11-10-2022	05-01-2022	17-01-2022	27,195.00	25-11-2022
FAVTA2620	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535288	SELVAMATHA ENGINEERING WORKS			11-10-2022	05-01-2022	17-01-2022	27,195.00	25-11-2022
L1-RC-425	FB AD - Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200535289	SUN ENGINEERING (UNIT-II),			11-10-2022			1,115.49	09-01-2023
SB-RS-127	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535290	ACCURAATE ENGINEERING WORKS			11-10-2022	05-01-2022	17-01-2022	50,610.00	25-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAI ENGINEERING	0		YES	8200535291	SAI ENGINEERING			11-10-2022			30,620.70	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535293	SAKTHI MURUGAN FAB			11-10-2022			7,202.37	09-01-2023
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535294	SAKTHI FAB			11-10-2022	05-07-2021	13-07-2021	39,500.00	25-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535295	SAKTHI FAB			11-10-2022	05-07-2021	13-07-2021	1,58,000.00	25-11-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535296	SAKTHI FAB			11-10-2022	05-07-2021	13-07-2021	1,58,000.00	25-11-2022
ENVSB2935	SUBCONTRACT- SB	SSL	1	11	0		0		YES	8200535297	SARO ENGG WORKS			11-10-2022	23-08-2022	01-09-2022	60,000.00	25-11-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535301	ANNAI VAILANKANNI FABRICATOR			11-10-2022			2,39,752.39	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGGEN	0		YES	8200535302	PREETHI ENGG ENTERPRISES			11-10-2022			2,31,760.64	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)TRP ENGINEERING	0		YES	8200535303	TRP ENGINEERING			11-10-2022			1,67,826.67	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535304	DEVI STRUCTURALS			11-10-2022			1,67,826.67	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200535305	ANNAIVAILANKANNI FABRICATORS UNITII			11-10-2022			2,65,182.01	09-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200535306	SRI SUDHARSANAM INDUSTRIES			11-10-2022			2,39,752.39	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535307	SAKTHI MURUGAN FAB			11-10-2022			2,39,752.39	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535308	ANNAI VAILANGANNI ENGG. INDUSTRIES			11-10-2022			2,39,752.39	09-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535309	DGR ENGG VENTURES			11-10-2022			2,39,752.39	09-01-2023
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535310	SAKTHI FAB			11-10-2022	05-07-2021	13-07-2021	39,500.00	25-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535311	SAI ENTERPRISES			11-10-2022	28-06-2021	05-07-2021	14,040.00	09-01-2023
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535312	D.R.MACHINE WORKS			11-10-2022	17-02-2021	02-03-2021	17,354.00	25-11-2022
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535313	SAI ENTERPRISES			11-10-2022	28-06-2021	05-07-2021	16,548.00	09-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2347	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200535314	SAI ENTERPRISES			11-10-2022	28-06-2021	05-07-2021	84,000.00	09-01-2023
FAVFM2743	SUBCONTRACT - FM	SSL	1	4	0		0		YES	8200535315	S K S ENTERPRISES			11-10-2022	26-04-2022	02-05-2022	1,584.00	09-01-2023
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535316	SARO ENGG WORKS			11-10-2022	26-04-2022	02-05-2022	1,20,000.00	09-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535317	SAKTHI MURUGAN FAB			11-10-2022			51,292.81	09-01-2023
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535318	SARO ENGG WORKS			11-10-2022	26-04-2022	02-05-2022	6,000.00	09-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535319	SAKTHI MURUGAN FAB			11-10-2022			37,961.39	09-01-2023
SB-RS-122	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535320	SARO ENGG WORKS			11-10-2022	26-04-2022	02-05-2022	6,000.00	09-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535321	SAKTHI MURUGAN FAB			11-10-2022			4,138.28	09-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200535322	UMA FABRICATORS			11-10-2022	05-03-2022	15-03-2022	12,06,800.00	09-01-2023
SB-FA-133	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200535323	UMA FABRICATORS			11-10-2022	05-03-2022	15-03-2022	10,34,400.00	09-01-2023
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535324	LOYAL ENGINEERING INDUSTRIES			11-10-2022	17-02-2021	02-03-2021	25,249.00	25-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535327	WELDTECH GLOBAL SURFACING (P) LTD.			12-10-2022	17-02-2021	02-03-2021	11,104.00	26-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535328	WELDTECH GLOBAL SURFACING (P) LTD.			12-10-2022	17-02-2021	02-03-2021	23,585.00	26-11-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535330	SRI GENGAA ENGINEERING WORKS			12-10-2022	17-02-2021	02-03-2021	12,496.00	26-11-2022
ENVTA2978	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535336	DHANALAKSHMI ENGG WORKS			12-10-2022	03-10-2022	10-10-2022	23,792.00	26-11-2022
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200535340	JENEFA INDUSTRIES			12-10-2022	20-12-2021	24-12-2021	1,67,000.00	10-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2604	SUBCONTRACT - OFE	SSL	1	5	5	1)INDEX AUTO COMP 2)PRECIQ	0		YES	8200535341	JENEFA INDUSTRIES			12-10-2022	20-12-2021	24-12-2021	1,67,000.00	10-01-2023
L1-RC-662	FB AD - Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200535342	DREAMZ INDUSTRY			12-10-2022			70,636.56	11-01-2023
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535347	VALVE TECH ENGINEERING			12-10-2022	12-01-2022	19-01-2022	1,34,000.00	11-12-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535348	A V M ENGINEERING			12-10-2022	02-06-2022	15-06-2022	23,040.00	26-11-2022
ENVTA2870	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535349	BLUE MOUNT MACHINE WORKS			12-10-2022	16-07-2022	22-07-2022	19,520.00	26-11-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535393	HITEK HEAVY EQUIPMENTS PVT LTD			13-10-2022	12-01-2022	19-01-2022	1,09,600.00	12-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535394	HITEK HEAVY EQUIPMENTS PVT LTD			13-10-2022	12-01-2022	19-01-2022	1,09,600.00	12-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535395	HITEK HEAVY EQUIPMENTS PVT LTD			13-10-2022	12-01-2022	19-01-2022	1,34,000.00	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535396	HITEK HEAVY EQUIPMENTS PVT LTD			13-10-2022	12-01-2022	19-01-2022	1,60,800.00	12-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535397	HITEK HEAVY EQUIPMENTS PVT LTD			13-10-2022	12-01-2022	19-01-2022	1,60,800.00	12-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535399	WELDTECH GLOBAL SURFACING (P) LTD.			13-10-2022	19-07-2021	02-08-2021	15,960.00	28-11-2022
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535400	SRI-TECH INDUSTRIES			13-10-2022	13-06-2022	22-06-2022	24,466.00	28-11-2022
L1-RC-422	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535403	SAKTHI MURUGAN FAB			13-10-2022			19,955.72	11-01-2023
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535404	PREETHI AUTOMATION			13-10-2022	03-02-2021	17-02-2021	81,000.00	27-11-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535405	PREETHI AUTOMATION			13-10-2022	03-02-2021	17-02-2021	6,734.00	27-11-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535406	PREETHI AUTOMATION			13-10-2022	03-02-2021	17-02-2021	99,900.00	27-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535407	PREETHI AUTOMATION			13-10-2022	03-02-2021	17-02-2021	99,900.00	27-11-2022
FAVSV2797	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535408	A V M ENGINEERING			13-10-2022	02-06-2022	15-06-2022	53,280.00	27-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535410	LOYAL ENGINEERING INDUSTRIES			14-10-2022	01-11-2021	06-11-2021	4,592.00	28-11-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535411	LOYAL ENGINEERING INDUSTRIES			14-10-2022	11-02-2021	18-02-2021	42,000.00	17-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535412	DGR ENGG VENTURES			14-10-2022			3,81,104.03	12-01-2023
FAVTA2693	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535413	LOYAL ENGINEERING INDUSTRIES			14-10-2022	04-03-2022	14-03-2022	6,474.00	28-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200535414	GEERTHANA ENGINEERING WORKS			14-10-2022	28-07-2022	10-08-2022	12,600.00	29-11-2022
FAVTA2522	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200535415	GEERTHANA ENGINEERING WORKS			14-10-2022	01-11-2021	06-11-2021	5,320.00	28-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535417	AJANTHA FABRICATION WORKS,			14-10-2022			3,96,194.08	12-01-2023
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535418	SELVAMATHA ENGINEERING WORKS			14-10-2022	13-06-2022	22-06-2022	27,195.00	28-11-2022
FAVTA2856	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535419	SELVAMATHA ENGINEERING WORKS			14-10-2022	09-07-2022	20-07-2022	9,411.00	26-10-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535420	AJANTHA FABRICATION WORKS,			14-10-2022			4,510.46	12-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535421	SAKTHI MURUGAN FAB			14-10-2022			2,82,436.91	12-01-2023
FAVQN2708	SUBCONTRACT -QCNRV	SSL	1	2	0		0		YES	8200535422	SRI VISHNU HEAT TREATERS			14-10-2022	08-06-2022	14-06-2022	37,960.00	04-11-2022
FAVTA2806	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535423	SRI-TECH INDUSTRIES			14-10-2022	13-06-2022	22-06-2022	65,197.00	28-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535424	VEGA ASSOCIATES,			14-10-2022			8,89,096.86	12-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535425	AJANTHA FABRICATION WORKS,			14-10-2022			30,53,156.85	12-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535426	VEGA ASSOCIATES,			14-10-2022			12,42,526.23	12-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535427	SAKTHI MURUGAN FAB			14-10-2022			72,826.07	12-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535428	SAKTHI MURUGAN FAB			14-10-2022			6,377.50	12-01-2023
FAVTA2856	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535436	RAAKAM INDUSTRIES			14-10-2022	09-07-2022	20-07-2022	15,151.50	28-11-2022
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200535437	SRI-TECH INDUSTRIES			14-10-2022	28-07-2022	10-08-2022	9,552.00	28-11-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535438	PC JAQDHARA ENGG. WORKS			14-10-2022	19-07-2021	02-08-2021	34,580.00	28-11-2022
ENVFM2991	SUBCONTRACT - FM	SSL	1	2	0		0		YES	8200535439	S K S ENTERPRISES			14-10-2022	11-10-2022	13-10-2022	12,532.00	12-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200535441	BSM ENGINEERING & OFFSHORE			14-10-2022	06-06-2022	15-06-2022	10,640.00	28-11-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535442	GEERTHANA ENGINEERING WORKS			14-10-2022	23-09-2021	30-09-2021	1,74,000.00	28-11-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535444	ANDAVAR ENGINEERING WORKS			14-10-2022	23-09-2021	30-09-2021	1,16,000.00	28-11-2022
FAVFH2443	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535446	JENEFA INDUSTRIES			14-10-2022	23-09-2021	30-09-2021	1,16,000.00	28-11-2022
FAVFH2362	SUBCONTRACT - FH	SSL	1	9	0		0		YES	8200535451	RAAKAM INDUSTRIES			15-10-2022	31-08-2021	07-09-2021	53,817.20	29-11-2022
FAVOF2477	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535454	GEERTHANA ENGINEERING WORKS			15-10-2022	15-09-2021	23-09-2021	1,34,400.00	01-12-2022
FAVFH2362	SUBCONTRACT - FH	SSL	1	9	0		0		YES	8200535458	RAAKAM INDUSTRIES			15-10-2022	31-08-2021	07-09-2021	25,100.00	29-11-2022
SB-FA-141	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200535459	MARUTHI ENGG INDUSTRIES			15-10-2022	20-08-2022	30-08-2022	2,32,800.00	29-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2386	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535470	R.K METAL INDUSTRIES			15-10-2022	14-07-2021	20-07-2021	46,685.00	01-12-2022
FAVFH2362	SUBCONTRACT - FH	SSL	1	9	0		0		YES	8200535471	RAAKAM INDUSTRIES			15-10-2022	31-08-2021	07-09-2021	49,042.20	29-11-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200535472	RAAKAM INDUSTRIES			15-10-2022	04-12-2021	11-12-2021	52,600.00	29-11-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200535473	RAAKAM INDUSTRIES			15-10-2022	04-12-2021	11-12-2021	1,12,572.00	29-11-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535474	SHARP ENGINEERING WORKS			15-10-2022	23-03-2021	30-03-2021	76,776.00	29-11-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535475	UNITEK NITRIDING			15-10-2022	06-12-2021	09-12-2021	23,311.38	01-12-2022
ENVOF2989	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200535478	GEERTHANA ENGINEERING WORKS			17-10-2022	13-10-2022	15-10-2022	1,40,000.00	07-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIVAILANKANN	0		YES	8200535489	ANNAIVAILANKANNI FABRICATORS UNITII			17-10-2022			10,52,088.49	15-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535490	AJANTHA FABRICATION WORKS,			17-10-2022			48,995.40	15-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200535491	PREETHI ENGG ENTERPRISES			17-10-2022			51,181.43	19-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRICA	0		YES	8200535492	AJANTHA FABRICATION WORKS,			17-10-2022			49,660.54	24-01-2023
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535493	DHANALAKSHMI ENGG WORKS			17-10-2022	06-08-2022	20-08-2022	4,148.00	01-12-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535494	UNITEK NITRIDING			17-10-2022	06-12-2021	09-12-2021	4,737.64	10-12-2022
ENVSV2983	SUBCONTRACT -SVSRV	SSL	1	4	0		0		YES	8200535510	D.R.MACHINE WORKS			18-10-2022	10-10-2022	17-10-2022	1,20,000.00	02-12-2022
ENVSV2984	SUBCONTRACT -SVSRV	SSL	1	3	0		0		YES	8200535511	SARO ENGG WORKS			18-10-2022	10-10-2022	17-10-2022	1,72,500.00	02-12-2022
ENVQN2990	SUBCONTRACT -QCNRV	SSL	1	4	0		0		YES	8200535513	SOMIAH INDUSTRIES			18-10-2022	11-10-2022	15-10-2022	28,550.00	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVQN2988	SUBCONTRACT -QCNRV	SSL	1	3	0		0		YES	8200535514	SARO ENGG WORKS			18-10-2022	11-10-2022	15-10-2022	15,600.00	19-10-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200535523	ANDREW INDUSTRIES			18-10-2022	28-03-2021	08-04-2021	2,44,000.00	02-12-2022
FAVOF2305	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200535524	ANDREW INDUSTRIES			18-10-2022	28-03-2021	08-04-2021	2,44,000.00	02-12-2022
FAVOF2906	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535525	ANDREW INDUSTRIES			18-10-2022	03-08-2022	06-08-2022	1,40,080.00	02-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535526	ANNAI VAILANKANNI FABRICATOR			18-10-2022			1,81,224.64	16-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535528	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-10-2022			1,43,313.81	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535529	ANNAI VAILANGANNI ENGG. INDUSTRIES			18-10-2022			26,066.05	16-01-2023
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535530	KIRRTHIKA TECH ENGINEERING			18-10-2022	04-05-2021	12-06-2021	1,17,130.00	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535531	KIRRTHIKA TECH ENGINEERING			18-10-2022	09-04-2022	16-04-2022	3,08,148.00	02-12-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535532	KIRRTHIKA TECH ENGINEERING			18-10-2022	09-04-2022	16-04-2022	1,89,718.00	02-12-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535533	KIRRTHIKA TECH ENGINEERING			18-10-2022	09-04-2022	16-04-2022	89,820.00	02-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535534	DGR ENGG VENTURES			18-10-2022			4,20,302.45	19-01-2023
ENVTA2924	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200535535	SRI GENGAA ENGINEERING WORKS			18-10-2022	20-08-2022	29-08-2022	20,960.00	02-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535536	ANNAI VAILANKANNI FABRICATOR			18-10-2022			2,406.79	19-01-2023
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535537	KIRRTHIKA TECH ENGINEERING			18-10-2022	09-04-2022	16-04-2022	1,07,596.00	02-12-2022
FAVOF2728	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535538	KIRRTHIKA TECH ENGINEERING			18-10-2022	09-04-2022	16-04-2022	38,190.00	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVTA2924	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200535539	SRI GENGAA ENGINEERING WORKS			18-10-2022	20-08-2022	29-08-2022	17,100.00	02-12-2022
FAVOF2929	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200535540	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	17-08-2022	23-08-2022	8,11,200.00	02-12-2022
FAVOF2929	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200535541	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	17-08-2022	23-08-2022	1,12,800.00	02-12-2022
FAVOF2718	SUBCONTRACT - OFE	SSL	1	6	6	1)FLEXIBLE MACHIN 2)THIRU	0		YES	8200535542	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	25-03-2022	30-03-2022	3,99,990.00	17-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535543	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	05-07-2021	13-07-2021	1,38,250.00	02-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535544	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	05-07-2021	13-07-2021	1,38,250.00	02-12-2022
ENVTA2924	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200535545	LOYAL ENGINEERING INDUSTRIES			18-10-2022	20-08-2022	29-08-2022	4,800.00	02-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535546	FLEXIBLE MACHINING CENTRE PVT LTD.			18-10-2022	05-07-2021	13-07-2021	1,18,500.00	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2893	SUBCONTRACT - TOA	SSL	1	14	0		0		YES	8200535547	SRI-TECH INDUSTRIES			18-10-2022	28-07-2022	10-08-2022	19,242.00	02-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535548	FINLAY CNC CENTRE			18-10-2022	19-07-2021	02-08-2021	2,560.00	02-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEE DEE ENGG EN	0		YES	8200535549	DEE DEE ENGG ENTERPRISES			18-10-2022			5,06,631.19	17-03-2023
FAVTA2927	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535550	FINLAY CNC CENTRE			18-10-2022	16-08-2022	26-08-2022	22,470.00	02-12-2022
FAVTA2804	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200535551	FINLAY CNC CENTRE			18-10-2022	06-06-2022	15-06-2022	9,312.00	02-12-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535552	K.R.TRANS ENERGY PRIVATE LIMITED			18-10-2022	03-02-2021	17-02-2021	65,664.00	02-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535553	K.R.TRANS ENERGY PRIVATE LIMITED			18-10-2022	23-03-2021	30-03-2021	10,400.00	02-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535554	K.R.TRANS ENERGY PRIVATE LIMITED			18-10-2022	23-03-2021	30-03-2021	67,032.00	02-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535555	K.R.TRANS ENERGY PRIVATE LIMITED			18-10-2022	03-02-2021	17-02-2021	1,15,584.00	02-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535556	K.R.TRANS ENERGY PRIVATE LIMITED			18-10-2022	23-03-2021	30-03-2021	34,200.00	02-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535565	THIRUMAGAL INDUSTRIES			19-10-2022	05-07-2021	13-07-2021	1,18,500.00	03-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535566	THIRUMAGAL INDUSTRIES			19-10-2022	05-07-2021	13-07-2021	1,18,500.00	03-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535567	THIRUMAGAL INDUSTRIES			19-10-2022	05-07-2021	13-07-2021	79,000.00	03-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535568	THIRUMAGAL INDUSTRIES			19-10-2022	05-07-2021	13-07-2021	79,000.00	03-12-2022
FAVFH2442	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200535569	NAGABUSHANAM ASSOCIATES			19-10-2022	01-09-2021	08-09-2021	31,878.00	03-12-2022
FAVFH2442	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200535570	NAGABUSHANAM HYDRAULICS			19-10-2022	01-09-2021	08-09-2021	30,636.00	03-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200535578	NAGABUSHANAM ASSOCIATES			19-10-2022	05-01-2022	12-01-2022	80,200.00	03-12-2022
FAVFH2611	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200535579	NAGABUSHANAM HYDRAULICS			19-10-2022	05-01-2022	12-01-2022	80,200.00	03-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535580	SHARP ENGINEERING WORKS			19-10-2022	23-03-2021	30-03-2021	1,12,624.00	03-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535581	SHARP ENGINEERING WORKS			19-10-2022	23-03-2021	30-03-2021	17,710.00	03-12-2022
FAVOF2330	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535586	GLOBAL WELD TECHNOLOGY			19-10-2022	27-04-2021	30-04-2021	5,400.00	03-12-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535587	S.M.ENGINEERING WORKS'			19-10-2022	23-07-2022	28-07-2022	32,048.00	03-12-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535588	S.M.ENGINEERING WORKS'			19-10-2022	23-07-2022	28-07-2022	38,416.00	03-12-2022
FAVOF2885	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535589	SRI SASTHA ENGG WORKS			19-10-2022	23-07-2022	28-07-2022	56,750.00	03-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535590	A V M ENGINEERING			19-10-2022	29-03-2021	13-04-2021	1,39,120.00	03-12-2022
FAVSV2802	SUBCONTRACT -SVSRV	SSL	1	5	0		0		YES	8200535591	KAVI ENGINEERING WORKS,			20-10-2022	06-06-2022	20-06-2022	1,61,204.00	19-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535610	DGR ENGG VENTURES			20-10-2022			24,179.45	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535611	SAKTHI MURUGAN FAB			20-10-2022			25,73,800.60	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535612	AJANTHA FABRICATION WORKS UNIT-II			20-10-2022			7,85,393.43	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535613	AJANTHA FABRICATION WORKS UNIT-II			20-10-2022			1,20,273.74	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535614	AJANTHA FABRICATION WORKS UNIT-II			20-10-2022			88,361.38	18-01-2023
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200535615	SURIYA ENGINEERING WORKS			20-10-2022			6,59,956.24	18-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535616	UNITEK NITRIDING			20-10-2022	06-12-2021	09-12-2021	34,860.00	09-11-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535617	AJANTHA FABRICATION WORKS UNIT-II			20-10-2022			3,600.74	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535618	VEGA ASSOCIATES,			20-10-2022			20,55,515.66	24-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535619	VEGA ASSOCIATES,			20-10-2022			24,01,836.33	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535620	N V ENTERPRISE			20-10-2022			6,72,535.19	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535621	VEGA ASSOCIATES,			20-10-2022			21,02,871.76	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535622	N V ENTERPRISE			20-10-2022			3,33,424.08	18-01-2023
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535623	UNITEK NITRIDING			20-10-2022	06-12-2021	09-12-2021	12,450.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535624	VEGA ASSOCIATES,			20-10-2022			37,73,934.09	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535625	DGR ENGG VENTURES			20-10-2022			4,74,868.32	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535626	DGR ENGG VENTURES			20-10-2022			13,70,907.20	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535628	N V ENTERPRISE			20-10-2022			3,42,305.30	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535629	N V ENTERPRISE			20-10-2022			6,25,778.29	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535630	N V ENTERPRISE			20-10-2022			70,257.14	18-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)N V ENTERPRISE	0		YES	8200535631	N V ENTERPRISE			20-10-2022			8,51,798.28	18-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SRI SUDHARSANAM	0		YES	8200535632	SRI SUDHARSANAM INDUSTRIES			20-10-2022			6,39,384.07	18-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)SAKTHI MURUGAN	0		YES	8200535633	SAKTHI MURUGAN FAB			20-10-2022			1,72,343.53	18-01-2023
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535634	FINLAY CNC CENTRE			20-10-2022	04-05-2021	12-06-2021	24,072.00	05-12-2022
FA:NIT2586	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535635	UNITEK NITRIDING			20-10-2022	06-12-2021	09-12-2021	7,493.24	06-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535636	JAI VALVES CENTRE			20-10-2022	12-01-2022	19-01-2022	82,200.00	19-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535637	JAI VALVES CENTRE			20-10-2022	12-01-2022	19-01-2022	82,200.00	19-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535638	JAI VALVES CENTRE			20-10-2022	12-01-2022	19-01-2022	82,200.00	19-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535639	JAI VALVES CENTRE			20-10-2022	12-01-2022	19-01-2022	82,200.00	19-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535640	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			11,155.03	19-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535641	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			16,206.25	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535642	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			1,342.20	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)KAY ENGG. WORKS	0		YES	8200535643	KAY ENGG. WORKS			21-10-2022			1,58,323.03	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200535644	POONDY MADHA ENGG&ALLIED WORKS			21-10-2022			24,931.46	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200535645	POONDY MADHA ENGG&ALLIED WORKS			21-10-2022			5,983.26	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200535646	POONDY MADHA ENGG&ALLIED WORKS			21-10-2022			36,112.36	19-01-2023
FAVFH2336	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535648	ASTRAS ENGINEERING WORKS,			21-10-2022	04-05-2021	16-06-2021	28,936.00	05-12-2022
FAVFH2575	SUBCONTRACT - FH	SSL	1	12	0		0		YES	8200535649	RAAKAM INDUSTRIES			21-10-2022	04-12-2021	11-12-2021	80,000.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2459	SUBCONTRACT - FM	SSL	1	17	0		0		YES	8200535650	ANDAVAR ENGINEERING WORKS			21-10-2022	09-09-2021	15-09-2021	5,500.00	05-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535651	ANNAI VAILANKANNI FABRICATOR			21-10-2022			4,698.36	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535652	ANNAI VAILANKANNI FABRICATOR			21-10-2022			60,756.19	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535653	ANNAI VAILANKANNI FABRICATOR			21-10-2022			27,765.20	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535654	ANNAI VAILANKANNI FABRICATOR			21-10-2022			13,736.28	19-01-2023
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535655	ANDAVAR ENGINEERING WORKS			21-10-2022	28-09-2021	05-10-2021	19,900.00	05-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200535656	GLOBAL ENGINEERING			21-10-2022			1,82,856.57	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535657	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			1,13,942.20	19-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2488	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200535658	JENEFA INDUSTRIES			21-10-2022	28-09-2021	05-10-2021	13,950.00	05-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535659	DGR ENGG VENTURES			21-10-2022			24,068.87	24-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)DGR ENGG VENTUR	0		YES	8200535660	DGR ENGG VENTURES			21-10-2022			16,509.84	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIV AILANKA NN	0		YES	8200535661	ANNAIVAILA NKANNI FABRICATOR S UNITII			21-10-2022			3,710.84	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAIV AILANKA NN	0		YES	8200535662	ANNAIVAILA NKANNI FABRICATOR S UNITII			21-10-2022			1,66,394.93	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEE R	0		YES	8200535663	GLOBAL ENGINEERIN G			21-10-2022			1,86,795.22	19-01-2023
FAVFM2387	SUBCONTRACT - FM	SSL	1	10	0		0		YES	8200535664	JENEFA INDUSTRIES			21-10-2022	17-07-2021	23-07-2021	14,734.00	05-12-2022
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535665	ANDAVAR ENGINEERIN G WORKS			21-10-2022	20-10-2021	26-10-2021	84,679.80	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVFM2501	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200535666	JENEFA INDUSTRIES			21-10-2022	20-10-2021	26-10-2021	46,600.00	05-12-2022
FAVFM2502	SUBCONTRACT - FM	SSL	1	15	0		0		YES	8200535667	ANDAVAR ENGINEERING WORKS			21-10-2022	30-10-2021	06-11-2021	13,625.80	05-12-2022
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535668	AJANTHA FABRICATION WORKS UNIT-II			21-10-2022			2,98,177.45	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535669	AJANTHA FABRICATION WORKS UNIT-II			21-10-2022			1,20,474.35	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535670	AJANTHA FABRICATION WORKS UNIT-II			21-10-2022			99,581.72	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535671	AJANTHA FABRICATION WORKS UNIT-II			21-10-2022			4,71,335.64	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)AJANTHA FABRIC	0		YES	8200535672	AJANTHA FABRICATION WORKS UNIT-II			21-10-2022			1,13,929.58	19-01-2023
FAVFH2444	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200535673	SELVAM ENTERPRISE			21-10-2022	28-09-2021	05-10-2021	42,654.00	05-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200535674	GLOBAL ENGINEERING			21-10-2022			1,12,107.46	19-01-2023
L1-RC-607	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANKAN	0		YES	8200535675	ANNAI VAILANKANNI FABRICATOR			21-10-2022			1,60,373.79	19-01-2023
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535676	SAKTHI FAB			21-10-2022	05-07-2021	13-07-2021	1,58,000.00	05-12-2022
FAVOF2384	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200535677	SAKTHI FAB			21-10-2022	05-07-2021	13-07-2021	1,58,000.00	05-12-2022
FAVOF2628	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535678	HYPER ARTHO INDUSTRIES			21-10-2022	12-01-2022	19-01-2022	2,74,000.00	20-12-2022
L1-RC-669	FB AD - Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200535679	SRI RAJA RAJESWARI ENTERPRISES			21-10-2022			2,38,151.30	19-01-2023
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200535680	POONDY MADHA ENGG&ALLIED WORKS			21-10-2022			1,10,060.39	19-01-2023
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)POONDY MADHAEN	0		YES	8200535681	POONDY MADHA ENGG&ALLIED WORKS			21-10-2022			945.89	19-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535682	SUBAH INDUSTRIES			21-10-2022			952.26	20-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535683	SUBAH INDUSTRIES			21-10-2022			1,668.89	31-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535684	SUBAH INDUSTRIES			21-10-2022			1,904.44	20-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535685	SUBAH INDUSTRIES			21-10-2022			1,904.44	20-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535686	SUBAH INDUSTRIES			21-10-2022			1,904.44	20-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535687	SUBAH INDUSTRIES			21-10-2022			3,097.14	20-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535688	SUBAH INDUSTRIES			21-10-2022			714.92	20-12-2022
L1-RC-511	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535689	SUBAH INDUSTRIES			21-10-2022			8,810.62	20-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-526	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535690	SUBAH INDUSTRIES			21-10-2022			1,190.95	20-12-2022
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535691	NIRMAL ENTERPRISES			21-10-2022			71,108.35	19-01-2023
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535692	NIRMAL ENTERPRISES			21-10-2022			77,175.82	19-01-2023
L1-RC-714	FB AD - Shipping	SSL	1	1	1	1)GLOBAL ENGINEER	0		YES	8200535693	GLOBAL ENGINEERING			21-10-2022			563.42	19-01-2023
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200535694	SUBAH INDUSTRIES			21-10-2022			3,086.84	20-12-2022
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535695	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			619.50	20-12-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535696	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			590.25	20-12-2022
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535697	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			590.25	20-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-522	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535698	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			590.25	20-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535699	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			1,933.74	20-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535700	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			437.95	20-12-2022
L1-RC-518	FB AD - Shipping	SSL	1	1	1	1)ANNAI VAILANGAN	0		YES	8200535701	ANNAI VAILANGANNI ENGG. INDUSTRIES			21-10-2022			982.92	20-12-2022
FAVSV2894	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200535702	SRI KARPAGA VINAYAGA ENGG. WORKS			22-10-2022	28-07-2022	11-08-2022	5,232.00	06-12-2022
FAVTA2927	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535703	DHANALAKSHMI ENGG WORKS			22-10-2022	16-08-2022	26-08-2022	44,610.00	05-12-2022
FAVTA2585	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535704	DHANALAKSHMI ENGG WORKS			22-10-2022	06-12-2021	17-12-2021	16,560.00	05-12-2022
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535705	ACCURAATE ENGINEERING WORKS			22-10-2022	06-08-2022	20-08-2022	36,689.00	06-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535706	D.R.MACHINE WORKS			22-10-2022	17-02-2021	02-03-2021	9,340.00	05-12-2022
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535707	DHANALAKSHMI ENGG WORKS			22-10-2022	06-08-2022	20-08-2022	4,372.00	06-12-2022
FAVTA2693	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200535708	LOYAL ENGINEERING INDUSTRIES			22-10-2022	04-03-2022	14-03-2022	11,424.00	05-12-2022
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535709	VANITHA MOULDING WORKS			22-10-2022	06-08-2022	20-08-2022	19,358.00	06-12-2022
FAVTA2630	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200535710	LOYAL ENGINEERING INDUSTRIES			22-10-2022	13-01-2022	22-01-2022	20,496.00	05-12-2022
FAVTA2269	SUBCONTRACT - TOA	SSL	1	11	0		0		YES	8200535711	LOYAL ENGINEERING INDUSTRIES			22-10-2022	17-02-2021	02-03-2021	6,925.00	05-12-2022
L1-RC-698	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535712	NIRMAL ENTERPRISES			22-10-2022			1,87,576.93	20-01-2023
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535713	DHANALAKSHMI ENGG WORKS			22-10-2022	06-08-2022	20-08-2022	14,815.00	06-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-693	FB AD - Shipping	SSL	1	1	1	1)NIRMAL ENTERPRI	0		YES	8200535714	NIRMAL ENTERPRISES			22-10-2022			33,545.34	20-01-2023
L1-RC-613	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535716	DEVI STRUCTURALS			22-10-2022			4,218.77	21-03-2023
L1-RC-520	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535717	DEVI STRUCTURALS			22-10-2022			385.80	21-03-2023
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535718	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	27,552.00	01-12-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535719	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	8,036.00	06-12-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535720	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	45,288.00	06-12-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535721	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	1,13,520.00	06-12-2022
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535722	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	1,13,520.00	06-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535723	BANYAN ENGINEERING TECHNOLOGI			22-10-2022	04-05-2021	12-06-2021	10,080.00	06-12-2022
ENVOF2987	SUBCONTRACT - OFE	SSL	1	2	0		0		YES	8200535724	HITEK HEAVY EQUIPMENTS PVT LTD			25-10-2022	12-10-2022	17-10-2022	40,800.00	09-12-2022
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535726	GEERTHANA ENGINEERING WORKS			25-10-2022	02-06-2022	15-06-2022	82,840.00	09-12-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535727	UNITEK NITRIDING			25-10-2022	06-12-2021	09-12-2021	926.28	10-12-2022
SB-FA-141	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200535733	FINLAY CNC CENTRE			26-10-2022	20-08-2022	30-08-2022	5,000.00	10-12-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535734	SAKTHI MURUGAN HIGH TECK			27-10-2022	11-02-2021	18-02-2021	12,600.00	11-12-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535735	SAKTHI MURUGAN HIGH TECK			27-10-2022	11-02-2021	18-02-2021	12,600.00	11-12-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535736	SAKTHI MURUGAN HIGH TECK			27-10-2022	11-02-2021	18-02-2021	12,600.00	11-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535737	ACCURATE INDUSTRIES			27-10-2022	02-02-2022	16-02-2022	6,052.00	11-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535738	SRI LAKSHIMI ENGINEERING WORKS			27-10-2022	02-02-2022	16-02-2022	19,500.00	11-12-2022
FAVTA2259	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535740	SAKTHI MURUGAN HIGH TECK			27-10-2022	11-02-2021	18-02-2021	12,600.00	11-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535741	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	31,200.00	25-01-2023
FAVTA2386	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200535742	R.K METAL INDUSTRIES			27-10-2022	14-07-2021	20-07-2021	19,194.12	12-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535743	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	53,520.00	25-01-2023
SB-FA-141	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200535744	JENI ENGINEERING			27-10-2022	20-08-2022	30-08-2022	1,32,880.00	11-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535745	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	1,47,600.00	25-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
ENVSB2992	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200535746	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	13-10-2022	20-10-2022	26,200.00	25-01-2023
ENVSB2992	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200535747	SAMUNDI MACHINE WORKS,			27-10-2022	13-10-2022	20-10-2022	31,200.00	25-01-2023
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535748	SRI LAKSHIMI ENGINEERING WORKS			27-10-2022	23-03-2022	02-04-2022	16,310.00	11-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535749	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	4,920.00	25-01-2023
ENVSB2992	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200535750	SAMUNDI MACHINE WORKS,			27-10-2022	13-10-2022	20-10-2022	8,316.00	25-01-2023
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535751	SRI LAKSHIMI ENGINEERING WORKS			27-10-2022	23-03-2022	02-04-2022	22,272.00	11-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535752	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	21,300.00	25-01-2023
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535753	R.K METAL INDUSTRIES			27-10-2022	14-07-2021	20-07-2021	34,076.32	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
SB-FA-134	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535754	JENI ENGINEERING			27-10-2022	23-03-2022	02-04-2022	12,980.00	11-12-2022
SB-FA-125	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535755	SRI SAI CMC ENGINEERING INDUSTRIES			27-10-2022	25-08-2021	14-09-2021	2,960.00	25-01-2023
FAVSV2851	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200535756	FINLAY CNC CENTRE			28-10-2022	06-07-2022	16-07-2022	5,640.00	12-12-2022
FAVTA2391	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200535757	DHANALAKSHMI ENGG WORKS			28-10-2022	19-07-2021	02-08-2021	19,632.00	12-12-2022
ENVSB2993	SUBCONTRACT- SB	SSL	1	8	0		0		YES	8200535758	SRI LAKSHIMI ENGINEERING WORKS			28-10-2022	13-10-2022	20-10-2022	11,200.00	12-12-2022
SB-FA-121	SUBCONTRACT- SB	SSL	1	12	0		0		YES	8200535759	SRI LAKSHIMI ENGINEERING WORKS			28-10-2022	20-03-2021	30-03-2021	4,440.00	12-12-2022
ENVOF3002	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200535760	GEERTHANA ENGINEERING WORKS			28-10-2022	22-10-2022	26-10-2022	71,000.00	12-12-2022
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200535761	D.R.MACHINE WORKS			28-10-2022	01-06-2022	14-06-2022	25,080.00	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2796	SUBCONTRACT -SVSRV	SSL	1	11	0		0		YES	8200535763	SRI GENGAA ENGINEERING WORKS			28-10-2022	02-06-2022	15-06-2022	34,330.00	12-12-2022
FAVSB2964	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535764	SRI LAKSHIMI ENGINEERING WORKS			28-10-2022	15-09-2022	22-09-2022	19,200.00	12-12-2022
FAVSB2964	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535765	NIRMAL ENGG WORKS			28-10-2022	15-09-2022	22-09-2022	31,360.00	12-12-2022
FAVSV2895	SUBCONTRACT -SVSRV	SSL	1	9	0		0		YES	8200535766	SRI KARPAGA VINAYAGA ENGG. WORKS			28-10-2022	28-07-2022	11-08-2022	1,740.00	12-12-2022
FAVSV2904	SUBCONTRACT -SVSRV	SSL	1	6	0		0		YES	8200535767	ACCURAATE ENGINEERING WORKS			28-10-2022	03-08-2022	17-08-2022	81,140.00	12-12-2022
SB-RS-124	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200535768	GENERAL ENGG WORKS			28-10-2022	03-08-2022	17-08-2022	18,600.00	26-01-2023
FAVTA2386	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200535770	R.K METAL INDUSTRIES			28-10-2022	14-07-2021	20-07-2021	18,495.84	17-11-2022
FAVFH2497	SUBCONTRACT - FH	SSL	1	8	0		0		YES	8200535772	SRI RAJESWARI ENGG ENTERPRISES			28-10-2022	19-10-2021	26-10-2021	82,500.00	12-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VIJJAAY COY IND	0		YES	8200535773	VIJJAAY COY INDUSTRIESS			28-10-2022			62,924.93	26-01-2023
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535774	A V M ENGINEERING			28-10-2022	29-03-2021	13-04-2021	1,04,160.00	12-12-2022
FAVOF2307	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535775	A V M ENGINEERING			28-10-2022	29-03-2021	13-04-2021	1,04,160.00	12-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535776	B.S. & SONS			28-10-2022	23-03-2021	30-03-2021	1,41,400.00	12-12-2022
FA:NIT2586	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200535782	UNITEK NITRIDING			28-10-2022	06-12-2021	09-12-2021	15,770.00	17-11-2022
FAVOF2906	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535783	WISDOM ENTERPRISES			28-10-2022	03-08-2022	06-08-2022	1,29,930.00	12-12-2022
SB-FA-131	SUBCONTRACT- SB	SSL	1	15	0		0		YES	8200535784	ACCURAATE ENGINEERING WORKS			29-10-2022	02-02-2022	16-02-2022	2,800.00	13-12-2022
ENVSB2992	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200535787	SARO ENGG WORKS			29-10-2022	13-10-2022	20-10-2022	20,800.00	27-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSB2964	SUBCONTRACT- SB	SSL	1	9	0		0		YES	8200535788	SARO ENGG WORKS			29-10-2022	15-09-2022	22-09-2022	640.00	13-12-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200535795	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			29-10-2022	28-04-2022	04-05-2022	2,02,500.00	28-12-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200535796	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			29-10-2022	28-04-2022	04-05-2022	2,02,500.00	28-12-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200535797	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			29-10-2022	28-04-2022	04-05-2022	2,02,500.00	28-12-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200535800	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			29-10-2022	28-04-2022	04-05-2022	2,02,500.00	28-12-2022
FAVOF2726	SUBCONTRACT - OFE	SSL	1	4	4	1)ORIENTAL PLANTS 2)MICRO	0		YES	8200535801	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			29-10-2022	28-04-2022	04-05-2022	2,02,500.00	28-12-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535806	SHARP ENGINEERING WORKS			29-10-2022	16-03-2021	23-03-2021	65,800.00	13-12-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535807	SHARP ENGINEERING WORKS			29-10-2022	16-03-2021	23-03-2021	65,800.00	13-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535808	SHARP ENGINEERING WORKS			29-10-2022	16-03-2021	23-03-2021	67,680.00	13-12-2022
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535809	B.S. & SONS			29-10-2022	16-03-2021	23-03-2021	62,700.00	13-12-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535819	SCB PRECISION INDUSTRIES			31-10-2022	17-02-2022	01-03-2022	1,08,000.00	30-12-2022
SB-FA-132	SUBCONTRACT- SB	SSL	1	4	0		0		YES	8200535820	SCB PRECISION INDUSTRIES			31-10-2022	17-02-2022	01-03-2022	1,24,300.00	30-12-2022
SB-FA-140	SUBCONTRACT- SB	SSL	1	7	0		0		YES	8200535821	VANITHA MOULDING WORKS			31-10-2022	12-08-2022	22-08-2022	2,400.00	29-01-2023
FAVFH2896	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200535841	SREE LAKSHMI PRECISION TOOLS			31-10-2022	04-08-2022	11-08-2022	63,200.00	15-12-2022
FAVFH2896	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200535842	SREE LAKSHMI PRECISION TOOLS			31-10-2022	04-08-2022	11-08-2022	39,500.00	15-12-2022
FAVFH2896	SUBCONTRACT - FH	SSL	1	4	0		0		YES	8200535843	SREE LAKSHMI PRECISION TOOLS			31-10-2022	04-08-2022	11-08-2022	23,700.00	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVSV2795	SUBCONTRACT -SVSRV	SSL	1	8	0		0		YES	8200535844	DHANALAKSHMI ENGG WORKS			31-10-2022	01-06-2022	14-06-2022	32,760.00	15-12-2022
FAVSV2916	SUBCONTRACT -SVSRV	SSL	1	7	0		0		YES	8200535845	ACCURATE INDUSTRIES			31-10-2022	06-08-2022	20-08-2022	11,180.00	15-12-2022
FAVSV2918	SUBCONTRACT -SVSRV	SSL	1	12	0		0		YES	8200535846	ACCURATE INDUSTRIES			31-10-2022	08-08-2022	22-08-2022	35,720.00	15-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535848	DEVI STRUCTURALS			31-10-2022			26,994.94	29-01-2023
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)DEVI STRUCTURAL	0		YES	8200535849	DEVI STRUCTURALS			31-10-2022			26,994.94	29-01-2023
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200535850	SURIYA ENGINEERING WORKS			31-10-2022			8,61,673.56	01-02-2023
L1-RC-441	FB AD - Shipping	SSL	1	1	1	1)SURIYA ENGINEER	0		YES	8200535851	SURIYA ENGINEERING WORKS			31-10-2022			17,10,861.90	29-01-2023
FAVOF2292	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535852	B.S. & SONS			31-10-2022	16-03-2021	23-03-2021	41,360.00	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)CHELLA ENGG WOR	0		YES	8200535861	CHELLA ENGG WORKS			31-10-2022			22,91,996.93	29-01-2023
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535863	ANDREW INDUSTRIES			31-10-2022	04-07-2022	08-07-2022	4,08,240.00	15-12-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535864	ANDREW INDUSTRIES			31-10-2022	04-07-2022	08-07-2022	4,08,240.00	15-12-2022
FAVOF2846	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200535865	ANDREW INDUSTRIES			31-10-2022	04-07-2022	08-07-2022	1,82,720.00	15-12-2022
L1-RC-399	FB AD - Shipping	SSL	1	1	1	1)VEGA ASSOCIATES	0		YES	8200535866	VEGA ASSOCIATES,			31-10-2022			8,51,227.62	29-01-2023
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535867	NAGABUSHANAM ASSOCIATES			31-10-2022	23-03-2021	30-03-2021	37,200.00	15-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535868	NAGABUSHANAM ASSOCIATES			31-10-2022	23-03-2021	30-03-2021	50,180.00	15-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535869	NAGABUSHANAM HYDRAULICS			31-10-2022	23-03-2021	30-03-2021	1,25,172.00	15-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
FAVOF2338	SUBCONTRACT - OFE	SSL	1	13	0		0		YES	8200535870	NAGABUSHANAM HYDRAULICS			31-10-2022	04-05-2021	12-06-2021	2,45,168.00	15-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535871	SHARP ENGINEERING WORKS			31-10-2022	23-03-2021	30-03-2021	64,120.00	15-12-2022
FAVOF2295	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535872	FINLAY CNC CENTRE			31-10-2022	18-03-2021	25-03-2021	41,580.00	15-12-2022
FAVOF2243	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200535873	FINLAY CNC CENTRE			31-10-2022	03-02-2021	17-02-2021	58,140.00	15-12-2022
FAVOF2298	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200535874	FINLAY CNC CENTRE			31-10-2022	23-03-2021	30-03-2021	5,196.00	15-12-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535875	VALVE TECH ENGINEERING			31-10-2022	18-01-2022	28-01-2022	1,71,000.00	30-12-2022
FAVOF2631	SUBCONTRACT - OFE	SSL	1	8	8	1)HITEK HEAVY EQU 2)HITEK	0		YES	8200535876	VALVE TECH ENGINEERING			31-10-2022	18-01-2022	28-01-2022	1,71,000.00	30-12-2022
1591815	PC Misc Proc.	STS	2	1	1	1)REPRO GRAPHICS I	0		YES	8300018476	REPROGRAPHICS INDIA,			01-04-2022	22-07-2020	03-08-2020	1,37,444.40	02-04-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200012	M&S (Elect)-S.F	STS	2	1	1	1)SIEMENS LIMITED	0		YES	8300018478	SIEMENS LIMITED			02-04-2022	05-03-2022	14-03-2022	62,298.00	02-08-2022
0000000000	Service Contracts	STS	2	0	0		0		YES	8300018522	ANSYS SOFTWARE PVT.LTD.,			09-04-2022	05-03-2022	14-03-2022	28,35,084.00	31-03-2023
9242100065	M&S (Mechanical)	SRL	2	1	1	1)K. SUDALAIMANI	0		YES	8300018524	K. SUDALAIMANI CONTRACTO			12-04-2022	23-12-2021	30-12-2021	2,92,000.00	18-04-2023
9252200005	M&S (Elect)-S.F	SRL	2	1	1	1)T.M.I.SOUND SER	0		YES	8300018525	T.M.I.SOUND SERVICE			12-04-2022	31-01-2022	10-02-2022	12,338.49	12-05-2022
		STS								8300018526	TRISITA ENGINEERING LLP			12-04-2022			42,43,110.08	31-03-2023
WC_22_002	Service Thirumayam	STS	2	0	0		0		YES	8300018527	ALERT SECURITY SERVICES			13-04-2022	31-01-2022	10-02-2022	7,98,000.00	12-07-2022
9242200008	M&S (Mechanical)	SRL	2	1	1	1)M.VIKRAMAN CONT	0		YES	8300018532	M.VIKRAMAN CONTRACTORS			21-04-2022	22-02-2022	04-03-2022	1,53,000.00	26-04-2023
		STS								8300018535	TRISITA ENGINEERING LLP			23-04-2022			3,59,850.00	25-04-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9472200018	Service Contracts	STS	2	1	1	1)BALMER LAWRIE &	0		YES	8300018536	BALMER LAWRIE & CO.LTD.			25-04-2022	23-02-2022	07-03-2022	3,78,00,000.00	01-05-2024
9242100063	M&S (Mechanical)	SRL	2	1	1	1)CENTAUR CONSULT	0		YES	8300018539	CENTAUR CONSULTANTS, CHENNAI			27-04-2022	04-12-2021	14-12-2021	22,881.36	03-05-2023
9452200003	M&S (Elect)-Works	SRL	2	1	1	1)VENKATESWARAEN	0		YES	8300018540	VENKATESWARA ENGINEERING			28-04-2022	05-01-2022	17-01-2022	5,90,178.00	03-11-2022
BHEL:M:265	Medical Services	STS	1	1	1	1)MEDICARE ENVIRO	0		YES	8300018541	MEDICARE ENVIRO SYSTEMS			28-04-2022	05-01-2022	17-01-2022	3,65,000.00	31-03-2023
4600001868	M&S (Elect)-S.F	SRL	2	0	0		0		YES	8300018544	T.M.I.SOUND SERVICE			29-04-2022			20,630.28	29-05-2022
9452100002	M&S (Elect)-Works	SRL	2	1	1	1)LAKSHMI ELECTRI	0		YES	8300018548	LAKSHMI ELECTRICAL WORKS			04-05-2022	28-09-2021	08-10-2021	9,46,933.55	08-05-2023
9472200024	Service Contracts	STS	2	1	1	1)BLACK BOX LIMIT	0		YES	8300018552	BLACK BOX LIMITED			09-05-2022	31-03-2022	11-04-2022	17,00,000.00	10-05-2023
4502200001	PC Misc Proc.	STS	1	1	1	1)TAMILNADU EX-SE	0		YES	8300018556	TAMILNADU EX-SERVICEMEN'S CORPORATI	PTY		13-05-2022	07-01-2022	17-01-2022	17,05,842.90	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200016	M&S (Elect)-S.F	STS	2	0	0		0		YES	8300018560	FANUC INDIA PVT.LTD			19-05-2022	24-03-2022	04-04-2022	7,27,950.00	15-11-2022
WC_22_005	Service Thirumayam	STS	2	0	0		0		YES	8300018563	CENTAUR CONSULTANTS, CHENNAI	VAL	Value less than Rs.20000/-	20-05-2022	24-03-2022	04-04-2022	35,000.00	04-07-2022
1702200052	FB Sub-Dely (C&I).	STS	2	1	1	1)TOSHNIWAL HYVAC	0		YES	8300018564	TOSHNIWAL HYVAC PVT.LTD.,			23-05-2022	31-03-2022	05-04-2022	60,000.00	30-06-2022
9472200036	Service Contracts	STS	1	1	1	1)ARIVAGAM TRUST	0		YES	8300018565	ARIVAGAM TRUST			23-05-2022	30-04-2022	10-05-2022	56,000.00	24-05-2023
9452000007	M&S (Elect)-S.F	SRL	2	1	1	1)LAKSHMI ELECTRI	0		YES	8300018566	LAKSHMI ELECTRICAL WORKS			23-05-2022	04-09-2020	14-09-2020	1,87,270.80	27-11-2022
9472200034	Service Contracts	SRL	2	3	1	1)SURESH G SECURI	0		YES	8300018569	SURESH G SECURITY AGENCY			31-05-2022	26-04-2022	04-05-2022	1,95,16,703.30	30-04-2023
9242200011	M&S (Mechanical)	SRL	2	1	1	1)S. SENTHIL KUMA	0		YES	8300018572	S. SENTHIL KUMAR CONTRACTOR,			02-06-2022	15-03-2022	25-03-2022	1,81,000.00	02-06-2023
WC_22_004	Service Thirumayam	STS	2	0	0		0		YES	8300018577	BLACK BOX LIMITED	COL	Collaborators or their recommen	08-06-2022	15-03-2022	25-03-2022	2,40,000.00	30-06-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200005	M&S (Elect)-S.F	SRL	2	1	1	1)T.M.I.SOUNDSER	0		YES	8300018586	T.M.I.SOUND SERVICE			22-06-2022	31-01-2022	10-02-2022	15,203.05	21-07-2022
9452000007	M&S (Elect)-Works	SRL	2	1	1	1)LAKSHMI ELECTRI	0		YES	8300018588	LAKSHMI ELECTRICAL WORKS			22-06-2022	04-09-2020	14-09-2020	14,371.50	22-12-2022
9472200042	Service Contracts	STS	2	1	1	1)ZWICKROELL PRIV	0		YES	8300018589	ZWICKROELL PRIVATE LIMITED			22-06-2022	21-05-2022	26-05-2022	2,99,508.00	22-06-2023
9472200050	Service Contracts	STS	2	1	1	1)K K TRADERS	0		YES	8300018592	K K TRADERS			24-06-2022	18-06-2022	20-06-2022	9,37,500.00	24-06-2023
9222200003	M&S (Transport)	SRL	2	1	1	1)JAI BALAJI TRAV	0		YES	8300018593	JAI BALAJI TRAVELS,			24-06-2022	14-05-2022	24-05-2022	22,11,155.00	27-06-2023
9472200044	Service Contracts	STS	2	1	1	1)ITW INDIA PVT L	0		YES	8300018595	ITW INDIA PVT LTD.			25-06-2022	27-05-2022	02-06-2022	1,48,000.00	26-06-2023
9472200048	Service Contracts	STS	2	1	1	1)ANTON PAAR INDI	0		YES	8300018596	ANTON PAAR INDIA PVT LTD			27-06-2022	03-06-2022	08-06-2022	74,000.00	27-06-2023
9242100003	M&S (Mechanical)	SRL	2	0	0		0		YES	8300018598	S. SENTHIL KUMAR CONTRACTOR,			29-06-2022	03-06-2022	08-06-2022	98,800.00	01-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9242200014	M&S (Mechanical)	SRL	2	1	1	1)SUKUMAR FABRICA	0		YES	8300018599	SUKUMAR FABRICATOR			30-06-2022	13-04-2022	23-04-2022	5,08,419.00	03-07-2023
		STS								8300018602	AVEVA INFORMATION TECHNOLOG			01-07-2022			24,24,488.12	15-06-2023
9252100057	M&S (Elect)-S.F	SRL	2	1	1	1)T.M.I.SOUNDSER	0		YES	8300018613	T.M.I.SOUND SERVICE			08-07-2022	16-10-2021	26-10-2021	39,720.72	08-09-2022
9452100005	M&S (Elect)-Works	SRL	2	1	1	1)SHREE SABAREESA	0		YES	8300018614	SHREE SABAREESA ELECTRICAL WORKS.			11-07-2022	21-10-2021	01-11-2021	1,39,000.27	15-07-2023
9242200012	M&S (Mechanical)	SRL	2	1	1	1)A. MOOKAIYAN CO	0		YES	8300018618	A. MOOKAIYAN CONTRACTOR,			13-07-2022	12-04-2022	22-04-2022	4,30,000.00	15-07-2023
9242200013	M&S (Mechanical)	SRL	2	1	1	1)ITS AUTOMATION	0		YES	8300018621	ITS AUTOMATION			14-07-2022	12-04-2022	22-04-2022	4,83,906.25	17-07-2023
9472200051	Service Contracts	STS	2	1	1	1)AVANTTEC LABORA	0		YES	8300018622	AVANTTEC LABORATORIES (P) LTD			14-07-2022	24-06-2022	27-06-2022	1,57,560.00	14-07-2023
4600001868	M&S (Elect)-S.F	SRL	2	0	0		0		YES	8300018624	T.M.I.SOUND SERVICE			15-07-2022			9,432.09	22-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200039	M&S (Elect)-S.F	STS	2	1	1	1)ESTEC SYSTEMS &	0		YES	8300018625	ESTEC SYSTEMS & SOLUTIONS PVT.			15-07-2022	29-06-2022	30-06-2022	38,500.00	15-08-2022
9252200042	M&S (Elect)-S.F	STS	2	1	1	1)MITSUBISHI ELEC	0		YES	8300018626	MITSUBISHI ELECTRIC INDIA PVT. LTD.			16-07-2022	12-07-2022	13-07-2022	38,050.00	15-08-2022
9472200000	Service Contracts	STS	1	1	1	1)BHEL COMPLEX CO	0		YES	8300018627	BHEL COMPLEX CO-OP.LCS LTD.			18-07-2022	12-07-2022	13-07-2022	28,53,10,968.00	31-03-2023
1802200134	FB Sub-Dely(Mech).	STS	2	1	1	1)MICROFINISH VAL	0		YES	8300018634	MICROFINISH VALVES PRIVATE LIMITED			21-07-2022	21-06-2022	27-06-2022	1,20,000.00	22-08-2022
9222200005	M&S (Transport)	SRL	2	1	1	1)APPRS TRAVELS	0		YES	8300018637	APPRS TRAVELS			26-07-2022	20-06-2022	25-06-2022	2,98,440.00	27-01-2023
9242200020	M&S (Mechanical)	SRL	2	1	1	1)SAFE TEST ENTER	0		YES	8300018639	SAFE TEST ENTERPRISE, CHENNAI			28-07-2022	20-05-2022	30-05-2022	15,000.00	28-01-2023
9472200057	Service Contracts	STS	2	1	1	1)HORIBA INDIA PV	0		YES	8300018642	HORIBA INDIA PVT LTD			29-07-2022	12-07-2022	15-07-2022	2,25,500.00	29-07-2023
9472200058	Service Contracts	STS	2	1	1	1)WELD NETWORK,	0		YES	8300018644	WELD NETWORK,			30-07-2022	13-07-2022	16-07-2022	4,78,500.00	31-07-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
		STS								8300018645	ATRITY INFO SOLUTIONS PVT LTD			01-08-2022			17,43,982.20	29-07-2023
9252100057	M&S (Elect)-S.F	SRL	2	1	1	1)T.M.I.SOUNDSER	0		YES	8300018648	T.M.I.SOUND SERVICE			01-08-2022	16-10-2021	26-10-2021	39,720.72	02-10-2022
GEM/2022/B	PC Misc Proc.	STS	1	1	1	1)JN MACHINERIES	0		YES	8300018650	JN MACHINERIES PRIVATE LIMITED			02-08-2022	16-10-2021	26-10-2021	35,400.00	01-08-2023
9252200035	M&S (Transport)	STS	2	1	1	1)FAGOR CONTROLS	0		YES	8300018651	FAGOR CONTROL SYSTEMS PVT.LTD.,			04-08-2022	17-06-2022	27-06-2022	41,194.00	09-12-2022
4502200019	PC Misc Proc.	STS	2	1	1	1)OTIS ELEVATOR C	0		YES	8300018652	OTIS ELEVATOR COMPANY INDIA LTD			05-08-2022	29-04-2022	04-05-2022	2,46,287.00	30-09-2022
9252200005	M&S (Elect)-Works	SRL	2	1	1	1)T.M.I.SOUNDSER	0		YES	8300018658	T.M.I.SOUND SERVICE			11-08-2022	31-01-2022	10-02-2022	20,421.60	16-08-2022
9472200061	Service Contracts	STS	2	1	1	1)JAY HARI ENTERP	0		YES	8300018659	JAY HARI ENTERPRISES			12-08-2022	21-07-2022	25-07-2022	1,03,555.00	12-09-2022
9242200015	M&S (Mechanical)	STS	2	1	1	1)A.G.SELVARAJ CO	0		YES	8300018660	A.G.SELVARAJ CONTRACTOR			12-08-2022	21-04-2022	02-05-2022	4,69,999.57	24-08-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9472200063	Service Contracts	STS	2	1	1	1)TEC-SOL INDIA,	0		YES	8300018662	TEC-SOL INDIA,			12-08-2022	03-08-2022	06-08-2022	12,000.00	12-08-2023
9252200021	M&S (Elect)-S.F	SRL	2	0	0		0		YES	8300018665	SRI BALAJI SYSTEMS & CONTROLS			13-08-2022	30-03-2022	11-04-2022	1,16,000.00	28-12-2022
9252200026	M&S (Elect)-S.F	SRL	2	1	1	1)BUREAU VERITAS	0		YES	8300018667	BUREAU VERITAS (INDIA) PVT LTD			16-08-2022	21-05-2022	31-05-2022	1,15,000.00	22-08-2023
2652200008	FB Rental Cont cap	STS	2	1	1	1)ORACLE INDIA (P	0		YES	8300018668	ORACLE INDIA (P)LTD.,	OEM	Spares from OEM	16-08-2022	07-05-2022	17-05-2022	99,00,187.74	06-09-2022
9252200036	M&S (Elect)-S.F	SRL	2	1	1	1)SRI BALAJI SYST	0		YES	8300018672	SRI BALAJI SYSTEMS & CONTROLS			18-08-2022	23-06-2022	04-07-2022	1,93,499.98	23-12-2022
9252200031	M&S (Elect)-S.F	STS	2	1	1	1)FANUC INDIA PVT	0		YES	8300018673	FANUC INDIA PVT.LTD			18-08-2022	07-06-2022	17-06-2022	2,63,899.00	23-12-2022
T0AUX00041	PC Misc Proc.	SRL	2	1	1	1)SGS INDIA PVT.	0		YES	8300018678	SGS INDIA PVT. LTD			20-08-2022	07-06-2022	17-06-2022	10,12,000.00	22-09-2024
9252200018	M&S (Elect)-S.F	STS	2	1	1	1)MAHADEVI & CO.,	0		YES	8300018684	MAHADEVI & CO.,			25-08-2022	26-03-2022	05-04-2022	5,74,463.98	04-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200021	M&S (Elect)-S.F	SRL	2	1	1	1)ESTEC SYSTEMS &	0		YES	8300018685	ESTEC SYSTEMS & SOLUTIONS PVT.			26-08-2022	30-03-2022	11-04-2022	77,000.00	28-12-2022
22-010	Service Thirumayam	STS	2	0	0		0		YES	8300018693	KONE ELEVATOR INDIA PVT.LTD.,	COL	Collaborators or their recommen	01-09-2022	18-01-2022	22-01-2022	3,23,745.20	26-08-2023
9472200065	Service Contracts	STS	2	1	1	1)NATIONAL INSTIT	0		YES	8300018695	NATIONAL INSTITUTE OF TECHNOLOG			01-09-2022	09-08-2022	12-08-2022	5,34,750.00	02-06-2023
9242200021	M&S (Mechanical)	SRL	2	1	1	1)S. SENTHIL KUMA	0		YES	8300018696	S. SENTHIL KUMAR CONTRACTOR,			02-09-2022	07-06-2022	17-06-2022	91,871.56	02-09-2023
GEM2360104	PC Misc Proc.	STS	2	1	1	1)AVEVA INFORMATI	0		YES	8300018697	AVEVA INFORMATION TECHNOLOG	OEM	Spares from OEM	05-09-2022	07-06-2022	17-06-2022	22,66,000.00	06-09-2022
WC_22_011	Service Thirumayam	STS	2	0	0		0		YES	8300018699	M/s INTEGRATED TECHNOLOGIES	COL	Collaborators or their recommen	09-09-2022	07-06-2022	17-06-2022	12,76,000.00	21-09-2023
9452000007	M&S (Elect)-Works	SRL	2	1	1	1)LAKSHMI ELECTRI	0		YES	8300018700	LAKSHMI ELECTRICAL WORKS			10-09-2022	04-09-2020	14-09-2020	1,43,966.68	14-12-2022
WC_22_014	Service Thirumayam	STS	2	0	0		0		YES	8300018702	MABS ASSOCIATES	COL	Collaborators or their recommen	13-09-2022	04-09-2020	14-09-2020	72,181.00	11-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
9252200043	M&S (Elect)-S.F	SRL	2	1	1	1)ESSEN INSTRUMEN	0		YES	8300018704	ESSEN INSTRUMENTATION &			14-09-2022	16-07-2022	26-07-2022	3,04,980.00	20-09-2023
WC_22_016	Service Thirumayam	STS	2	0	0		0		YES	8300018709	JOHNSON LIFTS PRIVATE LIMITED	PTY		21-09-2022	16-07-2022	26-07-2022	2,99,800.00	16-09-2024
0000000000	Service Contracts	STS	2	0	0		0		YES	8300018711	BENTLEY SYSTEMS INDIA PVT LTD,			23-09-2022	16-07-2022	26-07-2022	15,23,488.00	31-03-2023
9012200006	Internal Matl Hand	STS	1	1	1	1)K K TRADERS	0		YES	8300018712	K K TRADERS			24-09-2022	22-09-2022	23-09-2022	4,95,000.00	25-11-2022
4600001157	M&S (Elect)-Works	SRL	2	0	0		0		YES	8300018714	LAKSHMI ELECTRICAL WORKS			24-09-2022			46,904.00	25-10-2022
0000000000	Service Contracts	STS	2	1	1	1)ABS INSTRUMENTS	0		YES	8300018715	ABS INSTRUMENTS (P) LTD			24-09-2022	22-09-2022	23-09-2022	1,10,000.00	30-09-2023
4502200023	PC Misc Proc.	STS	2	1	1	1)TAMILNADU EX-SE	0		YES	8300018720	TAMILNADU EX-SERVICEMEN'S CORPORATI			28-09-2022	05-09-2022	08-09-2022	17,26,417.20	31-12-2022
		SRL								8300018724	SHRI KAMATCHI AMMAN MOTOR			30-09-2022	01-02-2022	11-02-2022	36,200.00	31-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
0000000000	Service Contracts	STS	2	1	1	1)THERMO FISHERS	0		YES	8300018725	THERMO FISHER SCIENTIFIC			30-09-2022	01-02-2022	11-02-2022	65,807.62	06-10-2023
PERSONALEN	PC Misc Proc.	STS	2	1	1	1)BENTLEY SYSTEMS	0		YES	8300018729	BENTLEY SYSTEMS INDIA PVT LTD,			03-10-2022	18-01-2022	28-01-2022	64,172.00	05-10-2022
WC_22_019	Service Thirumayam	STS	2	0	0		0		YES	8300018731	KNOWLEDGE LENS PVT LTD	PTY		08-10-2022	18-01-2022	28-01-2022	52,000.00	07-10-2023
		STS								8300018732	PEENYA INDUSTRIAL GASES PVT LTD			11-10-2022			14,095.00	12-10-2023
9472200074	Service Contracts	STS	2	1	1	1)FUJIFILM INDIA	0		YES	8300018733	FUJIFILM INDIA PVT LTD			12-10-2022	03-09-2022	07-09-2022	66,000.00	17-10-2023
9252200007	M&S (Elect)-S.F	SRL	2	0	0		0		YES	8300018737	SHRI KAMATCHI AMMAN MOTOR			17-10-2022			36,200.00	17-04-2023
		STS								8300018738	INOPS IT SOLUTIONS PVT LTD.			18-10-2022			25,956.00	31-10-2022
PC_HR_441	PC Misc Proc.	STS	1	1	1	1)BHEL COMPLEX CO	0		YES	8300018741	BHEL COMPLEX CO-OP.LCS LTD.			19-10-2022	03-09-2022	07-09-2022	2,31,976.00	31-10-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
4502200025	PC Misc Proc.	STS	2	1	1	1)CRYSTOPAL	0		YES	8300018742	CRYSTOPAL			19-10-2022	19-10-2022	19-10-2022	4,79,200.00	31-10-2022
9472200052	Service Contracts	STS	2	0	0		0		YES	8300018746	GODREJ & BOYCE MFG.CO.LTD.	OEM	Spares from OEM	25-10-2022	06-07-2022	16-07-2022	3,11,932.00	15-08-2023
WC_22_027	Service Thirumayam	STS	2	0	0		0		YES	8300018753	BHARAT SANCHAR NIGAM LTD	PTY		31-10-2022	06-07-2022	16-07-2022	17,76,100.00	29-11-2027
2612200018	FB Weld.Consumable	DEV	1	1	1	1)D&H INDIA LIMI	0		YES	8400000914	D&H INDIA LIMITED			27-10-2022	16-06-2022	28-06-2022	3,000.00	26-11-2022
F005-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005320	M.PONNUSAMY,			02-04-2022	05-01-2022	17-01-2022	5,79,383.62	01-07-2022
T-25/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005321	A.HENDRYALBERT			02-04-2022	05-01-2022	17-01-2022	69,929.31	30-06-2022
F016-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005322	K.GAUTHAMAN,			05-04-2022	05-01-2022	17-01-2022	3,89,215.92	04-07-2022
F-15-20-21	Service Civil-Fact	CVL	2	0	0		0		YES	8500005323	SAKTHI KANNA CONSTRUCTIONS			05-04-2022	05-01-2022	17-01-2022	4,64,146.97	04-07-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F002-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005324	JK RAM INFRASTRUCTURES PVT.LTD			06-04-2022	05-01-2022	17-01-2022	4,10,923.89	05-07-2022
F003-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005325	SAKTHI KANNA CONSTRUCTIONS			22-04-2022	05-01-2022	17-01-2022	1,39,627.62	21-05-2022
T07-20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005326	KALAIAN.R			08-04-2022	05-01-2022	17-01-2022	7,25,919.56	30-06-2022
T31-20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005327	KNS CONSTRUCTIONS			05-04-2022	05-01-2022	17-01-2022	2,96,053.37	30-06-2022
T-30-20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005328	SRI ABIRAMI CONSTRUCTION			05-04-2022	05-01-2022	17-01-2022	6,89,525.89	30-06-2022
T19-20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005329	P.BALAKRISHNAN CONTRACTOR			16-04-2022	05-01-2022	17-01-2022	7,48,653.80	30-06-2022
F-03-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005330	SAKTHI KANNA CONSTRUCTIONS			04-05-2022	26-04-2022	04-05-2022	8,84,921.09	03-07-2022
T13-20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005332	JK RAM INFRASTRUCTURES PVT.LTD			05-05-2022	26-04-2022	04-05-2022	7,60,381.09	20-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T22/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005333	KARUPPIAH C.			10-05-2022	26-04-2022	04-05-2022	3,07,797.34	31-07-2022
T08/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005334	G.A.K CONSTRUCTION			27-05-2022	26-04-2022	04-05-2022	2,31,880.84	30-06-2022
T18/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005335	SAKTHI KANNA CONSTRUCTIONS			30-05-2022	26-04-2022	04-05-2022	3,40,928.12	02-06-2022
T25/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005336	A.HENDRYALBERT			30-05-2022	26-04-2022	04-05-2022	1,37,385.11	30-06-2022
F-08-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005337	A.HENDRYALBERT			30-05-2022	26-04-2022	04-05-2022	1,11,645.03	30-08-2022
T21/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005338	SAKTHI KANNA CONSTRUCTIONS			30-05-2022	26-04-2022	04-05-2022	10,23,292.87	30-06-2022
F-07-21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005339	SAKTHI KANNA CONSTRUCTIONS			31-05-2022	26-04-2022	04-05-2022	5,04,176.31	30-09-2022
T-22/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005341	KARUPPIAH C.			01-06-2022	13-04-2022	23-04-2022	2,11,237.34	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T04/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005344	JM CONSTRUCTION			08-06-2022	13-04-2022	23-04-2022	45,230.31	10-07-2022
WC_21_030	Service Thirumayam	CVL	2	0	0		0		YES	8500005345	Thirupathi Engineering Works			11-06-2022	13-04-2022	23-04-2022	3,57,580.00	31-07-2022
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005347	M.SOUNDARAJAN			11-06-2022	13-04-2022	23-04-2022	3,65,220.40	10-09-2022
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005348	M.SOUNDARAJAN			11-06-2022	13-04-2022	23-04-2022	3,33,336.99	10-09-2022
F002/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005350	JK RAM INFRASTRUCTURES PVT.LTD			14-06-2022	13-04-2022	23-04-2022	2,54,789.40	10-09-2022
WC_21_030	Service Thirumayam	CVL	2	0	0		0		YES	8500005351	Thirupathi Engineering Works			14-06-2022	13-04-2022	23-04-2022	3,12,006.60	14-02-2023
F002/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005353	JK RAM INFRASTRUCTURES PVT.LTD			23-06-2022	13-04-2022	23-04-2022	6,85,322.44	23-09-2022
T013/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005354	JK RAM INFRASTRUCTURES PVT.LTD			24-06-2022	13-04-2022	23-04-2022	4,12,456.45	30-06-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005355	M.SOUNDARAJAN			24-06-2022	13-04-2022	23-04-2022	1,54,950.01	24-09-2022
F002/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005356	JK RAM INFRASTRUCTURES PVT.LTD			24-06-2022	13-04-2022	23-04-2022	3,37,801.14	24-09-2022
F002/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005357	JK RAM INFRASTRUCTURES PVT.LTD			08-07-2022	13-07-2022	16-07-2022	3,51,305.82	08-11-2022
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005358	M.SOUNDARAJAN			08-07-2022	13-07-2022	16-07-2022	3,72,422.54	08-10-2022
F-01-22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005359	M.SOUNDARAJAN			19-07-2022	13-07-2022	16-07-2022	3,31,336.28	19-10-2022
F-01-22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005360	M.SOUNDARAJAN			22-07-2022	13-07-2022	16-07-2022	3,30,711.71	22-10-2022
F002/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005361	JK RAM INFRASTRUCTURES PVT.LTD			22-07-2022	13-07-2022	16-07-2022	17,06,574.34	09-09-2022
F003/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005362	SAKTHI KANNA CONSTRUCTIONS			22-07-2022	13-07-2022	16-07-2022	6,55,798.75	09-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F002/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005363	JK RAM INFRASTRUCTURES PVT.LTD			27-07-2022	13-07-2022	16-07-2022	14,55,807.28	27-09-2022
F002/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005364	JK RAM INFRASTRUCTURES PVT.LTD			30-07-2022	13-07-2022	16-07-2022	1,89,361.31	09-09-2022
T04/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005365	JM CONSTRUCTION			30-07-2022	13-07-2022	16-07-2022	1,85,516.75	02-08-2022
T-08/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005366	G.A.K CONSTRUCTION			30-07-2022	13-07-2022	16-07-2022	1,14,061.28	11-08-2022
T013/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005367	JK RAM INFRASTRUCTURES PVT.LTD			01-08-2022	30-03-2022	11-04-2022	2,05,562.36	14-08-2022
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005368	M.SOUNDARAJAN			01-08-2022	30-03-2022	11-04-2022	2,36,025.98	31-10-2022
F003/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005369	SAKTHI KANNA CONSTRUCTIONS			01-08-2022	30-03-2022	11-04-2022	5,17,272.17	01-09-2022
F-0222-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005370	JK RAM INFRASTRUCTURES PVT.LTD			01-08-2022	30-03-2022	11-04-2022	1,88,700.74	09-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
WC_21_030	Service Thirumayam	CVL	2	0	0		0		YES	8500005371	Thirupathi Engineering Works			09-08-2022	30-03-2022	11-04-2022	8,41,223.98	09-11-2022
T-01/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005372	SK ENGINEERING AND CONSTRUCTI			12-08-2022	30-03-2022	11-04-2022	6,41,073.57	12-12-2022
T018/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005373	SAKTHI KANNA CONSTRUCTIONS			12-08-2022	30-03-2022	11-04-2022	2,13,882.24	02-09-2022
F002/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005374	JK RAM INFRASTRUCTURES PVT.LTD			12-08-2022	30-03-2022	11-04-2022	1,88,128.89	09-09-2022
F-01-22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005375	M.SOUNDARAJAN			12-08-2022	30-03-2022	11-04-2022	3,32,173.60	12-11-2022
F-02-22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005376	JK RAM INFRASTRUCTURES PVT.LTD			12-08-2022	30-03-2022	11-04-2022	3,31,450.11	12-11-2022
T-25/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005377	A.HENDRYALBERT			16-08-2022	30-03-2022	11-04-2022	1,36,795.10	02-09-2022
F003/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005378	SAKTHI KANNA CONSTRUCTIONS			17-08-2022	30-03-2022	11-04-2022	2,18,771.37	09-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T022/20-21	Service Civil-Town	CVL	2	0	0		0		YES	8500005379	KARUPPIAH C.			17-08-2022	30-03-2022	11-04-2022	3,58,172.80	31-08-2022
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005380	SK ENGINEERING AND CONSTRUCTI			18-08-2022	30-03-2022	11-04-2022	17,26,349.63	18-11-2022
T-01/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005381	SK ENGINEERING AND CONSTRUCTI			18-08-2022	30-03-2022	11-04-2022	17,26,349.63	18-11-2022
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005382	SK ENGINEERING AND CONSTRUCTI			19-08-2022	30-03-2022	11-04-2022	7,38,928.28	19-11-2022
T-01/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005383	SK ENGINEERING AND CONSTRUCTI			22-08-2022	30-03-2022	11-04-2022	7,38,928.28	22-11-2022
T-01/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005385	SK ENGINEERING AND CONSTRUCTI			22-08-2022	30-03-2022	11-04-2022	7,38,928.28	22-11-2022
T-01/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005386	SK ENGINEERING AND CONSTRUCTI			23-08-2022	30-03-2022	11-04-2022	17,26,349.63	23-11-2022
F003/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005387	SAKTHI KANNA CONSTRUCTIONS			24-08-2022	30-03-2022	11-04-2022	1,81,570.96	24-09-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005388	JK RAM INFRASTRUCTURES PVT.LTD			25-08-2022	30-03-2022	11-04-2022	7,39,898.20	25-02-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005389	SK ENGINEERING AND CONSTRUCTI			26-08-2022	30-03-2022	11-04-2022	7,76,755.48	25-01-2023
T-02/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005390	JK RAM INFRASTRUCTURES PVT.LTD			26-08-2022	30-03-2022	11-04-2022	4,25,771.99	25-02-2023
F-01-22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005391	M.SOUNDARAJAN			26-08-2022	30-03-2022	11-04-2022	6,64,412.53	25-02-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005392	SK ENGINEERING AND CONSTRUCTI			26-08-2022	30-03-2022	11-04-2022	1,47,844.37	25-01-2023
T-02/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005393	JK RAM INFRASTRUCTURES PVT.LTD			26-08-2022	30-03-2022	11-04-2022	5,18,037.17	25-01-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005394	SK ENGINEERING AND CONSTRUCTI			27-08-2022	30-03-2022	11-04-2022	2,58,719.29	26-01-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005395	SK ENGINEERING AND CONSTRUCTI			27-08-2022	30-03-2022	11-04-2022	18,28,807.65	26-11-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F006/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005396	JK RAM INFRASTRUCTURES PVT.LTD			27-08-2022	30-03-2022	11-04-2022	38,60,493.60	31-10-2022
T-02/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005397	JK RAM INFRASTRUCTURES PVT.LTD			27-08-2022	30-03-2022	11-04-2022	1,66,311.87	26-01-2023
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005398	JK RAM INFRASTRUCTURES PVT.LTD			29-08-2022	30-03-2022	11-04-2022	9,34,712.27	28-12-2022
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005399	SK ENGINEERING AND CONSTRUCTI			29-08-2022	30-03-2022	11-04-2022	7,79,045.41	29-01-2023
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005400	JK RAM INFRASTRUCTURES PVT.LTD			29-08-2022	30-03-2022	11-04-2022	11,06,849.74	29-01-2023
F-02-22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005401	JK RAM INFRASTRUCTURES PVT.LTD			29-08-2022	30-03-2022	11-04-2022	92,392.96	28-01-2023
T-02/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005402	JK RAM INFRASTRUCTURES PVT.LTD			29-08-2022	30-03-2022	11-04-2022	5,09,527.78	29-01-2023
T-03/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005403	SHREE SABAREESA ELECTRICAL WORKS.			02-09-2022	01-02-2022	11-02-2022	15,32,990.30	04-12-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005404	JK RAM INFRASTRUCTURES PVT.LTD			07-09-2022	01-02-2022	11-02-2022	11,05,241.78	07-02-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005405	SK ENGINEERING AND CONSTRUCTI			07-09-2022	01-02-2022	11-02-2022	5,96,188.05	07-05-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005406	SK ENGINEERING AND CONSTRUCTI			08-09-2022	01-02-2022	11-02-2022	5,96,188.05	07-05-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005407	SK ENGINEERING AND CONSTRUCTI			08-09-2022	01-02-2022	11-02-2022	5,96,188.05	07-05-2023
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005408	JK RAM INFRASTRUCTURES PVT.LTD			12-09-2022	01-02-2022	11-02-2022	5,72,731.78	12-02-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005409	SK ENGINEERING AND CONSTRUCTI			13-09-2022	01-02-2022	11-02-2022	5,54,869.19	12-02-2023
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005410	JK RAM INFRASTRUCTURES PVT.LTD			13-09-2022	01-02-2022	11-02-2022	3,68,919.23	12-02-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005411	SK ENGINEERING AND CONSTRUCTI			13-09-2022	01-02-2022	11-02-2022	7,04,749.25	12-05-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005412	JK RAM INFRASTRUCTURES PVT.LTD			13-09-2022	01-02-2022	11-02-2022	4,71,806.51	12-05-2023
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005413	JK RAM INFRASTRUCTURES PVT.LTD			13-09-2022	01-02-2022	11-02-2022	1,85,182.85	12-11-2022
T002/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005414	JK RAM INFRASTRUCTURES PVT.LTD			13-09-2022	01-02-2022	11-02-2022	1,65,475.88	12-11-2022
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005415	SK ENGINEERING AND CONSTRUCTI			13-09-2022	01-02-2022	11-02-2022	9,21,376.24	12-05-2023
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005416	M.SOUNDARAJAN			20-09-2022	01-02-2022	11-02-2022	6,64,188.90	19-03-2023
F002/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005417	JK RAM INFRASTRUCTURES PVT.LTD			20-09-2022	01-02-2022	11-02-2022	6,64,422.98	19-03-2023
F003/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005418	A. MOHANAVEL			20-09-2022	01-02-2022	11-02-2022	3,98,131.98	19-12-2022
F004/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005419	JK RAM INFRASTRUCTURES PVT.LTD			20-09-2022	01-02-2022	11-02-2022	2,98,387.13	19-12-2022

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F003/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005420	A. MOHANAVEL			20-09-2022	01-02-2022	11-02-2022	5,99,394.60	11-12-2022
F007/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005421	SAI NITHYA CONSTRUCTIONS PVT LTD			26-09-2022	01-02-2022	11-02-2022	1,69,63,387.75	02-04-2023
F001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005422	SK ENGINEERING AND CONSTRUCTI			27-09-2022	01-02-2022	11-02-2022	7,38,852.22	26-05-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005423	SK ENGINEERING AND CONSTRUCTI			27-09-2022	01-02-2022	11-02-2022	5,52,931.04	26-05-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005424	SK ENGINEERING AND CONSTRUCTI			27-09-2022	01-02-2022	11-02-2022	2,61,735.15	27-11-2022
T-04/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005425	A J ENTERPRISES ELECTRICALS			30-09-2022	01-02-2022	11-02-2022	23,00,538.80	18-01-2024
F008/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005426	A.HENDRYALBERT			12-10-2022	16-06-2022	28-06-2022	1,45,674.54	12-06-2023
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005427	SK ENGINEERING AND CONSTRUCTI			12-10-2022	16-06-2022	28-06-2022	5,54,790.38	12-03-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
T001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005428	SK ENGINEERING AND CONSTRUCTI			12-10-2022	16-06-2022	28-06-2022	9,89,501.57	12-04-2023
F005/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005429	M.PONNUSAMY,			15-10-2022	16-06-2022	28-06-2022	1,38,950.56	29-10-2022
F003/22-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005430	A. MOHANAVEL			15-10-2022	16-06-2022	28-06-2022	5,76,984.81	15-01-2023
F004/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005431	JK RAM INFRASTRUCTURES PVT.LTD			15-10-2022	16-06-2022	28-06-2022	3,94,657.61	15-01-2023
F008/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005432	A.HENDRYALBERT			26-10-2022	16-06-2022	28-06-2022	96,778.27	26-04-2023
F002/21-22	Service Civil-Fact	CVL	2	0	0		0		YES	8500005433	JK RAM INFRASTRUCTURES PVT.LTD			26-10-2022	16-06-2022	28-06-2022	1,79,713.10	31-10-2022
F001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005435	SK ENGINEERING AND CONSTRUCTI			28-10-2022	16-06-2022	28-06-2022	5,54,296.22	28-12-2022
F001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005436	SK ENGINEERING AND CONSTRUCTI			28-10-2022	16-06-2022	28-06-2022	10,61,370.39	28-01-2023

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tenders Received	Nos. and Names of Parties Qualified afte	Parties Qualified After Tech Eval	Nos. and Names of Parties Not Qualified	Parties Not Qualified After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Category	Category Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tender	Net order value in INR	Scheduled Date of Completion of supplies
F001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005437	SK ENGINEERING AND CONSTRUCTI			28-10-2022	16-06-2022	28-06-2022	10,68,105.30	28-01-2023
F001/22-23	Service Civil-Town	CVL	2	0	0		0		YES	8500005438	SK ENGINEERING AND CONSTRUCTI			28-10-2022	16-06-2022	28-06-2022	10,86,290.23	28-01-2023
F001/22-23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005439	M.SOUNDARAJAN			28-10-2022	16-06-2022	28-06-2022	3,68,851.94	28-04-2023
F005/22/23	Service Civil-Fact	CVL	2	0	0		0		YES	8500005441	V.SELVARAJ CONTRACTOR			31-10-2022	16-06-2022	28-06-2022	1,63,663.17	31-01-2023
1802200154	FB Sub-Dely(Mech).	SSM	2	1	1	1)N.V.SKYMAN INT	0		YES	8900000177	N.V.SKYMAN INTERNATIONAL S.A.	OEM	Spares from OEM	21-09-2022	15-07-2022	19-07-2022	6,39,166.95	21-01-2023
2622100033	FB Capital - Scheme	SSM	2	1	1	1)INNSEBERARDIS	0		YES	8900000178	INNSEBERARDI S.p.A,			30-09-2022	15-10-2021	15-11-2021	2,80,88,175.00	31-05-2024