



Ref No. : PE/PG/PA1/E-6753/2021 /CORRIGENDA/01

Date: 03.09.2021

CORRIGENDA / ADDENDUM-01

SUBJECT: HEAT EXCHANGERS (PLATE TYPE) for 3 X 800MW PVUNL PATRATU TPP PHASE-I PROJECT (434) as per Technical Specification No. PE-TS-434-179-N002(REV00).

OUR REF: TENDER ENQUIRY NO: PE/PG/PA1/E-6753/2021 DTD.24.08.21

DUE DATE
13/09/2021
BY 11:00AM

1. BOQ/BOM (As per Annexure-I to NIT E-6753/2021): All the spare requirements are w.r.t one PHE only. Bidders to comply the same in their bid/offer.
2. Annexure-A to NIT(E-6753/2021) i.e. Delivery Schedule has been revised and same is enclosed with this Corrigendum as Revised Annexure-A TO NIT(E-6753/2021). Bidders to comply the same in their bid/offer.
3. The last date of submission of offer against tender for (Framework Agreement) Rate Contract of **HEAT EXCHANGERS (PLATE TYPE)** invited vide Enquiry No PE/PG/PA1/E-6753/2021 DTD.24.08.21 has been extended till **13.09.2021, 11.00AM**. Part I Bid opening will be done on **13.09.2021, 04.00PM**. All bidders are requested to visit the <https://pem.bhel.com/> , & www.bhel.com & <https://eprocurebhel.co.in/nicgep/app> websites . All future corrigenda/ amendment and due date extension, if any, for this tender shall be hosted only on above websites.

Thanking You,

With Regards,

For & on behalf of BHEL

HEMANT KUMAR
KAUSHIK

Digitally signed by HEMANT KUMAR KAUSHIK
DN: c=IN, ou=HARIT+HEAVY ELECTRICALS LIMITED, ou=BHEL,
PS PEAR Noida, postalCode=201301, st=UTTAR PRADESH,
2.5.4.20=2016063016069698573414c3a36f0d3ee71f862e
a885178ba57656015ce,
serialNumber=b33339926a0f02ba574c36e3b743a65a07794d
d04b1b506651f532e60a1b, cn=HEMANT KUMAR KAUSHIK,
Date: 2023.09.03 15:55:06 +05'30'

Hemant Kr Kaushik

MGR/PGIII

Please reply to:

Hemant Kr Kaushik

MGR/PGIII

Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM, Noida-201301 (U.P.)
Tel No. 0120-4213549, 09540180895

REVISED ANNEXURE - A (updated on 03.09.21 in Corrigendum-01)) TO NIT NO. PE/PG/PA1/E/4753/2021, DTD. 24-08-2021									
DELIVERY SCHEDULE FOR MAIN SUPPLY OF UNIT-I, II , & III , MANDATORY SPARES SUPPLY , AND PG TEST - HEAT EXCHANGERS (PLATE TYPE) - 3 X 800MW PUJNL PATRATU TPP PHASE-I PROJECT (434)									
Sl. No.	Package name	BHEL Drawing No	Drawing Title	Primary/Seco ndary	BHEL Inputs	Drq Sch for Vendors	Standard Delivery Terms for Main Supply Portion of PHE's	Scope of Services, (if any,) and corresponding schedule for rendering the services	
1	HEAT EXCHANGERS (PLATE TYPE)- PHE	PE-V/5-XXX-175-N001	TDS-PHE	Primary	-	R-Q within 21 days from PO & subsequent revisions incorporating all the BHEL comments within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt.	Main Supply for Unit-I - Within Four (04) months for SS-PHEs , from date of CAT-1 approval of Primary drawing/documents OR BHEL manufacturing clearance whichever is later , subjected to drawing/document submission/re-submission schedule as stipulated. In case of any delay in submission/re-submission of Primary drawing/ documents, then same shall be reduced from the given delivery period. Delay in BHEL's comments/approval beyond 18 days shall also be considered for delay analysis. Main Supply for Unit-II & Unit-III : Four (04) months from the date of BHEL clearance for respective units . Separate dispatch/ manufacturing clearance will be issued for main supply of Unit-II & III . Also please refer : cl.no.03 of Sec 1A, Sheet 2 of 2, cl.no.10 & 11 of section 1A, Sheet 10-11 , & cl.no.01 of section 1A, Sheet 1 of 1 of Technical Specification no- PE-TS-434-175-N002 Rev00. Bidder to comply the same . within 30 days of issuance of MDCC.	Vendor to depute its service engineer for PG Test within 15 days from BHEL's intimation for deputing service engineer) for such site activity and vendor to complete PG Test for One PHE in One set of service as per BOQ/BOM. For delay in deputing service engineer, LD on PG test portion shall be applicable @ ½% of the total PG test portion (excluding element of taxes) per week or part thereof, with applicable GST. However, total LD (supply + PG Test portion) shall be limited to 10% of cumulative total contract value excluding taxes and freight (supply + PG Test portion).	PG Test
		PE-V/5-XXX-175-N002	GENERAL ARRANGEMENT OF PHE	Primary					
		PE-V/5-XXX-175-N003	SIZING CALCULATION OF PHE's	Primary					
		PE-V/5-XXX-175-N005	QA-PHE	Primary					
		PE-V/5-XXX-175-N004	PERFORMANCE CURVES OF PHE's	Secondary					
		PE-V/5-XXX-175-N006	O&M MANUAL-PHE	Secondary		within 30 days of issuance of MDCC.			
		PE-V/5-434-175-N007	PG TEST PROCEDURE -PHE	Secondary		within 30 days of issuance of MDCC.			
2. Note. : Delivery Schedule for Mandatory Spares Supply is : Mandatry Spares delivery shall be 04 months from the date of manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for mandatory spares supply .									
3. Bidders to comply the following terms for delivery : a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule. b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof. c. Non-applicable drawings shall be decided during bid evaluation . d. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specification no,PE-TS-434-175-N002(Rev00), same shall be superseded by delivery specified in NIT . e. Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group. f. In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary drawing/documents, then the contractual delivery period will be calculated by setting off the time gap between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance date, from any delay by vendor in submission/resubmission of Primary drawing/documents.									

HEMANT
KUMAR
KAUSHIK

Digitally signed by HEMANT KUMAR KAUSHIK
DN: c=IN, o=BHARAT HEAVY ELECTRICALS
LIMITED, ou=BHEL PS PEW Noida,
postalCode=201 301, st=UTTAR PRADESH,
2.5.4.20=2036963903686989b857141c4a3a96f
3d34ec71df65ba485176ba5f765d615ce,
serialNumber=b8383a9c26a60f2dba74c0aeb3
87434454b7842d4041b5fa6a51f532be80a18,
cn=HEMANT KUMAR KAUSHIK
Date: 2021.09.03 15:18:44 +05'30'