

Ref No. : PE/PG/RTC/E-5966/2018/CORRIGENDA/02

Date: 02.07.2018

CORRIGENDA / ADDENDUM-02

SUBJECT: TENDER ENQUIRY FOR RATE CONTRACT OF PLATE HEAT EXCHANGER AS PER TECHNICAL SPECIFICATION NO. PE-RC-999-179-N001 (REV 0)

OUR REF: TENDER ENQUIRY NO: [PE/PG/RTC/E-5966/2018, DTD-01.06.2018](#)

1. Delivery mentioned at page-1 of 7 of NIT shall be read as:-

For Group A

- For Main Supply- Six (06) months from drgs. /docs. approval of primary drawing/docs (ref. clause 3 Sheet 2 of 2, Section IA of Technical Specification-PE-RC-999-179-N001 for list of primary drg.docs) in CAT-I issued by BHEL. Successful bidder to make 1st submission of drawing/docs as per list mentioned in clause 3 Sheet 2 of 2, Section IA of Technical Specification-PE-RC-999-179-N001, taking care of all the comments of BHEL. Any deficiency in documents submitted w.r.t. agreed specification/ comments from BHEL shall be treated as non-submission and no. of days delay in submission of complete documents during approval process, on account of this, would be reduced from the delivery. The vendor shall be responsible for getting approval from BHEL as early as possible and BHEL will support the process, in full, within above time frame and terms & conditions."
- For PG Test: Vendor to depute their representative to site for carrying out commissioning activities within two weeks of intimation by BHEL, subject to site readiness, failing which LD @ 0.5% per week or part thereof of total contract value for PG Test for that project shall be levied limited to 10% of PG Test value.
- For Mandatory Spares: Mandatory Spares to be delivered within 04 months from manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for Mandatory Spares.

For Group B

- For Main Supply- Nine (09) months from drgs. /docs. approval of primary drawing/docs (ref. clause 3 Sheet 2 of 2, Section IA of Technical Specification-PE-RC-999-179-N001 for list of primary drg.docs) in CAT-I issued by BHEL. Successful bidder to make 1st submission of drawing/docs as per list mentioned in clause 3 Sheet 2 of 2, Section IA of Technical Specification-PE-RC-999-179-N001, taking care of all the comments of BHEL. Any deficiency in documents submitted w.r.t. agreed specification/ comments from BHEL shall be treated as non-submission and no. of days delay in submission of complete documents during approval process, on account of this, would be reduced from the delivery. The vendor shall be responsible for getting approval from BHEL as early as possible and BHEL will support the process, in full, within above time frame and terms & conditions."

Please reply to:

Sh Sumeet Sahay, Dy Manager
CMM

Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM,Noida-201301 (U.P.)
Tel No.0120-4213532, 09999498202

Ref No. : PE/PG/RTC/E-5966/2018/CORRIGENDA/02

Date: 02.07.2018

- For PG Test: Vendor to depute their representative to site for carrying out commissioning activities within two weeks of intimation by BHEL, subject to site readiness, failing which LD @ 0.5% per week or part thereof of total contract value for PG Test for that project shall be levied limited to 10% of PG Test value.
- For Mandatory Spares: Mandatory Spares to be delivered within 04 months from manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for Mandatory Spares.

All other terms & conditions will remain unchanged. All future corrigenda/ amendment and due date extension, if any, for this tender shall be hosted only on above websites.

Thanking You,

With Regards,

For & on behalf of BHEL

SUMEET SAHAY

DY MGR/CMM

Please reply to:

**Sh Sumeet Sahay, Dy Manager
CMM**

Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM,Noida-201301 (U.P.)
Tel No.0120-4213532, 09999498202