



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-4-Aug-25

CORRIGENDUM- 02

PROJECTS	:	2 X 800 MW DVC Koderma TPS Phase-II
PACKAGE	:	D/G EOT CRANES ABOVE 100T
ENQUIRY NO	:	77/25/6093/SAN Dated 21-Jul-25
SUBJECT	:	PRE-BID CLARIFICATION + CHANGE IN NIT CONDITIONS

Type of Corrigendum			
Technical Corrigendum -	<input checked="" type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

Bidders are requested to note the following BHEL Replies for Pre-Bid Queries:

S.No.	Pre -Bid Queries raised by bidder	BHEL Reply
1	Sr. no. 20 – Payment Terms: " In the event Load Test is delayed beyond 12 months from the dispatch date due to reasons not attributable to supplier, this payment will be released against submission of BG for equivalent amount." In the above clause, BG cut-off date not given.	Validity of additional BG required against release of last 10% payment shall be 24 months.
2	Sr. no. 38 – Guarantee Period: " Guarantee period mentioned is 36 months from the date of load test of 2nd EOT crane. " In the above clause, cut-off date is not given.	As per project schedule, planned date of load test of 2nd TG Hall EOT Crane is 31.01.2027.

All the other terms and conditions of the tender enquiry remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Sanjeev Kumar
Engineer/BOP