

Ref No.: PE/PG/KAG/E-6652/2021 /CORRIGENDA/08

Date: 05.08.2021

**CORRIGENDA - 08**

**PROJECT: (4x210 + 3X500) MW NTPC KAHALGAON STPP FGD**

**PACKAGE: AGITATORS**

**TENDER ENQUIRY NO: PE/PG/KAG/E-6652/2021 DATED 09.06.2021**

Delivery Schedule & CPBG clause for subject tender is amended as below:

- 1) **DELIVERY SCHEDULE- Amendment to Sl no. 7 of NIT Letter:**
  - a) **Main Supply:-** Within 9 (Nine) months from the date of PO/LOA. Drawings/ documents submission/ re-submission schedule shall be as per Annexure-IV of Sub-Section-D of Section-I of Technical Specification No. of PE-TS-481-571-18000-A001 for (4x210+3x500)MW KAHALGAON FGD PROJECT. Delay (if any) in BHEL's comments/ approval beyond 18 days shall be in BHEL's account and will be considered for delay analysis.
  - b) **Mandatory Spares:-** Supply of mandatory spares shall be along with last lot of main equipment supply.
  - c) **Supervision for Services & PG Test:-** Bidder to depute their personnel at site within 4 weeks from the date of intimation by BHEL.
- 2) **CONTRACT PERFORMANCE BANK GUARANTEE- Amendment to Sl no. 13 of NIT Letter:** Contract Performance Bank Guarantee shall be as per Cl. no. 11.0 of GCC Rev07 . However, value of BG shall be 3% of Order/Contract value (excluding taxes, duties & freight) instead of 5%.

Due date of bid submission for subject tender is **extended up to 13-AUG-2021 (02.00 P.M) and bid opening up to 13-AUG-2021 (04.00 P.M)**

**Bidders to ensure the submission of bid within the tender due date and time.**

With Regards,  
For & on behalf of BHEL

Isha Rawat  
Dy Mgr/PG-III/BHEL-PEM