



Ref: E-5962/2018/CORRIGENDUM/03

Date: 15/06/2018

DUE DATE
21/06/2018
14:00 (IST)

Our Ref:

- (i) Enq No.: E-5962/2018 dated 12/06/2018
- (ii) Date corrigendum dated 11.06.2018

Subject: Delivery amendment

Sir,

Please note that delivery will be as follows instead of clause no 12 of NIT.

Delivery Schedule: For Supply (including start-up, commissioning & O&M spares, Tools & Tackles, Mandatory Spares): -

For Indian Bidders: 05 Months from approval of drawings/ documents in CAT I by BHEL/Customer.

For Foreign Bidders: 05 Months (C&F CHENNAI PORT) from approval of drawings/ documents in CAT I by BHEL/Customer.

Submission of all drg/docs, datasheets, QP etc. shall be within 03 weeks from the date of PO/LOI and every resubmission, if required, within 10 Days of receipt of comments incorporating all BHEL / Customer (TANGEDCO) comments. In case there are delays of submission of drg/doc beyond 21 days of PO/LOI and 10 days of comments, that much delay would be reduced from the delivery period.

Supervision of Erection, Testing & Commissioning: Service Engineer/ Supervisor shall be deployed by the bidder for supervision of Erection, testing & commissioning at project site within 30 Days of BHEL intimation., failing which LD @0.5% per week or part thereof total supervision value shall be levied limited to 10% of total supervision value.

Start-up, commissioning & O&M spares, Tools & Tackles (if any), Mandatory spares are to be delivered along with the last consignment of main supply within the contractual delivery period.

Yours faithfully,
For and on behalf of BHEL

AKASH VERMA (PG-I, SR ENGINEER)