



ISO 9001-2000,ISO 14001  
and OHSAS 18001 certified  
company  
SubContract and Purchase  
Deptt.

## Bharat Heavy Electricals Limited

(A Govt. Of India Undertaking)

Power Sector – Northren Region,

Plot No. 25 , Sector - 16A , Noida

Distt.Ghaziabad, NOIDA – 201301.INDIA

Phone: 0091-0120-2515476 / 2515457

Fax 091-0120-2515467/ 2515464

Email: [msd@bhelsnr.co.in](mailto:msd@bhelsnr.co.in)/[mkj@bhelsnr.co.in](mailto:mkj@bhelsnr.co.in)

## CORRIGENDUM-II

TENDER NO. BHEL/NR/SCT/ TAPOVAN / HTG/ 695

BHEL WEB SITE NIT REF: NIT\_8418

**SUBJECT: Amendment against tender for “Material handling and erection, testing, commissioning & trial operation of Pelton type turbines, generators, switchgear , bus duct, excitation system, C & I etc of 4x130 MW Tapovan Vishnugad Hydro Electric Project of NTPC Limited at Animathgad (Helong), in District -Chamoli,Uttarakhand)”**

This corrigendum contains following amends in the specifications and shall form a part of the above tender. This corrigendum is to be submitted, duly signed and stamped, along with the Technical bid (Part-I).

### 1.0

LAST DATE OF SALE	:	24.07.2010
DUE DATE OF TENDER SUBMISSION	:	24.07.2010
DATE OF OPENING	:	24.07.2010

### 2.0 In Annexure –I of SCC (Package Weights & dimensions):

- Heading “BUTTERFLY VALVE & ACCESSORIES” TO BE READ AS “(BUTTERFLY VALVE & ACCESSORIES(TOTAL TWO SETS FOR FOUR UNITS).”
- In Column 3 of “BUTTERFLY VALVE & ACCESSORIES” No. of pieces per unit (valve) may be read as “ No. of pieces for two units”.
- In column 6 of “BUTTERFLY VALVE & ACCESSORIES” “ UNIT WEIGHT” may be read as “WEIGHT FOR TWO UNITS”.
- In MAJOR ITEMS OF GOVERNING GROUP S.No. 14 ( First Filling Of Oil), total wt.(4 units) for ERECTION to be read as 40.00 T instead of 0.00. Accordingly Sub Total Weight for this package (Major items of Governing Group) for erection will be 191.00 T instead of 151.00 T.
- In HSE(MECHANICAL) & EMRP PACKAGES, item Serial No. D, “Earthing Circuit & Lightning Protection” stands deleted from the Scope of Work. However, connection to equipments with riser shall be in the scope of contractor.

**Accordingly in Annexur- I, SUM TOTAL FOR ERECTION stands changed to 6613.31 T instead of 7073.31 T. Accordingly in SCC Clauses 34.0, 39.2 and 53.1(B) Total Weight for ERECTION 7074 T stands changed to 6613.31 T.**

- 3.0** In Annexure- IX of SCC (Billing Breakup)
- a) In serial no. 19, “ Grounding/ Earthing system.....Connecting Tunnel) to be read as “ Grounding /Earthing system: Connection to equipments with riser.” Allocation of 1.9% for above item stands changed to 0.5% ( 0.1% for each unit and 0.1% for common).
  - b) In serial no. 20, allocation of 1% for Optic Fibre Cables stands changed to 2.4% which is common for all the units.

**4.0 All other terms and conditions against this NIT shall remain unchanged.**

**DGM/SCP**