

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH DEC 2025 [01.12.2025 to 31.12.2025]

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (Rs)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
BHEL:PSSR: ENR-SEZ-2025-26: SCT:175	Hiring of scaffolding pipes and accessories on rental basis for a period of 6 months at 2 X 660 MW Ennore SEZ Supercritical Thermal Power Project	LT	11.10.2025	TWO	21.10.2025	1	01.M/s. Pee Kay Shuttering House	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26:SCT:175/13249 dated 24.12.2025	M/s. Pee Kay Shuttering House	26,77,500	6 Months	Single Response Against Limited Tender
BHEL:PSSR: ENR-SEZ-2025-26: SCT:177	Erection and Commissioning Work of 1 No 25 ton EOT Crane Final Load Test at 2 X 660 MW Ennore SEZ Supercritical Thermal Power Project	LT	25.10.2025	TWO	01.11.2025	3	01.M/s SV Infratech Engineers Pvt Ltd 02.M/s. Guna Construction 03.M/s. Shivam Enterprises	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26:SCT:177/13197 dated 10.12.2025	M/s SV Infratech Engineers Pvt Ltd	7,45,000	100 days	NA
BHEL:PSSR: ENR-SEZ-2025-26: SCT:178 (E-Procurement Tender ID:2025_BHEL_54794_1)	Handling and removal of Construction Debris at BHEL/ 2x660MW Ennore SEZ STPP	OPEN	17.11.2025	TWO	25.11.2025	4	01.M/s. Chandy Insulations 02.M/s. JKR Constructions 03.M/s. Seenu Hari Enterprises 04.M/s. Shivam Enterprises	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26:SCT:178/13228 dated 18.12.2025	M/s Shivam Enterprises	21,60,000	90 Days	NA
BHEL:PSSR: ENR-SEZ-2025-26: SCT:181	HT Cable Laying and Termination Works at BHEL/ 2 X 660 MW Ennore SEZ-STPP	LT	22.11.2025	Single	27.11.2025	2	i.M/s. Mithran Engineering ii.M/s. S R Electricals	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26:SCT:181/13193 dated 09.12.2025	M/s. Mithran Engineering	85,500	One Week	NA
BHEL:PSSR: ENR-SEZ-2025-26: SCT:183	Roof Sheet repair/ replacement, Bitumen sheet laying and gutter repair works at BHEL/ 2 X 660 MW Ennore SEZ-STPP	LT	22.11.2025	Single	29.11.2025		1.M/s. Sri Kundana Constructions 2.M/s. Annai Enterprises 3.M/s. Ellaiamman Engineering Works	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26:SCT:183/13196 dated 10.12.2026	M/s. Annai Enterprises	12,53,400	10 days	NA