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SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
 
 
 

1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to what are 
stated in Section – II (General Conditions of Contract) of the tender document. In 
case of any contradiction between the terms and conditions given in Section - II 
and those specified in this Section- III, the terms and conditions of this Section–3 
shall prevail.  

  

 
2. SCOPE OF WORK   
 

3.1 The scope of work consists of providing consultancy services for the following: 
 

S. 
No. Description 

1 
 Demolition of the existing security guard room construction of new security 
guard room. 

2 

Supply and erection of motorised sliding main gate by widening  the existing 
entry to the campus in order to align the main entry with the entry of the shop 
and supply erection of car parking shed and scooter shed along admin. building 
and shop. 

3 
Refurbishment of the sagging porch structure on the ground floor. 

4 
Revamping of boundary Wall at Tilak Nagar, Mumbai township 

5 
Refurbishment of 4 No. Flats at Yashodam Bldg. And 2 No. Flats at Ganga Bldg. 
Pertaining to BHPV located at Goregaon (E) , Mumbai . 

 
 

3.2 The specific technical requirements for work to be executed under this Contract shall 
be as per Section V. The applicability of specifications shall be limited to the 
scope of works only as specified in the BOQ and technical specifications.  

 
3.3 The scope of work will also include such other related works although they may not 

be specifically mentioned above and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole and as 
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desired and as directed by the engineer. The detail scope of work covered above is 
not a comprehensive list of items of work involved. The detail scope of work may 
vary considerably depending on the actual construction requirements. 

 
3.4 Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities” shall include but not be limited to the following. 
 

a) Furnishing all labour, materials, supervision, construction plans, equipment, 
supplies, transport, to and from the site, fuel, electricity, compressed air, 
water, transit and storage insurance and all other incidental items and 
temporary works not shown or specified but reasonably implied or necessary 
for the proper completion, maintenance and handling over the works, except 
in accordance with the stipulations laid down in the contract documents and 
additional stipulations as may be provide by the engineer during the course of 
works. 

 
b) Giving all notices, paying all fees, taxes etc., in accordance with the general 

conditions of contract, that is required for all works including temporary works. 
 

c) Arranging manufacturer’s supervision for items of work done as per 
manufacturer’s specifications when so specified.  

 
d) Carrying out topographic survey of required area and establish levels and 

coordinates at suitable intervals from existing grid levels and coordinates 
furnished by the owner established bench marks, setting out the locations and 
levels of proposed structures, constructions and marking of reference pillars 
and other identification works etc., The contractor shall provide BHEL such a 
assistance, instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and the quality, 
weight or quantity of any material used. 

 
e) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with 
contract. 

 
f) Make necessary storage arrangement / sheds of adequate capacity to store 

cement within his normal scope without any extra cost to BHEL. 
 

g) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T 
& P and IMTEs required for such work as a minimum is given in Annexure 
SCC-II. 

 
2.1. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 

company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of Engineer. 

2.2. The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage. 
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2.3. BHEL and their Consultant may depute their representative for checking and 
supervision of important stages of work. The contractor shall be required to 
provide all facilities for inspection of works at no extra cost to BHEL. Any defect in 
quality of work or deviations from drawings / specifications pointed out during 
such inspection shall be made good by the contractor in the same way as if 
pointed out by the BHEL Engineer, without any cost implication to BHEL. 

 
2.4. Persons so deployed shall have to work in extended hours whenever required. 

Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed. In case of 
requirement they may be redeployed as per requirements by the engineer. 

 
3. TIME SCHEDULE 
      

4.1     The Contractor shall start the work immediately after receipt of the Letter of Intent.   
 

4.2  The time for completion of all works shall be 30 months from the date of Letter of 
Intent. The submission of  As Built drawings , field quality site supervision  and 
visits to site and office of BHEL shall be on regular basis throughout the contract 
period. The As Built drawings shall be prepared after completion of construction 
and the site and office visits shall be up to the date of commissioning of the Plant 
or beyond as desired by BHEL. 

 
4.3   The schedule of submission of documents and drawings to BHEL shall be as per     

Annexure AA. The Contractor will be required to submit documents and drawings 
as per the construction schedule finalised by BHEL. 

 
 

  
3.1. The start date for the above works shall be as directed by BHEL from time to 

time. The Contractor shall ensure that the above major works are completed in 
time. 

  
3.2. Contractor has to mobilise adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not attributable to 
the contractor, the work gets delayed and additional manpower / resources 
have to be mobilized so as to expedite the work to meet various milestones, 
same shall be done within the quoted rates as per Rate Schedule, at no 
extra cost to BHEL. In the event the contractor fails to respond to these 
requirements, BHEL shall take appropriate actions to meet it’s commitments in 
line with the provisions of General Conditions of Contract. 

 
3.3. In case due to reasons not attributable to the contractor, the work gets delayed 

and scheduled completion gets extended, time extension will be granted by 
BHEL but in no case over run compensation will be payable. 

 
3.4. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. The 
decision of BHEL on completion date shall be final and binding on the contractor. 
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4. PRICE 
 

4.1. Price quoted shall be fixed and not subject to any escalation whatsoever during 
the period of execution of the Contract including the extended period, if any.  

 
4.2. The quoted price shall include all taxes and duties on input materials and all 

taxes on Contract execution including Works Contract Tax. 
 

4.3. All Taxes and Duties payable as extra to the quoted price should be specifically 
stated in the offer. BHEL will not be liable for payment of Taxes and Duties not 
specifically mentioned in the offer. 

 
4.4. No price variation /over run charges on account of any increase whatsoever, 

(irrespective of whether escalation is steep/ unanticipated) will be payable during 
the entire period of execution of Contract including extended period, if any.    

 
4.5. The billing break-up shall be as per Price Schedule and terms of payment. BHEL 

reserves the right to get all or any item(s) executed and payment shall be made 
only for item(s) executed by the bidder.  

 
 
5. SALES TAX   / WORKS CONTRACT TAX 
 

5.1. Sales tax on transfer of property in goods involved in works contract is applicable 
as per laws in force in U.P. state .The contractor shall register him self with the 
sales tax authorities of the state and submit proof of such registration to BHEL 
along with the first RA bill. Deduction of tax at source shall be made as per the 
provisions of law. The TDS shall be deducted from the bills of the contractor and 
deposited with the UP trade tax authorities. Present rate of TDS on this account 
is 4 % (Four percent). If UP Trade tax authorities allows compounding scheme 
then the tax at source shall be deducted accordingly. 

 
5.2. Contractor shall get his organization registered with concerned sales tax 

authorities within 30 days of award of this contract. The delay on this account and 
delay in bringing the material shall be to contractor's account and no extension of 
time shall be allowed on this account. The sales tax registration for this contract 
shall be forwarded to BHEL. In case the contractor is already registered for sales 
tax with Govt. Authorities he must quote his registration no., while submitting their 
tender.  

 
5.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their materials, 
plants, and equipment at site for the execution of the work under this contract. 

 
6. SERVICE TAX 
 

6.1. Service Tax and cess on service tax as applicable on output services shall 
be payable extra over and above the quoted price.The contractor under 
provisions of relevant act/law to collect the service tax and cess from BHEL and 
deposit the same with the concerned tax authorities as paid by BHEL. Contractor 
shall submit to BHEL documentary evidence of service tax registration and 
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remittance records of such tax immediately after depositing the tax with the 
concerned authorities.  

 
 

7. INCOME TAX 
 

7.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  

 
8. NEW TAXES/ LEVIES 
 

8.1. In case the Government imposes any new tax/ levy on the output services/ goods 
/ work after the award of work, the same shall be reimbursed by BHEL at actuals. 
All necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to 
the contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 

 
8.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, 

the bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. 
Claim for any such impact after opening the price bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer. 

 
8.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 

duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc 
in his price bid.  

 
 
 

 
9. MODELITIES OF TAX INCIDENCE ON BHEL  
 

9.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the contractor for discharging the obligation of BHEL 
in respect of the tax liability to the contractor.  

     
9.2. The contractor shall pay all (save the specific exclusions as enumerated in this 

contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, 
commissions or other charges which may be levied on the input goods and 
services delivered in course of his operations in executing the contract. In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 
same from his bills or otherwise as deemed fit. 

 
10. RATE SCHEDULE CUM BOQ 
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10.1. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

 
10.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

 
10.3. Quantities mentioned in the rate schedules are approximate only and liable for 

variation both on positive and negative sides. The tentative contract value (CV) 
for entire scope of work shall be calculated as per finally quoted / accepted item 
rates & the quantities indicated in Rate Schedule cum BOQ.  

 
10.4. In addition to the above, the Contractor shall also submit the rates as asked for in 

the Annexure: SCC-III. 
 
 
11. EVALUATION OF THE OFFERS 
 

11.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  

 
11.2. The grand total price of all the items in BOQ shall be the basis for deciding the 

lowest bidder. 
 

12. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 

12.1. BHEL reserves the right to add or delete items of scope of work depending upon 
the final requirement. For such addition or deletion the Contract price shall be 
adjusted based on the quoted unit price. Such variation is not expected to be 
more than +30%.  The price quoted by the Contractor shall be valid for such 
variation. Variation beyond the above limit can be executed on mutually agreed 
rates. 

 
13. EXTRA WORK 
 

13.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  

14. TERMS OF PAYMENT 
 

14.1. The Contractor shall be paid monthly running bill of 95% of the value of the work 
actually executed on site provided the work has been executed to the satisfaction 
of the Engineer.  

 
14.2. The balance 5% of the bill value shall be released as follows-- 

 
(a)  The 2.5% of the bill value shall be payable on taking over of complete 

works by BHEL and passing of the final bill.   
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(b)  The balance 2.5% of bill value will be payable on completion of the 
guarantee period.  

 
14.3. From the amount payable, recovery such as advances, security deposit, taxes 

etc. would be made.  
 

14.4. Measurement of work completed shall be done by the Contractor and submitted 
to BHEL for checking and approval. For this purpose, Contractor shall submit 
hard copies as well as a soft copy in the floppy / CD containing abstract & 
detailed measurement sheets of the bill. The measurement sheets and the bill will 
be checked and approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of Engineer regarding 
such approval and passing of sums shall be final and conclusive against the 
Contractor.  

 
14.5. The abstract of the measurements and RA bill shall be entered in BHEL 

Measurement Book and signed and dated by both parties as per the provisions of 
the General Conditions of Contract.  

 
14.6. All running bill payments shall be regarded as advance payments against the 

final bill. Any certificate relating to the work done during monthly running bills may 
be modified by any subsequent interim certificates or by the final certificates and 
no certificate of the Engineer supporting an advance payment shall of itself be 
conclusive evidence that any work or materials to which it relates are in 
accordance with the contract. 

 
14.7. In case any amount is withheld by BHEL during course of execution of work on 

account of non-compliance of contract requirement, the same shall be recovered 
/ released  from the contractors bills as deemed fit by the engineer-in-charge of 
BHEL and the decision of engineer-in-charge shall be final in this regard and 
binding on the contractor.  

 
 

                                                                                                                                                                                                                                                                                   
 
15. GUARANTEE  
 

15.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over of as-built drawings by BHEL. During this period 
the Contractor shall attend to all the matters relating to the Contract work as 
required by BHEL.  

 
16. PENALTY  
 

16.1. If the Work is not completed within the specified period and any extension 
thereof, the Contractor shall be liable to pay penalty for delay in completion of 
work @ 0.5% of the total Contract value for every week of delay or part thereof, 
subjected to a maximum of 7.5 % of the Contract value without BHEL being 
required to establish and prove the actual loss/damage suffered by BHEL on 
account of such delay.  
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16.2. The scope of work should be executed with the best engineering and 
architectural practices in vogue and standard codes of practice of BIS/ CPWD 
specs.. However, in case of discrepancies and mistake observed in design, 
drawings, estimation and soil testing report submitted by the bidder which tend 
amounts to indirect or direct loss to BHEL at any stage of work,  suitable penalty 
shall be imposed upon the contractor based upon evidences which establish  
mistake in design, drawing , estimation and soil report. 

 
17. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

17.1. Contractor has to arrange at his own cost to obtain building/ work completion 
certificates if required to be obtained from the local statutory bodies. However, 
any fees required for obtaining such NOCs shall be paid by BHEL on production 
of relevant depository challans/ receipts from such Govt. authorities. 
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Annexure- SCC-II 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 1 NO 

2 DUMPY LEVEL UPTO 350 MM 2 NO 

3 COMPRESSION STRENGTH TESTING 
EQUIPMENT 

1 NO 

4 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

AS PER REQUIREMENT 

5 CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 

4 SET 

6 CONCRETE slump cone 4 SET 

7 COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

8 SIEVE SHAKER 1 NO 

9 AGGREGATE IMPACT TEST MACHINE AS PER REQUIREMENT 

10 HEATING OVEN 1 NO 

11 PHYSICAL BALANCE FOR LAB WORK 1 NO 

12. TOTAL STATION THEODOLITIE 1 NO 

 
NOTEs: 
 

1. The above list specifies only major IMTEs (may not be complete to be 
deployed by the contractor). Contractor has to set up the field laboratory with 
facilities required for material & concrete testing. All additional / other IMTEs / 
measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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ANNEXURE: SCC -III 
 
 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description   Percentage of     Remarks 
                                                           the unit rate quoted 

 
1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

(a) Gases 
(b) Welding Electrodes 
(c) P.O.L. 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 
 
 

 (Signature of tenderer) 
                   With Stamp 

 


