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1.0 DEFINITIONS
The following terms and expressions used herein shall have the
meanings as indicated below:
1.1 OWNER
This has a reference to General Condition of Contract Clause 1.2. The
Owner for the Project is — MADHYA PRADESH POWER
GENERATING CO. LTD.
1.2 PROJECT ENGINEER
Shall mean the Engineering Officer appointed by BHEL to act as
“Coordinator” from time to time on behalf of BHEL in all matters
pertaining to this work. He or his nominee(s) shall further direct,
supervise, inspect, check, scrutinize, measure, approve and certify for
payments some or all the scope of work and be in charge of work
defined here-in-below.
2.0 CIVIL AND STRUCTURAL WORKS
2.1 GENERAL

The scope of work, for this area covers Design, Engineering, Preparation of
Documentation, Obtaining Approval of BHEL / Owner / Customer’s
Consultant, Procurement Assistance, Site Assistance etc. for the following:

The Scope Of Work shall include but shall not be limited to Preparation of
Schemes and Conceptual Designs according to the requirements, Detailed
Civil, Structural, Architectural Design and Analysis on the basis of loading
parameters, preparation of analysis / design document and preparation of
Construction Drawings, including various activities at Contract Stage. The
activities involved shall include furnishing phase-wise requirements of
Structural Steel, Reinforcing Steel and Cement for procurement purposes;
detailed Design and Engineering required for the Permanent Works;
Preparation of As-Built drawings, Checking of fabrication drawings and
connection design, checking of design and drawings of BHEL vendors,
providing Design Clarifications during Construction Stage as and when
required at Site; and any other activity required for the Contract Stage.

The following services are envisaged in the scope of the Sub-Consultant:

I.  The scope of this work includes complete Architectural, Civil and
Structural Design and Drawings Services for Civil Works as per ‘CIVIL-
TABLE-1 in Clause 5.0. The list is only indicative. It is not intended to
limit the Engineering work to these Equipments / Buildings / Facilities.
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VI.

VII.

VIII.

XI.

XIl.

XIllI.

Sub-Consultant to carry out Civil Engineering, depending on the BHEL
scope.

Preparation of List of Documents, Drawings and Submission Schedule
w.r.t. Construction Schedule.

Submission of Progress Report and Input requirements.

Preparation of 3D Analysis, Design and Drawings for various Buildings,
Equipment Foundations, Structures and Services listed in the scope of
Civil Works (Enclosure: “ CIVIL-TABLE-1" in Clause 5.0).

Preparation of advance Bill of Materials for procurement of Cement,
Reinforcement Steel and Structural Steel.

Preparation of As-Built drawings.

Checking of structural steel connection designs and fabrication
drawings.

Preparation of Bill of Quantities (BOQ) containing major cost items like
Structural Steel, Reinforcement Steel, Concrete, Shuttering etc. for all
structures based on ‘Released for Construction’, drawings and to be
updated based on As Built Drawings. However all relevant construction
drawings shall contain a table indicating BOQ'’s for PCC, RCC (grade
wise) and Reinforcing Steel (diameter wise) and Structural Steel
(Section wise.)

Seismic analysis including dynamic analysis shall be as per IS 1893 /
site specific seismic data as applicable.

Provide Technical Advice / Recommendations regarding Site related
Construction Problems as and when required including Site Visits,
participation in meetings with BHEL / Customer / Customer’s
Consultant.

Checking of architectural, civil & structural drawings, analysis and
design submitted by BHEL vendors. The design shall be checked for
all CODAL and statutory requirements in addition to checking of all
interfaces with mechanical, electrical etc.

Incorporation of Civil Interface details in respective civil drawings using
Vendor drawings.

Sub-Consultant is expected to give a most economical design for the
Civil structures, without compromising on Customer Specifications,
CODAL and Statutory requirements etc.
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2.2

XIV. Sub-Consultant shall take care that the items, specifications and

XV.

XVI.

details shown in the drawings are strictly in accordance with Technical
Specifications. If there is any variation the same must be referred to
BHEL for opinion.

Sub-Consultant is expected to bring to the notice of BHEL any aspect
of Customer Specification, which is at variance with CODAL provisions
and Standard Practice, for BHEL to consider the same and give a
decision before Seller / Contractor proceeds with Engineering.

Sub-Consultant is expected to carry out the Engineering based on the
Customer / BHEL specifications, CODAL and Statutory requirements
and BHEL standard practices for the project.

XVII.The scope of work also includes Sub-Consultant getting the approval

of Customer / Customer's consultant / BHEL for the schemes and
detailed calculations, design drawings and construction drawings after
incorporation of comments of BHEL / Customer.

DOCUMENTS TO BE PREPARED/SUBMITTED BY SUB-CONSULTANT

Following documents shall be submitted for approval of the Owner / BHEL.
The list is not exhaustive but indicative only. However, the Sub-Consultant
shall submit the documents related only to the specific Scope of Work
(as per Table-1, in Clause 5.0).

List of Drawings and Document Submission Schedule.
Architectural concepts for Buildings.

Architectural Floor plans, Elevations and Cross Sections of all
Buildings.

Structural analysis, Detailed Design and engineering Drawings of all
Buildings & Structures under this Contract. Dynamic analysis
including Mathematical Models considered in the Structural Analysis
shall be furnished. The analysis document shall consist of analytical
model, figures of node and member numbers, analysis philosophy,
detailed load calculation, complete analysis results and shall be self
explanatory. The design document shall consist of design philosophy,
detailed design calculation for critical load case and summary of
design calculation for all load combinations. The Sub-consultant shall
include all the details / calculations in the analysis/design document
and drawings as required by BHEL / Customer / Customers
consultant. The Seller / Contractor shall carry out any additional /
alternative analysis or design (other than those necessarily stipulated
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in codes / design memorandum) as required by BHEL / Customer /
Customer’s consultant at no additional cost to BHEL.

. Detailed Dynamic analysis, Design calculations and Drawings for
Machine Foundations.

. Design Calculations and Drawings for all Building Foundations, all
Sub-Structures and Super Structures; Channels, Trenches, etc.

. Detailed Design and Drawings of all Pipe & Cable Racks including
supporting structures and foundations.

. Detailed Finish Schedule of all Buildings in scope.

. Details of Hot and Cold Water Plumbing and Drainage including
Architectural Plans for Toilets, Kitchens and Pantries.

. Detailed Design and Drawings of False Flooring and False-Ceilings.

. Details of connection of Sewage Disposal Pipes to the Sewage
Treatment system within battery limit

. Civil Engineering Designs along with detailed Hydraulic Calculations
and Drawings of complete Plant Storm Water Disposal System.

. Rigid & flexible design for roads & pavements, as required.

. Detailed Design calculations and drawings of Culverts and Railway
Track Crossings.

. Color Scheme, Internal & External for all Buildings & Facilities in
scope.

. Details of Doors and Windows and Ventilators.

. Detail landscaping of the entire plant area including details and

guantum of plantations (grass, trees, shrubs etc.) with their scientific
and local names, water bodies, water distribution system (pipes,
sprinklers, enhancer, reducer etc.)

. Detail Bill of Quantity of all items required for landscaping of entire
plant area (plantations, pipes, sprinklers, water bodies, soil turning,
stone pitching etc).

o As Built Drawings.
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2.3 EXCLUSIONS

Following items are not included in the Scope of Works:

i). Preparation of Schedule of Quantities and Technical specification for
Sub Contracting of Civil works.

iM). Evaluation and Award of Contract for Civil Works

iii).  Site Management and Field Quality Assurance.

iv).  Preparation of Structural Steel Shop Drawings.

V). Temporary Works For Construction.

2.4 INPUT DATA BY BHEL

This shall include but not be limited to the following information:

)] Owner's / BHEL Technical Specifications and Geo-Technical
investigation / Contour Plan and Site survey report. The technical
specification shall be binding for all engineering works over and
above CODAL and statutory requirements.

i) Loading Plan of Equipments along with anchoring arrangements for
design.

Above data shall be supplied progressively to serve the mutually agreed

work schedule.

2.5 GENERAL REQUIREMENTS

)

On receipt of intimation from BHEL, the Sub-Consultant's
representative shall collect the Technical Data from the office of
BHEL and start working on the job. In case any clarification is
required, the same would have to be discussed by Sub-
Consultant with BHEL. Before submitting the designs, drawings
and any other document for approval, the Sub-Consultant shall
carefully and thoroughly check the same in accordance with
Owner’'s Requirements so as to minimize re-submissions, if any,
which shall be at the cost of the Sub-Consultant. Further while
getting the same approved from Owner, the sub-consultant's
representative shall be present for providing any clarifications if
required.
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ii)

Vi)

vii)

All works shall be carried out based on functional requirements
and Customer / BHEL's specifications and amendments issued
from time to time.

All designs, structural analysis and preparation of drawings shall
be carried out by computer on BHEL title blocks / formats. All
drawings shall be prepared using AutoCAD software(latest
version). The analysis of structures shall generally be done by
computer using software STAAD Pro(latest version)whereas the
design shall be carried out by computer using in-house
validated software. Soft copies in editable native format of all
calculations / drawings shall be submitted along with hard
copies. All computer programmes to be used shall be subject to
the approval of Customer / Customer’s Consultant / BHEL with
necessary validation, if required.

All information, drawings, classified documents provided by
BHEL to Sub-Consultant for the purpose of carrying out a
project work shall remain the property of BHEL and shall be
returned to BHEL on completion of the project. All information
generated during the execution of the project, such as detalils,
designs, drawings and documents by Sub-Consultant shall be
exclusive property of BHEL and its Intellectual Property rights
shall be that of BHEL. BHEL shall have full right to use these in
any manner suitable to BHEL Business requirements. Sub-
Consultant will execute Non-Disclosure Agreement as required
by BHEL in this respect. This section will survive the expiration
or termination of contract.

The Sub-Consultant shall use only standard A-O/A-1 size sheets
with BHEL standard title block and format for drawings unless
noted otherwise. All calculations shall be in A4/A-3 size sheets
having BHEL standard format. The drawing and design
document shall have BHEL number format only and shall not
have any Sub-Consultant number format.

Details of Loading parameters, Equipment Details etc. required
from BHEL / Customer cannot be supplied in one lot and shall
be supplied progressively in parts by BHEL / Customer.

The Sub-Consultant shall be required to Add / Alter / Modify the
already Approved Design / Drawings and / or include the
substitutions in Steel Sections and Reinforcing Bars depending
upon Material Availability and Project Time Schedule
requirements. These may have to be resorted to even after
completion and approval of Construction / Fabrication drawings,
without any extra cost to BHEL.

SHEET Page 8 of 14
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3.0

viii)  The Bill of Quantities for Major Civil and Structural items shall be

furnished in respective Construction Drawings.

iX) Sub-Consultant shall be fully responsible for the adequacy of
the Design and Detailing. BHEL / Customer’s checking and / or
approval shall not absolve Sub-Consultant of their responsibility
for Design, its Correctness and Commercial Risk attendant to
the same.

X) Sub-Consultant shall also accept the Deletion of any work of the
Present Scope subject to maximum of 10% of the Contract
Price for Civil Works.

Xi) All requirements given in the owner’s specifications are included
in the sub-consultant’s scope, unless specifically excluded from
the sub-Consultant’s scope.

xii)  Any comment received even after approval of design and
drawing shall be incorporated by the Sub-Consultant and revise
the design & drawing, if necessary, at no extra cost.

xiii)  Sub consultant shall use BHEL standard analysis, design and
detailing procedures, wherever provided by BHEL.

TIME SCHEDULE FOR COMPLETION OF ACTIVITIES

Detailed design and release of construction drawings shall match the
construction schedule.

SATPURA TPS

The last Date for Completion of detailed Engineering (DCE) including
release of all construction drawings shall be 31™ October, 2009.
However the Date for Completion of Contract (DCC) shall be till 31
June, 2011 for submission of As Built Drawings.

The schedule shall be binding on the Sub-Consultant. The Sub-
Consultant shall carry out the contract activities in a sequential
manner, in line with the Project Schedule and the Project Progress
requirements.

It shall be the Sub-Consultant’'s responsibility to engage requisite
manpower, provide requisite interface inputs for design in BHEL unit's
scope and also to check the interface documents from BHEL — units
and vendors to maintain progress as per schedule.
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4.0 DRAWING / DOCUMENTS SUBMISSION
FOR TAKING
CLEARANCE OF FOR
BHEL BEFORE FOR CONSTRUCTION
SUBMISSION TO | APPROVAL | [AFTER APPROVAL]
CUSTOMER
FOR APPROVAL
Hard copy - - -
_ Soft copy " .
Drawings | (AutoCAD) 01 01 01
Soft copy . N .
(PDF) 01 01
Hard copy -- - --
_ Soft copy - -
Designs/ | (Excel/Word) 01
Documents 4
Soft copy _ 01* 01*
(PDF)
Soft Copy
. (STAAD/Any
A&%Ig::s analysis 01 - 01
software input
& output file)

# A complete compiled single PDF file of the design document shall be submitted by
the Sub-Consultant such that BHEL can directly print it to obtain the hard copy of the
analysis / design document.

The signatures of ‘Prepared by’, 'Checked by' & 'Approved by’ as

required in the drawings and the documents shall be scanned and

attached to all the soft copies (PDF format) at specified locations. The

soft copy (PDF format) shall not be considered submitted without

signatures.

As-built Drawings

Hard Copy -
Soft Copy (PDF) 01*
Soft Copy (AutoCAD) 01*

All soft copies shall be transmitted by Sub-Consultant through E-mail.
In addition, the soft copies marked (*) above shall be submitted in
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consolidated groups at a suitable interval by sub consultant on CDs
during the course of execution of project.

Some of the drawings may undergo many revisions during concurrent
engineering, which shall be carried out without any additional cost.

SCOPE & PRICE SCHEDULE

Providing detailed Civil, Architectural & Structural Analysis, Design and
Drawings for the under defined scope, meeting specification
requirements including providing all resources, incorporation of
comments, revision of drawings and designs, etc., providing design
clarifications to site as and when required etc including cost of courier
charges for sending CD’s but excluding cost of visit which will be paid
separately as per schedule under - Clause 6.0

The scope of engineering work for each system / building is sub-
divided into Superstructure engineering (structural analysis, design,
drawing of the superstructure), Sub structure engineering (structural
analysis, design, drawing of the substructure), Architectural
Engineering (Conceptual design, detail architectural drawing), Layout
engineering (planning, drawing), Checking of Fabrication drawings etc.

The scope of work for the project is given in TABLE 1 below:-

CIVIL — TABLE 1 (2X250 MW SATPURA TPS)

SYSTEM PART TOTAL AMOUNT
(in Rupees)
ARCH. ENGG.
MAIN POWER HOUSE SUPER STR. ENGG.
SUB STR ENGG.
ARCH. ENGG.
MILL & BUNKER BAY BUILDING SUPER STR. ENGG.

SUB STR ENGG.

SUPER STR. ENGG.

ESP/VFD CONTROL BUILDING SUB STR ENGG.
ARCH. ENGG.

FOUNDATIONS FOR BFP, CEP, MILLS, SUB/ SUPER STR

ID/PA/FD/SEAL AIR FANS ENGG.

PIPE AND CABLE RACK , CABLE SUPER STR. ENGG.

TRENCHES SUB STR ENGG.

ROADS & STORM WATER DRAINS IN LAYOUT ENGG.

POWER BLOCK AREA (UPTO DISCHARGE

POINTS) SUB STR ENGG.
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ID DUCT SUPPORTS & FAN HANDLING

COLUMNS FOUNDATIONS

SUB STR ENGG.

TRANSFORMER YARD CIVIL WORKS
INCLUDING TRANSFORMER
FOUNDATIONS

SUPER STR. ENGG.

SUB STR ENGG.

COMPRESSOR BUILDING

SUPER STR. ENGG.

SUB STR ENGG.

ARCH. ENGG.

CIVIL WORKS FOR MILL REJECT
SYSTEM

SUB STR ENGG.

AREA PAVING

SUB STR ENGG.

SEPTIC TANKS FOR BTG AREA

SUB STR ENGG.

SERVICE/TECH. BUILDING

SUPER STR. ENGG.

SUB STR ENGG.

ARCH. ENGG.

D.G. BUILDING

SUPER STR. ENGG.

SUB STR ENGG.

ARCH. ENGG.

FUEL OIL AREA

SUPER STR. ENGG.

SUB STR ENGG.

In case the scope for the system and sub-system changes during the
detail engineering stage for each project, the deletion of price shall be
worked out based upon the CIVIL-TABLE 1.

6.0 SCHEDULE OF CHARGES FOR SUB-CONSULTANT’'S VISIT
Sl. | Description Estimated Maximum Rate
No. no. of per _visit _per
visits Person in Rs.

6.1 | Outstation visit 05 Travel Cost

to BHEL

offices in Boarding / Lodging / Local

Delhi/Noida

Conveyance (per day)

6.2 | Visit to Site / 10 Travel Cost

Customer

SHEET Page 12 of 14
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Office / Boarding / Lodging / Local
Customer Conveyance (per day)
Consultant’s

Office.

Rate to include all expenses of the Sub-Consultant with no other expenses to be

borne by BHEL.

7.0 TERMS OF PAYMENT

60% of Lumpsum price

On first submission of drawings (including
soft copy of all related analysis and
design as mentioned in CIl. 4.0) for
approval to customer in acceptable form
to BHEL. [pro-rata basis]

30% of Lumpsum price

After final submission of approved
Construction drawing (including soft copy
of all related analysis and design as
mentioned in CIl. 4.0) to site. [pro-rata
basis]

10% of Lumpsum price

After submission of As-Built drawings.

SHEET Page 13 of 14

The billing schedule submitted by the sub-consultant shall be subject to approval by

purchaser for facilitating pro-rata payments.

For Item 6.1 & 6.2: 100% for the respective visit on certification of

design engineer on bimonthly basis.

8.0 VALIDITY OF CONTRACT

The fees and other rates shall remain firm up to 31st December 2011
(i.e. DCC — June 31%, 2011 + 6 month). If the contract has to be
extended beyond the stipulated period due to reasons beyond the
control of the Sub-Consultant, then the balance lump sum fees and
other rates will be escalated at mutually agreed rates. For delays
beyond the contract period, for reasons directly attributable to the Sub-
Consultant, Liquidated Damages (LD) shall be levied as per the

General Commercial Conditions (GCC) of the contract.
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Additional Terms and Conditions (to be considered by the

Bidders)—
The levy of LD shall be as below:

For DCE & DCC refer Clause 3.0.

Detail engineering completion schedule — All construction drawings

shall be released by “DCE”:

. LD Clause shall be applied by BHEL in case these drawings are
not delivered by DCE (All input data and drawings from BHEL

shall be provided by “DCE minus 4 Months”).

. In case of input delay from BHEL beyond “DCE minus 4
Months”, LD clause for delay shall be applied on Bidder only in
case where submissions are delayed beyond 4 months of actual

input date.

Period of contract for submission of ‘As built’ drawings/docs shall be till
“DCC”. However in case of delay in completion of project beyond this
period, the LD shall be applied after considering the above delay.
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