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Name of the Work:

Tender Ref. No.: T7DSX00001

Customer :

Pre bid Queries & Clarifications

Central organization for railway electrification (CORE), Allahabad.
Query raised by the bidder: M/s.Sikka Engineering Company

“Overhead Equipment” works for section “Birlanagar to MP Border” for Railway Electrification Birlanagar-Etawah 386RKM/440TKM project”

Reference clause

Annexure-A

works

Railway siding allotted to bidder for the purpose of execution of
work.

Date Prospective Bidder | SI.No. of Tender Existing provision Bidder's query BHEL’s clarification
Document
7/2/2018 Z\m..m_xrm 1|Point no. 1 of PQR, . I Ty prp— Integrity Pact can be submitted on letter head with signature & stamp
Engineering Ann-1to NIT  |Integrity Pact z
paper or on a plain paper
Company
2 |inspection of It is not clarified that who is going to do inspection of materials at |Inspection will be carried out by RITES and BHEL/Railways depending
Materials supplier/ manufacture place, either consignee (RE or BHEL) or  fupon the case to case. Inspection charges of RITES/BHEL/Railways shall
nil RITES & who will bear inspection charges. Inspection charges of |not be to bidder's account.
materials will at RE, BHEL or bidder’s account.pl clarifies.
3 |Annexure-l to SCC Itis not required to be submitted with the tender
Please clarify whether this Indemnity bond cum undertaking is to
. be submitted along with tender documents. State wise GST will
Indemnity Bond : .
be applied as and when the work contract of that area/state will be
awarded, so how this can be attached with tender document.
4 |Page 12 of TCC, |Total block hour’s duration available for this 1) First of all please clarify whether this period of 472 hour + 10% exceed is 1) Provision of 472 Hour + 10% of blocks is for the total work. This is
Vol-1A, Chapter-|contract shall be 472. Total duration can exceeds Mﬁ.: erection works only & not for joint checking by Tower wagon with RE &  finclusive of all erection, testing, commissioning etc.
5 1vision.
v, H &P by 10% over & above 472 hour’s. Above 10% 2)  Secondly for RE works damages of any amount has never been charged I .
Railways & exceed damages at the rate of Rs 10000/- per by Railways, since it is not possible to calculate total block period requirement 2) Please follow the tender specification. No deviation Is allowed
block provision. |hour or part thereof for the exceeded block for the entire project, so please waive this clause of limiting block period.
Clause 4.7 of periods.
annexure-A
5 These all special machinery like tower wagon, wiring BFR, BRN |Conditions as per TCC, Vol | A, Chapter V, Annexure-A, clause 4.4
Rail Crane & coaches always being provided by RE free of
cost/charges to contractors. Please clarify is this chargeable as per
schedule-P & in case of this is chargeable then please clarify the
charges period start from the time block operated/offered to
Clause 4.4 & ) ) ) bidder or per day it will be charged, because these
Schedule P of Special machinery/T&P requirement of OHE equipments/machinery normally remains whole day stationed at




Date

Prospective Bidder

SI.No.

Reference clause
of Tender
Document

Existing provision

Bidder's query

BHEL'’s clarification

Secondly since it is not mention anywhere in the tender document
kindly clarify that an approachable Railway siding in the working
section will be provided or not, for the purpose of
loading/unloading of steel & conductors.

No railway siding is available.

Page 14 of TCC
Vol.1A, Clause
No.
42434445&
4.6 of TCC Vol-
1A

Clause No. Missing & start from point (c) please clarify.

Please clarify whether these clauses pertain to bidders or the
clause is between RE & BHEL. Please clarify the role of bidder.
Clause 4.6 pertain to S&T.

No clause is missing. Kindly read only those clause of Annexure-A, which
are mentioned in chapter-V. Other clauses are not relevant to bidders.
Please ignore clauses other than 4.4 and 4.7 of Annexure A.

-

Clause 4.7

Power & Traffic Block

Please clarify whether we can plan simultaneous working during a
block in the same section or adjoining section & minimize our
block hours utilized, like we can demand two sets of crane/BRN
& simultaneously erect structures,, wiring etc. to achieve
maximum progress in a block period. Please clarify whether the
Quantity of machinery required will be provided or limited to one
only.

Request can be raised, but availability and sparing of machineries shall

be decided by Railways.

o0

Clause 6.6 of
TCC Vol-1A

Project Milestones

The stage progress total depends upon receipt of materials after
inspection from suppliers & procurement of materials within first
3 months after award of contract is very difficult, as the suppliers
are limited and over booked to supply the materials as and when
required. This seems to be unrealistic, so we request that Stage-1
should be for minimum 180 days from the date of award of the
contract, so that desired milestone can be achieved.

No deviation is allowed.

9)

Page no. of TCC-
Vol-1A chapter
VII

Storage & Security

Please clarify from where the BHEL supply items like conductors,
transformers, cables etc, are to be transported, the transportation
cost can be calculated accordingly.

As per TCC, Vol IA, chapter-VIIl, clause no 2.7.

10)

Nil

Galvanization of steel

Please clarify required steel galvanization thinness/ quoting 610
gm or 1000 gm.

Galvanization of Steel shall be as per RDSO Specification No. ETI/OHE/13

(4/84) with A&C Slip Nos. 1 to 4 or latest.
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Reference clause

Date Prospective Bidder | SI.No. of Tender Existing provision Bidder's query BHEL’s clarification
Document
The payment of each line item will be due after completion of all
As per clause-10, 95% RA Payment will be released, but it is not |activities as defined in the "Item Description" of Price Bid Format,Vol. Ii
clear that on supply of materials, on which rate the payment of Tender specification. Bidder may also refer clause no. 2.23 & 2.6 of
SCC-Chapter-X against supply portion will be made. We request you to kindly fix |General Conditions of Contract for provisions of other Payment terms.
11.) - _ou RA Bill Payments the percentage to be release on arrival of supply at site or
’ introduce on account payment against supply chapter, as per the
practice in all RE tenders. This is must, so that cash flow of the
bidder should be maintained to achieve the desired progress.
Please follow the tender specification. No deviation is allowed
5% of Contract value interest bearing advance on submission of
12) Clause 2.13 Interest bearing recoverable advances. BG has been purposed, where as we request to kindly consider

advance without interest and BG.

Note: Bidders are required to take a print of this clarification, sign & stamp and submit a copy of the same alongwith their offer as a token of acceptance of the same.
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