

Details of Contract awarded from 01/02/2023 to 28/02/2023

SI No	Project / Site	Work Description / Package	Indent No.	Tender No.	Mode of Tender Enquiry Floated	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDERS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-	WHETHER CONTRACT AWARDED TO LOWEST	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	3x800 MW PVUNL Patratu	Erection & commissioning works of the PCP#1 (Pkg-A) 3x800 MW PVUNL Project Patratu	IND:22:PW:0018:PMX:204	2683	OT	03-12-2022	TWO	17-12-2022	6	1 M/s Bhavani Erectors Pvt Ltd 2 M/s Akash Techno Engineers India Pvt Ltd 3 M/s S V Infratech Engineers Private Limited 4 M/s Santosh Infra Power Private Limited 5 M/s Texcel Engineers Pvt Ltd	M/s Fortuna Engi Tech and Structural India Pvt Ltd	L-1	BHE/PW/PUR/NTPRT-PCP/PKG-A-U-1/2683/LOI	06-02-2023	M/s Bhavani Erectors Pvt Ltd	₹ 26,26,24,894	14 Months
2	1x800MW GSECL, Wanakbori,	Landscaping works including Irrigation system, Electrical System & Maintenance for a period of Six Months at 1x800MW GSECL, Wanakbori, Gujarat	IND:22:PW:0018:PMX:138	2644	OT	30-09-2022	TWO	07-11-2022	3	1. M/s Lalchand Gardening Enterprises 2. M/s Maa Construction 3. M/s S.K.G. TRADERS PVT. LTD.		L-1	BHE/PW/PUR/WNT2-LANDSCAPING- U8/2644/LOI	22-02-2023	M/s Maa Construction	₹ 1,50,60,000	9 Months
3	Ramagundum ESP Stage II	Hiring 01 nos 20MT Tower Crane (Fix Type Foundation) at NTPC ramagundum ESP R&M Stage II Project Site for Duration of 12 months	IND:20:PW:0018:FEX:19	2645	OT	04-10-2022	TWO	16-11-2022	2	1. IRISE INDIA PRIVATE LIMITED 2.OCTAGON ENTERPRISE PVT LTD		L-1	BHE/PW/PUR/RGEMO-20MT-CRH/2645/loi	21-02-2023	M/s Octagon Enterprises Pvt. Ltd	₹ 1,44,98,000	12 months
4	SAS	Work for replacement of complete HP Module (Make- Siemens), LP Rotor (Make: BHEL) & Generator Rotor Slip Ring during the ongoing COH Work of Unit # 4 at Wanakbori TPS	IND:22:PW:0018:SAS:45	2716	LT	31-01-2023	TWO	02-02-2023	3	1. M/s HI-TECH POWER PROJECT SERVICES 2. M/s A K ENGINEERS 3.M/S THE TIME CONSTRUCTION		L-1	BHE/PW/PUR/WNT-HPLP-U4/2716/LOI	13-02-2023	M/s THE TIME CONSTRUCTION	₹ 22,40,000	15 Days
5	SAS	Additional Works of Inspection and Replacement of Generator bearing at U#7, 500 MW, MSPGCL, Chandrapur.	ND:22:PW:0018:SAS:48	2719	ST	14-02-2023	SINGLE	15-02-2023	1	1. M/s HITECH POWER PROJECT SERVICES		L-1	BHE/PW/PUR/CHT-ADDLTGOH/2719/LOA	18-02-2023	M/s HI-TECH POWER PROJECT SERVICES	₹ 3,00,000	05 Days
6	SAS	Capital Overhauling of HP Turbine, IP Turbine, LP Turbine, minor work in generator & associated works in LMW/LMZ design BHEL make 200MW Unit No.3 at GSECL Ukai TPS	IND:22:PW:0018:SAS:49	2720	LT	16-02-2023	TWO	18-02-2023	7	1. M/s BISWAS ENGINEERING & CONSTRUCTION 2.M/s Madhu Engineering Services 3.M/S INDWELL CONSTRUCTIONS PVT. LTD 4. M/s HI-TECH POWER PROJECT SERVICES 5.M/S Eco Power Services 6.M/S A K ENGINEERS 7.M/s THE TIME CONSTRUCTION		L-1	BHE/PW/PUR/UKT-U3/2720/LOI	23-02-2023	M/s MADHU ENGINEERING SERVICES	₹ 89,90,000	05 Days
7	SAS	Additional Works of Filling of HPT Inlet Insert Dowel Holes & Re-dowelling by drilling new holes at U#7, 500 MW, MSPGCL, Chandrapur.	IND:22:PW:0018:SAS:50	2723	ST	24-02-2023	SINGLE	27-02-2023	1	1. M/s HI-TECH POWER PROJECT SERVICES		L-1	BHE/PW/PUR/CHT-ADDLHPT/2723	28-02-2023	M/s HI-TECH POWER PROJECT SERVICES	₹ 3,50,000	06 Days
8	2x660 MW NTPC Talcher TPS	Civil and Architecture Works of 400KV Switchyard, 33KV Switch Gear & Control Room, GIS Building, AHU Building, Leveling & Grading, Roads & Drains and Other Miscellaneous Foundations/ Structures etc at 2x660 MW NTPC Talcher TPS	IND:22:PW:0018:PMX:178	2679	OT	22-11-2023	Two	26-12-2022	11	1. M/s MATA JANKI CONCRETE PRIVATE LIMITED 2. M/s SRICO PROJECTS PVT.LTD 3. M/s RVPR CONSTRUCTIONS PRIVATE LIMITED 4. M/s SCC Infrastructure Pvt Ltd 5. M/s TRANSRAIL LIGHTING LIMITED	1. M/s Mahaveer Infra Engineering Private Limited 2. M/s SILDAR INFRASTRUCTURE AND CONTRACTS PRIVATE LIMITED 3. M/s Kanwar Enterprises Pvt Ltd 4.M/s M.S. ENTERPRISE 5.M/s Radtech Buildcon Pvt Ltd 6.M/s K P SINGH BROTHERS	L-1	BHE/PW/PUR/TLRPT-SWITCHYARD-CVL/2679/LOI	27-02-2023	M/s Mata Janki Concrete Private Limited	₹ 17,95,00,000	18 MONTHS

Details of Contract awarded from 01/02/2023 to 28/02/2023

SI No	Project / Site	Work Description / Package	Indent No.	Tender No.	Mode of Tender Enquiry Floated	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDERS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-	WHETHER CONTRACT AWARDED TO LOWEST	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
9	2x660 MW NTPC Talcher TPS	Package-B: Civil and architecture works of Integrated Boiler - Bunker Foundation, Mill Foundation, ESP Foundation, ID Duct Foundation, Fans Foundation, MRS Foundation, Bottom Ash Hopper, FGD RCPH & OB Foundation, RC Pump Foundation, Absorber Foundatic FGD Duct Foundation, ESP+FGD Control Room, Pipe & Cable Rack, Aux. Absorber Tank, Roads upto WBM and Drains, Pre-cast Boundary Wall for Unit#2 at 2x660 MW NTPC Talcher	IND:22:PW:0018:PMX:273	2701	OT	09-01-2023	Two	19-01-2023	7	1 M/s CISCONS CONSTRUCTIONS PRIVATE LIMITED 2 M/s KUMAR CREATIONS PRIVATE LTD 3 M/s Teknow Overseas Pvt Ltd 4 M/s SRICO PROJECTS PVT LTD 5 M/s RVPR Constructions Private Limited 6 M/s Kanwar Enterprises Pvt Ltd	1. M/s MATA JANKI CONCRETE PRIVATE LIMITED	L-1	BHE/PW/PUR/TLRPT- SG PKG-B/2701/LOI	08-02-2023	M/s SRICO PROJECTS PVT LTD	₹ 42,98,31,656	18 MONTHS
10	2x660 MW NTPC Talcher TPS	Civil and Architecture Works of Power House area (except TG Foundation), Transformer Yard, DG Foundation, ACW Pump House, CST Pump House, CST Tank, Rail Road, ACW Pipe, CW Pipe (within Transformer Yard), Oil Seperator Pit, Bus-Ducts Foundation, Transformer Foundations, Cable & Pipe Rack, Fire Fighting Works, Leveling & Grading and Other Miscellaneous Foundations/Structures etc. within Power House area and Transformer Yard area for Unit-1 at 2x660 MW NTPC Talcher	IND:22:PW:0018:PMX:271	2707	OT	09-01-2023	Two	19-01-2023	6	1 M/s CISCONS CONSTRUCTIONS PRIVATE LIMITED 2 M/s KUMAR CREATIONS PRIVATE LTD 3 M/s MATA JANKI CONCRETE PRIVATE LIMITED 4 M/s SRICO PROJECTS PVT LTD 5 M/s RVPR Constructions Private Limited 6 M/s Kanwar Enterprises Pvt Ltd		L-1	BHE/PW/PUR/TLRPT- PH-CVL U1/2707/LOI	08-02-2023	M/s SRICO PROJECTS PVT LTD	₹ 37,20,25,910	24 MONTHS