

Details of Contract awarded from 01/02/2024 to 29/02/2024

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	2X800 MW NTPC Lara Stage II	Dismantling of ONE (01 No.) Closed storage Sheds and ONE (1 No.) PEB Office shed	2910	OT	16-01-2024	TWO	01-02-2024	6	1. SALDAR INFRASTRUCTURE AND CONTRACTS PRIVATE LIMITED 2. MURAT CONSTRUCTION CO. 3. CACTUS PROFILES PVT LTD 4. B S Construction 5. ANAND CONSTRUCTION	1. SAI CONSTRUCTION	L-1	BHE/PW/PUR/LRPT2-PEB-SHED/2910/LOI	28-02-2024	MURAT CONSTRUCTION CO.	₹ 43,00,000	04 MONTHS
2	2X800 MW NTPC Lara Stage II	PACKAGE-A: Material Handling of Approx. 1,73,500 MT - 'BHEL Trichy' Supplied Item AT 2X800 MW NTPC LARA STAGE II PROJECT, DIST. RAIGARH, CG	2886	OT	02-12-2023	TWO	22-12-2023	4	1. M/s AKASH ENGINEERING SERVICES 2.M/s V MOHAN RAO 3. M/s Y SAHITYA 4. M/s BHAVANI ERECTORS PVT LTD		L-1	BHE/PW/PUR/LRPT2-MM-PKG-A/2886/LOI	22-02-2024	M/s AKASH ENGINEERING SERVICES	₹ 5,80,45,431	45 MONTHS
3	SAS	COH of Generator-Exciter (Electrosila Make), inspection of rotor end winding by dismantling retaining rings & Associated Work U#3,660 MW, NTPC Sipat	2908	LT	02-01-2024	TWO	09-01-2024	3	1. M/s POWER MECH PROJECTS LTD 2. M/S ECO POWER SERVICES 3. M/s Indwell Constructions Pvt. Ltd.		L-1	BHE/PW/PUR/SPT-U#3/2908/LOI	29-02-2024	M/s ECO POWER SERVICES	₹ 92,00,000	30 DAYS
4	SAS	General Overhauling of TG Set including LPT, Valves, Strainers & Associated Work U#1, 250 MW, NSPCL Bhilai.	2921	LT	29-01-2024	TWO	01-02-2024	7	1. M/s Hi-Tech Power Project Services 2. M/s Madhu Engineering Services 3. M/s Eco Power services 4. M/s Power Mech Projects Ltd 5. M/s S. N. Singh 6. M/s A K Engineers 7. M/s Biswas Engineering & Construction Services		L-1	BHE/PW/PUR/BSJI-U1/2921/LOI	05-02-2024	M/s MADHU ENGINEERING SERVICES	₹ 42,85,000	18 Days
5	SAS	Work of replacement of old critical piping hangers & supports and repositioning of critical pipe lines HRH (02 Nos.) &CRH (01 No.) line for Unit No. 3 at GSECL Ukai TPS	2923	ST	06-02-2024	SINGLE	07-02-2024	1	M/s UPPLI BALAJI ENGINEERING CO PVT LTD		L-1	BHE/PW/PUR/UKT-Cp-U#3/2923/LOI	07-02-2024	UPPLI BALAJI ENGG CONST CO.PVT.LTD	₹ 80,00,000	40 Days
6	SAS	Work of complete restoration of M/s. Siemens make 120MW Steam Turbine (Unit A0) at GTPS Uran- MSPGCL	2927	LT	09-02-2024	TWO	13-02-2024	5	1. M/s Power Mech Projects Ltd 2. M/s A K Engineers 3.M/s Biswas Engineering & Construction Services 4. M/s Eco Power services 5. M/s The Time Construction		L-1	BHE/PW/PUR/URI-RESTORATION/2927/LOI	21-02-2024	M/s ECO POWER SERVICES	₹ 77,90,000	30 Days

Details of Contract awarded from 01/02/2024 to 29/02/2024

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
7	2X800 MW NTPC Lara Stage II	All Civil, Structural, Architectural and Electrical works of Safety Control Room; site barricading and civil foundation works for high masts at 2X800 MW NTPC Lara, Stage-II	2912	OT	17-01-2024	Two	10-02-2024	5	1. M/s ANAND CONSTRUCTION 2. M/s ANAND KUMAR SINGHANIA 3. M/s MURAT CONSTRUCTION CO. 4. M/s RAHUL AGARWAL		L-1	BHE/PW/PUR/LRPT2 SAFETY CONTROL ROOM/2912/LOI	23-02-2024	M/s ANAND CONSTRUCTION	₹ 1,58,20,000	06 months
8	2 x 660 MW NTPC Talcher TPS, Odisha	Framework agreement (Rate Contract) for “Engaging workers for ‘Formwork’, ‘Reinforcement cutting, bending & fixing’, ‘Bolt fixing’, ‘Concrete placement’, ‘Brickwork’, ‘Plastering’ and ‘Other misc. works to suit at site condition’ on monthly hiring basis” at 2 x 660 MW NTPC Talcher TPS, Odisha	2866	OT	11-03-2023	TWO	30/11/2023	3	1. M/s Metal Engineering 2. M/s A Rajesham And Company 3. M/s Anand Shree Infra Reality Private Limited		L-1	BHE/PW/PUR/TLRPT-CIVIL WORKERS/RC/2866/LOA-2	20-02-2024	Metal Engg	₹ 2,26,72,949	24 Months
9	SAS	Additional work for HPCV seat repair and bearing replacement in U-1, 250MW NSPCL Bhilai	2932	ST	17-02-2024	SINGLE	19-02-2024	1	M/s MADHU ENGINEERING SERVICES		L-1	BHE/PW/PUR/BSJI-Add/2932/LOA	28-02-2024	M/s MADHU ENGINEERING SERVICES	₹ 8,05,000	07 Days