

Details of Contract awarded from 01/04/2022 to 30/06/2022

S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	SAS	INSPECTION & REVISIONING OF TG BEARING NO. 4 INCLUDING VIBRATION ANALYSIS	2572	LT	28-Mar-22	TWO	29-Mar-22	5	BISWAS ENGINEERING AND CONSTRUCTION SERVICES THE TIME CONSTRUCTION MADHU ENGINEERING SERVICES A K ENGINEERS HITECH POWER PROJECT SERVICES		L1	BHE/PW/PUR/BRGNI-GEN-OH-U2/2572/LOI	02-Apr-22	BISWAS ENGINEERING AND CONSTRUCTION SERVICES	₹ 5,80,000	08 DAYS
2	2X250 MW NSPCL Bhilai TPS FGD	Erection & Commissioning of Flue Gas Desulphurization (FGD) System for 2X250 MW NSPCL Bhilai TPS, Dist - Durg, Chhattisgarh	2535	OT	30-Dec-21	TWO	25-Jan-22	7	1. M/s Raycom Enterprises Private Limited 2. M/s Shivam Energytech Pvt Ltd 3. M/s Simar Infrastructures Limited	1. M/s Dipesh Engineering Works 2. M/s Omega Infraengineers Pvt. Ltd. 3. M/s Sangha Erectors Private Limited 4. M/s Golden Edge Engineering Pvt. Ltd.	L1	BHE/PW/PUR/BHFGD-MECH-E&C/2535/LOI	13-Apr-22	M/s Simar Infrastructures Limited	₹ 23,65,47,525	17 Months
3	NTPC Sipat	Enabling works at NTPC Sipat FGD project	2554	OT	23-Feb-22	TWO	09-Mar-22	3	1. B S Construction 2. Vindhya Electricals	1. J K Constructions	L1	BHE/PW/PUR/SPTPT-ENB/2554	19-Apr-22	B S Construction	₹ 1,73,45,000	6 Months
4	ESP R&M Wanakbori	PROVIDING SERVICES OF 350 MT BASIC CAPACITY TYRE MOUNTED TELESCOPIC BOOM CRANE WITH LUFFING JIB ON MONTHLY HIRING BASIS AT ESP R & M UNIT # 4 & 5 WANAKBORI TPS PROJECT, DISTRICT: KHEDA, GUJARAT-388239	2547	OT	03-Feb-22	TWO	01-Feb-22	4	1. M/s Barkat Cranes & Equipments Pvt. Ltd. 2. M/s DASHMESH TRANSPORT COMPANY 3. M/s Steel Carriers Infrastructure Pvt. Ltd 4. M/s AD corporate solutions	1. M/s Barkat Cranes & Equipments Pvt. Ltd. 2. M/s DASHMESH TRANSPORT COMPANY 3. M/s Steel Carriers Infrastructure Pvt. Ltd 4. M/s AD corporate solutions	L1	BHE/PW/PUR/WNTR-350MT-CRH/2547 /LOI	15-Apr-22	M/s Barkat Cranes & Equipments Pvt. Ltd.	₹ 1,24,50,000	05 Months
5	PSWR Sites	Rate Contract for HSE Services (Qualified HSE Engineers) for various BHEL PSWR project sites	2550	OT	18-Feb-22	TWO	10-Mar-22	5	1. IIMSHE 2.Archer Business Solution Pvt. Ltd. 3.Quality Evaluation And Systems Team Pvt Ltd 4. Bureau Veritas Industrial Services (India) Private Limited 5.BH and KH Engineering Consultancy Services Private Limited	1.BH and KH Engineering Consultancy Services Private Limited	L1	BHE/PW/PUR/VARSITE-HSE1/2550-RC/LOI-01	15-Apr-22	IIMSHE BHOPAL	₹ 3,59,85,027	24 Months
6	PSWR Sites	Rate Contract for HSE Services (Qualified HSE Engineers) for various BHEL PSWR project sites	2550	OT	18-Feb-22	TWO	10-Mar-22	5	1. IIMSHE 2.Archer Business Solution Pvt. Ltd. 3.Quality Evaluation And Systems Team Pvt Ltd 4. Bureau Veritas Industrial Services (India) Private Limited 5.BH and KH Engineering Consultancy Services Private Limited	1.BH and KH Engineering Consultancy Services Private Limited	L1	BHE/PW/PUR/VARSITE-HSE1/2550-RC/LOI-02	19-Apr-22	Quality Evaluation And Systems Team Pvt Ltd	₹ 2,39,90,018	24 Months

Details of Contract awarded from 01/04/2022 to 30/06/2022																
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
7	3x800 MW PVUNL Patratu STPS and NTPC ESP R& M Ramagundam Site	diversion of 1 no closed shed and 1 nos semiclosed shed from BHELs OpaL Dahej Site to 3x800 MW PVUNL Patratu STPS site and diversion of 1 no closed shed from Opal Dahej Site to NTPC ESP R& M Ramagundam Site	2557	OT	24-Feb-22	TWO	16-Mar-22	2	1. B S CONSTRUCTION 2. ANAND CONSTRUCTION		L1	BHE/PW/PUR/NTPRT-ENB-SHED/2557/LOI	10-May-22	B S CONSTRUCTION	₹ 28,78,150	05 Months for PKG-A and 03 Months for PKG-B
8	SAS	Erection & Commissioning of 06 nos. LP heater -4 for stage-I, 6*210MW of NTPC Vindhyachal Thermal Power Station	2578	LT	19-Apr-22	TWO	28-Apr-22	10	1. M/s ECO POWER SERVICES 2. M/s HI-TECH POWER PROJECT SERVICES 3. M/s THE TIME CONSTRUCTION 4. M/s A K ENGINEERS 5. M/s TIRANGA CONSTRUCTION 6. M/s DOWEL ERECTORS PVT LTD. 7. M/s TECHNO HITECH PRIVATE LIMITED 8. M/s UNIFIED POWER PVT. LTD. 9. M/s. M S CONSTRUCTION COMPANY 10. M/s. ROTODYNE ENGINEERING SERVICES PVT. LTD.		L1	BHE/PW/PUR/VNT-LPH-EC/2578 /LOI	18-May-22	M.S. CONSTRUCTION COMPANY	₹ 53,40,000	25 DAYS FOR EACH LP HEATER
9	U#7, 500 MW, NTPC Korba	Capital Overhauling of Generator-Exciter & Associated Work U#7, 500 MW, NTPC Korba	2581	LT	04-May-22	TWO	10-May-22	4	1. ECO POWER SERVICES 2. BISWAS ENGINEERING AND CONSTRUCTION SERVICES 3. INDWELL CONSTRUCTIONS PRIVATE LIMITED 4. POWER MECH PROJECTS LIMITED		L1	BHE/PW/PUR/KNT-OH/2581/LOI	16-May-22	INDWELL CONSTRUCTION PRIVATE LTD	₹ 27,94,000	30 DAYS
10	2x500MW NTPC Sipat FGD Stage II	Material Handling & Material Management at at 2x500MW NTPC Sipat FGD Stage II Project, Sipat, Dist - Bilaspur, Chhattisgarh.	2552	OT	28-Feb-22	TWO	28-Mar-22	3	1. AKASH ENGINEERING SERVICES, VISAKHAPATNAM 2. S K RAWAT & CO., PANIPAT 3. B S CONSTRUCTION, FARIDABAD	1. B S CONSTRUCTION, FARIDABAD	L1	BHE/PW/PUR/SIPATFG D-MMS/2552/LOI	24-05-2022	AKASH ENGINEERING SERVICES	₹ 1,36,25,960	25 MONTHS
11	Nagpur HQ	Providing 100Mbps MPLS link services for a period of 5 years at BHEL-PSWR, Nagpur HQ	2588	Rate Contract							L1	BHE/PW/PUR/ PSWR-MPLS links /2588/LOA	30-05-2022	Bharat Sanchar Nigam Limited	₹ 37,13,680.00	30 days for installation, 5 years service contract

Details of Contract awarded from 01/04/2022 to 30/06/2022																
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
12	Bhilai FGD	PACKAGE-B: MAIN CIVIL PACKAGE INCLUDING FGD AND LHP AND GHP SYSTEM EXCLUDING RMC SUPPLY, SHOP FABRICATION AND ERCETION OF PACKAGE- B AT 2X250 MW NSPCL BHILAI FGD PROJECT	2544	OT	19-01-2022	Two	11-02-2022	4	1. M/s Kanwar Enterprises Pvt Ltd 2. M/s Kuber Enterprises 3 M/s NAVRUP INDIA 4 M/s SRICO PROJECTS PVT LTD	5 M/s ENKEBEE INFRATECH INDIA PVT LTD	L1	BHE/PW/PUR/BHFGD-MAIN-CIVIL-FGD-PKG-B/2544/LOI	27-05-2022	M/s SRICO PROJECTS PVT LTD	₹ 12,50,00,000	12 Months
13	PSWR - Maharashtra site	Security & allied services contract for PSWR-HQ and project sites located in state of Maharashtra.	2573	LT	02-04-2022	Two	18-04-2022	3	M/s 4480 DIPANSHU SINHA SECURITY AGENCY M/s 5394 RANJEET SINGH SECURITY AGENCY M/s 6317 KAMAT RAJEEV SURESH SECURITY AGENCY		L1	BHE/PW/PUR/MH-SEC/2573/Work Order	30-05-2022	M/s 4480 DIPANSHU SINHA SECURITY AGENCY	₹ 4,88,09,205	24
14	SAS	Additional work for Tightening of Stator Wedges & Plugging of Bar U#2, 210 MW, CSPGCL Korba (West).	2586	ST	27-05-2022	Single	30-05-2022	1	M/s ALPHA POWER ENGINEERING SERVICES PVT LTD		L1	BHE/PW/PUR/KST-U2-OH ADDNL/2586/LOI-LOA	31-05-2022	M/s ALPHA POWER ENGINEERING SERVICES PVT LTD	₹ 3,10,000	10 days
15	PSWR HQ	PREPARATION AND SERVING OF TEA AND SNACKS AT BHEL/PSWR HEADQUARTER, NAGPUR	2569	ST	08-04-2022	Two	15-04-2022	1	M/s Neel Gruh Udyog		L1	BHE/PW/PUR/HQ-CATERING/2569/Work Order	04-05-2022	M/s Neel Gruh Udyog	₹ 7,47,840	12 Months
16	BHEL SITE, 1X660MW MSPGCL, BHUSAWAL	PROVIDING SERVICES OF 01 NO. 450 MT OR ABOVE CAPACITY CRAWLER CRANE	2582	OT	09-05-2022	Two	27-05-2022	4	1. SANGHVI MOVERS LIMITED 2. ALLCARGO LOGISTICS LIMITED 3. AD CORPORATE SOLUTIONS 4. IRISE INDIA PRIVATE LIMITED		L1	BHE/PW/PUR/BWT6-450MT-CRH/2582/LOI	17-06-2022	ALLCARGO LOGISTICS LIMITED	₹ 2,19,57,000	05 MONTHS
17	Unit # 4 ,5 & 6 ESP R&M Stage-II, NTPC Ramagundam , Telangana	Electrical package	2556	OT	23-02-2022	Two	14-03-2022	6	1. S.K. Enterprises 2. N. K. Engineering Works 3. Essel Projects Pvt Ltd	1. Moni Electrical Works 2. Om Power Systems 3. Chemin Controls And Instrumentation Pvt Ltd	L1	BHE/PW/PUR/RGEMO-ELE U4,5, 6/2556/LOI	16-06-2022	M/s S. K. Enterprises	₹ 3,71,63,643	18 Months for each Unit
18	2X500 MW NTPC Sipat STPS Stage II (FGD System Pkg)	Package A: Civil, Structural & Architectural work of 1 no Chimney of 150M height for Unit#4	2575	OT	15-04-2022	Two	11-05-2022	4	1. M/s Bygging India Ltd 2. M/s Kuber Enterprises 3. M/s Teknow Overseas Pvt Ltd	M/s Kanwar Enterprises Pvt Ltd	L1	BHE/PW/PUR/SPTPT-CHIMNEY/PKG-A-U-4/2575/LOI	20-06-2022	M/s Bygging India Ltd.	₹ 17,72,50,000	14 Months
19	SAS	WORK OF HPT OVERHAULING ALONG WITH ANNUAL OVERHAULING OF LP TURBINE AND ASSOCIATED AUXILIARIES OF	2595	LT	20-06-2022	TWO	21-06-2022	4	1. M/s Power Mech Projects Ltd 2. M/s Eco Power services 3. M/s The Time Construction 4. M/s Biswas Engineering & Construction Services		L1	BHE/PW/PUR/CHT-OH U7/2595 /LOI	23-06-2022	M/s Biswas Engineering & Construction Services	₹ 79,00,000	30 Days

Details of Contract awarded from 01/04/2022 to 30/06/2022																
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
20	SAS	CAPITAL OVERHAULING OF TURBINE & GENERATOR SET	2593	LT	14-06-2022	TWO	21-06-2022	4	1. M/s Power Mech Projects Ltd 2. M/s Eco Power services 3. M/s The Time Construction 4. M/s Biswas Engineering & Construction Services		L1	BHE/PW/PUR/MANG-COH U 4/2593/LOI	28-06-2022	M/s Power Mech Projects Ltd	₹ 67,00,000	27 Days
21	NTPC KORBA STAGE-I (3X200 MW) + STAGE-II (3X500 MW) + STAGE-III (1X500 MW) FGD PACKAGE	PACKAGE-D: CIVIL AND STRUCTURAL WORKS OF 150M RCC SINGLE FLUE CHIMNEY OF UNIT-7 AT NTPC KORBA STAGE-II (3X500MW) FGD PACKAGE.	2405									BHE/PW/PUR/KNFGD-CHIMNEY-PKG-D-U-7/2405/LOI	18-06-2022	M/s Bygging India Ltd.	₹ 17,75,00,000	14 Months
22	Wanakbori Unit # 8	Works of resolving Vibration issue in Turbine Generator bearings, Inspection of Generator rotor, FDV/Orifice/Thermowell replacement, modification in IV&CV valve covers and erection of P91 IVCV drain line at 1x800MW GSECL Wanakbori Unit # 8.	2584	OT	20-05-2022	TWO	03-06-2022	5	M/s POWER MECH PROJECTS LIMITED M/s ECO POWER SERVICES M/s BISWAS ENGINEERING AND CONSTRUCTION SERVICES M/s THE TIME CONSTRUCTION M/s HITECH POWER PROJECT SERVICES	M/s POWER MECH PROJECTS LIMITED M/s ECO POWER SERVICES M/s BISWAS ENGINEERING AND CONSTRUCTION SERVICES M/s THE TIME CONSTRUCTION M/s HITECH POWER PROJECT SERVICES	L1	BHE/PW/PUR/WNT2-TG INSPECTION U8/2584/101	17-06-2022	M/s THE TIME CONSTRUCTION	₹ 52,05,000	36 Days
23	SAS	Capital Overhauling of HP/LP/IP Turbine/Generator/Valves and associated work in stage# 02, UNIT No. 01, 4 x 600 MW Units at JPL Tamnar- Raigarh	2590	LT	08-06-2022	TWO	13-06-2022	3	1. POWER MECH PROJECTS LIMITED 2. INDWELL CONSTRUCTIONS PRIVATE LIMITED 3. ECO POWER SERVICES		L1	BHE/PW/PUR/RGIT-TGOH-U1/2590/LOI	18-06-2022	POWER MECH PROJECTS LIMITED	₹ 1,70,00,000	35 Days
24	SAS	Approval for award of work to M/s Eco Power Services: Capital Overhauling of TG set including HPT, IPT, LPT-1&2, Generator & Associated Work U#2, 600 MW DBPL Raigarh	2592	LT	10-06-2022	TWo	14-06-2022	4	1. M/s Indwell Constructions Pvt. Ltd. 2. M/s Eco Power Services 3. M/s Powermech Projects Ltd 4. M/s The Time Construction		L1	BHE/PW/PUR/DBDT-COH U2/2592/LOI	22-06-2022	M/s Eco Power Services	₹ 1,33,00,000	33 Days
25	NTPC Sipat Stage #II (2x500MW) FGD Project	FGD main Civil & Architectural Works Package including GHP & Lime Storage System at NTPC Sipat Stage #II (2x500MW) FGD Project	2577	OT	19-04-2022	TWo	05-05-2022	4	1 M/s Kanwar Enterprises Pvt Ltd 2 M/s CISCONS CONSTRUCTIONS PRIVATE LIMITED 3 M/s KUMAR CREATIONS PRIVATE LTD 4 M/s SRICO PROJECTS PVT LTD 5 M/s Kuber Enterprises 6 M/s RVPR CONSTRUCTIONS PRIVATE LIMITED	1 M/s Kanwar Enterprises Pvt Ltd 2 M/s CISCONS CONSTRUCTIONS PRIVATE LIMITED 3 M/s KUMAR CREATIONS PRIVATE LTD 4 M/s SRICO PROJECTS PVT LTD	L1	BHE/PW/PUR/SPTPT-CIVIL-FGD/2577/LOI	20-06-2022	M/s KUMAR CREATIONS PRIVATE LTD	₹ 34,56,15,000	18 Months

Details of Contract awarded from 01/04/2022 to 30/06/2022																
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
26	FGD At 3x200MW + 3X500 MW NTPC Ramagundam, Stage- I & II	Package-1: Absorber Package Stage-I (Unit # 1, 2 & 3) and Unit # 6 of FGD At 3x200MW + 3X500 MW NTPC Ramagundam, Stage- I & II, Telangana	2563	OT	14-03-2022	TWo	05-04-2022	7	1 KUMAR CREATIONS PRIVATE LTD 2 Omega Infraengineers Pvt. Ltd. 3 SHIVAM ENERGYTECH PVT LTD 4 RAYCOM ENTERPRISES PRIVATE LIMITED 5 M/s SANGHA ERECTORS PRIVATE LIMITED 6 M/s AKASH TECHNO ENGINEERS INDIA PVT LTD 7 M/s Dipesh Engineering Works	1 KUMAR CREATIONS PRIVATE LTD 2 Omega Infraengineers Pvt. Ltd. 3 SHIVAM ENERGYTECH PVT LTD 4 RAYCOM ENTERPRISES PRIVATE LIMITED	L1	BHE/PW/PUR/RGFGD/ MECH/PKG-01-2563/LOI	23-06-2022	M/s KUMAR CREATIONS PRIVATE LTD	₹ 9,70,00,000	15 Months
27	SAS	COH OF TG SET INCLUDING HPT, IPT, GENERATOR & ASSOCIATED WORK U#2, 600 MW, MPPGCL KHANDWA	2591	LT	13-06-2022	TWO	20-06-2022	6	M/s Power Mech Projects Ltd. M/s Biswas Engineering & Construction Services M/s Eco Power Services M/s Hi-Tech Power Project Services M/s A K Engineers M/s The Time Construction		L1	BHE/PW/PUR/KND-COH-U2/2591/LOI	29-06-2022	The Time Construction	₹ 79,90,000	28 DAYS