

Details of Contract awarded from 01/04/2023 to 30/04/2023

SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	NTPC RAMAGUNDA M FGD	Subcontracting of Electrical and C&I package for NTPC RAMAGUNDAM STAGEI(3X200MW) +STAGE-II(3X500MW) FGD PROJECT	2693	OT	28-12-2022	TWO	30-01-2023	5	1. NARMADA ENGINEERING WORKS 2. KSL TECHNOCRATS 3. N.K ENGINEERING WORKS 4. S K ENTERPRISES	5. NUVOTRONIX ENERGY SYSTEMS INDIA PRIVATE LIMITED	L1	BHE/PW/PUR/RGMT-ELE-CNI/2693/LOI	01-04-2023	S K ENTERPRISES	₹ 5,75,52,000	15 MONTHS
2	ESP R&M Wanakbori	BALANCE WORK OF DISMANTLING OF EXISTING ESP AND OTHER COMPONENTS, DISPOSAL OF THE SAME TO SCRAP YARD, COLLECTION OF MATERIALS FROM BHEL/ CLIENT'S STORES/ STORAGE YARD, TRANSPORTATION TO SITE, ERECTION, TESTING & ASSISTANCE FOR COMMISSIONING, TRIAL OPERATION AND HANDING OVER OF ESP AND ITS AUXILIARIES, INCLUDING DUCTING, LINING & INSULATION, PAINTING OF EXISTING ESP & DUCTING FINAL PAINTING FOR THE WORK OF RENOVATION & RETROFITTING OF ESP PASS-AB OF UNIT # 4 (210 MW) at GSECL WANAKBORI STPP, DISTRICT-KHEDA, STATE-GUJARAT	2737	OT	20-Mar-23	TWO	27-03-2023	3	1 M/s TECHMEN ENGINEERING WORKS 2 M/S GLOBAL HI-TECH Engine	M/s UNITED ENGINEERING	L1	BHE/PW/PUR/WNTR-BAL ESP-R&M-U4-PASS-AB/2737/LOI	01-Apr-23	M/s TECHMEN ENGINEERING WORKS	₹ 2,57,00,000	60 days
3	Patratu & Talcher Site	Providing Specialist Services (Certified Scaffolder Specialist & Certified Rigger Specialist & Excavation Safety Specialist & Electrical Safety Specialist) for strengthening of Safety Culture and effective implementation of Health, Safety & Environment Management System	2721	OT	20-Feb-23	TWO	02-03-2023	5	1. Bureau Veritas Industrial Services India Private Limited 2. Cholamandalam MS Risk Services Limited	1. ASK EHS Engineering & Consultants Pvt Ltd 2. Archer Business Solution Private Limited 3. G-Corp Solution	L1	BHE/PW/PUR/NTPRT-TLRPT-HSE/2721/LOI	01-Apr-23	M/s Cholamandalam MS Risk Services Limited	₹ 1,55,00,000	24 Months
4	2X660 MW Talcher	Project Management Consultancy Services	2711	OT	20-Jan-23	TWO	06-03-2023	6	1. M/s KPMG Assurance and Consulting Services LLP 2. M/s Deloitte Touche Tohmatsu India LLP 3. M/s STEAG Energy Services India Pvt Ltd	1. M/s SCS Engineering and Technical Services Private Limited 2. M/s Capital Engineering Consultancy Private Limited 3. M/s Ernst & Young LLP	L1	BHE/PW/PUR/TLRPT-PM-CONSULTANCY/2711/LOI	19-Apr-23	M/s Deloitte Touche Tohmatsu India LLP	₹ 13,98,00,000	52 Months
5	NTPC KORBA STAGE-I (3X200 MW) + STAGE-II (3X500 MW) + STAGE-III (1X500 MW) FGD PACKAGE	E&C of FGD Mechanical Systems Package A-U#1,2,3 & U#4	2602	OT	16-07-2022	TWO	16-08-2023	9	1. M/s Akash Engineering Services 2. M/s Kumar Creations Private Ltd 3. M/s RVPR Constructions Private Limited 4. M/s Shivam Energytech Pvt Ltd	1. M/s Fortuna Engi Tech and Structural India Pvt Ltd 2. M/s Indwell Constructions Private Limited 3. M/s Omega Infraengineers Pvt. Ltd 4. M/s Simar Infrastructures Limited 5. M/s Sangha Erectors Private Limited	L1	BHE/PW/PUR/KNFGD-MECH-E&C/PKG A-2602/LOI	19-04-2023	M/s Shivam Energytech Pvt Ltd	₹ 34,25,59,040	19 Months for each Package

Details of Contract awarded from 01/04/2023 to 30/04/2023

SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
6	Unit#1 3x800 MW PVUNL Patratu	ILLUMINATION (STATION LIGHTING) PACKAGE OF UNIT#1 AND BOP OF 3x800MW PVUNL PATRATU PROJECT, PATRATU, RAMGARH, JHARKHAND.	2722	OT	21-Feb-23	TWO	21-03-2023	4	1. M/s NUVOTRONIX ENERGY SYSTEMS INDIA PRIVATE LIMITED 2. M/s AVAIDS TECHNOVATORS PRIVATE LIMITED 3. M/s SHRIRAM ENTERPRISES	1. M/s SIGMA CONSTRUCTION	L1	BHE/PW/PUR/NTPRT-ILLUMINATION/2722/LOI	20-04-2023	M/s NUVOTRONIX ENERGY SYSTEMS INDIA PRIVATE LIMITED	₹ 4,26,40,000	19 Months for each Package
7	PSWR Sites	FRAMEWORK AGREEMENT (RATE CONTRACT) THROUGH OPEN TENDER FOR PROVIDING QUALITY ASSURANCE ENGINEERS (FQAES) AT PROJECT SITES FOR THE PERIOD OF TWO YEARS.	2723	OT	14-Mar-23	TWO	30-03-2023	4	1 IRCLASS Systems & Solutions Pvt. Ltd. 2 INTERNATIONAL CERTIFICATION SERVICES PVT LTD 3 Bureau Veritas (India) Private Limited 4 TUV SUD South Asia Private Limited		L1	BHE/PW/PUR/QLY-TPI-BOROSILICATE/2723/LOI	27-04-2023	IRCLASS Systems & Solutions Pvt. Ltd.	₹ 39,78,000	18 Months
8	PSWR Sites	PROVIDING FIELD QUALITY ASSURANCE ENGINEERS (FQAES) AT VARIOUS RUNNING PROJECT SITES FOR A SHORT DURATION OF 02 MONTHS	2744	ST	30-Mar-23	SINGLE	31-Mar-23	1	1. M/s Archer Business Solutions Private Limited		L1	BHE/PW/PUR/WR-SITES-QAE/2744 /LO1	01-Apr-23	M/s Archer Business Solutions Private Limited	₹ 16,32,000	2 Months
9	SAS	Extra work of rectification of 27th stage diaphragm of LPT, Brazing in lacing wires of 23rd stage blade of IPT & Generator End Shield Covers Opening, maintaining air gap & shifting of stator 200MW Unit No.3 at GSECL Ukai TPS.	2746	ST	05-Apr-23	SINGLE	06-Apr-23	1	1. M/s MADHU ENGINEERING SERVICES		L1	BHE/PW/PUR/UKT- U3 ADDNL/2746/LOA	10-Apr-23	M/s MADHU ENGINEERING SERVICES	₹ 16,00,000	16 DAYS
10	SAS	Capital Overhauling of Hydro Turbine-Generator Set of Unit #2, Rating 50MW at CHPH, SSHEP (Sardar Sarovar Narmada Nigam Limited) Kevadia- Ekta Nagar - Gujarat	2751	LT	10-Apr-23	TWO	17-Apr-23	4	1. M/s Power Linkar 2. M/s Multitech Engineers 3. GoGoal Hydro Pvt. Ltd 4. M/S THE TIME CONSTRUCTION		L1	BHE/PW/PUR/SSNNL-COH U2/2751/LO1	24-04-2023	M/s MULTITICH ENGINEERS	₹ 55,70,000	90 DAYS
11	2x660 MW NTPC Talcher	Civil and Architecture Works of Ash Handling Plant including Ash Silo, below ground dismantling work, installation of stone crusher for converting excavated rock into material suitable for backfilling but excluding Levelling and Grading at 2x660 MW NTPC Talcher	2731	OT	16-03-2023	TWO	31-03-2023	3	M/s SRICO PROJECTS PVT LTD M/s RVPR Constructions Private Limited M/s Kanwar Enterprises Pvt Ltd			BHE/PW/PUR/TLRPT-AHP-CVL/2731/LOI	28-04-2023	M/s Srico Projects Private Limited,	₹ 34,04,69,200.00	24 Months