

Details of Contract awarded from 01/08/2022 to 31/08/2022																
SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	SAS	Additional work for Overhauling of Generator with rotor thread out & associated work of U#7, 500MW Chandrapur TPS.	2614	ST	29-07-2022	Single	01-04-2022		M/S BISWAS ENGINEERING & CONSTRUCTION SERVICES		L1	BHE/PW/PUR/CHT-OH U7 ADDNL/2614/LOI-LOA	03-08-2022	M/S BISWAS ENGINEERING & CONSTRUCTION SERVICES	₹ 29,00,000	20 Days
2	ONGC Uran	Balance Mechanical Erection & Commissioning Work at ONGC Uran project	2585	OT	27-05-2022	TWO	27-06-2022	3	M/s Alfa Boilers Private Limited	1. M/s Fortuna Engi Tech and Structurals India Pvt Ltd 2. M/s North East Engineering & Construction	L1	BHE/PW/PUR/URI-BAL-MECH-E&C/2585/LOI	02-08-2022	M/s Alfa Boilers Pvt. Ltd	₹ 6,25,00,000	08 Months
3	FEX	Repairing of Faulty Temp Recorder & PID Controller	2615	ST	05-08-2022	TWO	10-08-2022	1	1. M/s Eurotherm India Pvt Ltd	1. M/s Eurotherm India Pvt Ltd	L1	BHE/PW/PUR/PSWR-Repai/2615	22-08-2022	M/s Eurotherm India Pvt Ltd	₹ 4,38,000	01 MONTH
4	SAS	Additional work for putty for insulation box of stator primary water circuit (exciter end 02 Nos) , Boroscopic inspection of generator rotor & stator , lube oil supply line & other associated work of Unit#1 Generator of 600MW Khandwa (MPPGCL)	2629	ST	16-08-2022	Single	17-08-2022	1	M/s HI-TECH POWER PROJECT SERVICES		L1	BHE/PW/PUR/KND-COH-U1 ADDNL/2629/LOI	29-08-2022	M/s HI-Tech Power Project Services	₹ 4,00,000	12 Days
5	SAS	Capital Overhauling of Generator-Exciter & Associated Work U#5, 500 MW, NTPC Sipat (CG)	2618	LT	03-08-2022	TWO	09-08-2022	7	1. M/s Biswas Engineering & Construction Services 2. M/s Hi-Tech Power Project Services 3. M/s Eco Power Services 4. M/s A K Engineers 5. M/s The Time Construction 6. M/s Indwell Constructions Pvt. Ltd. 7. M/s P. E. Erectors Pvt. Ltd		L1	BHE/PW/PUR/SIPT COH U5/2618/LOI	20-08-2022	M/s P.E.ERECTORS PVT. LTD.	₹ 32,40,000	30 Days
6	SAS	Additional work for Generator Rotor Replacement & Associated Work U#2, 600 MW, DBPL Raigarh.	2619	ST	08-08-2022	Single	09-08-2022	1	M/s Eco Power Services		L1	BHE/PW/PUR/DBDT-COH U2 ADDNL/2619/LOI-LOA	11-08-2022	Eco Power services	₹ 6,75,000	07 Days

Details of Contract awarded from 01/08/2022 to 31/08/2022																
SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
7	SAS	Capital Overhauling of Generator-Exciter & Associated Work U#8, 500 MW, NTPC Vindhyachal	2626	LT	11-08-2022	TWO	16-08-2022	3	M/s Indwell Constructions Pvt Ltd. M/s Power Mech Projects Ltd M/s Biswas Engineering & Construction Services		L1	BHE/PW/PUR/VNT COH U8/2626/LOI	20-08-2022	M/s Power Mech Projects Limited	₹ 44,50,000	30 Days
8	SAS	Additional work for seat repair of HP control valve seat and demagnetization of generator rotor during capital overhauling of 250MW KWU turbine unit#1 DSPM TPS.	2628	ST	19-08-2022	TWO	20-08-2022	1	M/s Madhu Engineering Services		L1	BHE/PW/PUR/KET-COH-ADD/U1/2628/LOI	30-08-2022	M/s Madhu Engineering Services	₹ 14,86,875	07 DAYS