

Details of Contract awarded from 01/08/2023 to 31/08/2023

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	2X800 MW NTPC Ramagundam STPP	Balance Civil and Architecture works of SG Island U#2 Package Part A and Balance Civil Works of AHP and CHP Package Part B	2785	OT	26-05-2023	TWO	07-06-2023	3	1. M/s Anand Shree Infra Reality Private Limited 2. M/s Panchaabhutam Infra Pvt Ltd	M/s Sri Maruthi Constructions	L1	BHE/PW/PUR/RGMT-BAL CVL SGU#2 CHP AHP/2785/LOI	02-08-2023	M/s Anand Shree Infra Reality Private Limited	₹ 9,55,00,000	06 Months
2	2x500 MW NTPC Sipat FGD Stage II	E & C of Unit # 4 Absorber, ducting, rotary, piping, insulation painting & common system including E & C of supplies from Bhopal, Hyderabad, PEM, Jhansi, ISG etc.	2784	OT	25-05-2023	TWO	22-06-2023	5	1. M/s Akash Techno Engineers India Pvt Ltd 2. M/s Simar Infrastructures Limited 3. M/s Kumar Creations Private Ltd 4. M/s R A Enterprise	M/s Western India Erectors LLP	L1	BHE/PW/PUR/SPTPT-FGD-MECH-PKG-A-U-4/2784/LOI	03-08-2023	M/s R A Enterprise	₹ 11,95,00,000	14 Months
3	2X660 MW NTPC MAUDA	BOILER MODIFICATION WORKS AT 2X660 MW, MAUDA STPP	2823	OT	14-07-2023	TWO	21-07-2023	4	1.ADORE CONTRACTORS PRIVATE LIMITED 2.P.E. ERECTORS PVT. LTD. 3.B K CONSTRUCTION	1.JASWANTH ERECTORS	L1	BHE/PW/PUR/MAUDT-BLR-MOD/2823/LOI	07-08-2023	M/s ADORE CONTRACTORS PRIVATE LIMITED	₹ 7,15,00,000	75 days
4	2X660 MW Talcher	Civil and architecture works of BOP-1A PACKAGE	2817	OT	07-07-2023	TWO	19-07-2023	2	1. kumar piyush cons. Pvt ltd 2. M/s OFIGA	M/s OFIGA	L-1	BHE/PW/PUR/TLRPT-CVL-BOP1A/2817/LOI	30-08-2023	kumar piyush cons. Pvt ltd	₹ 21,75,00,000	20 MONTHS
5	FEX	PROVIDING SERVICES OF 05 MT BASIC CAPACITY TOWER CRANE (FIX FOUNDATION TYPE) ON MONTHLY HIRING BASIS AT 3X800 MW PVUNL PATRATU, POST –PTPS RAMGARH, JHARKHAND – 829119	2794	OT	08-06-2023	TWO	22-06-2023	4	1. VMS EQUIPMENT PRIVATE LIMITED 2. Shethia Erectors And Material Handlers Limited 3.OCTAGON ENTERPRISES PRIVATE LIMITED 4.TIME EQUIPMENT PRIVATE LIMITED	TIME EQUIPMENT PRIVATE LIMITED	L-1	BHE/PW/PUR/NTPRT-SMT-CRH/2794/LOI	16-08-2023	M/s VMS EQUIPMENT PRIVATE LIMITED	₹ 40,06,000	06 Months
6	SAS	General Overhauling of TG incl. LPT, Generator & Associated Work U#5, 500 MW, MPPGCL Birsinghpur.	2803	LT	13-06-2023	TWO	19-06-2023	4	1.M/s Hi-Tech Power Project Services 2. M/s Eco Power services 3.M/s Indwell Constructions Pvt. Ltd. 4. M/s The Time Construction		L-1	BHE/PW/PUR/BST U5 /2803/L01	04-08-2023	M/s HI-TECH POWER PROJECT SERVICES	₹ 78,00,000	28 Days
7	SAS	Additional work for Generator Rotor Replacement & Associated Work U#5, 500 MW, CSPGCL Korba (West).	2820	ST	11-07-2023	SINGLE	12-07-2023	1	1. POWER MECH PROJECTS LTS		L-1	BHE/PW/PUR/KST-OH-Add1/2820/LOA	19-08-2023	M/s Power Mech Projects Limited	₹ 6,25,000	7 Days
8	FEX	To hire the services of M/s JOE & DE Engineers Pvt Ltd (OEM authorized dealer) for inspection of 75MT TATA TFC 280 Crawler Crane deployed at BHEL-PSSR Vijayawada	2836	ST	07-08-2023	SINGLE	09-08-2023	1	M/s Joe & De Engineers Pvt Ltd.		L-1	BHE/PW/PUR/CRANE-INSP-75MT/2836/WO	11-08-2023	M/s Joe & De Engineers Pvt Ltd	₹ 45,000	7 Days

Details of Contract awarded from 01/08/2023 to 31/08/2023

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
9	FGD_ Ramagundam	Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site Erection, Testing, Assistance for commissioning & Trial Operation including supply & application of final painting and Handing Over of Flue Gas Desulphurization System (FGD) Erection and Commissioning of Ducting Works from Satge – I Unit 1, 2 & 3 including tapping for Bypass Dampers up to Booster Fan inlet Gate AT 3x200MW + 3X500 MW NTPC Ramagundam, Stage- I & II, Telangana	2814	OT	07-07-2023	TWO	19-07-2023	6	1 M/s KUMAR CREATIONS PRIVATE LTD 2 M/s WESTERN INDIA ERECTORS LLP 3 M/s R A ENTERPRISE 4 M/s JYOTI TTURBO POWER SERVICES PVT LTD 5 M/s JASWANTH ERECTORS 6 M/s PANCHABHUTAM INFRA PVT LTD		L-2	: BHE/PW/PUR/RGFGD-MECH-DUCT-PKG-B/2814/LOI	11-08-2023	M/s JASWANTH ERECTORS	₹ 8,87,00,000	09 Months