

Details of Contract awarded from 01/10/2022 to 31/10/2022																
SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	3X800MW PVUNL Project Patratu	CONTROL AND INSTRUMENTATION PACKAGE OF UNIT#1 AND BOP OF 3x800MW PVUNL PATRATU PROJECT, PATRATU, RAMGARH, JHARKHAND	2594	OT	21-06-2022	TWO	18-07-2022	5	M/s NARMADA ENGINEERING WORKS M/s ARS INFRATECH M/s CHEMIN CONTROLS AND INSTRUMENTATION PVT LTD M/s POWERTRONIX ENGINEERING PRIVATE LIMITED M/s SIGMA CONSTRUCTION	M/s SIGMA-C INFRASTRUCTURE PVT. LTD.	L1	BHE/PW/PUR/NTPR-T-CNI/2594/LOI	07-10-2022	POWERTRONIX ENGINEERING PRIVATE LIMITED	₹ 5,10,00,000	24 MONTHS
2	4X270 MW) TSGENCO Bhadradari TPS	E & C of boiler modification for SCR for Manuguru FGD Project (4X270 MW) TSGENCO Bhadradari TPS	2597	OT	13-07-2022	TWO	01-08-2022	7	M/s DOWEL ERECTORS PRIVATE LIMITED M/s Fortuna Engi Tech and Structural India Pvt Ltd	M/s SANGHA ERECTORS PRIVATE LIMITED M/s GLOBAL HI TECH ENGINEERS M/s POWERTECH ENGINEERING CO M/s R A ENTERPRISE M/s TECHNO HITECH PRIVATE LIMITED	L2	BHE/PW/PUR/MAFG D-BLR MOD SCR /2597/LOI	17-10-2022	Fortuna Engi Tech and Structural India Pvt Ltd	₹ 5,15,00,000	9 Months
3	Unit#4 ESP Retrofitting ( 210 MW), GSECL Wanakbori	Eletrical Package for Unit#4 ESP Retrofitting ( 210 MW), GSECL Wanakbori Stage-II , Gujarat	2611	OT	02-08-2022	TWO	16-08-2022	8	1. M/s RS and RC electrical brothers 2. M/s S K Engineering Services 3. M/s ARS INFRATECH 4. M/s Nuvotronix Energy Systems india Pvt Ltd	5. M/s OM POWER SYSTEMS Submitted 6. M/s S.K ENTERPRISES Submitted 7. M/s Moni Electrical Works Submitted 8. M/s ASW Projects pvt. Ltd Submitted	L3	BHE/PW/PUR/WNTR-ESP-R&M-ELEC-U4/2611/LOI	14-10-2022	M/s Nuvotronix Energy Systems india Pvt Ltd	₹ 64,49,000	150 Days
4	ONGC Uran	Balance Structural Works of ONGC Uran GT-IV & ALGC Project	2617	OT	06-08-2022	TWO	01-09-2022	3	M/s ANANT CONSTRUCTION	M/s B.J. & SONS M/s SANGHA ERECTORS PRIVATE LIMITED	L4	BHE/PW/PUR/URI-BAL-STR/2617/LOI	20-10-2022	M/s ANANT CONSTRUCTION	₹ 2,37,00,000	05 Months
5	Unit-5 210MW Amarkantak TPS	Additional work for Seat repair of HP Control Valve( Qty-02) , core looseness inspection & rectification, winding repair , ACHV test and associated work of Turbine & Generator, Unit-5 210MW Amarkantak TPS , MPPGCL Chachai.	2647	ST	03-10-2022	Single	04-10-2022	1	THE TIME CONSTRUCTION		L3	BHE/PW/PUR/AMT COH U5 ADDNL/2647/LOI-LOA	07-10-2022	THE TIME CONSTRUCTION	₹ 42,50,000	15 days
6	Unit-5 210MW Amarkantak TPS	Additional Work for repairing of damaged ferrule (lower bar) of phase change connection at 12 'O' clock position and associated work of Generator U#5, 210 MW, Amarkantak TPS, MPPGCL Chachai.	2657	ST	18-10-2022	Single	19-10-2022	1	THE TIME CONSTRUCTION		L2	BHE/PW/PUR/AMT COH U5 ADDNL-02/2657/LOI-LOA	21-10-2022	THE TIME CONSTRUCTION	₹ 3,00,000	07 days
7	PSWR- Nagpur	PREPARATION AND SERVING OF TEA AND SNACKS AT BHEL/PSWR HEADQUARTER, NAGPUR	2600	OT	14-07-2022	TWO	04-08-2022		M/s Berojgar Magaswargiya Charmkar Bahuudeshiya Sanstha  M/s DIPAK MANIRAM DONGRE	M/s. RINTU ASSOCIATES M/s MESS AND CATRING SERVICES M/s Das Restaurant	L1	BHE/PW/PUR/HQ-CANTEEN /2600/Work Order	26-10-2022	M/s DIPAK MANIRAM DONGRE	₹ 24,01,920	36 Month
8	PSWR Nagpur FEX	Repairing of MIM Module(13 nos)	2635	ST	13-09-2022	TWO	19-09-2022	1	M/s Process Care Systems India Pvt Ltd		L0	BHE/PW/PUR/PSWR-Repair/2635/WO	21-10-2022	M/s Process Care Systems India Pvt Ltd	₹ 2,33,300	04 weeks

Details of Contract awarded from 01/10/2022 to 31/10/2022																
SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
9	Wanakbori ESP R&M Unit#4 &5	Hiring of 01No. 250MT Tyre Mounted Crane With Fix Jib Configuration at Wanakbori ESP R&M Unit # 4 & 5 Project Site	2636	OT	09-09-2022	TWO	30-09-2022	7	M/s GURUNANAK CRANE SERVICE M/S BARKAT CRANES & EQUIPMENTS PVT LTD M/s SHUBH LAXMI CRANE AND ENGINEERS M/s SANGHVI MOVERS LTD M/S STEEL CARRIERS INFRASTRUCTURE PVT LTD M/S CONTINENTAL HIRING CO	M/s GURUNANAK CRANE SERVICE M/S HPR TRAILOR TRANSPORT	L1	BHE/PW/PUR/WNTR-250MT-CRH/2636 /LOI	27-10-2022	M/s GURUNANAK CRANE SERVICE	#####	03 months
10	1X51MW ONGC Hazira	Deputation of OEM representative for Commissioning of SWAS Panel at 1X51MW CCPP ONGC Hazira Project,	2637	ST	13-09-2022	TWO	21-09-2022	1	M/s Emerson Process Management India Pvt Ltd		L0	BHE/PW/PUR/HONGI-SWAS/2637/WO	03-10-2022	M/s Emerson Process Management India Pvt Ltd	₹ 8,96,326	3 months
11	Bhilai NSPCL	General Overhauling of TG Set including LPT, Valves, Strainers & Associated Work U#2, 250MW, NSPCL Bhilai	2655	LT	14-10-2022	TWO	17-10-2022	9	M/s A K Engineers M/s Biswas Engineering & Construction Services M/s Eco Power Services M/s Hi-Tech Power Project Services M/s The Time Construction M/s Alpha Power Engineering Services Pvt Ltd. M/s Indwell Constructions Pvt. Ltd. M/s Power Mech Projects Ltd M/s Madhu Engineering Services		L1	BHE/PW/PUR/BSJI-GOH U2/2655/LOI	22-10-2022	M/s Biswas Engineering & Construction Services	#####	18 days