

Details of Contract awarded from 01/11/2022 to 30/11/2022

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	Telangana State Sites	Security & allied services contract for Project Sites located in state of Telangana	2648	LT	18-10-2022	TWO	25-10-2022	3	1. M/s 7214/Sheshgiri Security Agency 2. M/s 4362/Bhoppa SVS Sudgakar Security Agency 3. M/s 7312/Sangeetha M A Security Agency		L1	BHE/PW/PUR/MANUT-SEC/2648/Work Order	03-11-2022	M/s 7214/Sheshgiri Security Agency	₹ 2,32,06,503	24 Months
2	NTPC KORBA STAGE-I (3X200 MW) + STAGE-II (3X500 MW) + STAGE-III (1X500 MW) FGD PACKAGE	E&C of FGD Mechanical Systems Package B-U#5 U#6 & U#7	2601	OT	16-07-2022	TWO	16-08-2022	9	1. M/s Akash Engineering Services 2. M/s Kumar Creations Private Ltd 3. M/s RVPR Constructions Private Limited 4. M/s Shivam Energytech Pvt Ltd	1. M/s Fortuna Engi Tech and Structural India Pvt Ltd 2. M/s Indwell Constructions Private Limited 3. M/s Omega Infraengineers Pvt. Ltd 4. M/s Simar Infrastructures Limited 5. M/s Sangha Erectors Private Limited	L1	BHE/PW/PUR/KNFGD-MECH-E&C/PKG B-2601/LOI	04-11-2022	M/s Kumar Creations Private Ltd	₹ 44,50,00,000	21 Months for Each Unit
3	3X800MW PVUNL Project Patratu	Erection & commissioning works of the ACC#1 (Pkg-A)	2620	OT	17-08-2022	TWO	12-09-2022	5	1. M/s Kumar Creations Private Ltd 2. M/s RVPR Constructions Private Limited 3. M/s Shivam Energytech Pvt Ltd	1. M/s Omega Infraengineers Pvt. Ltd 2. M/s Sangha Erectors Private Limited	L1	BHE/PW/PUR/NTPT-ACC/PKG-A-U-1/2620/LOI	09-11-2022	M/s RVPR Constructions Private Limited	₹ 22,99,00,000	15 Months
4	NTPC Ramagundam (FGD STAGE-I& II AND ESP R&M STAGE-II)	Structure fabrication and erection package (A) and package (B) at NTPC Ramagundam FGD stage-I & II and Ramagundam ESP R & M stage-II	2622	OT	17-08-2022	TWO	13-09-2022	8	1. M/s WESTERN INDIA ERECTORS LLP 2. M/s RVPR CONSTRUCTIONS PRIVATE LIMITED 3. M/s KUMAR CREATIONS PRIVATE LTD 4. M/s SHIVAM ENERGYTECH PVT LTD	1. M/s SWAMINA INTERNATIONAL PRIVATE LIMITED 2. M/s SANTOSH INFRA POWER PRIVATE LIMITED 3. M/s OMEGA INFRAENGINEERS PVT LTD 4. M/s SANGHA ERECTORS PRIVATE LIMITED	L1	BHE/PW/PUR/RGMT-STRUCTURE-PKG-A-2622/LOI	11-11-2022	M/s KUMAR CREATIONS PRIVATE LTD	₹ 14,70,00,000	15 Months
5	TSGENCO BHADRADRI THERMAL POWER STATION (4X270 MW), MANUGURU	FGD Civil works of 4x270MW TSGENCO adradri TPS, Manuguru Except LHP & GHP	2631	OT	23-08-2022	TWO	13-09-2022	5	1. CISCONS CONSTRUCTIONS PRIVATE LIMITED 2. GAJA ENGINEERING PRIVATE LIMITED 3. SRICO PROJECTS PVT LTD 4. POWER MECH PROJECTS LIMITED 5. KANWAR ENTERPRISES PVT LTD	1. SRICO PROJECTS PVT LTD 2. KANWAR ENTERPRISES PVT LTD	L1	BHE/PW/PUR/MANUT-CIVIL-FGD/2631/LOI	18-11-2022	CISCONS CONSTRUCTIONS PRIVATE LIMITED	₹ 39,90,00,009	18 Months
6	NTPC Ramagundam (FGD STAGE-I& II AND ESP R&M STAGE-II)	Structure fabrication and erection package (A) and package (B) at NTPC Ramagundam FGD stage-I & II and Ramagundam ESP R & M stage-II	2622	OT	17-08-2022	TWO	13-09-2022	8	1. M/s WESTERN INDIA ERECTORS LLP 2. M/s RVPR CONSTRUCTIONS PRIVATE LIMITED 3. M/s KUMAR CREATIONS PRIVATE LTD 4. M/s SHIVAM ENERGYTECH PVT LTD	1. M/s SWAMINA INTERNATIONAL PRIVATE LIMITED 2. M/s SANTOSH INFRA POWER PRIVATE LIMITED 3. M/s OMEGA INFRAENGINEERS PVT LTD 4. M/s SANGHA ERECTORS PRIVATE LIMITED	L1	BHE/PW/PUR/RGMT-STRUCTURE-PKG-B-2623/LOI	23-11-2022	M/s WESTERN INDIA ERECTORS LLP	₹ 11,41,34,385	15 Months
7	SAS	Replacement of generator rotor replacement and associated work of Unit-1, 4X270MW BTPS, TSGENCO Manuguru	2677	LT	18-11-2022	LT	19-11-2022	7	1. M/s Madhu Engineering Services 2. M/s Alpha Power Engineering Services Pvt Ltd. 3. M/s Hi-Tech Power Project Services 4. M/s Biswas Engineering & Construction Services 5. M/s Eco Power Services 6. M/s A K Engineers 7. M/s The Time Construction		L1	BHE/PW/PUR/MANUT-TGOH-U1/2677/LOI	23-11-2022	M/s Alpha Power Engineering Services Pvt Ltd.	₹ 15,20,000	15 days

Details of Contract awarded from 01/11/2022 to 30/11/2022

SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
8	SAS Vadodara	Providing of Manpower for Work Station Supporting Services (Up-keeping of Departmental Records) at BHEL-PSWR, SAS Vadodara Office.	2649	Repeat Order							L1	BHE/PW/PUR/BRD-SUPPORT STAFF/2649/Repeat order-01	19-11-2022	M/s S. B. Infosoft	₹ 7,62,870	5.5 Month
9	SAS	Complete capital overhauling of 210MW KWU Design BHEL make Turbo-Generator set including checking the healthiness of free standing blades of LP Rotor of Unit #4 at Wanakbori TPS during 2021-22.	2658	LT	20-10-2022	LT	25-10-2022	7	1. M/s Power Mech Projects Ltd 2. M/s Biswas Engineering & Construction Services 3. M/s Madhu Engineering Services 4. M/s Eco Power Services 5. M/s Hi-Tech Power Project Services 6.M/s The Time Construction 7. M/s A K Engineers		L1	BHE/PW/PUR/WNT-COH-U4/2658/LOA	11-11-2022	M/s THE TIME CONSTRUCTION	₹ 1,10,56,000	30 Days
10	SAS	Replacement of 'R' Phase Bushing of Generator U#2, 600 MW, DBPL Raigarh.	2664	ST	02-11-2022	SINGLE	03-11-2022	1	1. M/s Alpha Power Engineering Services Pvt. Ltd		L1	BHE/PW/PUR/DBDT-COH U2/2664/LOA	04-11-2022	M/s Alpha Power Engineering Services Pvt. Ltd	₹ 2,20,000	7 Days
11	SAS	Additional Work of Re-inspection of bearings, LPT rotor replacement & Associated Work U#4, 250 MW,MSPGCL Paras.	2668	ST	05-11-2022	SINGLE	07-11-2022	1	1. M/s. Madhu Engineering Services		L1	BHE/PW/PUR/PARST-Addl U4/2668/LOA	11-11-2022	M/s Madhu Engineering Services	₹ 15,00,000	15 DAYS