

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.07.2025 to 31.07.2025

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (Rs)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 2211	Customized AMC/CMC for Pre-owned Products - Comprehensive Annual Maintenance Contract (CMC) for the Access Control System (ACS) and the Closed-Circuit Television System (CCTV) at BHEL PSSR HQ for a period of two years.	Open Tender	10-06-2025	Two	20-06-2025	5	M/s NEXUS INDIA INFO SYSTEMS M/s SWIPE TECHNOLOGIES M/s TUNIP INFO SERVICES PRIVATE LIMITED M/s UDAYA TECHNOLOGIES PRIVATE LIMITED M/s UNIGATE TECHNOLOGIES		Y	BHEL PSSR SCT 2211 dt 19-07-2025	M/s TUNIP INFO SERVICES PRIVATE LIMITED	1,31,488	24.0	NA
SCT 2191	Erection and Commissioning of Construction Power Supply, Area Lighting and Yard Lighting including supply of materials under Package-A and Operation and Maintenance of the same under Package-B at 3 X 800 MW NLC Talabira TPP	Open Tender	14-02-2025	Two	17-03-2025	4	1. KSL Technocrats 2. Miraj Engineering Services Private Limited 3. RS and RC electrical brothers	1. PIONEER PULTRU TECH ENGINEERING PVT LTD	Y	BHEL PSSR SCT 2191 dt 16-07-2025	M/s RS and RC Electrical Brothers	5,25,00,000	9.0	NA
SCT 2214	Piping works (Power cycle piping, LP piping and related works) required for Steam Generation at NALCO Damanjodi Unit#6 project (for 5th Stream Alumina Refinery Expansion).	Limited Tender	10-07-2025	Two	14-07-2025	2	1. M/s PCP International Limited 2. M/s BK Construction		Y	BHEL PSSR SCT 2214 dt 14-07-2025	M/s B.K Construction	9,44,62,300	6.0	NA
SCT 2213	Erection, Testing & Commissioning of Electrical works, Control and Instrumentation (C&I) works and Illumination works including Handling of materials at site BHEL stores / storage yard, transporting to site of erection and supply & application of final painting, including obtaining statutory clearances if any, for Boiler & Aux, ESP, Steam Turbine, Generator & auxiliaries, complete Piping, SCR system, FGD and BOI items of Steam cum-Cogeneration Power Plant at 5th Stream Alumina Refinery Expansion at Damanjodi, Odisha of M/s NALCO	Open Tender	08-07-2025	Two	21-07-2025	3	1 M/s KSL Technocrats Ltd 2 M/s PRV Constructions Pvt. Limited 3 M/s Narmada Engineering Works		Y	BHEL PSSR SCT 2213 dt 29-07-2025	M/s PRV Constructions Pvt. Limited	7,18,65,576	13.0	NA