

CVC Office Order No. 13/3/05														
Dt. 16 03 2005      BHEL-PSSR-CONTRACTS							PSSR - CHENNAI CONTRACTS DEPARTMENT							
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.12.2023 to 31.12.2023														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 2095	Dismantling of 2 nos. Closed Storage Shed (excluding foundation) at 2x800 MW Sri Damodaram Sanjeeviah TPP, Stage-I, Krishnapatnam, Nellore District, Andhra Pradesh, Transportation to 2x700 MWe Kaiga Atomic Power Project Unit-5 & 6, Uttar Kannada District, Karnataka, Unloading & Re-erection (excluding foundation) including supply of additional items required for complete readiness of the closed storage shed at site.	Open	27-07-2023	2	23-08-2023	2	1) M/s Anand Construction 2) M/s BS Construction		Y	BHEL PSSR SCT 2095 dated 16-12-2023	M/s BS Construction	36,65,000/-	3	NA
SCT 2102	Design, Manufacturing, Supply, Receipt at site, Erection & Finishing works if any and Handing over to site pre-fabricated office building, excluding foundation) at 2x700 MWe Kaiga Atomic Power Project Unit-5 & 6, Uttar Kannada District, Karnataka - Movable & Immovable Items in 5 & 6	Open	11-09-2023	2	18-10-2023	2	1) M/s Technofab 2) M/s BS Construction		Y	BHEL PSSR SCT 2102 dated 22-12-2023	M/s Techno Fab	1,27,37,500/-	5	NA
SCT 2101	Balance Structural Works of Main Plant at ENNORE SEZ STPP 2 X 660 MW	Open	26-09-2023	2	12-10-2023	2	1. M/s Guna Construction      2. M/s S V Inftratech Engineers Pvt Ltd.		Y	BHEL PSSR SCT 2101 dated 01-12-2023	M/s Guna Constructions	12,40,00,000/-	10	NA
SCT 2110	Balance civil Works of Main Plant at ENNORE SEZ STPP 2 X 660 MW	Open	02-11-2023	2	15-11-2023	5	M/s B&B Developers, M/s Sekar Construction, M/s Suryodaya Infra, M/s Priya Engineering.	M/s URC Construction	Y	BHEL PSSR SCT 2110 dated 08-12-2023	M/s Suryodaya Infra	52,73,37,222/-	14	NA
SCT 2107	Reheater Modification for Unit -1 at DARLIPALI STPP 2 X 800 MW	Limited	27-10-2023	2	10-11-2023	2	M/s BK Constructions, M/s P E Erectors Pvt. Ltd		Y	BHEL PSSR SCT 2107 dated 08-12-2023	M/s BK Construction	7,20,00,000/-	3	NA
SCT 2108	Design, Manufacturing, Supply of Pre-fabricated Steel Storage Sheds- 2 nos. at 2x700 MWe Kaiga Atomic Power Project Unit-5 & 6	Open	20-10-2023	2	06-11-2023	4	1 M/s B S Construction 2 M/s Pressmach Infrastructure Pvt Ltd 3 M/s Techno Fab	M/s Murthi Infra	Y	BHEL PSSR SCT 2108 dated 19-12-2023	M/s Techno Fab	1,14,29,000/-	4	NA
SCT 2111	Comprehensive AMC for Lifts in BHEL Integrated Office Complex Chennai	Open	09-11-2023	2	23-11-2023	5	M/s DAIKIN AIRCONDITIONING INDIA PRIVATE LIMITED (OEM)	1. M/s HODA AIR CONDITIONING & ELETRICAL SERVICE 2. M/s KAUSHAL ELECTRICAL & ENGINEERING 3. M/s NEXCUIT 4. M/s Nix Engg. Services	Y	BHEL PSSR SCT 2111 dated 08-12-2023	M/s DAIKIN AIRCONDITIONING INDIA PRIVATE LIMITED (OEM)	41,59,500/-	36	Open tender converter to single tender due to single qualified bid
SCT 2114	AMC for Lifts at PSSR HQ	Open	01-12-2023	2	11-12-2023	1	M/s JOHNSON LIFTS PVT LTD.		Y	BHEL PSSR SCT 2111 dated 22-12-2023	M/s JOHNSON LIFTS PVT LTD.	16,32,245/-	36	Single offer received